Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 015 **Contract:** T3A21

District: District 3 **Counties:** BAY **Fed Aid No:** D326037B

Contract Time: 310 AVAILABLE DAYS **Project(s):** 45293715201 (*) 45293715203

Contract Desc: SR 75 (US 231) FROM S OF SR 20 TO JACKSON COUNTY LINE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$10,229,700.13	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$11,480,348.83	112.23%
3	AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT PAVING	Responsive	Non-Winning Bid	$11,751,588.85	114.88%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

District: District 3 **Counties:** BAY **Fed Aid No:** D326037B

Contract Time: 310 AVAILABLE DAYS **Project(s):** 45293715201 (*) 45293715203

Contract Descr: SR 75 (US 231) FROM S OF SR 20 TO JACKSON COUNTY LINE

The Improvements under this Contract consist of 452937-1-52-01: milling and resurfacing, drainage, signalization, structures and signing and pavement marking improvements on SR 75 (US 231) from south of SR 20 to the Jackson County line; 452937-1-52-03 approach slab repair of Bridge No. 460080 over Juniper Creek. All work to be done in Bay County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0001 Structures						
0005 0101 1 MOBILIZATION 45293715203 (1.000) LS	2,242.41000	2,242.41	1,030.46000	1,030.46	100,000.00000	100,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 45293715203 (310.000) DA (LS)	4,484.84000	4,484.84	6,182.76000	6,182.76	50,000.00000	50,000.00
0015 0403 1100 EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS 90.000 SY	454.04000	40,863.60	440.52000	39,646.80	690.00000	62,100.00
0020 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45293715203 (1.000) LS	392.99000	392.99	392.99000	392.99	392.99000	392.99
0001 Structures Section Totals:		**$47,983.84**		**$47,253.01**		**$212,492.99**
SECTION: 0002 Roadway						
0025 0101 1 MOBILIZATION 45293715201 (1.000) LS	386,844.21000	386,844.21	339,063.54000	339,063.54	800,000.00000	800,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0002 Roadway						
0030 0102 1 (310.000) DA (LS) MAINTENANCE OF TRAFFIC 45293715201	258,493.74000	258,493.74	479,708.50000	479,708.50	300,000.00000	300,000.00
0035 0102 14 3,100.000 HR TRAFFIC CONTROL OFFICER	5.61000	17,391.00	5.15000	15,965.00	32.00000	99,200.00
0040 0102 60 29,288.000 ED WORK ZONE SIGN	0.32000	9,372.16	0.31000	9,079.28	0.22000	6,443.36
0045 0102 74 1 59,012.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	6,491.32	0.10000	5,901.20	0.13000	7,671.56
0050 0102 74 8 12,000.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.11000	1,320.00	0.10000	1,200.00	0.17000	2,040.00
0055 0102 76 310.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.31000	1,646.10	5.15000	1,596.50	6.60000	2,046.00
0060 0102 78 2 12,736.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	4.78000	60,878.08	4.90000	62,406.40	5.23000	66,609.28
0065 0102 99 1,268.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.93000	20,199.24	15.46000	19,603.28	12.00000	15,216.00

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0002 Roadway						
0070 0102104 310.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	5.31000	1,646.10	5.27000	1,633.70	5.50000	1,705.00
0075 0102107 1 310.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	5.31000	1,646.10	5.27000	1,633.70	5.50000	1,705.00
0080 0102150 1 620.000 ED PORTABLE REGULATORY, SIGN	7.43000	4,606.60	7.21000	4,470.20	5.50000	3,410.00
0085 0102150 2 620.000 ED RADAR SPEED DISPLAY UNIT	7.43000	4,606.60	7.21000	4,470.20	5.50000	3,410.00
0090 0104 10 3 1,039.000 LF SEDIMENT BARRIER	5.39000	5,600.21	6.05000	6,285.95	3.82000	3,968.98
0095 0104 11 34.000 LF FLOATING TURBIDITY BARRIER	22.43000	762.62	38.84000	1,320.56	76.40000	2,597.60
0100 0104 18 92.000 EA INLET PROTECTION SYSTEM	168.18000	15,472.56	149.02000	13,709.84	262.63000	24,161.96
0105 0107 1 3,496.610 AC LITTER REMOVAL	5.61000	19,615.98	36.07000	126,122.72	25.00000	87,415.25
0110 0107 2 3,391.810 AC MOWING	5.61000	19,028.05	5.15000	17,467.82	21.39000	72,550.82

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0002 Roadway						
0115 0110 1 1 CLEARING & GRUBBING 45293715201 (0.420) AC (LS)	18,979.63000	18,979.63	205,467.20000	205,467.20	75,000.00000	75,000.00
0120 0110 4 10 REMOVAL OF EXISTING CONCRETE 157.000 SY	114.50000	17,976.50	16.53000	2,595.21	28.65000	4,498.05
0125 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,120.000 CY	14.08000	15,769.60	19.35000	21,672.00	33.42000	37,430.40
0130 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 45293715201 (1.000) LS	1,282.71000	1,282.71	12,144.55000	12,144.55	19,100.00000	19,100.00
0135 0160 4 TYPE B STABILIZATION 779.000 SY	25.49000	19,856.71	29.96000	23,338.84	17.19000	13,391.01
0140 0285706 OPTIONAL BASE, BASE GROUP 06 718.000 SY	39.53000	28,382.54	42.35000	30,407.30	42.98000	30,859.64
0145 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL 631.300 TN	124.89000	78,843.06	176.00000	111,108.80	250.00000	157,825.00
0150 0327 70 1 MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH 68,901.000 SY	0.50000	34,450.50	3.54000	243,909.54	1.24000	85,437.24

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0002 Roadway						
0155 0327 70 5 47,606.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	0.50000	23,803.00	1.32000	62,839.92	1.38000	65,696.28
0160 0327 70 6 3,698.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	1.00000	3,698.00	2.76000	10,206.48	2.50000	9,245.00
0165 0327 70 11 2,676.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH	1.00000	2,676.00	7.59000	20,310.84	2.00000	5,352.00
0170 0327 70 12 42,999.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	0.50000	21,499.50	0.97000	41,709.03	1.91000	82,128.09
0175 0327 70 13 233,396.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH	0.50000	116,698.00	1.73000	403,775.08	1.34000	312,750.64
0180 0334 1 53 29,144.200 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	127.06000	3,703,062.05	115.92000	3,378,395.66	124.00000	3,613,880.80
0185 0337 7 25 10,991.900 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	169.62000	1,864,446.08	186.33000	2,048,120.73	165.10000	1,814,762.69
0190 0337 7 83 13,705.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	128.03000	1,754,651.15	151.18000	2,071,921.90	125.33000	1,717,647.65
0195 0339 1 89.700 TN MISCELLANEOUS ASPHALT PAVEMENT	214.18000	19,211.95	271.67000	24,368.80	334.25000	29,982.23

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0002 Roadway						
0200 0431 1299 337.000 PIPE LINER- SPRAY APPLICATION, 61" AND GREATER LF	611.14000	205,954.18	471.70000	158,962.90	1,180.00000	397,660.00
0205 0520 1 10 164.000 CONCRETE CURB & GUTTER, TYPE F LF	106.79000	17,513.56	45.16000	7,406.24	57.30000	9,397.20
0210 0522 2 96.000 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY	199.63000	19,164.48	188.13000	18,060.48	112.69000	10,818.24
0215 0527 2 155.000 DETECTABLE WARNINGS SF	25.49000	3,950.95	24.73000	3,833.15	35.20000	5,456.00
0220 0536 1 1 536.000 GUARDRAIL -ROADWAY, GENERAL TL-3 LF	29.74000	15,940.64	28.85000	15,463.60	49.50000	26,532.00
0225 0536 8122 4.000 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 EA	3,972.20000	15,888.80	3,853.92000	15,415.68	6,050.00000	24,200.00
0230 0536 73 266.000 GUARDRAIL REMOVAL LF	2.12000	563.92	2.06000	547.96	5.50000	1,463.00
0235 0536 85 24 4.000 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL EA	3,717.30000	14,869.20	3,606.61000	14,426.44	5,775.00000	23,100.00

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0002 Roadway						
0240 0546 71 2 16.000 EA RAISED RUMBLE STRIP SET- SHORT TERM	265.52000	4,248.32	618.28000	9,892.48	660.00000	10,560.00
0245 0570 1 2 53,687.000 SY PERFORMANCE TURF, SOD	2.66000	142,807.42	3.82000	205,084.34	4.00000	214,748.00
0250 0570 1 3 548.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	7.46000	4,088.08	7.71000	4,225.08	5.25000	2,877.00
0255 0695 1 1 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	3,186.26000	12,745.04	3,163.57000	12,654.28	3,300.00000	13,200.00
0260 0695 6 12 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	3,186.26000	12,745.04	3,163.57000	12,654.28	3,300.00000	13,200.00
0265 0710 11101 42.286 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,062.30000	44,920.42	1,443.28000	61,030.54	1,540.00000	65,120.44
0270 0710 11102 2.387 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	849.84000	2,028.57	1,542.05000	3,680.87	1,650.00000	3,938.55
0275 0710 11123 1,040.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.11000	114.40	1.55000	1,612.00	1.65000	1,716.00

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0002 Roadway						
0280 0710 11124 3,305.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.27000	892.35	1.70000	5,618.50	1.81000	5,982.05
0285 0710 11125 1,313.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.06000	1,391.78	2.44000	3,203.72	2.61000	3,426.93
0290 0710 11131 38.318 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1,274.76000	48,846.25	618.51000	23,700.07	660.00000	25,289.88
0295 0710 11141 5.433 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	690.49000	3,751.43	618.29000	3,359.17	660.00000	3,585.78
0300 0710 11160 5.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	37.18000	185.90	46.19000	230.95	49.28000	246.40
0305 0710 11170 368.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	21.25000	7,820.00	23.71000	8,725.28	25.30000	9,310.40
0310 0710 11201 36.846 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,062.30000	39,141.51	1,443.24000	53,177.62	1,540.00000	56,742.84

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0002 Roadway						
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 876.000 LF	0.27000	236.52	1.80000	1,576.80	1.93000	1,690.68
0320 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.890 GM	1,009.18000	898.17	618.64000	550.59	660.00000	587.40
0325 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 1.234 GM	690.49000	852.06	616.63000	760.92	660.00000	814.44
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45293715201 (1.000) LS	123,790.72000	123,790.72	123,790.72000	123,790.72	123,790.72000	123,790.72
0002 Roadway Section Totals:		**$9,306,257.36**		**$10,593,574.93**		**$10,630,591.48**
SECTION: 0003 Signing						
0335 0546 71 1 RAISED RUMBLE STRIP SET-PERMANENT 16.000 EA	531.04000	8,496.64	618.28000	9,892.48	660.00000	10,560.00
0340 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 22.806 GM	2,655.22000	60,554.95	3,188.66000	72,720.58	2,400.00000	54,734.40

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0003 Signing						
0345 0700 1111 83.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	531.04000	44,076.32	515.23000	42,764.09	649.00000	53,867.00
0350 0700 1112 18.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,336.59000	42,058.62	2,267.01000	40,806.18	3,135.00000	56,430.00
0355 0700 1500 5.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	106.21000	531.05	103.05000	515.25	82.50000	412.50
0360 0700 1600 36.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	53.10000	1,911.60	51.52000	1,854.72	55.00000	1,980.00
0365 0700 2113 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	6,903.56000	6,903.56	6,697.99000	6,697.99	4,395.60000	4,395.60
0370 0700 2114 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	7,965.65000	7,965.65	7,728.45000	7,728.45	6,233.70000	6,233.70
0375 0700 2600 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	1,062.09000	2,124.18	1,030.46000	2,060.92	1,320.00000	2,640.00
0380 0700 3606 1.000 EA SIGN PANEL, REMOVE, 101-200 SF	1,062.09000	1,062.09	1,030.46000	1,030.46	4,950.00000	4,950.00

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0003 Signing						
0385 0700 4611 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER	8,496.69000	8,496.69	10,304.60000	10,304.60	9,550.00000	9,550.00
0390 0700 13 15 73.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	74.35000	5,427.55	72.13000	5,265.49	93.50000	6,825.50
0395 0700142131 1.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS	9,683.47000	9,683.47	9,395.12000	9,395.12	10,450.00000	10,450.00
0400 0704 1 4 31.000 EA TUBULAR MARKER, 36" YELLOW POST	132.76000	4,115.56	128.81000	3,993.11	275.00000	8,525.00
0405 0705 10 1 34.000 EA OBJECT MARKER, TYPE 1	265.52000	9,027.68	257.62000	8,759.08	495.00000	16,830.00
0410 0705 10 2 58.000 EA OBJECT MARKER, TYPE 2	84.97000	4,928.26	82.44000	4,781.52	165.00000	9,570.00
0415 0706 1 3 6,368.000 EA RAISED PAVEMENT MARKER, TYPE B	5.84000	37,189.12	4.90000	31,203.20	5.23000	33,304.64
0420 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45293715201	121,077.90000	121,077.90	108,260.99000	108,260.99	115,500.00000	115,500.00

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0003 Signing						
0425 0711 11123 1,040.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.25000	4,420.00	3.74000	3,889.60	3.99000	4,149.60
0430 0711 11124 3,305.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.31000	17,549.55	5.62000	18,574.10	6.00000	19,830.00
0435 0711 11125 1,313.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.90000	9,059.70	7.10000	9,322.30	7.58000	9,952.54
0440 0711 11141 5.433 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,549.01000	13,848.77	2,267.07000	12,316.99	2,420.00000	13,147.86
0445 0711 11160 5.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	212.42000	1,062.10	262.92000	1,314.60	280.50000	1,402.50
0450 0711 11170 368.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	95.59000	35,177.12	80.42000	29,594.56	85.80000	31,574.40
0455 0711 11180 60.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	10.62000	637.20	20.62000	1,237.20	22.00000	1,320.00
0460 0711 11224 876.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.31000	4,651.56	4.77000	4,178.52	5.09000	4,458.84

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0003 Signing						
0465 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 1.234 GM	2,389.70000	2,948.89	2,260.97000	2,790.04	2,420.00000	2,986.28
0470 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 10.000 EA	164.62000	1,646.20	154.66000	1,546.60	165.00000	1,650.00
0475 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 10.000 EA	106.21000	1,062.10	154.66000	1,546.60	165.00000	1,650.00
0480 0711 14191 THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE 27.000 LF	5.31000	143.37	4.34000	117.18	4.63000	125.01
0485 0711 14193 THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE 151.000 LF	10.62000	1,603.62	6.55000	989.05	6.99000	1,055.49
0490 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 15.838 GM	5,735.27000	90,835.21	4,946.57000	78,343.78	5,280.00000	83,624.64
0495 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.992 GM	5,947.69000	5,900.11	5,093.45000	5,052.70	5,445.00000	5,401.44

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0003 Signing						
0500 0711 15131 16.550 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,336.59000	38,670.56	2,680.75000	44,366.41	2,860.00000	47,333.00
0505 0711 15201 10.098 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5,735.27000	57,914.76	4,996.67000	50,456.37	5,335.00000	53,872.83
0510 0711 16101 5.305 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,310.43000	28,171.83	4,635.38000	24,590.69	2,860.00000	15,172.30
0515 0711 16102 1.395 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,522.85000	7,704.38	5,342.29000	7,452.49	5,335.00000	7,442.33
0520 0711 16131 2.609 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,336.59000	6,096.16	2,466.00000	6,433.79	4,950.00000	12,914.55
0525 0711 16201 8.325 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,310.43000	44,209.33	4,636.97000	38,602.78	5,720.00000	47,619.00
0530 0711 16231 0.890 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	2,336.59000	2,079.57	2,474.54000	2,202.34	2,640.00000	2,349.60
0535 0711 17 1 2,681.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	1.06000	2,841.86	1.80000	4,825.80	1.93000	5,174.33

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0003 Signing						
0540 0713103101 0.162 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	30,269.48000	4,903.66	30,549.81000	4,949.07	33,000.00000	5,346.00
0545 0713103181 0.162 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	12,745.04000	2,064.70	15,274.94000	2,474.54	16,500.00000	2,673.00
0550 0713103201 0.162 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	30,269.48000	4,903.66	30,549.81000	4,949.07	33,000.00000	5,346.00
0555 0713103381 0.162 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	12,745.04000	2,064.70	15,274.94000	2,474.54	16,500.00000	2,673.00
0003 Signing Section Totals:		**$767,801.56**		**$732,625.94**		**$797,002.88**
SECTION: 0004 Signalization						
0560 0630 2 11 790.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.62000	8,389.80	10.55000	8,334.50	11.00000	8,690.00
0565 0630 2 12 329.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	37.17000	12,228.93	36.91000	12,143.39	38.50000	12,666.50
0570 0633 6 500.000 DA FIBER OPTIC CABLE LOCATOR	106.21000	53,105.00	105.45000	52,725.00	110.00000	55,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Amount
SECTION: 0004 Signalization						
0575 0635 2 11 7.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,752.44000	12,267.08	1,739.96000	12,179.72	1,815.00000	12,705.00
0580 0660 2101 2.000 AS LOOP ASSEMBLY- F&I, TYPE A	1,274.50000	2,549.00	1,265.43000	2,530.86	1,320.00000	2,640.00
0585 0660 2102 8.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,593.13000	12,745.04	1,581.79000	12,654.32	1,650.00000	13,200.00
0590 0660 2106 2.000 AS LOOP ASSEMBLY, F&I, TYPE F	3,186.26000	6,372.52	3,163.58000	6,327.16	3,300.00000	6,600.00
0004 Signalization Section Totals:		**$107,657.37**		**$106,894.95**		**$111,501.50**
Contract Grand Totals:		**$10,229,700.13**		**$11,480,348.83**		**11,751,588.85**

Letting: CT261028 October 28, 2026 **Call Order:** 015 **Contract:** T3A21

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office