



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

March 18, 2026

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1920

FINANCIAL PROJECT NUMBER(S): 430204 2 52 01 and 430204 2 56 01

FEDERAL AID PROJECT NUMBER(S): D125024B

COUNTY(IES): Manatee

PROJECT NAME(S): SR 684, From SR 789 (Gulf Dr.) To W of 123 St. W

BIDS TO BE RECEIVED: March 25, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

DATE: 3/16/2026
TO: Final Plans (CO-FINALPLANS)
FROM: Amy Blair, PE, CMP, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 02** - Letting (mo./yr.) 03/2026
Financial Project ID 430204-2-52-01 (Lead number only)
Proposal/Contract ID T1920
Federal Funds: No Yes Federal Aid No. D125-024-B
County Manatee State Road No. 684

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Via attached email Date: 3/13/2026
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications ^{Proposed by:} Package, and a package revision is
is not required. *Approved By: Carry Schley Date: 03/17/2026 | 7:51 AM EDT
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Via attached email Date: 3/13/2026
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (____ Pages).
- REISSUED SPECIFICATIONS PACKAGE NA (____ Pages).
- PLANS REVISION NUMBER 02 (208 Sheets)

CONTRACT TIME REVISED: No Yes (If yes, ____ Total Calendar Days)

DATE: 3/16/2026

Financial Project ID 430204-2-52-01 (Lead number only)

Proposal/Contract ID T1920

PLANS REVISION NUMBER 02

430204-2-52-01: Contract Plan Changes

Roadway Sheets

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|--|
| <u>1-2B</u> | <u>3/16/2026</u> | <u>Updated key sheet and added signature sheet</u> |
| <u>3-9</u> | <u>3/16/2026</u> | <u>New SOPI</u> |
| <u>29</u> | <u>3/16/2026</u> | <u>Optional materials Group 6 updated.</u> |
| <u>143-144</u> | <u>3/16/2026</u> | <u>Updated notes.</u> |
| <u>SQ-8</u> | <u>3/16/2026</u> | <u>Updated quantity and notes.</u> |

Uploaded USCG Permit information to FTP site.

Structures Sheets

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|----------------------|------------------|--|
| <u>B-1</u> | <u>3/16/2026</u> | <u>Listed revised sheets on Key Sheet.</u> |
| <u>B-5B</u> | <u>3/16/2026</u> | <u>Added sheet.</u> |
| <u>BQ1-15</u> | <u>3/16/2026</u> | <u>Revised gravity wall quantity.</u> |
| <u>B-6</u> | <u>3/16/2026</u> | <u>Added Sheet B-5B.</u> |
| <u>B-10</u> | <u>3/16/2026</u> | <u>Added Section B-B callout and revised Note 2.</u> |
| <u>B-11</u> | <u>3/16/2026</u> | <u>Added Section B-B.</u> |
| <u>B-16</u> | <u>3/16/2026</u> | <u>Added Note 2.</u> |
| <u>B1-9 to B1-14</u> | <u>3/16/2026</u> | <u>Revised temporary barrier callout and note.</u> |
| <u>BW-20</u> | <u>3/16/2026</u> | <u>Revised Pay Item Note 3.</u> |
| <u>BW-35</u> | <u>3/16/2026</u> | <u>Revised Note 6.</u> |
| <u>BW-36</u> | <u>3/16/2026</u> | <u>Revised Note 5.</u> |
| <u>BW-55</u> | <u>3/16/2026</u> | <u>Revised Note 4.</u> |
| <u>BW-56</u> | <u>3/16/2026</u> | <u>Revised Note 5.</u> |

DATE: 3/16/2026

Financial Project ID 430204-2-52-01 (Lead number only)

Proposal/Contract ID T1920

430204-2-56-01: Contract Plan Changes

UWHCA Sheets

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|--|
| <u>U-1</u> | <u>3/16/2026</u> | <u>Added list of revised sheets.</u> |
| <u>U-4</u> | <u>3/16/2026</u> | <u>Revised pipe symbology and notes.</u> |
| <u>U-6</u> | <u>3/16/2026</u> | <u>Revised callouts.</u> |
| <u>U-7</u> | <u>3/16/2026</u> | <u>Revised callouts.</u> |
| <u>U-12</u> | <u>3/16/2026</u> | <u>Revised callouts.</u> |
| <u>U-13</u> | <u>3/16/2026</u> | <u>Revised callouts.</u> |
| <u>U-15</u> | <u>3/16/2026</u> | <u>Revised callouts.</u> |
| <u>U-20</u> | <u>3/16/2026</u> | <u>Revised callouts.</u> |
| <u>U-21</u> | <u>3/16/2026</u> | <u>Revised callouts.</u> |
| <u>U-22</u> | <u>3/16/2026</u> | <u>Revised detail notes.</u> |

430204-2-56-01 Technical Special Provisions

1-167 3/13/2026 Replaced Utility TSP

Summary of Quantities

| Pay Item | FPID | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------------|----------------|------------------|---------------------------|---------------------|---------------------|
| 0400-0-11 | 430204-2-52-01 | 3 & BQ1-15 | REV. | 41.3 | 41.6 |
| 0104-11 | 430204-2-52-01 | 5 | REV. | 626.0 | 26,796.0 |
| | | | | | |
| | | | | | |
| | | | | | |

Schley, Casey

From: Mills, Nicole
Sent: Friday, March 13, 2026 8:15 AM
To: Schley, Casey
Cc: Alejos, Amanda; Barker, Michelle
Subject: Re: !!! ACTION NEEDED: 430204-2, 450723-1 & 451017-1 - Request for Revision Prior to Letting

Revision approved to process. - Nicole

Get [Outlook for iOS](#)

From: Schley, Casey <Casey.Schley@dot.state.fl.us>
Sent: Friday, March 13, 2026 8:13:42 AM
To: Mills, Nicole <Nicole.Mills@dot.state.fl.us>
Cc: Alejos, Amanda <Amanda.Alejos@dot.state.fl.us>; Barker, Michelle <Michelle.Barker@dot.state.fl.us>
Subject: !!! ACTION NEEDED: 430204-2, 450723-1 & 451017-1 - Request for Revision Prior to Letting

Good morning, Nicole.

In-lieu of Docusign, I am requesting Director and Secretary approval to process a revision on the subject projects via email. Revision committee has concurred with the processing of these revisions.


I have attached the delegation letter for Secretary Driggers.

Thanks,

Casey Schley

Specifications Manager
District 1 - Program Management
Phone: (863) 519-2242

Casey.Schley@dot.state.fl.us





Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 North Broadway
Bartow, Florida 33830

JARED W. PERDUE, P.E.
SECRETARY

MEMORANDUM

DATE: June 17, 2025

TO: Lori Albritton, Transportation Support Manager
Nicole E. Mills, P.E., Director of Transportation Development
John M. Kubler, P.E., Director of Transportation Operations

FROM: James M. Driggers, Jr., P.E., Interim District Secretary

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. Signatures should be made in your name for the District Secretary.

This delegation will remain in effect from June 17, 2025 – June 16, 2026.

JD:jm



James M. Driggers, Jr., P.E.
Interim District Secretary

6-17-25

Date