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A D D E N D U M   N O.   1 

 
 
TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS 
 

PROPOSAL/CONTRACT ID:  T7534 
FINANCIAL PROJECT NUMBER(S):   440511 8 52 01, 440511 2 52 01, 440511 2 56 01 and 

440511 8 56 01 
FEDERAL AID PROJECT NUMBER(S):  D723025B 
COUNTY(IES):  Hillsborough 
PROJECT NAME(S): US 41B (N Tampa St.) and N Florida Ave., From Jackson St. To 

Floribraska Ave. and From Kennedy Blvd. To Palm Ave. 
_____________________________________________________________________________________ 
BIDS TO BE RECEIVED:  June 10, 2026 
 
 

PLANS REVISION 
 
 Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at 
https://cpp.fdot.gov to download the Plans Revision from your Order History. Please substitute these 
sheets for the like-numbered sheets in the Plans you now have.  
 

CALENDAR DAY CHANGE 
 
 The Calendar Days for this proposal have been changed to 680 Days. 
 
 

SUPPLEMENTAL SPECIFICATIONS PACKAGE 
NUMBER ONE 

 
The Florida Department of Transportation Standard Specifications and the original Specifications 

Package for the project, dated April 9, 2026, and Supplement(s), are revised to include the Supplemental 
Specifications Package 3 page(s) dated June 1, 2026. 

 
Please go to the Online Ordering Web Site at  https://cpp.fdot.gov to download the Supplemental 

Specifications Package(s) for this project. 
 

 
 
 
 



 
 

Addendum 
Page two 
6/3/2026 

 
AMENDMENT NOTIFICATION 

 
 

 
If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online 

Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document. 
 

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in 
AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and 
confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files 
will cause the bid to be rejected. 
 

Sincerely, 
 
 
 

A Mirza Rezazadeh, Manager 
Contracts Administration Office 
 

AR:pd 
Attached 
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Print Name of FHWA Engineer 

DATE: May 26, 2026 

TO: Project Review (CO-PROJREV) 

FROM: Eyra Cash, P.E., Project Manager 

COPIES: DDE, DCPME 

 

SUBJECT: Revision Number 01__ Letting (mo./yr.) June 2026 _ 

 Financial Project ID 440511-8-52-01  (Lead number only) 

 Proposal/Contract ID T7534 

 Federal Funds: ☐No   ☒ Yes          Federal Aid No. D723-025-B 

 County Hillsborough                                                               State Road No. 685__ 

Mandatory Only: ☒No     ☐Yes   (* If Yes, Signatures Not Required.) 

I have reviewed for effects on the Specifications Package and a package revision is ☒ is not☐  required.  

* Approved By: _________________________________________    Date: ________________ 

 

*Concurred By: _________________________________________    Date: ________________ 

 

If FA Oversight, *Authorized By: ____________________________________    Date: ________________ 

 

• REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE 

APPROVED BY THE DISTRICT SECRETARY. 

• NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL. 

 

* Approved By: _________________________________________    Date: ________________ 

 

 

☒ PLANS REVISION NUMBER _01_   (_62_ Sheets).  

☒ ESTIMATED QUANTITIES REPORT  

☒ REVISED CADD.zip or ☐ REVISED BIM.zip  

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _01_ (_3_ Pages).  

 

CONTRACT TIME REVISED:   ☐ No     ☒ Yes (If yes, _680_ Total Calendar Days)  

 

 

Signature of District Specifications Engineer 

Signature of Director of Transportation Development or Designee  

Signature of District Secretary 

Docusign Envelope ID: 563F21D5-AC61-84CC-81EF-60788FD96B6D

           N/A

06/01/2026 | 3:20 PM EDT

06/01/2026 | 4:04 PM EDT

06/01/2026 | 6:10 PM EDT
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DATE: May 26, 2026 

Lead Financial Project ID: 440511-8-52-01    

Proposal/Contract ID: T7534 

 

PLANS REVISION NUMBER 01     ☐ EQ Report only      

FPID Sheet No(s). Rev. Date Description Bid Question ID  

440511-8-52-01 1 05-26-26 List of revisions  

440511-8-52-01 2A 05-26-26 Added signature Sheet (2A)  

440511-8-52-01 5-13 05-26-26 Added pavement restoration information 54197 

440511-8-52-01 14 05-26-26 Updated milling and resurfacing information 54162 

440511-8-52-01 15-16 05-26-26 Updated asphalt pavement restoration note 54197 

440511-8-52-01 17 05-26-26 Added/updated note 54162 

440511-8-52-01 18 05-26-26 Updated resurfacing information 54162 

440511-8-52-01 60, 111 05-26-26 Decreased pipe length  

440511-8-52-01 99 05-26-26 Updated directional indicator layout  

440511-8-52-01 130 05-26-26 Decreased pipe length, change of existing 
utility invert elevation, pipe profile added 

 

440511-8-52-01 206 05-26-26 Added utility callouts  

440511-8-52-01 207 05-26-26 Added utility callouts  

440511-8-52-01 215 05-26-26 Added utility callout  

440511-8-52-01 219 05-26-26 Added utility callout  

440511-8-52-01 225 05-26-26 Added utility callout, decreased pipe length  

440511-8-52-01 S-1 05-26-26 List of revisions  

440511-8-52-01 S-2A 05-26-26 Added sheet S-2A  

440511-8-52-01 S-3 05-26-26 Add railroad general notes  

440511-8-52-01 S-23 05-26-26 Moved proposed sign locations for new exit 
ramp 

 

440511-8-52-01 T-1 05-26-26 List of revisions  

440511-8-52-01 T-2A 05-26-26 Added signature sheet T-2A  

440511-8-52-01 T-14 05-26-26 Moved controller cabinet for new exit ramp  

440511-2-52-01 1 05-26-26 List of revisions, Removed unnecessary text  

440511-2-52-01 2A 05-26-26 Added signature sheet 2A  

440511-2-52-01 151-175 05-26-26 Revised per Final UWS and Utility RGB Markup  

440511-2-52-01 T-1 05-26-26 List of revisions  

440511-2-52-01 T-2A 05-26-26 Added sheet T-2A  

440511-2-52-01 T-4 05-26-26 Revised quantity for pay item 633-6  

No Plan changes ☐ 

 

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01      

Sheet No(s). Rev. Date Description Bid Question ID  

1 - 3 06-01-26 Added Prosecution and Progress - Prosecution of Work - 
Beginning Work (Flexible Start Time). 120 Calendar Days. 

 

    

    

    

No changes ☒ 

Docusign Envelope ID: 563F21D5-AC61-84CC-81EF-60788FD96B6D
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Estimated Quantities Report 

FPID Pay Item Add. / Del. / Rev. Old Quantity New Quantity Bid Question ID  

440511-8-52-01 0102-1 Rev 970 680  

440511-8-52-01 0102-60 Rev 236100 165517  

440511-8-52-01 0102-74-1 Rev 52989 37162  

440511-8-52-01 0102-74-8 Rev 171088 119456  

440511-8-52-01 0102-76 Rev 610 428  

440511-8-52-01 0102-99 Rev 1965 1376  

440511-8-52-01 0102-104 Rev 22310 15640  

440511-8-52-01 0102-107-1 Rev 22310 15640  

440511-8-52-01 0102-112 Rev 970 680  

440511-8-52-01 0102-115 Rev 52035 36507  

440511-8-52-01 0102-909 Rev 610 428  

440511-8-52-01 0107-1 Rev 222.32 154.95  

440511-8-52-01 0107-2 Rev 7.52 5.24  

440511-8-52-01 0327-70-4 Rev 10294 11279 54162 

440511-8-52-01 0327-70-5 Rev 11111 11234 54162 

440511-8-52-01 0327-70-6 Rev 5375 3965 54162 

440511-8-52-01 0327-70-8 Rev 44596 51054 54162 

440511-8-52-01 0327-70-12 Del 3636 0 54162 

440511-8-52-01 0334-1-53 Rev 5210.6 5571.8 54162, 54197 

440511-8-52-01 0337-7-82 Rev 3555.0 3491.3 54162, 54197 

440511-8-52-01 0337-7-83 Rev 2480.4 2377.4 54162, 54197 

440511-8-52-01 430175118 Rev 142 137  

440511-8-52-01 0630  2 11 Rev 2822 2825  

440511-8-52-01 0630  2 12 Rev 1600 1584  

440511-8-52-01 0633-6 Rev 500 428  

440511-8-52-01 0922-102-40 Del 1036 0  

440511-8-52-01 0926-102-1 Add 0 40992  

440511-2-52-01 0102-1 Rev 970 680  
440511-2-52-01 0102-104 Rev 4850 3400  
440511-2-52-01 0102-107-1 Rev 4850 3400  
440511-2-52-01 0102-112 Rev 970 680  
440511-2-52-01 0102-115 Rev 54137 37680  
440511-2-52-01 0102-60 Rev 153117 106719  
440511-2-52-01 0102-74-1 Rev 43131 30049  
440511-2-52-01 0102-74-8 Rev 247617 172495  
440511-2-52-01 0102-76 Rev 360 252  
440511-2-52-01 0102-909 Rev 360 252  
440511-2-52-01 0102-99 Rev 2324 1621  
440511-2-52-01 0107-1 Rev 173.08 120.64  
440511-2-52-01 0107-2 Rev 4.39 3.06  
440511-2-52-01 0633-6 Rev 360 252  
440511-2-52-01 0922-102-40 Del 2642 0  
440511-2-52-01 0926-102-1 Add 0 103152  

Docusign Envelope ID: 563F21D5-AC61-84CC-81EF-60788FD96B6D
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No changes ☐ 

Docusign Envelope ID: 563F21D5-AC61-84CC-81EF-60788FD96B6D
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