Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 005 **Contract:** T2A82

District: District 2 **Counties:** ALACHUA **Fed Aid No:** D226052B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 20755545201 (*)

Contract Desc: SR 24A / SR 226 (SW 16TH AVE) FROM SR 24 (ARCHER RD) TO SR 331 (SE WILLISTON RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WHITEHURST, V. E. & SONS, INC.	Responsive	Winning bid	$2,916,574.28	100.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$3,221,204.79	110.44%
3	DB CIVIL CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$3,386,800.00	116.12%
4	WATSON CONSTRUCTION COMPANY, LLC	Responsive	Non-Winning Bid	$3,718,137.40	127.48%
5	SUPERIOR ASPHALT, INC.	Responsive	Non-Winning Bid	$3,726,001.00	127.75%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

District: District 2 **Counties:** ALACHUA **Fed Aid No:** D226052B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 20755545201 (*)

Contract Descr: SR 24A / SR 226 (SW 16TH AVE) FROM SR 24 (ARCHER RD) TO SR 331 (SE WILLISTON RD)
The Improvements under this Contract consist of milling & resurfacing, shoulder treatment, drainage improvements, curb & gutter, traffic signals, highway signing, sidewalks, and other incidental construction on SR 24A/ SR 226 (SW 16th Ave) from SR 24 (Archer Rd) to SR 331 (SE Williston Rd) in Alachua County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 20755545201	228,255.00000	228,255.00	273,903.21000	273,903.21	300,000.00000	300,000.00
0010 0102 1 (150.000) DA (LS) MAINTENANCE OF TRAFFIC 20755545201	195,765.00000	195,765.00	146,720.00000	146,720.00	175,000.00000	175,000.00
0015 0102 4 1 (38.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 20755545201	25,000.00000	25,000.00	4,972.70000	4,972.70	12,000.00000	12,000.00
0020 0102 14 192.000 HR TRAFFIC CONTROL OFFICER	125.00000	24,000.00	100.00000	19,200.00	80.00000	15,360.00
0025 0102 60 13,350.000 ED WORK ZONE SIGN	0.23000	3,070.50	0.20000	2,670.00	0.25000	3,337.50
0030 0102 74 1 74,098.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	8,150.78	0.10000	7,409.80	0.12000	8,891.76
0035 0102 74 8 2,454.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.06000	147.24	0.03000	73.62	0.20000	490.80

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 600.000 ED	5.40000	3,240.00	7.00000	4,200.00	6.00000	3,600.00
0045 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 2,036.000 EA	4.85000	9,874.60	5.50000	11,198.00	6.00000	12,216.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,312.000 ED	15.05000	19,745.60	12.00000	15,744.00	12.00000	15,744.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,200.000 ED	23.65000	28,380.00	10.80000	12,960.00	13.00000	15,600.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 1,200.000 ED	20.45000	24,540.00	10.80000	12,960.00	13.00000	15,600.00
0065 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 56.000 LF	26.90000	1,506.40	14.00000	784.00	8.00000	448.00
0070 0104 10 3 SEDIMENT BARRIER 1,496.000 LF	1.75000	2,618.00	1.50000	2,244.00	1.50000	2,244.00
0075 0104 18 INLET PROTECTION SYSTEM 72.000 EA	75.00000	5,400.00	75.00000	5,400.00	150.00000	10,800.00

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0107 1 LITTER REMOVAL 65.400 AC	161.25000	10,545.75	150.00000	9,810.00	60.00000	3,924.00
0085 0107 2 MOWING 50.940 AC	268.75000	13,690.13	150.00000	7,641.00	100.00000	5,094.00
0090 0110 1 1 CLEARING & GRUBBING 20755545201 (0.180) AC (LS)	24,071.00000	24,071.00	18,075.08000	18,075.08	117,000.00000	117,000.00
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 589.000 SY	38.20000	22,499.80	35.50000	20,909.50	45.00000	26,505.00
0100 0120 1 REGULAR EXCAVATION 0.300 CY	5,650.00000	1,695.00	8,287.80000	2,486.34	200.00000	60.00
0105 0120 6 EMBANKMENT 56.700 CY	66.25000	3,756.38	131.12000	7,434.50	60.00000	3,402.00
0110 0160 4 TYPE B STABILIZATION 536.000 SY	16.15000	8,656.40	15.18000	8,136.48	30.00000	16,080.00
0115 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 81,535.000 SY	2.44000	198,945.40	2.44000	198,945.40	4.50000	366,907.50

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0337 7 93 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER 8,968.900 TN	170.76000	1,531,529.36	217.83000	1,953,695.49	190.00000	1,704,091.00
0125 0425 5 MANHOLE, ADJUST 4.000 EA	1,355.00000	5,420.00	1,260.00000	5,040.00	800.00000	3,200.00
0130 0425 5 1 MANHOLE, ADJUST, UTILITIES 21.000 EA	1,355.00000	28,455.00	1,260.00000	26,460.00	800.00000	16,800.00
0135 0425 6 VALVE BOXES, ADJUST 10.000 EA	1,355.00000	13,550.00	1,260.00000	12,600.00	120.00000	1,200.00
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 607.000 LF	45.70000	27,739.90	36.00000	21,852.00	50.00000	30,350.00
0145 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 453.000 SY	92.00000	41,676.00	72.50000	32,842.50	140.00000	63,420.00
0150 0527 2 DETECTABLE WARNINGS 497.000 SF	38.20000	18,985.40	35.50000	17,643.50	35.00000	17,395.00
0155 0570 1 2 PERFORMANCE TURF, SOD 2,084.000 SY	2.70000	5,626.80	4.00000	8,336.00	4.00000	8,336.00

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 5.808 GM	1,612.50000	9,365.40	1,697.66000	9,860.01	700.00000	4,065.60
0165 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.715 GM	645.00000	1,751.18	459.15000	1,246.59	500.00000	1,357.50
0170 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.282 GM	1,612.50000	6,904.73	1,699.21000	7,276.02	700.00000	2,997.40
0175 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20755545201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$2,604,556.75**		**$2,940,729.74**		**$3,033,517.06**
SECTION: 0002 Signing						
0180 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 15.000 EA	550.00000	8,250.00	510.00000	7,650.00	650.00000	9,750.00
0185 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 1.000 EA	2,260.00000	2,260.00	2,100.00000	2,100.00	1,600.00000	1,600.00
0190 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 9.000 EA	53.75000	483.75	50.00000	450.00	120.00000	1,080.00

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0195 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 6.000 EA	70.00000	420.00	65.00000	390.00	80.00000	480.00
0200 0700142111 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS 1.000 EA	10,750.00000	10,750.00	10,000.00000	10,000.00	11,471.94000	11,471.94
0205 0704 1 3 TUBULAR MARKER, 36" WHITE POST 2.000 EA	135.00000	270.00	125.00000	250.00	150.00000	300.00
0210 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 6.000 EA	135.00000	810.00	125.00000	750.00	150.00000	900.00
0215 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,036.000 EA	4.85000	9,874.60	5.50000	11,198.00	6.00000	12,216.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20755545201 (1.000) LS	37,625.00000	37,625.00	44,000.00000	44,000.00	36,000.00000	36,000.00
0225 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.053 GM	11,920.00000	631.76	20,754.72000	1,100.00	15,000.00000	795.00
0230 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 4,119.000 LF	4.50000	18,535.50	3.50000	14,416.50	6.00000	24,714.00

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0235 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,764.000 LF	6.20000	10,936.80	6.00000	10,584.00	9.00000	15,876.00
0240 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 808.000 LF	6.80000	5,494.40	8.00000	6,464.00	11.00000	8,888.00
0245 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.795 GM	1,637.00000	1,301.42	2,782.39000	2,212.00	3,000.00000	2,385.00
0250 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	141.10000	846.60	200.00000	1,200.00	240.00000	1,440.00
0255 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 82.000 EA	101.60000	8,331.20	75.00000	6,150.00	140.00000	11,480.00
0260 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 13.000 LF	11.30000	146.90	11.00000	143.00	22.00000	286.00
0265 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 572.000 LF	5.40000	3,088.80	6.00000	3,432.00	9.00000	5,148.00
0270 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.314 GM	1,640.00000	514.96	2,764.33000	868.00	3,000.00000	942.00

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0275 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,403.000 LF	15.80000	53,767.40	13.00000	44,239.00	16.00000	54,448.00
0280 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 37.000 EA	163.70000	6,056.90	220.00000	8,140.00	350.00000	12,950.00
0285 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 37.000 EA	107.25000	3,968.25	160.00000	5,920.00	240.00000	8,880.00
0290 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.808 GM	5,960.00000	34,615.68	3,994.49000	23,200.00	6,000.00000	34,848.00
0295 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.715 GM	1,490.00000	4,045.35	1,397.42000	3,794.00	3,000.00000	8,145.00
0300 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.048 GM	5,960.00000	286.08	16,666.67000	800.00	5,500.00000	264.00
0305 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.282 GM	5,960.00000	25,520.72	3,998.13000	17,119.99	6,000.00000	25,692.00
0310 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.424 GM	1,490.00000	631.76	1,386.79000	588.00	3,000.00000	1,272.00

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$249,463.83**		**$227,158.49**		**$292,250.94**
SECTION: 0003 Signalization						
0315 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 16.000 LF	33.30000	532.80	22.18000	354.88	40.00000	640.00
0320 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 179.000 LF	46.85000	8,386.15	30.09000	5,386.11	48.00000	8,592.00
0325 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	10,105.00000	10,105.00	10,398.37000	10,398.37	11,000.00000	11,000.00
0330 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	1,730.75000	1,730.75	1,728.00000	1,728.00	1,900.00000	1,900.00
0335 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 11.000 EA	1,850.00000	20,350.00	1,312.90000	14,441.90	1,400.00000	15,400.00
0340 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	1,612.50000	1,612.50	540.00000	540.00	600.00000	600.00
0345 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 1.000 EA	2,924.00000	2,924.00	3,463.52000	3,463.52	4,000.00000	4,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WHITEHURST, V. E. & SONS, INC.		(2) PREFERRED MATERIALS INC.		(3) DB CIVIL CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0350 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 1.000 AS	1,548.00000	1,548.00	889.09000	889.09	1,000.00000	1,000.00
0355 0660 2103 LOOP ASSEMBLY, F&I, TYPE C 5.000 AS	1,770.00000	8,850.00	1,570.57000	7,852.85	1,800.00000	9,000.00
0360 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 1.000 EA	2,107.00000	2,107.00	1,636.04000	1,636.04	1,900.00000	1,900.00
0365 0676 1500 TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY 1.000 EA	4,407.50000	4,407.50	6,625.80000	6,625.80	7,000.00000	7,000.00
0003 Signalization Section Totals:		**$62,553.70**		**$53,316.56**		**$61,032.00**
Contract Grand Totals:		**$2,916,574.28**		**$3,221,204.79**		**3,386,800.00**

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 20755545201	435,554.00000	435,554.00	317,349.83000	317,349.83		
0010 0102 1 (150.000) DA (LS) MAINTENANCE OF TRAFFIC 20755545201	325,000.00000	325,000.00	251,650.00000	251,650.00		
0015 0102 4 1 (38.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 20755545201	40,500.00000	40,500.00	4,000.00000	4,000.00		
0020 0102 14 192.000 HR TRAFFIC CONTROL OFFICER	108.00000	20,736.00	115.00000	22,080.00		
0025 0102 60 13,350.000 ED WORK ZONE SIGN	0.30000	4,005.00	0.25000	3,337.50		
0030 0102 74 1 74,098.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	8,891.76	0.15000	11,114.70		
0035 0102 74 8 2,454.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.06000	147.24	0.07000	171.78		
0040 0102 76 600.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	4,200.00	6.00000	3,600.00		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 2,036.000 EA	6.00000	12,216.00	0.10000	203.60		
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,312.000 ED	12.00000	15,744.00	12.00000	15,744.00		
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,200.000 ED	26.00000	31,200.00	11.50000	13,800.00		
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 1,200.000 ED	22.00000	26,400.00	11.50000	13,800.00		
0065 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 56.000 LF	35.00000	1,960.00	55.00000	3,080.00		
0070 0104 10 3 SEDIMENT BARRIER 1,496.000 LF	2.50000	3,740.00	1.30000	1,944.80		
0075 0104 18 INLET PROTECTION SYSTEM 72.000 EA	200.00000	14,400.00	130.00000	9,360.00		
0080 0107 1 LITTER REMOVAL 65.400 AC	100.00000	6,540.00	79.00000	5,166.60		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 2 MOWING 50.940 AC	100.00000	5,094.00	137.50000	7,004.25		
0090 0110 1 1 CLEARING & GRUBBING 20755545201 (0.180) AC (LS)	80,000.00000	80,000.00	4,100.00000	4,100.00		
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 589.000 SY	65.00000	38,285.00	50.00000	29,450.00		
0100 0120 1 REGULAR EXCAVATION 0.300 CY	2,000.00000	600.00	9,250.00000	2,775.00		
0105 0120 6 EMBANKMENT 56.700 CY	80.00000	4,536.00	80.00000	4,536.00		
0110 0160 4 TYPE B STABILIZATION 536.000 SY	35.00000	18,760.00	30.00000	16,080.00		
0115 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 81,535.000 SY	3.00000	244,605.00	3.85000	313,909.75		
0120 0337 7 93 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER 8,968.900 TN	198.00000	1,775,842.20	236.00000	2,116,660.40		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0425 5 MANHOLE, ADJUST 4.000 EA	100.00000	400.00	300.00000	1,200.00		
0130 0425 5 1 MANHOLE, ADJUST, UTILITIES 21.000 EA	100.00000	2,100.00	300.00000	6,300.00		
0135 0425 6 VALVE BOXES, ADJUST 10.000 EA	75.00000	750.00	175.00000	1,750.00		
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 607.000 LF	70.00000	42,490.00	65.00000	39,455.00		
0145 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 453.000 SY	200.00000	90,600.00	140.00000	63,420.00		
0150 0527 2 DETECTABLE WARNINGS 497.000 SF	45.00000	22,365.00	23.50000	11,679.50		
0155 0570 1 2 PERFORMANCE TURF, SOD 2,084.000 SY	5.00000	10,420.00	8.00000	16,672.00		
0160 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 5.808 GM	2,000.00000	11,616.00	106.00000	615.65		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0710 11131 2.715 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	2,000.00000	5,430.00	106.00000	287.79		
0170 0710 11201 4.282 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2,000.00000	8,564.00	106.00000	453.89		
0175 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 20755545201	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$3,363,691.20**		**$3,362,752.04**		
SECTION: 0002 Signing						
0180 0700 1111 15.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	600.00000	9,000.00	625.00000	9,375.00		
0185 0700 1112 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,300.00000	1,300.00	1,500.00000	1,500.00		
0190 0700 1600 9.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	75.00000	675.00	115.00000	1,035.00		
0195 0700 13 15 6.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	75.00000	450.00	72.50000	435.00		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0200 0700142111 1.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS	10,000.00000	10,000.00	11,000.00000	11,000.00		
0205 0704 1 3 2.000 EA TUBULAR MARKER, 36" WHITE POST	250.00000	500.00	130.50000	261.00		
0210 0704 1 4 6.000 EA TUBULAR MARKER, 36" YELLOW POST	250.00000	1,500.00	130.50000	783.00		
0215 0706 1 3 2,036.000 EA RAISED PAVEMENT MARKER, TYPE B	6.00000	12,216.00	4.75000	9,671.00		
0220 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20755545201	85,627.00000	85,627.00	91,000.00000	91,000.00		
0225 0711 11103 0.053 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	20,000.00000	1,060.00	10,500.00000	556.50		
0230 0711 11123 4,119.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.00000	16,476.00	4.60000	18,947.40		
0235 0711 11124 1,764.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.00000	8,820.00	6.00000	10,584.00		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0240 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	808.000 LF	7.00000	5,656.00	7.50000	6,060.00	
0245 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.795 GM	5,000.00000	3,975.00	1,900.00000	1,510.50	
0250 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	6.000 EA	200.00000	1,200.00	125.00000	750.00	
0255 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	82.000 EA	100.00000	8,200.00	105.00000	8,610.00	
0260 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	13.000 LF	25.00000	325.00	21.00000	273.00	
0265 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	572.000 LF	5.00000	2,860.00	6.00000	3,432.00	
0270 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.314 GM	5,000.00000	1,570.00	1,900.00000	596.60	
0275 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	3,403.000 LF	7.00000	23,821.00	16.00000	54,448.00	

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0280 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 37.000 EA	250.00000	9,250.00	210.00000	7,770.00		
0285 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 37.000 EA	125.00000	4,625.00	105.00000	3,885.00		
0290 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.808 GM	5,800.00000	33,686.40	5,825.00000	33,831.60		
0295 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.715 GM	5,800.00000	15,747.00	1,590.00000	4,316.85		
0300 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.048 GM	36,000.00000	1,728.00	9,525.00000	457.20		
0305 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.282 GM	5,800.00000	24,835.60	5,825.00000	24,942.65		
0310 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.424 GM	5,800.00000	2,459.20	1,590.00000	674.16		
0002 Signing Section Totals:		**$287,562.20**		**$306,705.46**		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0315 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 16.000 LF	36.00000	576.00	23.50000	376.00		
0320 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 179.000 LF	50.00000	8,950.00	32.50000	5,817.50		
0325 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	10,810.00000	10,810.00	11,000.00000	11,000.00		
0330 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	1,852.00000	1,852.00	1,830.00000	1,830.00		
0335 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 11.000 EA	1,978.00000	21,758.00	1,390.00000	15,290.00		
0340 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	1,725.00000	1,725.00	570.00000	570.00		
0345 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 1.000 EA	3,128.00000	3,128.00	3,665.00000	3,665.00		
0350 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 1.000 AS	1,656.00000	1,656.00	940.00000	940.00		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CONSTRUCTION COMPANY, LLC		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0355 0660 2103 5.000 AS LOOP ASSEMBLY, F&I, TYPE C	1,892.00000	9,460.00	1,665.00000	8,325.00		
0360 0665 1 12 1.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	2,254.00000	2,254.00	1,730.00000	1,730.00		
0365 0676 1500 1.000 EA TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY	4,715.00000	4,715.00	7,000.00000	7,000.00		
0003 Signalization Section Totals:		**$66,884.00**		**$56,543.50**		
Contract Grand Totals:		**$3,718,137.40**		**$3,726,001.00**		

Letting: CT261028 October 28, 2026 **Call Order:** 005 **Contract:** T2A82

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/10/2026

Manager, Contracts Administration Office