



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

October 21, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4743

FINANCIAL PROJECT NUMBER(S): 447553 1 52 01 and 447551 1 52 01

FEDERAL AID PROJECT NUMBER(S): D425061B and D42072B

COUNTY(IES): Palm Beach

**PROJECT NAME(S): SR 805 (US 1 / N Dixie Hwy.); From N of Lucerne Ave. To
WPB Canal**

BIDS TO BE RECEIVED: October 29, 2025

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated July 31, 2025, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 3 page(s) dated October 15, 2025.

Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd

REVISION MEMO

DATE: October 15, 2025

TO: Final Plans (CO-FINALPLANS)

FROM: Ronald Wallace, P.E. , Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) October 29, 2025

Financial Project ID 447553-1-52-01 (Lead)

Proposal/Contract ID T4743

Federal Funds: ☐ No ☒ Yes Federal Aid No. D425-061-B (Lead)

County Palm Beach State Road No. 805 (Dixie Highway)

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by: **John Olson** Digitally signed by John Olson
Date: 2025.10.15 11:57:46
-04'00' Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is** ☒
is not ☐ required. *Approved By: **Luther E Sterling** Digitally signed by Luther E Sterling
Date: 2025.10.15 09:08:47 -04'00' Date: 10-15-2025
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: N/A Date: N/A
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: **Steven Braun** Digitally signed by Steven Braun
Date: 2025.10.15 09:08:47 -04'00' Date: 10/19/2025 | 9:09 AM EDT
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

☐ PLANS REVISION NUMBER N/A (____ Sheets).

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, N/A Total Calendar Days)

DATE: October 15, 2025
Financial Project ID 447553-1-52-01 (Lead)
Proposal/Contract ID T4743

PLANS REVISION NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
	10-15-	
1-3	2025	Revised Wage Rate Decision Number

Summary of Quantities N/A

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity