Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 016 **Contract:** T3A25

District: District 3 **Counties:** SANTA ROSA **Fed Aid No:** D326051B

Contract Time: 325 AVAILABLE DAYS **Project(s):** 45417915201 (*)

Contract Desc: SR 8 (I-10) FROM MILLER BLUFF RD TO OKALOOSA COUNTY LINE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$14,321,626.23	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$15,415,356.60	107.64%
3	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$17,903,150.55	125.01%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

District: District 3 **Counties:** SANTA ROSA **Fed Aid No:** D326051B

Contract Time: 325 AVAILABLE DAYS **Project(s):** 45417915201 (*)

Contract Descr: SR 8 (I-10) FROM MILLER BLUFF RD TO OKALOOSA COUNTY LINE

The Improvements under this Contract consist of milling and resurfacing, drainage improvements, highway signing, high tension cable barrier installation, ITS and other incidental construction on SR 8 (1-10) from Miller Bluff Road to the Okaloosa County line in Santa Rosa County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45417915201	578,879.00000	578,879.00	347,500.00000	347,500.00	667,490.00000	667,490.00
0010 0102 1 (325.000) DA (LS) MAINTENANCE OF TRAFFIC 45417915201	246,567.68000	246,567.68	251,000.00000	251,000.00	525,000.00000	525,000.00
0015 0102 14 4,640.000 HR TRAFFIC CONTROL OFFICER	5.72000	26,540.80	71.00000	329,440.00	80.00000	371,200.00
0020 0102 60 10,920.000 ED WORK ZONE SIGN	0.32000	3,494.40	0.40000	4,368.00	0.17000	1,856.40
0025 0102 74 1 63,496.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	6,984.56	0.15000	9,524.40	0.10000	6,349.60
0030 0102 76 464.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.42000	2,514.88	7.65000	3,549.60	5.50000	2,552.00
0035 0102 99 678.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.25000	11,017.50	19.00000	12,882.00	16.50000	11,187.00

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102150 1 PORTABLE REGULATORY, SIGN 928.000 ED	7.58000	7,034.24	7.65000	7,099.20	5.50000	5,104.00
0045 0102150 2 RADAR SPEED DISPLAY UNIT 928.000 ED	7.58000	7,034.24	7.65000	7,099.20	5.50000	5,104.00
0050 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 441.000 SY	22.57000	9,953.37	9.00000	3,969.00	6.00000	2,646.00
0055 0104 10 3 SEDIMENT BARRIER 20,531.000 LF	0.50000	10,265.50	2.80000	57,486.80	2.50000	51,327.50
0060 0104 18 INLET PROTECTION SYSTEM 48.000 EA	216.66000	10,399.68	220.00000	10,560.00	160.00000	7,680.00
0065 0107 1 LITTER REMOVAL 2,058.160 AC	5.42000	11,155.23	49.00000	100,849.84	49.50000	101,878.92
0070 0107 2 MOWING 1,877.960 AC	5.42000	10,178.54	49.00000	92,020.04	49.50000	92,959.02
0075 0110 1 1 CLEARING & GRUBBING 45417915201 (8.290) AC (LS)	54,229.39000	54,229.39	63,000.00000	63,000.00	387,420.00000	387,420.00
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE 123.000 SY	5.00000	615.00	30.00000	3,690.00	65.00000	7,995.00

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 1 REGULAR EXCAVATION 33.400 CY	70.97000	2,370.40	46.00000	1,536.40	75.00000	2,505.00
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 326.600 CY	19.32000	6,309.91	13.00000	4,245.80	55.00000	17,963.00
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 45417915201 (1.000) LS	2,612.83000	2,612.83	16,000.00000	16,000.00	51,870.00000	51,870.00
0100 0160 4 TYPE B STABILIZATION 791.000 SY	25.76000	20,376.16	25.00000	19,775.00	12.00000	9,492.00
0105 0285701 OPTIONAL BASE, BASE GROUP 01 495.000 SY	39.46000	19,532.70	24.00000	11,880.00	38.00000	18,810.00
0110 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 87,602.000 SY	0.50000	43,801.00	1.30000	113,882.60	2.35000	205,864.70
0115 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 83,017.000 SY	0.50000	41,508.50	1.05000	87,167.85	2.70000	224,145.90
0120 0327 70 20 MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH 82,751.000 SY	0.50000	41,375.50	1.70000	140,676.70	3.75000	310,316.25
0125 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 14,114.700 TN	184.57000	2,605,150.18	127.85000	1,804,564.40	165.00000	2,328,925.50

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0334 1 59 13,653.800 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER	169.90000	2,319,780.62	181.75000	2,481,578.15	197.00000	2,689,798.60
0135 0337 7 25 7,003.900 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	178.52000	1,250,336.23	210.80000	1,476,422.12	238.00000	1,666,928.20
0140 0425 1705 14.000 EA INLETS, GUTTER, TYPE S, PARTIAL	500.00000	7,000.00	3,400.00000	47,600.00	9,500.00000	133,000.00
0145 0430175118 54.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	90.61000	4,892.94	60.00000	3,240.00	165.00000	8,910.00
0150 0430982125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,350.07000	4,700.14	1,400.00000	2,800.00	3,200.00000	6,400.00
0155 0446 1 1 59,441.000 LF EDGEDRAIN DRAINCRETE, STANDARD	38.64000	2,296,800.24	51.00000	3,031,491.00	51.70000	3,073,099.70
0160 0446 71 1 5,129.000 LF EDGEDRAIN OUTLET PIPE, 4"	55.72000	285,787.88	51.00000	261,579.00	52.53000	269,426.37
0165 0520 6 280.000 LF SHOULDER GUTTER- CONCRETE	10.00000	2,800.00	56.00000	15,680.00	100.00000	28,000.00
0170 0570 1 2 14,258.000 SY PERFORMANCE TURF, SOD	2.92000	41,633.36	4.40000	62,735.20	4.50000	64,161.00

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0570 1 3 29,884.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	2.92000	87,261.28	4.40000	131,489.60	7.25000	216,659.00
0180 0706 1 3 1,508.000 EA RAISED PAVEMENT MARKER, TYPE B	4.87000	7,343.96	4.95000	7,464.60	4.95000	7,464.60
0185 0710 11101 11.224 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,299.98000	14,590.98	1,300.00000	14,591.20	1,320.00000	14,815.68
0190 0710 11131 11.224 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1,083.31000	12,159.07	1,100.00000	12,346.40	1,100.00000	12,346.40
0195 0710 11201 11.226 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,299.98000	14,593.58	1,300.00000	14,593.80	1,320.00000	14,818.32
0200 0904540 13 28,824.000 LF HIGH TENSION CABLE BARRIER SYSTEM - LENGTH OF NEED SEGMENT	43.62000	1,257,302.88	46.00000	1,325,904.00	44.31000	1,277,191.44
0205 0904540 14 18.000 EA HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL	5,416.57000	97,498.26	5,500.00000	99,000.00	5,275.00000	94,950.00
0210 0904540 15 144.000 CY HIGH TENSION CABLE BARRIER SYSTEM, END TERMINAL FOUNDATION- MISCELLANEOUS DRILLED SHAFT	7,748.70000	1,115,812.80	8,200.00000	1,180,800.00	7,915.00000	1,139,760.00

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0904540 16 28,734.000 LF HIGH TENSION CABLE BARRIER SYSTEM, CONCRETE MOW STRIP	32.50000	933,855.00	33.00000	948,222.00	31.65000	909,431.10
0220 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45417915201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$13,684,050.41**		**$14,771,303.90**		**$17,194,802.20**
SECTION: 0002 Signing						
0225 0546 72 1 22.448 GM GROUND-IN RUMBLE STRIPS, 16"	2,901.32000	65,128.83	3,000.00000	67,344.00	2,750.00000	61,732.00
0230 0700 1112 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,624.97000	3,249.94	1,600.00000	3,200.00	1,650.00000	3,300.00
0235 0706 1 3 1,508.000 EA RAISED PAVEMENT MARKER, TYPE B	4.87000	7,343.96	4.95000	7,464.60	4.95000	7,464.60
0240 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45417915201	41,343.58000	41,343.58	42,000.00000	42,000.00	41,981.00000	41,981.00
0245 0711 15101 11.224 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,874.91000	54,715.99	4,900.00000	54,997.60	4,950.00000	55,558.80

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 11.224 GM	3,791.60000	42,556.92	3,800.00000	42,651.20	3,850.00000	43,212.40
0255 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 11.226 GM	4,874.91000	54,725.74	4,900.00000	55,007.40	4,950.00000	55,568.70
0002 Signing Section Totals:		**$269,064.96**		**$272,664.80**		**$268,817.50**
SECTION: 0003 Intelligent Transportation System						
0260 0102112 EXISTING ITS MAINTENANCE 325.000 DA	108.33000	35,207.25	110.00000	35,750.00	110.00000	35,750.00
0265 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 5.605 MI	5,416.57000	30,359.87	5,500.00000	30,827.50	5,500.00000	30,827.50
0270 0611 2 2 ITSFM LOCATION DOCUMENTATION- ITS SITE 2.000 EA	2,767.87000	5,535.74	2,800.00000	5,600.00	2,810.50000	5,621.00
0275 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 5,105.000 LF	16.25000	82,956.25	16.40000	83,722.00	16.50000	84,232.50
0280 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 30.000 LF	21.67000	650.10	22.00000	660.00	2,200.00000	66,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Intelligent Transportation System						
0285 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 735.000 LF	5.42000	3,983.70	5.50000	4,042.50	5.50000	4,042.50
0290 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 4.000 EA	108.33000	433.32	110.00000	440.00	110.00000	440.00
0295 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 12.000 EA	108.33000	1,299.96	110.00000	1,320.00	110.00000	1,320.00
0300 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 1.000 EA	2,166.63000	2,166.63	2,200.00000	2,200.00	2,200.00000	2,200.00
0305 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 1.000 EA	108.33000	108.33	110.00000	110.00	110.00000	110.00
0310 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 1.000 EA	2,708.28000	2,708.28	2,700.00000	2,700.00	2,750.00000	2,750.00
0315 0633 6 FIBER OPTIC CABLE LOCATOR 325.000 DA	108.33000	35,207.25	110.00000	35,750.00	110.00000	35,750.00
0320 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 12.000 EA	1,624.97000	19,499.64	1,600.00000	19,200.00	1,650.00000	19,800.00

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Intelligent Transportation System						
0325 0635 2 12 — 1.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,004.13000	2,004.13	2,000.00000	2,000.00	2,035.00000	2,035.00
0330 0635 2 13 — 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4,333.25000	4,333.25	4,400.00000	4,400.00	4,400.00000	4,400.00
0335 0639 1500 — 1.000 AS ELECTRICAL POWER SERVICE, ADJUST/MODIFY	3,791.60000	3,791.60	2,700.00000	2,700.00	3,850.00000	3,850.00
0340 0639 2 1 — 4,529.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	7.04000	31,884.16	7.10000	32,155.90	7.15000	32,382.35
0345 0639 3 11 — 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,299.98000	2,599.96	1,300.00000	2,600.00	1,320.00000	2,640.00
0350 0639 3 60 — 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	108.33000	108.33	110.00000	110.00	110.00000	110.00
0355 0639 6111 — 1.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS	2,708.28000	2,708.28	2,700.00000	2,700.00	2,750.00000	2,750.00
0360 0639 6121 — 1.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS	5,416.57000	5,416.57	5,500.00000	5,500.00	5,500.00000	5,500.00

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Intelligent Transportation System						
0365 0649 2150 STEEL CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 50' 1.000 EA	64,998.82000	64,998.82	66,000.00000	66,000.00	66,000.00000	66,000.00
0370 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	9,749.82000	9,749.82	9,900.00000	9,900.00	9,900.00000	9,900.00
0375 0682 1173 ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	5,524.90000	11,049.80	5,600.00000	11,200.00	5,610.00000	11,220.00
0380 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	2,708.28000	2,708.28	2,700.00000	2,700.00	2,750.00000	2,750.00
0385 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	5,958.23000	5,958.23	6,000.00000	6,000.00	6,050.00000	6,050.00
0390 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 1.000 EA	1,083.31000	1,083.31	1,100.00000	1,100.00	1,100.00000	1,100.00
0003 Intelligent Transportation System Section Totals:		**$368,510.86**		**$371,387.90**		**$439,530.85**
Contract Grand Totals:		**$14,321,626.23**		**$15,415,356.60**		**17,903,150.55**

Letting: CT261028 October 28, 2026 **Call Order:** 016 **Contract:** T3A25

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh

11/10/2026

Manager, Contracts Administration Office