Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 006 **Contract:** T2A83

District: District 2 **Counties:** DUVAL **Fed Aid No:** D226037B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 20969755201 (*)

Contract Desc: SR 13 (HENDRICKS AVE) FROM SAN MARCO BLVD TO PRUDENTIAL DR

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$2,053,865.89	100.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$2,179,120.07	106.10%
3	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$2,254,698.25	109.78%
4	DB CIVIL CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$2,348,950.00	114.37%
5	REEVES CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$2,456,940.14	119.63%
6	JANUS CONSTRUCTION CORP.	Responsive	Non-Winning Bid	$2,781,748.41	135.44%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

District: District 2 **Counties:** DUVAL **Fed Aid No:** D226037B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 20969755201 (*)

Contract Descr: SR 13 (HENDRICKS AVE) FROM SAN MARCO BLVD TO PRUDENTIAL DR

The Improvements under this Contract consist of milling & resurfacing, base work, drainage improvements, curb & gutters, traffic signals, highway signing, sidewalks/bicycle path, and other incidental construction on SR 13 (Hendricks Ave) in Duval County from San Marco Blvd to Prudential Drive.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 20969755201	174,955.06000	174,955.06	220,966.02000	220,966.02	375,000.00000	375,000.00
0010 0102 1 (250.000) DA (LS) MAINTENANCE OF TRAFFIC 20969755201	249,855.35000	249,855.35	211,121.64000	211,121.64	137,500.00000	137,500.00
0015 0102 14 212.000 HR TRAFFIC CONTROL OFFICER	100.00000	21,200.00	89.87000	19,052.44	90.00000	19,080.00
0020 0102 60 10,795.000 ED WORK ZONE SIGN	0.20000	2,159.00	0.25000	2,698.75	0.25000	2,698.75
0025 0102 71 13 156.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	45.00000	7,020.00	74.73000	11,657.88	55.00000	8,580.00
0030 0102 74 1 23,800.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	2,380.00	0.14000	3,332.00	0.25000	5,950.00
0035 0102 74 8 3,551.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.04000	142.04	0.06000	213.06	0.50000	1,775.50

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 78 2 656.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	5.00000	3,280.00	4.74000	3,109.44	5.50000	3,608.00
0045 0102 99 818.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.00000	9,816.00	15.85000	12,965.30	16.00000	13,088.00
0050 0102104 1,500.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	23.09000	34,635.00	24.06000	36,090.00	28.60000	42,900.00
0055 0102107 1 1,500.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	23.09000	34,635.00	24.06000	36,090.00	28.50000	42,750.00
0060 0102115 565.000 ED TYPE III BARRICADE	0.25000	141.25	0.45000	254.25	0.50000	282.50
0065 0104 18 34.000 EA INLET PROTECTION SYSTEM	165.00000	5,610.00	201.24000	6,842.16	105.00000	3,570.00
0070 0107 1 25.220 AC LITTER REMOVAL	300.00000	7,566.00	719.74000	18,151.84	1,800.00000	45,396.00
0075 0107 2 0.410 AC MOWING	750.00000	307.50	80,192.88000	32,879.08	3,000.00000	1,230.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0110 1 1 (0.010) AC (LS) CLEARING & GRUBBING 20969755201	18,985.00000	18,985.00	17,487.47000	17,487.47	23,100.00000	23,100.00
0085 0110 4 10 49.000 SY REMOVAL OF EXISTING CONCRETE	56.50000	2,768.50	63.52000	3,112.48	70.00000	3,430.00
0090 0285710 30.000 SY OPTIONAL BASE, BASE GROUP 10	246.04000	7,381.20	374.51000	11,235.30	232.00000	6,960.00
0095 0327 70 8 16,112.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	3.64000	58,647.68	3.78000	60,903.36	2.75000	44,308.00
0100 0327 70 12 7,722.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	4.55000	35,135.10	7.86000	60,694.92	3.75000	28,957.50
0105 0334 1 52 1,111.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	224.15000	249,232.39	184.17000	204,778.62	173.00000	192,358.70
0110 0337 7 80 1,638.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	236.68000	387,823.85	203.22000	332,996.29	215.00000	352,299.00
0115 0425 1205 1.000 EA INLETS, CURB, TYPE 9, PARTIAL	6,300.00000	6,300.00	7,082.68000	7,082.68	7,800.00000	7,800.00
0120 0425 1355 1.000 EA INLETS, CURB, TYPE P-5, PARTIAL	8,850.00000	8,850.00	9,949.47000	9,949.47	10,960.00000	10,960.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 2.000 EA	8,850.00000	17,700.00	9,949.48000	19,898.96	10,960.00000	21,920.00
0130 0425 5 MANHOLE, ADJUST 22.000 EA	1,260.00000	27,720.00	1,449.78000	31,895.16	1,600.00000	35,200.00
0135 0425 5 1 MANHOLE, ADJUST, UTILITIES 55.000 EA	1,260.00000	69,300.00	2,175.74000	119,665.70	1,600.00000	88,000.00
0140 0425 6 VALVE BOXES, ADJUST 58.000 EA	1,260.00000	73,080.00	1,445.36000	83,830.88	1,500.00000	87,000.00
0145 0425100 44 SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE, TYPE P-8 1.000 EA	23,550.00000	23,550.00	26,475.72000	26,475.72	30,000.00000	30,000.00
0150 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 64.000 LF	295.00000	18,880.00	331.65000	21,225.60	350.00000	22,400.00
0155 0431 1112 PIPE LINER, CURED IN PLACE, 12" 49.000 LF	210.00000	10,290.00	273.81000	13,416.69	240.00000	11,760.00
0160 0431 1115 PIPE LINER, CURED IN PLACE, 15" 210.000 LF	200.00000	42,000.00	254.15000	53,371.50	280.00000	58,800.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0431 1142 PIPE LINER, CURED IN PLACE, 42" 47.000 LF	790.00000	37,130.00	952.05000	44,746.35	955.00000	44,885.00
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 47.000 LF	47.50000	2,232.50	53.40000	2,509.80	60.00000	2,820.00
0175 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 16.000 SY	56.00000	896.00	62.96000	1,007.36	70.00000	1,120.00
0180 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 22.000 SY	95.50000	2,101.00	107.36000	2,361.92	118.00000	2,596.00
0185 0527 2 DETECTABLE WARNINGS 78.000 SF	35.50000	2,769.00	39.35000	3,069.30	45.00000	3,510.00
0190 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.400 GM	1,600.00000	2,240.00	2,104.99000	2,946.99	1,650.00000	2,310.00
0195 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,295.000 LF	2.00000	2,590.00	1.05000	1,359.75	2.05000	2,654.75
0200 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.467 GM	985.01000	460.00	777.54000	363.11	1,050.00000	490.35

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0710 11201 0.955 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,591.62000	1,520.00	2,093.98000	1,999.75	1,650.00000	1,575.75
0210 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 20969755201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,713,284.42**		**$1,803,808.99**		**$1,840,623.80**
SECTION: 0002 Signing						
0215 0700 1111 52.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	510.00000	26,520.00	539.50000	28,054.00	600.00000	31,200.00
0220 0700 1112 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,050.00000	4,100.00	2,168.58000	4,337.16	2,450.00000	4,900.00
0225 0700 1113 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	2,250.00000	2,250.00	2,380.14000	2,380.14	2,500.00000	2,500.00
0230 0700 1500 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	175.00000	175.00	185.13000	185.13	200.00000	200.00
0235 0700 1600 32.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	50.00000	1,600.00	52.89000	1,692.48	60.00000	1,920.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0240 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	125.00000	250.00	132.23000	264.46	150.00000	300.00
0245 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 5.000 EA	125.00000	625.00	132.23000	661.15	150.00000	750.00
0250 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 656.000 EA	5.00000	3,280.00	4.74000	3,109.44	6.00000	3,936.00
0255 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20969755201 (1.000) LS	18,000.00000	18,000.00	37,468.95000	37,468.95	25,000.00000	25,000.00
0260 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,481.000 LF	4.00000	9,924.00	4.74000	11,759.94	4.50000	11,164.50
0265 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 476.000 LF	5.00000	2,380.00	6.84000	3,255.84	5.50000	2,618.00
0270 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 692.000 LF	6.00000	4,152.00	8.42000	5,826.64	6.50000	4,498.00
0275 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.467 GM	2,462.53000	1,150.00	2,591.82000	1,210.38	3,000.00000	1,401.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0280 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	300.00000	600.00	157.88000	315.76	350.00000	700.00
0285 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 53.000 EA	80.00000	4,240.00	105.25000	5,578.25	90.00000	4,770.00
0290 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 506.000 LF	5.00000	2,530.00	6.84000	3,461.04	6.00000	3,036.00
0295 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.067 GM	4,029.85000	270.00	2,356.42000	157.88	5,000.00000	335.00
0300 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,766.000 LF	16.00000	28,256.00	13.68000	24,158.88	18.00000	31,788.00
0305 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 52.000 EA	250.00000	13,000.00	263.12000	13,682.24	300.00000	15,600.00
0310 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 35.000 EA	100.00000	3,500.00	105.25000	3,683.75	120.00000	4,200.00
0315 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.471 GM	5,995.92000	8,820.00	6,836.59000	10,056.62	7,000.00000	10,297.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0320 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.795 GM	5,983.29000	10,740.01	6,822.19000	12,245.83	7,000.00000	12,565.00
0325 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.300 GM	4,500.00000	1,350.00	2,631.27000	789.38	5,000.00000	1,500.00
0002 Signing Section Totals:		**$147,712.01**		**$174,335.34**		**$175,178.50**
SECTION: 0003 Signalization						
0330 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 100.000 LF	19.46000	1,946.00	20.28000	2,028.00	24.10000	2,410.00
0335 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 6.000 PI	4,847.53000	29,085.18	5,051.00000	30,306.00	6,004.04000	36,024.24
0340 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	3,642.50000	25,497.50	3,795.39000	26,567.73	4,511.52000	31,580.64
0345 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 7.000 EA	2,006.93000	14,048.51	2,091.17000	14,638.19	2,485.74000	17,400.18
0350 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 8.000 EA	540.00000	4,320.00	562.67000	4,501.36	668.83000	5,350.64

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0355 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 5.000 AS	909.89000	4,549.45	948.08000	4,740.40	1,126.97000	5,634.85
0360 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,913.28000	5,739.84	1,993.59000	5,980.77	2,369.75000	7,109.25
0365 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 1.000 AS	216.00000	216.00	225.07000	225.07	267.53000	267.53
0370 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 34.000 AS	1,700.46000	57,815.64	1,771.83000	60,242.22	2,106.15000	71,609.10
0375 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	9,791.78000	9,791.78	10,202.78000	10,202.78	12,127.87000	12,127.87
0380 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 1.000 EA	10,487.66000	10,487.66	10,938.28000	10,938.28	13,002.16000	13,002.16
0385 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 39.000 EA	354.67000	13,832.13	369.56000	14,412.84	439.29000	17,132.31
0390 0665 1 50 PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE 19.000 EA	346.90000	6,591.10	361.46000	6,867.74	429.66000	8,163.54

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) DUVAL ASPHALT PRODUCTS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0395 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 25.000 EA	54.00000	1,350.00	56.27000	1,406.75	66.88000	1,672.00
0400 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	1,129.36000	1,129.36	1,176.76000	1,176.76	1,398.80000	1,398.80
0405 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 1.000 EA	2,033.99000	2,033.99	2,119.36000	2,119.36	2,519.26000	2,519.26
0410 0700 3401 SIGN PANEL, INSTALL, UP TO 12 SF 12.000 EA	239.11000	2,869.32	249.15000	2,989.80	296.16000	3,553.92
0415 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 13.000 EA	108.00000	1,404.00	112.53000	1,462.89	133.77000	1,739.01
0420 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 1.000 EA	162.00000	162.00	168.80000	168.80	200.65000	200.65
0003 Signalization Section Totals:		**$192,869.46**		**$200,975.74**		**$238,895.95**
Contract Grand Totals:		**$2,053,865.89**		**$2,179,120.07**		**2,254,698.25**

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 20969755201 (1.000) LS	220,000.00000	220,000.00	435,330.00000	435,330.00	489,048.65000	489,048.65
0010 0102 1 MAINTENANCE OF TRAFFIC 20969755201 (250.000) DA (LS)	199,700.00000	199,700.00	136,500.00000	136,500.00	146,724.55000	146,724.55
0015 0102 14 TRAFFIC CONTROL OFFICER 212.000 HR	85.00000	18,020.00	110.00000	23,320.00	102.13000	21,651.56
0020 0102 60 WORK ZONE SIGN 10,795.000 ED	0.40000	4,318.00	0.24000	2,590.80	0.26000	2,806.70
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 156.000 LF	50.00000	7,800.00	76.00000	11,856.00	54.00000	8,424.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 23,800.000 ED	0.20000	4,760.00	0.13000	3,094.00	0.14000	3,332.00
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 3,551.000 FD	0.20000	710.20	0.05000	177.55	1.07000	3,799.57
0040 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 656.000 EA	6.00000	3,936.00	5.42000	3,555.52	6.00000	3,936.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 818.000 ED	16.00000	13,088.00	15.00000	12,270.00	16.80000	13,742.40
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,500.000 ED	27.00000	40,500.00	25.00000	37,500.00	46.80000	70,200.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 1,500.000 ED	27.00000	40,500.00	25.00000	37,500.00	1.20000	1,800.00
0060 0102115 TYPE III BARRICADE 565.000 ED	1.00000	565.00	0.45000	254.25	1.20000	678.00
0065 0104 18 INLET PROTECTION SYSTEM 34.000 EA	160.00000	5,440.00	228.00000	7,752.00	180.00000	6,120.00
0070 0107 1 LITTER REMOVAL 25.220 AC	100.00000	2,522.00	158.00000	3,984.76	960.00000	24,211.20
0075 0107 2 MOWING 0.410 AC	400.00000	164.00	11,267.00000	4,619.47	1,200.00000	492.00
0080 0110 1 1 CLEARING & GRUBBING 20969755201 (0.010) AC (LS)	153,000.00000	153,000.00	23,727.00000	23,727.00	18,000.00000	18,000.00
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 49.000 SY	60.00000	2,940.00	74.00000	3,626.00	90.00000	4,410.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0285710 30.000 SY OPTIONAL BASE, BASE GROUP 10	300.00000	9,000.00	264.00000	7,920.00	318.00000	9,540.00
0095 0327 70 8 16,112.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	6.00000	96,672.00	3.25000	52,364.00	6.15000	99,088.80
0100 0327 70 12 7,722.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	9.00000	69,498.00	4.75000	36,679.50	6.96000	53,745.12
0105 0334 1 52 1,111.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	215.00000	239,058.50	214.00000	237,946.60	265.41000	295,109.38
0110 0337 7 80 1,638.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	225.00000	368,685.00	261.00000	427,674.60	276.20000	452,581.32
0115 0425 1205 1.000 EA INLETS, CURB, TYPE 9, PARTIAL	3,500.00000	3,500.00	12,415.00000	12,415.00	4,200.00000	4,200.00
0120 0425 1355 1.000 EA INLETS, CURB, TYPE P-5, PARTIAL	5,000.00000	5,000.00	15,176.00000	15,176.00	9,000.00000	9,000.00
0125 0425 1365 2.000 EA INLETS, CURB, TYPE P-6, PARTIAL	5,500.00000	11,000.00	15,176.00000	30,352.00	10,800.00000	21,600.00
0130 0425 5 22.000 EA MANHOLE, ADJUST	800.00000	17,600.00	1,690.00000	37,180.00	1,800.00000	39,600.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0425 5 1 MANHOLE, ADJUST, UTILITIES 55.000 EA	800.00000	44,000.00	1,690.00000	92,950.00	2,100.00000	115,500.00
0140 0425 6 VALVE BOXES, ADJUST 58.000 EA	150.00000	8,700.00	1,690.00000	98,020.00	1,250.00000	72,500.00
0145 0425100 44 SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE, TYPE P-8 1.000 EA	26,700.00000	26,700.00	40,000.00000	40,000.00	34,200.00000	34,200.00
0150 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 64.000 LF	300.00000	19,200.00	686.00000	43,904.00	540.00000	34,560.00
0155 0431 1112 PIPE LINER, CURED IN PLACE, 12" 49.000 LF	400.00000	19,600.00	334.00000	16,366.00	270.30000	13,244.70
0160 0431 1115 PIPE LINER, CURED IN PLACE, 15" 210.000 LF	500.00000	105,000.00	308.00000	64,680.00	306.60000	64,386.00
0165 0431 1142 PIPE LINER, CURED IN PLACE, 42" 47.000 LF	1,200.00000	56,400.00	1,272.00000	59,784.00	1,020.30000	47,954.10
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 47.000 LF	84.00000	3,948.00	51.00000	2,397.00	120.00000	5,640.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 16.000 SY	190.00000	3,040.00	61.00000	976.00	180.00000	2,880.00
0180 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 22.000 SY	250.00000	5,500.00	103.00000	2,266.00	240.00000	5,280.00
0185 0527 2 DETECTABLE WARNINGS 78.000 SF	42.00000	3,276.00	38.00000	2,964.00	42.00000	3,276.00
0190 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.400 GM	1,600.00000	2,240.00	1,733.00000	2,426.20	1,560.00000	2,184.00
0195 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,295.000 LF	4.00000	5,180.00	2.17000	2,810.15	3.60000	4,662.00
0200 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.467 GM	800.00000	373.60	1,090.00000	509.03	780.00000	364.26
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.955 GM	1,500.00000	1,432.50	1,724.00000	1,646.42	1,500.00000	1,432.50
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20969755201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$1,892,566.80**		**$2,087,063.85**		**$2,261,904.81**
SECTION: 0002 Signing						
0215 0700 1111 52.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	720.00000	37,440.00	552.00000	28,704.00	972.00000	50,544.00
0220 0700 1112 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,600.00000	5,200.00	2,220.00000	4,440.00	2,460.00000	4,920.00
0225 0700 1113 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	3,500.00000	3,500.00	2,437.00000	2,437.00	2,700.00000	2,700.00
0230 0700 1500 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	600.00000	600.00	190.00000	190.00	210.00000	210.00
0235 0700 1600 32.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	60.00000	1,920.00	54.00000	1,728.00	120.00000	3,840.00
0240 0700 3101 2.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	500.00000	1,000.00	135.00000	270.00	150.00000	300.00
0245 0704 1 4 5.000 EA TUBULAR MARKER, 36" YELLOW POST	250.00000	1,250.00	135.00000	675.00	150.00000	750.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0706 1 3 656.000 EA RAISED PAVEMENT MARKER, TYPE B	6.00000	3,936.00	5.25000	3,444.00	6.00000	3,936.00
0255 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20969755201	25,996.40000	25,996.40	19,500.00000	19,500.00	24,000.00000	24,000.00
0260 0711 11123 2,481.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	6.00000	14,886.00	4.25000	10,544.25	4.80000	11,908.80
0265 0711 11124 476.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	7.00000	3,332.00	5.25000	2,499.00	6.00000	2,856.00
0270 0711 11125 692.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	9.00000	6,228.00	6.50000	4,498.00	7.20000	4,982.40
0275 0711 11141 0.467 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,700.00000	1,260.90	2,725.00000	1,272.58	3,000.00000	1,401.00
0280 0711 11160 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	250.00000	500.00	325.00000	650.00	360.00000	720.00
0285 0711 11170 53.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	100.00000	5,300.00	87.00000	4,611.00	96.00000	5,088.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 506.000 LF	7.00000	3,542.00	5.25000	2,656.50	6.00000	3,036.00
0295 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.067 GM	2,700.00000	180.90	5,092.00000	341.16	5,400.00000	361.80
0300 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,766.000 LF	16.00000	28,256.00	17.00000	30,022.00	19.20000	33,907.20
0305 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 52.000 EA	280.00000	14,560.00	270.00000	14,040.00	300.00000	15,600.00
0310 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 35.000 EA	150.00000	5,250.00	108.00000	3,780.00	120.00000	4,200.00
0315 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.471 GM	6,000.00000	8,826.00	6,493.00000	9,551.20	7,200.00000	10,591.20
0320 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.795 GM	6,000.00000	10,770.00	6,481.00000	11,633.40	7,200.00000	12,924.00
0325 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.300 GM	3,000.00000	900.00	4,874.00000	1,462.20	5,400.00000	1,620.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$184,634.20**		**$158,949.29**		**$200,396.40**
SECTION: 0003 Signalization						
0330 0630 2 11 — 100.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	2,500.00	21.00000	2,100.00	24.00000	2,400.00
0335 0632 7 1 — 6.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,000.00000	36,000.00	5,303.00000	31,818.00	7,366.20000	44,197.20
0340 0646 1 11 — 7.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	4,500.00000	31,500.00	3,984.00000	27,888.00	4,596.00000	32,172.00
0345 0646 1 12 — 7.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	2,600.00000	18,200.00	2,195.00000	15,365.00	3,576.00000	25,032.00
0350 0646 1 60 — 8.000 EA ALUMINUM SIGNALS POLE, REMOVE	650.00000	5,200.00	590.00000	4,720.00	534.00000	4,272.00
0355 0653 1 11 — 5.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,200.00000	6,000.00	995.00000	4,975.00	1,494.00000	7,470.00
0360 0653 1 12 — 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,400.00000	7,200.00	2,093.00000	6,279.00	3,198.00000	9,594.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0365 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 1.000 AS	269.00000	269.00	236.00000	236.00	180.00000	180.00
0370 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 34.000 AS	2,200.00000	74,800.00	1,860.00000	63,240.00	2,490.00000	84,660.00
0375 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	13,000.00000	13,000.00	10,711.00000	10,711.00	12,270.00000	12,270.00
0380 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 1.000 EA	14,000.00000	14,000.00	11,484.00000	11,484.00	30,792.00000	30,792.00
0385 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 39.000 EA	500.00000	19,500.00	388.00000	15,132.00	462.00000	18,018.00
0390 0665 1 50 PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE 19.000 EA	100.00000	1,900.00	379.00000	7,201.00	474.00000	9,006.00
0395 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 25.000 EA	1,300.00000	32,500.00	59.00000	1,475.00	378.00000	9,450.00
0400 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	1,300.00000	1,300.00	1,235.00000	1,235.00	1,692.00000	1,692.00

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) REEVES CONSTRUCTION COMPANY		(6) JANUS CONSTRUCTION CORP.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Signalization						
0405 0700 3202 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	2,500.00000	2,500.00	2,225.00000	2,225.00	3,642.00000	3,642.00
0410 0700 3401 12.000 EA SIGN PANEL, INSTALL, UP TO 12 SF	300.00000	3,600.00	261.00000	3,132.00	1,794.00000	21,528.00
0415 0700 3601 13.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	120.00000	1,560.00	118.00000	1,534.00	198.00000	2,574.00
0420 0700 3602 1.000 EA SIGN PANEL, REMOVE, 12-20 SF	220.00000	220.00	177.00000	177.00	498.00000	498.00
0003 Signalization Section Totals:		**$271,749.00**		**$210,927.00**		**$319,447.20**
Contract Grand Totals:		**$2,348,950.00**		**$2,456,940.14**		**2,781,748.41**

Letting: CT261028 October 28, 2026 **Call Order:** 006 **Contract:** T2A83

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/10/2026

Manager, Contracts Administration Office