
 

Florida Department of Transportation 
RON DESANTIS 

GOVERNOR 
605 Suwannee Street 

Tallahassee, FL  32399-0450 
JARED W. PERDUE, P.E. 

SECRETARY 

 

Improve Safety, Enhance Mobility, Inspire Innovation 
www.fdot.gov 

May 15, 2026 
 

A D D E N D U M   N O.   1 
 

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS 
 

PROPOSAL/CONTRACT ID:  T7595 
FINANCIAL PROJECT NUMBER(S):   435908 2 52 01 and 435908 1 52 02 
FEDERAL AID PROJECT NUMBER(S):  D725053B 
COUNTY(IES):  Hillsborough 
PROJECT NAME(S): SR 580 (W Busch Blvd.) and Gunn Hwy., From N Dale Mabry Hwy 

To N Nebraska Ave. 
_____________________________________________________________________________________ 
BIDS TO BE RECEIVED:  May 20, 2026  
 

CALENDAR DAY CHANGE 
 

 The Calendar Days have been changed to 260 days. 
 

PLANS REVISION 
 

 Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at 
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision 
from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now 
have.  
 

AMENDMENT NOTIFICATION 
 

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online 
Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document. 
 

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in 
AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and 
confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files 
will cause the bid to be rejected. 

Sincerely, 
 
 
 

A Mirza Rezazadeh, Manager 
Contracts Administration Office 
 

AR:pd 
Attached 
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Print Name of FHWA Engineer 

DATE: 5/13/2026 

TO: Project Review (CO-PROJREV) 

FROM: Helena J. Ly, Project Manager 

COPIES: DDE, DCPME 

 

SUBJECT: Revision Number 1___ Letting (mo./yr.) May 2026______ 

 Financial Project ID 435908-2-52-01 (Lead number only) 

 Proposal/Contract ID _T7595______ 

 Federal Funds: ☐No   ☒ Yes          Federal Aid No. _D725 053 B__________ 

 County Hillsborough                                                               State Road No. _580____ 

Mandatory Only: ☒No     ☐Yes   (* If Yes, Signatures Not Required.) 

I have reviewed for effects on the Specifications Package and a package revision is ☐ is not☒  required.  

* Approved By: _________________________________________    Date: ________________ 

 

*Concurred By: _________________________________________    Date: ________________ 

 

If FA Oversight, *Authorized By: ____________________________________    Date: ________________ 

 

• REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE 

APPROVED BY THE DISTRICT SECRETARY. 

• NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL. 

 

* Approved By: _________________________________________    Date: ________________ 

 

 

☒ PLANS REVISION NUMBER 1 (42 Sheets).  

☒ ESTIMATED QUANTITIES REPORT  

☒ REVISED CADD.Zip or ☐ REVISED BIM.zip  

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (__ Pages).  

 

CONTRACT TIME REVISED:   ☐ No     ☒ Yes (If yes, 260 Total Calendar Days)  

 

 

Signature of District Specifications Engineer 

Signature of Director of Transportation Development or Designee  

Signature of District Secretary 

Docusign Envelope ID: 5889135B-AB35-4E1B-B53E-734EC20C2B74

N/A

05/14/2026 | 1:00 PM EDT

05/14/2026 | 1:47 PM EDT

05/14/2026 | 2:01 PM EDT
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DATE: 5/13/2026 

Lead Financial Project ID: 435908-2-52-01  

Proposal/Contract ID: T7595 

 

PLANS REVISION NUMBER _1___     ☐ EQ Report only      

FPID Sheet No(s). Rev. Date Description Bid Question ID  

43590825201 1 5-13-26 Revision documentation on Key Sheet n/a 

43590825201 2A 5-13-26 Added REV01 Signature Sheet, change Traffic 
Monitoring Site sheets EOR from Vicken 
Serpekian to Jay Patel. 

n/a 

43590825201 68 - 71 5-13-26 Change Traffic Monitoring Site sheets EOR 
from Vicken Serpekian to Jay Patel. 

n/a 

43590825201 157 - 192 5-13-26 Incorporate latest UWS information into the 
Utility Adjustment sheets. 

n/a 

     

     

     

     

No Plan changes ☐ 

 

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____      

Sheet No(s). Rev. Date Description Bid Question ID  

    

    

    

    

No changes ☒ 

 

Estimated Quantities Report 

FPID Pay Item Add. / Del. / Rev. Old Quantity New Quantity Bid Question ID  

43590825201 102-1 Rev. 310 260 n/a (CPR update) 

43590825201 102-60 Rev. 25,901 22,151 n/a (CPR update) 

43590825201 102-74-1 Rev. 20,922 18,946 n/a (CPR update) 

43590825201 102-76 Rev. 674 574 n/a (CPR update) 

43590825201 102-99 Rev. 1,800 1,544 n/a (CPR update) 

43590825201 102-104 Rev.  3,100 2,600 n/a (CPR update) 

43590825201 102-107-1 Rev.  3,100 2,600 n/a (CPR update) 

43590825201 102-112 Rev. 310 260 n/a (CPR update) 

43590825201 102-150-2 Rev. 620 520 n/a (CPR update) 

43590825201 107-1 Rev. 152.05 124.41 n/a (CPR update) 

43590825201 107-2 Rev. 61.19 50.07 n/a (CPR update) 

43590825201 120-71 Add 0 1 #53845 

43590825201 334 1 15 Rev. 2764.8 3061.9 #53934 

43590825201 633-6 Rev. 310 260 n/a (CPR update) 

Docusign Envelope ID: 5889135B-AB35-4E1B-B53E-734EC20C2B74
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43590825201 710-12290 Del. (TTCP Only) 86 0 #54024 

43590825201 711-14125 Del. (TTCP Only) 4,120 0 #54024 

43590825202 102-1 Rev. 310 260 n/a (CPR update) 

43590825202 102-60 Rev. 5,000 4,200 n/a (CPR update) 

43590825202 102-74-1 Rev. 14,954 12,564 n/a (CPR update) 

43590825202 102-76 Rev. 620 520 n/a (CPR update) 

43590825202 107-1 Rev. 21.01 17.19 n/a (CPR update) 

43590825202 107-2 Rev. 16.29 13.33 n/a (CPR update) 

43590825202 120-71 Add 0 1 #53845 

43590825202 710-12290 Del. (TTCP Only) 16 0 #54024 

No changes ☐ 

Docusign Envelope ID: 5889135B-AB35-4E1B-B53E-734EC20C2B74
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Docusign Envelope ID: 5889135B-AB35-4E1B-B53E-734EC20C2B74
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