



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

October 21, 2026

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4777

FINANCIAL PROJECT NUMBER(S): 449812 1 52 01 and 449812 1 52 02

FEDERAL AID PROJECT NUMBER(S): D426058B

COUNTY(IES): Indian River

**PROJECT NAME(S): SR 5 (US 1 / Federal Hwy.), From N of 87 St. To
S of Sebastian Blvd.**

BIDS TO BE RECEIVED: October 28, 2026

CALENDAR DAY CHANGE

The calendar days have been revised from 377 Days to 334 Days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMODATE: 10/20/2026TO: Final Plans (CO-FINALPLANS)FROM: Jeffrey Robbert, P.E. , Project ManagerCOPIES: DDE, DCPMESUBJECT: **Revision Number** 01 - Letting (mo./yr.) 10/26Financial Project ID 449812-1-52-01, 449812-1-52-02Proposal/Contract ID T4777Federal Funds: ☐ No ☒ Yes Federal Aid No. D426-058-BCounty Indian River State Road No. 5Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by: Matthew Carlock Date: 10/20/2026 | 12:28 PM EDT
DocuSigned by: 764F10B26D1C41E... Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is** ☐
is not ☒ required. *Approved By: Luther E Sterling Date: 10-20-2026
Digitally signed by Luther E Sterling Date: 2026.10.20 11:04:20 -0400
 Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.

*Approved By: Steve Braun Date: 10/20/2026 | 1:38 PM EDT
DocuSigned by: 86FB79A8F1EF4EE... Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

☒ PLANS REVISION NUMBER 01 (14 Sheets).

CONTRACT TIME REVISED: ☐ No ☒ Yes (If yes, 334 Total Calendar Days)

DATE: 10/20/2026Financial Project ID 449812-1-52-01, 449812-1-52-02Proposal/Contract ID T4777PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	10/16/26	Added Sheet 2A to Index. FDOT PM Change.
2A	10/16/26	Added Sheet
3-4	10/16/26	Pavement Designs Updated
15-20	10/16/26	Milling and Resurfacing Depth Updated
28	10/16/26	Updated the EOR
29-30	10/16/26	Updated Phasing Notes and the EOR
31	10/16/26	Updated the EOR

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: N/A**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102 1		Rev.	377	334
0102 14		Rev.	384	192
0102 60		Rev.	4711	4178
0102 74 1		Rev.	56550	50100
0102 74 8		Rev.	863146	771322
0102 76		Rev.	754	668
0102 99		Rev.	782	696
0102 104		Rev.	754	668
0102 107 1		Rev.	754	668
0102 115		Rev.	1508	1336
0107 1		Rev.	402.74	371.76
0107 2		Rev.	221.00	204.00
0327 70 5		Add.	0	175502
0327 70 6		Add.	0	8631
0327 70 8		Del.	175502	0
0327 70 12		Del.	8631	0
0334 1 52		Rev.	12677.9	22.2
0337 7 80		Del.	12084.3	0
0337 7 81		Add.	0	20039.7

0706 1 3		Del.	1755	0
0710 11101		Del.	33.661	0
0710 11102		Del.	0.224	0
0710 11123		Del.	6522	0
0710 11124		Del.	2262	0
0710 11125		Del.	1553	0
0710 11131		Del.	8.246	0
0710 11141		Del.	1.555	0
0710 11160		Del.	117	0
0710 11170		Del.	220	0
0710 11201		Del.	8.517	0
0710 11224		Del.	170	0