

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

November 24, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7572

FINANCIAL PROJECT NUMBER(S): 450547 1 52 01 and 450547 1 52 02

FEDERAL AID PROJECT NUMBER(S): D725029B

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 93 (I-275), From Willow Ave. To W of Green St.

BIDS TO BE RECEIVED: December 3, 3025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, Manager Contracts Administration Office

A Mirya Reyayadeh

AR:pd Attached

DATE: 11/18/2025 TO: Project Review (CO-PROJREV) FROM: Robin Hernandez, PE, Project Manager COPIES: DDE, DCPME	
SUBJECT: Revision 01 Letting (mo./yr.) 12/2025	
Financial Project ID <u>450547-1-52-01</u>	
Proposal/Contract ID <u>T-7572</u>	
Federal Funds: ☐No ☐ Yes Federal Aid No. <u>D723-0</u>	<u>)83-B</u>
County <u>Hillsborough</u> S	tate Road No. <u>93</u>
Mandatory Only: ⊠No ☐ Yes (* If Yes, Signatures Not Required.)
* Approved By: Signature: 204 District: Specifications Engineer * Approved By: Signature: 204 District: Specifications Engineer	
*Concurred By: Fully Bradly Signature Of Direction of Transportation Development or Designee	Date:11/24/2025 8:30 AM EST
If FA Oversight, *Authorized By:	Date:
 REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITH APPROVED BY THE DISTRICT SECRETARY. NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LET * Approved By: * Approved By: Signature of District Secretary	
 ☑ PLANS REVISION NUMBER <u>01</u> (<u>3</u> Sheets). ☑ ESTIMATE OF QUANTITIES REPORT ☑ REVISED CADD.Zip or ☐ REVISED BIM.zip ☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER <u>N/A</u> CONTRACT TIME REVISED: ☑ No ☐ Yes (If yes, Total 	Calendar Days)

DATE: <u>11/18/2025</u>

Financial Project ID <u>450547-1-52-01</u>

Proposal/Contract ID <u>T-7572</u>

FPID	Sheet No(s).	Rev. Date	Description
45054715201	1	11/18/2025	Key Sheet updated
45054715201	7	11/18/2025	Updated Friction Course from Traffic E to Traffic C
45054715201	25	11/18/2025	Updated detour durations from one to three

No Plan changes \square

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s).	Rev. Date	Description

No changes \boxtimes

Summary of Quantities (AASHTOWare)

⊠ EQ Report of the last of the la	or 🗆	Summary of Pay Items
-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	------	----------------------

FPID	Pay Item	Add. / Del. / Rev.	Old Quantity	New Quantity
45054715201	0706 1 3	Rev	278	556
45054715201	0710 11101	Add	N/A	0.434
45054715201	0710 11103	Add	N/A	0.054
45054715201	0710 11131	Add	N/A	1.305
45054715201	0710 11133	Add	N/A	0.381
45054715201	0710 11160	Add	N/A	14
45054715201	0710 11170	Add	N/A	13
45054715201	0710 11201	Add	N/A	0.434

No changes \Box

REMINDER

PROCESS:

- Fill out headings.
- Mandatory Only revisions must not have other revisions included to remain exempt from signature requirement.
- On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and date. (Not required for Mandatory Only Revisions)
- Get concurrence signature from the District Director of Transportation Development or designee. (Not required for Mandatory Only Revisions)
- Get signature of the District Specifications Engineer. (Not required for Mandatory Only Revisions)
- 6. Revisions received in the Project Review Office within 15 work days of the letting must be approved by the District Secretary. (Not required for Mandatory Only Revisions) Notify Project Review. Revisions within five working days of the letting are not allowed without final approval from the Director of the Office of Design. Since there is no assurance that all prospective contractors will get these documents on time to be considered in their bids, approvals for a revision within five working days of the letting will be rare. If the revision is not approved, the project will either be let as is, or be withdrawn from letting. Withdrawing or moving the project to a later letting after advertisement requires approval by the District Secretary and the Chief Engineer.
- For Supplemental Specification Packages, fill in the Rev. Date, number of pages and a brief description.
- Enter the sheet number and:
 Describe new pay item number, Rev. Date with old quantity and new quantity, deleted pay item number only, or revised quantities; by entering pay item number with old and new quantities.
- On bridges indicate "each bridge number" with corrected changes.
- If a revision will impact the utility plans, adjustments or schedules, provide a copy of the revision memo and affected plan sheets to the District Utilities Engineer.
- Any change to any pay item, requires replacement of the entire Proposal Summary of Pay Items.
- Email the Revision approval to Project Review Section (CO-PROJREV) to unlock the summary of pay items.
- Email Revision Memo to Project Review.

REVISED DOCUMENTS:

- Revised sealed plans sheets including Summary of Pay Items.
- Revised District Cost Estimate if federally funded.
- Revised sealed Supplemental Specifications Package.

COMPUTATIONS:

Show Financial Project ID on revised computation book sheets, and make available to the District Construction Engineer.