**BID SOLICITATION NOTICE**
**FLORIDA DEPARTMENT OF TRANSPORTATION**
**CONSTRUCTION AND MAINTENANCE PROGRAMS**
605 Suwanee St., MS-55, Tallahassee FL 32399

Tallahassee, FL
October 30, 2026
Advertisement No. 2

All bids must be completed using **Project Bids** software available on the Bid Express website at https://bidx.com/fl/main

Unless otherwise stipulated in the proposal description, bids for all projects listed in this Bid Solicitation Notice must be submitted using Bid Express only. No other means of submission of bids will be accepted. Please visit the Contracts Administration Website at: https://www.fdot.gov/contracts for more information on Bid Express. Submitting bids through Bid Express requires a Digital ID. To obtain a Digital ID, please contact Bid Express at https://www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

Bids for the projects in this Bid Solicitation Notice will be accepted by Bid Express until 10:30 A.M. (Eastern Time) on Wednesday**,** December 02, 2026**.**

Bid totals for each bid submitted will be read aloud for those present and will be available at 11:15 A.M., December 02, 2026 in the Contracts Administration Office, Tallahassee, Florida or on the Contracts Administration Website at: https://www.fdot.gov/contracts . Agenda: a) Opening Remarks; b) 15 minutes of public input; c) Reading of bids; d) Closing. Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: contracts.admin@dot.state.fl.us or call telephone number (850)414-4000. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting. Bidders may obtain preliminary bid results at: https://bidletting.fdot.gov/ , select Central Office then click on appropriate date.

## DEADLINE FOR PROPOSALS AND PROPOSAL HOLDERS LIST

The deadline for obtaining bid packages shall be 24 hours prior to the scheduled letting date and time. A list of plan holders may be obtained by visiting the Contracts Administration website at: https://www.fdot.gov/contracts , click "Letting and Project Information" and select letting date from the Lettings Menu.

**-----NOTE-----**
**Proposals will not be issued after 10:30 A.M. (Eastern Time) on** Tuesday**,** December 01, 2026 **.**

| **Document Ordering Information** |
|---|
| Orders for documents are placed using the Contract Proposal Processing Online Ordering System at CPP.fdot.gov There is no charge for ordering/downloading documents. Online Ordering is available Monday through Friday from 6 AM. to 9 PM. and Saturday from 6 AM. to 7 PM. |
| **To Place An Order** |
| A current State of Florida Vendor Number is required prior to first-time registration; please visit https://vendor.myfloridamarketplace.com for more information. Please allow 24 hours for receipt of a new vendor number. |
| Prior to placing orders, an individual shall register with the department of Transportation at CPP.fdot.gov. Please allow 48 to 72 hours (excluding weekends and holidays) for the registration and approval. |

## PREQUALIFICATION

Contractors must have a current certificate of qualification in accordance with Florida Statute 337.14(1) and Rule Chapter 14-22, Florida Administrative Code, on the date of the letting to bid on construction projects over $250,000.00 as established by the Department's budget.

## PREQUALIFIED CONTRACTORS CURRENT CAPACITY

In order for the Department to have the information required to determine a prequalified bidder's Current Capacity, it is necessary that the prequalified contractor certify the total dollar amount of all work the contractor has underway. This certification shall be accomplished electronically by submitting the Certification of Work Underway (Online Web Application) https://www.fdot.gov/contracts/PreQual_Info/prequalified.shtm to the Department every 30 calendar days.

## CONFLICT OF INTEREST

A contractor who performs a constructability review on a design contract or who participates in a value engineering study workshop or cost risk analysis workshop, is prohibited from bidding on the construction of that contract.

## SCRUTINIZED COMPANIES

A company that is on the Scrutinized Companies with Activities in Sudan List, is on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is engaged in business operations in Syria, may not bid on, submit a proposal for, or enter into a contract with an agency or local government entity for goods or services of $1 million or more.

A company that is on the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel may not bid on, submit a proposal for, or enter into a contract with an agency or local government entity for goods or services.

## BID REJECTION

Bidders are hereby notified that all bids on any of the following projects are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than ten percent (10%). In the event any of the bids are rejected for this reason, the project may be deferred for re-advertising. In addition, award of all federally funded projects will be subject to Federal Highway Administration concurrence.

## PROTEST RIGHTS

Pursuant to Section 120.57, Florida Statutes, any person adversely affected by a **bid solicitation** shall file both a notice of protest and bond within 72 hours after posting of the Bid Solicitation Notice and shall file a formal written protest within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid solicitation pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid solicitation that requires qualification of bidders, the bond shall be $5,000. For an action protesting a bid solicitation for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be $2,500. The required notice of protest, bond and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street, Tallahassee, Florida 32399-0458, FAX (850) 414-5264. Failure to file a protest within the time prescribe d in Section 120.57(3), F.S., or failure to post the bond or other security required by law within the time allowed for the filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

Pursuant to Section 120.57, Florida Statutes, any person adversely affected by a **bid rejection or contract award** shall file both a notice of protest and bond within 72 hours after the posting of the Summary of Bids. If notice of intended decision is given by certified mail or express delivery, the adversely affected person must file both the notice of protest and bond within 72 hours after receipt of the notice of intent. A formal written protest must be filed within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid rejection or contract award pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid rejection or contract award that requires qualification of bidders, the Bond shall be equal to one percent of the lowest bid submitted or $5,000, whichever is greater. For an action protesting a bid rejection or contract award for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be $2,500. The required notice of protest, bond, and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street, Tallahassee, Florida 32399-0458, FAX (850) 414-5264. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

A protest is not timely filed unless the notice of protest, bond, and the formal protest are each received by the Clerk of Agency Proceedings within the required time limits. A protest which is filed prematurely will be deemed abandoned unless timely renewed.

Interested parties can visit our Internet web site at https://www.fdot.gov/contracts/. Information regarding projects posted with the Clerk of Agency Proceedings, Proposal holders, Plan and Special Provisions holders, preliminary letting results, and other noteworthy information is provided on this website

## IDENTICAL BIDS

After consideration in accordance with Article 3-1 of the Standard Specifications for Road and Bridge Construction, or as amended by the project Specifications Package or any Supplemental Specifications Packages, if it is determined that

multiple responsive bidders submit identical proposals (bids), the Department will determine the order in which proposals are to be considered for Contract award by means of a random selection: coin toss or drawing of lots. The method used to determine the order in which proposals are to be considered for Contract award shall be announced at the beginning of the public meeting held for the purpose described herein.

## INSURANCE

The successful bidder shall submit current general liability insurance and workman's compensation insurance certificates for the duration of the contract in the dollar amounts and manner specified in the most current edition of the Department's Standard Specifications for Road and Bridge Construction. Insurance companies must be authorized to do business in the State of Florida. Proof of such insurance shall be filed with the Contracts Administration Office before the contract can be executed. BE SURE THAT THE CONTRACT NUMBER IS ON EACH INSURANCE CERTIFICATE.

## ADDENDA

No negotiations, decisions, or actions will be initiated or executed by a potential bidder as a result of any oral discussion with a State employee. Only those communications which are in writing from the Department will be considered as a duly authorized expression on behalf of the Department. Notices of changes (addenda) will be posted on the Contracts Administration website at: https://www.fdot.gov/contracts/, click "Letting and Project Information" and select letting date from the Lettings Menu. It is the responsibility of all potential bidders to monitor this site for any changing information prior to submitting their bid. **All addenda shall be acknowledged when submitting Bids.**

## BID QUESTIONS

All work is to be done in accordance with the Plans, Specifications, and Special Provisions of the State of Florida Department of Transportation. Direct questions regarding the advertised projects by posting them to the Department website at the following URL address: https://bqa.fdot.gov.

## PROPOSAL GUARANTY

For bids over $150,000.00, the standard proposal guaranty of 5% of the bid will be required, unless otherwise stipulated in the proposal advertisement. A Proposal Guaranty of not less than five percent (5%) of the total actual bid in the form of either a certified check, cashier's check, trust company treasurer's check, bank draft of any national or state bank, or a Surety Proposal Guaranty made payable to the Florida Department of Transportation must be received for each bid in excess of **$150,000.00.** A check or draft in an amount less than five percent (5%) of the actual bid will invalidate the bid. The guaranty amount shall include all bid items except construction days for A+B bidding and lane closure for Lane Rental Bidding. Proposal Guaranty shall substantially conform to DOT Form 375-020-09. Surety2000 or Tinubu electronic Proposal Guaranty submittal may be used in conjunction with Bid Express internet bid submittal. For more information, please visit https://www.surety2000.com for Surety2000 or https://www.tinubu.com for Tinubu Surety Solution. Paper Proposal Guaranty will also be accepted for bids submitted through Bid Express provided they are received prior to the deadline for receiving bids, by the location(s) identified in this Bid Solicitation Notice. If an electronic proposal guaranty is not being submitted, the bidder must submit an original proposal guaranty. (A fax or a copy sent as an attachment will not be accepted.)

## EXECUTION OF CONTRACT

Pursuant to Subsections 3-6 and 3-7 of the Standard Specifications, the successful bidder shall execute the necessary contract documents and return the agreement along with a satisfactory Performance and Payment Bond within ten (10) Calendar days of award, excluding Saturdays, Sundays, and state holidays, unless noted otherwise in the project specifications. A 100% Payment and Performance Bond will be required for all projects unless noted otherwise in the project specifications. All work is to be done in accordance with the Plans, special Provisions of the State of Florida Department of Transportation.

Prior to execution of the contract with the Department, **a corporation must show proof that it is authorized to do business in the State of Florida.** Florida corporations should provide a copy of the certificate of Incorporation and foreign corporations should provide a copy of Certificate of Authority from the Florida Department of State.

**Important Note:** Actual commitment and final execution of the contract is contingent upon an approved legislative budget and funds availability.

## DEBARMENT/SUSPENSION

All bids submitted to the Department shall include a statement that by signing and submitting this proposal, the bidder certifies that no principal (which includes officers, directors or executives) is presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this transaction by any federal department or agency.

## MANDATORY PRE-BID CONFERENCE

For projects with mandatory Pre-Bid Meeting, proposals (BIDDING DOCUMENTS) will be issued only to the attendees of the meeting. Prospective bidders ordering bidding documents prior to the Pre-Bid Meeting will be given access to download the bidding documents within 24 hours after the Pre-Bid Meeting. Those prospective bidders ordering the documents after the Pre-Bid Meeting will need to contact the office advertising the project to confirm attendance and receive access to download the bidding documents. Please contact the office at least two working days prior to the deadline for obtaining bidding documents to allow time for processing.

## LATE ARRIVALS TO MANDATORY PRE-BID MEETINGS

All bidders must be present and signed in prior to the start of the mandatory Pre-Bid Meeting. Anyone not signed in at the commencement of the meeting will be considered late and will not be allowed to bid on the project.

## FIRST TIME BIDDERS

Bidders bidding for the first time with the Department can access the New Bidder's Orientation document at: https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/contracts/new-bidders-orientation.pdf?sfvrsn=aef131ae_2

## POSTING NOTICE

The bid tabulation and intent to award will be posted on January 14, 2027 or January 21, 2027 at https://www.fdot.gov/contracts/, click the "Letting and Project Information" and select letting date from the Listings Menu. The posting provides notice of the Department's intent to award a contract or reject all bids. The Department's Notice of Intent regarding a project will be posted on only one of the alternate posting dates. Bidders are solely responsible for timely monitoring or otherwise verifying on which of the specified alternate posting dates the posting of award or rejection of all bids actually occurs.

If the posting dates are revised, all bidders for the subject project will be notified.

## AFFIRMATIVE ACTION (EQUAL EMPLOYMENT OPPORTUNITY)

The Florida Department of Transportation (hereinafter referred to as the "Department"), in accordance with **Title VI of the Civil Rights Act of 1964, 42 USC 2000d to 2000d-4 and related authorities, Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21**, Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation issued pursuant to such Act, hereby notifies all bidders that the Department will affirmatively insure that in any contract entered into pursuant to this advertisement, minority and disadvantaged business enterprises will be afforded the full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of race, color, national origin, or sex in consideration for an award. Further, it is the policy of the Department to not discriminate against bidders on the grounds of race, color, national origin, religion, sex, age, or disability/handicap in consideration for an award.

## MINIMUM WAGE

The minimum wage for all hours worked in Florida is available at https://www.floridajobs.org.

## EMAIL SUBSCRIPTION LIST

To get on the e-mail subscription list, go to https://fdotwp1.dot.state.fl.us/reportsubscriptions/ and fill out the necessary information to "Subscribe". To obtain information concerning other districts, go to https://www.fdot.gov/contracts/district-offices/distco.shtm.

## NOTICE TO ALL BIDDERS

**To report bid rigging activities call: 1-800-424-9071**

**The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidding collusion, or other fraudulent activities should use the "hotline" to report such activities.**

**The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.**

**By submitting a bid, the contractor/consultant/vendor agrees to comply with section 20.055(5) Florida Statute, and to incorporate in all subcontracts the obligation to comply with section 20.055(5) Florida Statute.**

## Florida Department of Transportation

## Notice to Contractors Index

Published: October 30, 2026

Letting ID: CT261202

Please use the following proposal ID and the letting ID when ordering plans/proposal or specifications for the December 02, 2026 letting.

| Page Number | Proposal Id | Proposal Notes | Fin Proj Numbers | County |
|---|---|---|---|---|
| 7 | T1950 | | 44627415201(*)<br>45146915201 | POLK |
| 10 | T2952 | | 44984415201(*) | ALACHUA |
| 13 | T2A42 | | 43240315201(*) | DUVAL |
| 17 | T2A71 | | 21029235201(*) | LEVY |
| 19 | T2A76 | | 21044745201(*)<br>21044745202 | ST JOHNS |
| 25 | T2A89 | | 42463135201(*) | HAMILTON |
| 29 | T2A90 | | 42747525201(*) | NASSAU |
| 31 | T3953 | | 44117615201(*) | HOLMES |
| 33 | T3A13 | | 45099715201(*) | OKALOOSA |
| 35 | T3A31 | | 45315015201(*)<br>45315015202<br>45315015203<br>45315015205 | WALTON |
| 40 | T3A41 | | 45293915201(*)<br>45293915202<br>45293915203<br>45293915204 | LEON |
| 45 | T4742 | | 44810615201(*)<br>44810615202<br>44810615203<br>44810615204 | BROWARD |
| 48 | T4746 | | 44441515201(*)<br>44441615201<br>44441715201 | MARTIN |
| 53 | T4755 | | 44411915201(*)<br>44411915202 | BROWARD |
| 56 | T5896 | BDI | 45125615201(*)<br>45125615202 | ORANGE |
| 60 | T5897 | | 45268515201<br>45268815201<br>45268825201(*)<br>45707015201 | BREVARD |
| 65 | T5915 | | 45447315201(*) | BREVARD |
| 70 | T6608 | I/D | 44780315201(*)<br>44780315202 | MIAMI-DADE |
| 76 | T6623 | I/D | 45256615201(*) | MIAMI-DADE |
| 81 | T6629 | I/D | 45256015201(*)<br>45256015601 | MIAMI-DADE |
| 84 | T7618 | | 44914215201(*) | PASCO |

I/D: Incentive/Disincentive Bidding

*Note: (*) indicates lead project*

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 003 Proposal: T1950 District:01
Counties: POLK
Road Name: SR 563 (MLK JR AVE)
Limits: AT PEAR ST / PARKER ST AND FROM S OF SR 539 (KATHLEEN RD) TO SR 546 (US 92)

Project(s): 44627415201(*) Federal Aid No: D126067B
Project(s): 45146915201 Federal Aid No: N/A

| | | | |
|---|---|---|---|
| Total Roadway Length: | 0.595 Miles | Contract Days: | 120 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 0.628 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 60 Days |

Proposal Budget Estimate: $1,520,109.00

Please read the full advertisement

Description:

The improvements under this project consist of milling and resurfacing, median modifications, sidewalk, curb ramps, and signing and pavement markings on SR 563 from South of SR 539 (Kathleen Road) to South of SR 546 (US 92) in Polk County.

### Call Order: 003 Proposal: T1950

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (44627415201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (45146915201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44627415201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45146915201) | LS | 1.000 |
| | 0102- 4- 1 | PEDESTRIAN OR BICYCLE SPECIAL DETOUR (45146915201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 76.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 19,320.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 23,880.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 2,049.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 600.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 373.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 1,266.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 480.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 480.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 168.000 |
| | 0102-913- 23 | REMOVABLE TAPE, WHITE, 24" STOP BAR | LF | 96.000 |
| | 0102-913- 24 | REMOVABLE TAPE, WHITE, 12" CROSSWALK | LF | 581.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 920.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 37.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 10.200 |
| | 0107- 2- | MOWING | AC | 6.400 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0110- 1- 1 | CLEARING & GRUBBING (44627415201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45146915201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 608.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 47.200 |
| | 0120- 6- | EMBANKMENT | CY | 28.900 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 77.000 |
| | 0327- 70- 4 | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH | SY | 21,657.000 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 1,809.900 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76 -22 | TN | 1,793.200 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 66.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 544.000 |
| | 0520- 2- 2 | CONCRETE CURB, TYPE B | LF | 140.000 |
| | 0520- 5- 11 | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | LF | 221.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 134.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 16.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 344.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 200.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 287.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 1.279 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.147 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 1,411.000 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 20.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 276.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 0.775 |
| | 0710- 11-133 | PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, | GM | 0.117 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 0.034 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 12.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 45.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 1.362 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 25.000 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 0.107 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44627415201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45146915201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 14.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 4.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0700- 1-113 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 3.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 2.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 6.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 18.000 |
| | 0704- 1- 3 | TUBULAR MARKER, 36" WHITE POST | EA | 2.000 |
| | 0704- 1- 4 | TUBULAR MARKER, 36" YELLOW POST | EA | 3.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 421.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (44627415201) | LS | 1.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45146915201) | LS | 1.000 |
| | 0711- 11-102 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | GM | 0.100 |
| | 0711- 11-103 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | GM | 0.080 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,412.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 20.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 276.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.034 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 13.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 46.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 140.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.107 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 69.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 1.276 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.047 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 0.775 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.117 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 1.410 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 84.000 |
| **Section 0003 Signalization** | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 30.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 120.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 6.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 004 Proposal: T2952 District:02
Counties: ALACHUA
Road Name: SR 24 (SW ARCHER RD)
Limits: AT SR 121 (SW 34TH ST)
Project(s): 44984415201(*) Federal Aid No: D226047B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 0.428 Miles | Contract Days: | 120 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 0.428 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 120 Days |

Proposal Budget Estimate: $1,177,218.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of traffic signals, highway signing, sidewalks, curb & gutters, and other incidental construction at the intersection of SR 24 (SW Archer Rd) at SR 121 (SW 34th St) in Alachua County.

**Call Order: 004 Proposal: T2952**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (44984415201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44984415201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 300.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 7,240.000 |
| | 0102- 61- | BUSINESS SIGN | EA | 8.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 3,072.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 4,109.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 55.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 545.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 120.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 120.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 735.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 220.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 2.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 12.220 |
| | 0107- 2- | MOWING | AC | 4.060 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44984415201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 264.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 237.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 320.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 146.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 64.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44984415201) | LS | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 1.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 1.000 |
| | 0700- 1-913 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF | EA | 2.000 |
| | 0700- 2-113 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 2.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,168.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 255.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.092 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 1,000.000 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 4,667.000 |
| **Section 0003 Signalization** | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,323.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 1.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 1.000 |
| | 0633- 1-122 | FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS | LF | 403.000 |
| | 0633- 2- 32 | FIBER OPTIC CONNECTION, INSTALL, TERMINATION | EA | 48.000 |
| | 0633- 3- 14 | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT | EA | 4.000 |
| | 0633- 3- 16 | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED | EA | 1.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 120.000 |
| | 0634- 4-154 | SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE | PI | 1.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 11.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 4.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 305.000 |
| | 0641- 2- 70 | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | EA | 2.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 5.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 2.000 |
| | 0649- 1- 17 | STEEL STRAIN POLE, F&I, TYPE PS- X | EA | 4.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 40.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 4.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 2.000 |
| | 0660- 4- 11 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | 2.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0660- 4- 12 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | 4.000 |
| | 0660- 6-421 | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT | EA | 1.000 |
| | 0660- 6-422 | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT | EA | 1.000 |
| | 0660- 6-600 | VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM | EA | 3.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 8.000 |
| | 0670- 5-161 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION | AS | 1.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 1.000 |
| | 0682- 1-173 | ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 1.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 1.000 |
| | 0700- 3-202 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF | EA | 8.000 |
| | 0700-141-360 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF | EA | 2.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 005 Proposal: T2A42 District:02
Counties: DUVAL
Road Name: SR 212 (US 90 / BEACH BLVD)
Limits: FROM LINDEN AVE TO MARION RD
Project(s): 43240315201(*) Federal Aid No: D225073B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 2.703 Miles | Contract Days: | 270 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 2.703 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 120 Days |

Proposal Budget Estimate: $4,201,785.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of highway signing, curb & gutters, traffic signals, lighting, sidewalks/bicycle path and other incidental construction on SR 212 (US90/Beach Blvd) from Linden Avenue to Marion Road in Duval County.

**Call Order: 005 Proposal: T2A42**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (43240315201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (43240315201) | LS | 1.000 |
| | 0102- 4- 1 | PEDESTRIAN OR BICYCLE SPECIAL DETOUR (43240315201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 208.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 21,330.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 24,960.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 83,316.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 540.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 568.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 2,160.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 2,160.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 6,720.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 1,833.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 24.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 21.960 |
| | 0107- 2- | MOWING | AC | 11.610 |
| | 0110- 1- 1 | CLEARING & GRUBBING (43240315201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 931.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 43.600 |
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 6.300 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 15.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 15.000 |
| | 0334- 1- 12 | SUPERPAVE ASPHALTIC CONC, TRAFFIC B | TN | 1.300 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0425- 6- | VALVE BOXES, ADJUST | EA | 7.000 |
| | 0519- 78- | BOLLARDS | EA | 2.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 682.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 72.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 397.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 462.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 390.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 504.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 1.719 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 209.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 170.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 0.211 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43240315201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 3.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 6.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 11.000 |
| | 0700- 3-202 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF | EA | 2.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 1.000 |
| | 0700- 3-603 | SIGN PANEL, REMOVE, 21-30 SF | EA | 2.000 |
| | 0700- 3-604 | SIGN PANEL, REMOVE, 31-50 SF | EA | 2.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 29.000 |
| | 0700-141-161 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF, UP TO 12 SF OF STATIC SIGN PANELS | EA | 1.000 |
| | 0700-141-314 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS | EA | 4.000 |
| | 0700-141-360 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF | EA | 1.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 12.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (43240315201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 2,628.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 795.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.089 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 4.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 2.000 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 2,158.000 |
| | 0711- 14-526 | THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32" | LF | 155.000 |
| | 0711- 14-527 | THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32" | LF | 46.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 14-528 | THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" | LF | 225.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 0.089 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 0.064 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 5,287.000 |
| **Section 0003 Signalization** | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 1,306.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,896.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 7.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 7.000 |
| | 0633- 1-121 | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | LF | 1,408.000 |
| | 0633- 1-610 | FIBER OPTIC CABLE, REMOVE, OVERHEAD | LF | 210.000 |
| | 0633- 2- 32 | FIBER OPTIC CONNECTION, INSTALL, TERMINATION | EA | 168.000 |
| | 0633- 3- 11 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | EA | 14.000 |
| | 0633- 3- 12 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | EA | 7.000 |
| | 0633- 3- 14 | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT | EA | 7.000 |
| | 0633- 3- 15 | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | EA | 7.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 270.000 |
| | 0634- 4-151 | SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR | PI | 2.000 |
| | 0634- 4-152 | SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL | PI | 2.000 |
| | 0634- 5- 1 | FIBERGLASS INSULATOR, FURNISH & INSTALL | LF | 24.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 68.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 13.000 |
| | 0639- 1-123 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED | AS | 9.000 |
| | 0639- 1-410 | ELECTRICAL POWER SERVICE, REL OVERHEAD | AS | 2.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 464.000 |
| | 0641- 2- 11 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | EA | 9.000 |
| | 0641- 2- 17 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII | EA | 6.000 |
| | 0641- 2- 18 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII | EA | 2.000 |
| | 0641- 2- 60 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE | EA | 6.000 |
| | 0641- 2- 70 | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | EA | 21.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 25.000 |
| | 0646- 1- 12 | ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST | EA | 16.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 15.000 |
| | 0649- 21- 1 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' | EA | 1.000 |
| | 0649- 21- 3 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' | EA | 1.000 |
| | 0649- 21- 6 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' | EA | 5.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0649- 21- 8 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40' | EA | 1.000 |
| | 0649- 21- 9 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50' | EA | 1.000 |
| | 0649- 21- 10 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' | EA | 2.000 |
| | 0649- 21- 13 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' | EA | 3.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 1.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 51.000 |
| | 0650- 1- 16 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | AS | 11.000 |
| | 0650- 1- 19 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY | AS | 4.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 28.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 8.000 |
| | 0660- 3- 11 | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT | EA | 6.000 |
| | 0660- 3- 12 | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT | EA | 24.000 |
| | 0663- 1-111 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS | EA | 7.000 |
| | 0663- 1-112 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR | EA | 14.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 39.000 |
| | 0665- 1- 12 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE | EA | 8.000 |
| | 0670- 5-161 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION | AS | 7.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 7.000 |
| | 0682- 1-173 | ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 7.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 7.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 006 Proposal: T2A71 District:02

Counties: LEVY

Road Name: SR 320 (NW 115TH ST)

Limits: FROM MANATEE SPRINGS STATE PARK TO SR 55 (US 19)

Project(s): 21029235201(*) Federal Aid No: D226057B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 5.743 Miles | Contract Days: | 150 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 5.743 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 15 Days |

Proposal Budget Estimate: $3,355,051.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of milling & resurfacing, base work, shoulder treatment, drainage improvements, highway signing, and other incidental construction on SR 320/NW 115th Street in Levy County from Manatee Springs State Park to SR 55 (US 19).

**Call Order: 006 Proposal: T2A71**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (21029235201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (21029235201) | LS | 1.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 14,850.000 |
| | 0102- 61- | BUSINESS SIGN | EA | 5.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 9,712.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 902.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 628.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 150.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 150.000 |
| | 0102-909- | TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS | DA | 1,080.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 3,002.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 6.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 201.870 |
| | 0107- 2- | MOWING | AC | 153.150 |
| | 0110- 1- 1 | CLEARING & GRUBBING (21029235201) | LS | 1.000 |
| | 0110- 7- 1 | MAILBOX, F&I SINGLE | EA | 10.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 808.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 4,285.000 |
| | 0327- 70- 5 | MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH | SY | 75,763.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 47,920.000 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76 -22 | TN | 12,354.000 |
| | 0524- 1- 49 | CONCRETE DITCH PAVEMENT, 6", REINFORCED | SY | 2.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 30,780.000 |
| | 0570- 13- 1 | SHOULDER DROP OFF SOIL | CY | 2,872.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 20.126 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 81.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 738.000 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 1.753 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 115.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 115.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 1.885 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 84.000 |
| | 0710- 11-231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | GM | 4.667 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (21029235201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0546- 71- 1 | RAISED RUMBLE STRIP SET- PERMANENT | EA | 4.000 |
| | 0546- 72- 3 | GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL | GM | 13.455 |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 9.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 1.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 3.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 902.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (21029235201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 81.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 738.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 1.753 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 2.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 84.000 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 62.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 115.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 115.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 20.126 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 1.885 |
| | 0711- 16-231 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | 4.667 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 007 Proposal: T2A76 District:02
Counties: ST JOHNS
Road Name: SR 16
Limits: FROM E OF CR 2209 TO E OF TOMS RD
Project(s): 21044745201(*) Federal Aid No: D226040B
Project(s): 21044745202 Federal Aid No: D226040B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 4.463 Miles | Contract Days: | 240 |
| Total Bridge Length: | 0.019 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 4.682 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 120 Days |

Proposal Budget Estimate: $6,750,162.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb & gutters, traffic signals, lighting, highway signing, guardrail, sidewalks/bicycle path, bridge joint repair and other incidental construction on SR 16 in St. Johns County from east of CR 2209 to east of Toms Road.

**Call Order: 007 Proposal: T2A76**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Structures** | | | | |
| | 0458- 1- 21 | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | LF | 270.000 |
| | 0458- 2- | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT | CF | 97.500 |
| **Section 0002 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (21044745201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (21044745202) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (21044745201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (21044745202) | LS | 1.000 |
| | 0102- 4- 1 | PEDESTRIAN OR BICYCLE SPECIAL DETOUR (21044745201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 404.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 14,920.000 |
| | 0102- 71- 13 | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | LF | 84.000 |
| | 0102- 71- 23 | TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE | LF | 168.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 62,977.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 4,473.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 75.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 508.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 630.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 630.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 4,720.000 |
| | 0102-909- | TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS | DA | 110.000 |
| | 0102-913- 24 | REMOVABLE TAPE, WHITE, 12" CROSSWALK | LF | 159.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0104- 1- | ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | SY | 214.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 3,966.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 2.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 690.450 |
| | 0107- 2- | MOWING | AC | 609.860 |
| | 0110- 1- 1 | CLEARING & GRUBBING (21044745201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (21044745202) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 229.000 |
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 1,320.600 |
| | 0125- 1- | EXCAVATION FOR STRUCTURES | CY | 4,903.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 1,150.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 2,607.000 |
| | 0285-702- | OPTIONAL BASE, BASE GROUP 02 | SY | 676.000 |
| | 0285-706- | OPTIONAL BASE, BASE GROUP 06 | SY | 8.000 |
| | 0327- 70- 1 | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH | SY | 1,281.000 |
| | 0327- 70- 4 | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH | SY | 17,898.000 |
| | 0327- 70- 5 | MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH | SY | 52,757.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 21,986.000 |
| | 0327- 70- 8 | MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH | SY | 649.000 |
| | 0327- 70- 16 | MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH | SY | 39,705.000 |
| | 0334- 1- 53 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | TN | 6,616.400 |
| | 0337- 7- 82 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | TN | 38.900 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76 -22 | TN | 10,339.600 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 2.900 |
| | 0425- 1-541 | INLETS, DT BOT, TYPE D, <10' | EA | 1.000 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 1.000 |
| | 0425- 5- 1 | MANHOLE, ADJUST, UTILITIES | EA | 6.000 |
| | 0430-174-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | LF | 150.000 |
| | 0430-174-124 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD | LF | 365.000 |
| | 0430-174-148 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD | LF | 117.000 |
| | 0430-174-224 | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD | LF | 13.000 |
| | 0430-175-236 | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD | LF | 5.000 |
| | 0430-982-638 | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD | EA | 1.000 |
| | 0430-984-125 | MITERED END SECTION, OPTIONAL ROUND, 18" SD | EA | 7.000 |
| | 0430-984-129 | MITERED END SECTION, OPTIONAL ROUND, 24" SD | EA | 13.000 |
| | 0430-984-141 | MITERED END SECTION , OPTIONAL ROUND, 48" SD | EA | 4.000 |
| | 0430-984-629 | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD | EA | 1.000 |
| | 0430-990- | MITERED END SECT, REPLACE GRATE | EA | 14.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 130.000 |
| | 0520- 2- 2 | CONCRETE CURB, TYPE B | LF | 92.000 |
| | 0520- 5- 16 | TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE | LF | 2.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 26.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 185.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 224.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 76.000 |
| | 0536- 8-122 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I-INDEX 536-002, APPROACH TL-3 | EA | 2.000 |
| | 0536- 8-123 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I-INDEX 536-002, TRAILING | EA | 2.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 76.000 |
| | 0542- 70- | BUMPER GUARDS, CONCRETE | EA | 5.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 25,724.000 |
| | 0570- 13- 1 | SHOULDER DROP OFF SOIL | CY | 2,465.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 2,479.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 11.375 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.192 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 1,791.000 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 303.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 2,031.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 0.842 |
| | 0710- 11-133 | PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, | GM | 0.078 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 1.023 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 33.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 180.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 10.420 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 2,215.000 |
| | 0710- 11-231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | GM | 1.047 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 0.285 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (21044745201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (21044745202) | LS | 1.000 |
| **Section 0003 Signing** | | | | |
| | 0546- 72- 3 | GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL | GM | 11.152 |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 42.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 4.000 |
| | 0700- 1-113 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 11.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 1.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 27.000 |
| | 0700- 2-113 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0700- 2-600 | MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 1.000 |
| | 0700- 3-101 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF | EA | 9.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 9.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 5.000 |
| | 0704- 1- 4 | TUBULAR MARKER, 36" YELLOW POST | EA | 7.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 23.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 2,479.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (21044745201) | LS | 1.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (21044745202) | LS | 1.000 |
| | 0711- 11-102 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | GM | 0.192 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,791.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 303.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 1,115.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.694 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 7.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 153.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 2,215.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.285 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 1,022.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 26.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 27.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 11.375 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 0.842 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.078 |
| | 0711- 16-171 | THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING | GM | 0.353 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 10.420 |
| | 0711- 16-231 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | 1.035 |
| | 0714- 10- | GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE | SF | 763.000 |
| **Section 0004 Lighting** | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 289.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 67.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 2.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 2,035.000 |
| | 0715- 1- 60 | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | LF | 382.000 |
| | 0715- 68-000 | LIGHT POLE COMPLETE, RELOCATE | EA | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL | EA | 1.000 |
| **Section 0005 Signalization** | | | | |
| | 0611- 1- 1 | ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH | MI | 0.190 |
| | 0611- 2- 1 | ITSFM LOCATION DOCUMENTATION- INTERSECTION | EA | 2.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 2,233.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,288.000 |
| | 0630- 2- 14 | CONDUIT, FURNISH & INSTALL, ABOVEGROUND | LF | 20.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 3.000 |
| | 0633- 1-122 | FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS | LF | 703.000 |
| | 0633- 2- 32 | FIBER OPTIC CONNECTION, INSTALL, TERMINATION | EA | 24.000 |
| | 0633- 3- 14 | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT | EA | 2.000 |
| | 0633- 3- 16 | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED | EA | 2.000 |
| | 0633- 3- 17 | FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL | EA | 2.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 240.000 |
| | 0634- 4-153 | SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX | PI | 2.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 37.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 4.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 2.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 879.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 2.000 |
| | 0641- 2- 18 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII | EA | 8.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 16.000 |
| | 0650- 1- 16 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | AS | 4.000 |
| | 0650- 1- 60 | VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | AS | 2.000 |
| | 0650- 1- 70 | VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION | AS | 2.000 |
| | 0650- 2-109 | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED | EA | 6.000 |
| | 0660- 1-110 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | EA | 15.000 |
| | 0660- 1-600 | LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN | EA | 12.000 |
| | 0660- 2-101 | LOOP ASSEMBLY- F&I, TYPE A | AS | 4.000 |
| | 0660- 2-102 | LOOP ASSEMBLY, F&I, TYPE B | AS | 4.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 25.000 |
| | 0660- 4- 11 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | 1.000 |
| | 0660- 4- 12 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | 4.000 |
| | 0670- 5-161 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION | AS | 2.000 |
| | 0671- 2- 50 | TRAFFIC CONTROLLER, RELOCATE- WITHOUT CABINET | EA | 1.000 |
| | 0676- 1-116 | TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE6, 44" W X 52" H X 24" D | EA | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0676- 1-600 | TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE | EA | 1.000 |
| | 0682- 1-173 | ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 2.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 2.000 |
| | 0685- 1- 13 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET | EA | 2.000 |
| | 0685- 2- 1 | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL | EA | 2.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 6.000 |
| | 0700- 3-501 | SIGN PANEL, RELOCATE, UP TO 12 SF | EA | 5.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 2.000 |
| | 0700- 5- 21 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 2.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 2.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 008 Proposal: T2A89 District:02
Counties: HAMILTON
Road Name: SR 93 (I-75)
Limits: FROM SR 6 TO N OF SR 143 (HAMILTON AVE)
Project(s): 42463135201(*) Federal Aid No: D226019B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 5.886 Miles | Contract Days: | 270 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 5.886 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 15 Days |

Proposal Budget Estimate: $21,590,678.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of milling & resurfacing, shoulder treatment, highway signing, guardrail, pier protection and other incidental construction on I-75 (SR93) in Hamilton County from SR 6 to north of SR 143(HAMILTON AVE).

**Call Order: 008 Proposal: T2A89**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Structures** | | | | |
| | 0458- 1- 21 | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | LF | 158.000 |
| | 0458- 2- | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT | CF | 44.400 |
| **Section 0002 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (42463135201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (42463135201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 5,400.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 17,700.000 |
| | 0102- 71- 15 | TEMPORARY BARRIER, F&I, ANCHORED | LF | 2,908.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 46,849.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 750.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 9,415.000 |
| | 0102- 89- 1 | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | 6.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 1,396.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 360.000 |
| | 0102-150- 1 | PORTABLE REGULATORY, SIGN | ED | 1,080.000 |
| | 0102-150- 2 | RADAR SPEED DISPLAY UNIT | ED | 1,080.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 1,700.800 |
| | 0107- 2- | MOWING | AC | 1,458.590 |
| | 0110- 1- 1 | CLEARING & GRUBBING (42463135201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 120.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 1,118.400 |
| | 0120- 6- | EMBANKMENT | CY | 54.200 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 967.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 967.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0327- 70- 2 | MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH | SY | 22,263.000 |
| | 0327- 70- 3 | MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH | SY | 14,428.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 130,059.000 |
| | 0327- 70- 11 | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH | SY | 97,536.000 |
| | 0327- 70- 15 | MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH | SY | 5,467.000 |
| | 0327- 70- 20 | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH | SY | 160,777.000 |
| | 0327- 70- 31 | MILLING EXISTING ASPHALT PAVEMENT, 7 1/2" AVG DEPTH | SY | 1,337.000 |
| | 0334- 1- 53 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | TN | 11,641.000 |
| | 0334- 1- 55 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 | TN | 38,837.900 |
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 10,506.600 |
| | 0337- 7- 88 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22 | TN | 2,427.200 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 744.000 |
| | 0431- 1-124 | PIPE LINER, CURED IN PLACE, 24" | LF | 58.000 |
| | 0521- 72- 56 | SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL | LF | 1,183.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 3,605.000 |
| | 0536- 1- 3 | GUARDRAIL- ROADWAY, DOUBLE FACE | LF | 1,961.000 |
| | 0536- 8-112 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 | EA | 6.000 |
| | 0536- 8-113 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING | EA | 6.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 5,770.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 42,803.000 |
| | 0570- 13- 1 | SHOULDER DROP OFF SOIL | CY | 117.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 154.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 193.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 7.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 2.000 |
| | 0695- 6- 11 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP | EA | 4.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 3.000 |
| | 0695- 9- 11 | TRAFFIC MONITORING SITE WEIGH- IN- MOTION ELECTRONIC SENSOR, FURNISH & INSTALL, WITH SPECIAL FOUNDATION SOCKET | EA | 8.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 16.341 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.686 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 1,190.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 44.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 25.587 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 2.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 14.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 15.584 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 116.000 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 0.084 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42463135201) | LS | 1.000 |
| **Section 0003 Signing** | | | | |
| | 0546- 72- 1 | GROUND-IN RUMBLE STRIPS, 16" | GM | 23.098 |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 43.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 9.000 |
| | 0700- 1-113 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 1.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 1.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 48.000 |
| | 0700- 2-114 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF | EA | 3.000 |
| | 0700- 2-115 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF | EA | 1.000 |
| | 0700- 2-600 | MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 2.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 16.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 4.000 |
| | 0705- 10- 3 | OBJECT MARKER, TYPE 3 | EA | 4.000 |
| | 0705- 11- 2 | DELINEATOR, NON-FLEXIBLE | EA | 111.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 4,279.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (42463135201) | LS | 1.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 1,129.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 44.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 14.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 124.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.039 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 2.000 |
| | 0711- 15-101 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 12.118 |
| | 0711- 15-102 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | GM | 0.434 |
| | 0711- 15-131 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 24.608 |
| | 0711- 15-201 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 12.123 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 2.263 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.272 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 2.500 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.085 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.085 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0713-107- | PREFORMED/PERMANENT TAPE, REMOVE | SF | 451.000 |
| **Section 0004 Signalization** | | | | |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 270.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 009 Proposal: T2A90 District:02
Counties: NASSAU
Road Name: SR 9 (I-95)
Limits: FROM DUVAL CO LINE TO S OF SR 200
Project(s): 42747525201(*) Federal Aid No: D226021B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 1.890 Miles | Contract Days: | 180 |
| Total Bridge Length: | 0.060 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 1.950 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 30 Days |

Proposal Budget Estimate: $6,115,372.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of milling & resurfacing, shoulder treatment, guardrail, and other incidental construction on I-95 (SR 9) from Duval County Line to South of SR 200 in Nassau County.

**Call Order: 009 Proposal: T2A90**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Structures** | | | | |
| | 0458- 1- 21 | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | LF | 114.000 |
| | 0458- 2- | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT | CF | 12.200 |
| **Section 0002 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (42747525201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (42747525201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 1,800.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 3,660.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 34,720.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 470.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 1,992.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 388.000 |
| | 0102-150- 1 | PORTABLE REGULATORY, SIGN | ED | 560.000 |
| | 0102-150- 2 | RADAR SPEED DISPLAY UNIT | ED | 560.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 18,396.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 55.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 316.680 |
| | 0107- 2- | MOWING | AC | 262.820 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 38,107.000 |
| | 0327- 70- 11 | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH | SY | 26,054.000 |
| | 0327- 70- 20 | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH | SY | 52,267.000 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 3,143.800 |
| | 0334- 1- 15 | SUPERPAVE ASPHALTIC CONC, TRAFFIC E | TN | 3,554.700 |
| | 0334- 1- 55 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 | TN | 10,773.500 |
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 3,251.800 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 93.500 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 511.000 |
| | 0536- 1- 3 | GUARDRAIL- ROADWAY, DOUBLE FACE | LF | 6,425.000 |
| | 0536- 5- 1 | RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL | LF | 6,426.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 6,931.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 2.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 14,258.000 |
| | 0570- 13- 1 | SHOULDER DROP OFF SOIL | CY | 1,750.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 6.954 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 13.909 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 3.477 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42747525201) | LS | 1.000 |
| **Section 0003 Signing** | | | | |
| | 0546- 72- 1 | GROUND-IN RUMBLE STRIPS, 16" | GM | 6.954 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 949.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (42747525201) | LS | 1.000 |
| | 0711- 15-101 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 3.477 |
| | 0711- 15-131 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 6.954 |
| | 0711- 15-201 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 3.477 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 634.000 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.119 |
| | 0713-103-181 | PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.239 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.119 |
| | 0713-103-381 | PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.221 |
| | 0713-107- | PREFORMED/PERMANENT TAPE, REMOVE | SF | 238.000 |
| **Section 0004 Intelligent Transportation System** | | | | |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 180.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

| | | | | | |
|---|---|---|---|---|---|
| Letting: | CT261202 | Call Order: 010 | Proposal: T3953 | | District:03 |
| Counties: | HOLMES | | | | |
| Road Name: | RICE MACHINE RD | | | | |
| Limits: | OVER RICE MACHINE BRANCH, BRIDGE NO 524139 | | | | |
| Project(s): | 44117615201(*) | | Federal Aid No: D326017B | | |
| Total Roadway Length: | | 0.059 Miles | | Contract Days: | 150 |
| Total Bridge Length: | | 0.000 Miles | | Letting Date: | 12/02/26 |
| Total Proposal Length: | | 0.059 Miles | | Contract Execution Days: | 10 |
| | | | | Special Start Date: | N/A |
| | | | | Aquis/Flexible Start Time: | 30 Days Flexible |
| Proposal Budget Estimate: | | | $793,989.00 | | |

Please read the full advertisement

Description:

The Improvements under this Contract consist of replacing the structurally deficient bridge on Rice Machine Road over Rice Machine Branch (Bridge No. 524139) in Holmes County, Florida with a new concrete bridge culvert (Bridge No. 524236) within its existing alignment. Other improvements included are paved roadway approaches and pavement markings. A project detour will be in place.

**Call Order: 010 Proposal: T3953**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Structures** | | | | |
| | 0400- 4- 1 | CONCRETE CLASS IV, CULVERTS | CY | 157.300 |
| | 0415- 1- 1 | REINFORCING STEEL- ROADWAY | LB | 21,887.000 |
| **Section 0002 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (44117615201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44117615201) | LS | 1.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 10,004.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 2,624.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 656.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 600.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 524.000 |
| | 0104- 12- | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | LF | 146.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44117615201) | LS | 1.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 1,796.500 |
| | 0120- 4- | SUBSOIL EXCAVATION | CY | 327.100 |
| | 0120- 6- | EMBANKMENT | CY | 1,343.800 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 1,023.000 |
| | 0285-706- | OPTIONAL BASE, BASE GROUP 06 | SY | 709.000 |
| | 0286- 1- | TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS | SY | 15.000 |
| | 0334- 1- 52 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 | TN | 81.800 |
| | 0440- 1- 50 | UNDERDRAIN, TYPE V | LF | 312.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 834.000 |
| **Section 0003 Signing** | | | | |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 1.000 |
| | 0705- 11- 2 | DELINEATOR, NON-FLEXIBLE | EA | 2.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 16.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 0.118 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 0.118 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

| | | | | | |
|---|---|---|---|---|---|
| Letting: | CT261202 | Call Order: 011 | Proposal: T3A13 | | District:03 |
| Counties: | OKALOOSA | | | | |
| Road Name: | CR 118 (AIRPORT RD) | | | | |
| Limits: | AT BUCKHORN DR | | | | |

Project(s): 45099715201(*) Federal Aid No: D326029B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 0.590 Miles | Contract Days: | 140 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 0.590 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 30 Days Flexible |

Proposal Budget Estimate: $294,528.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of high friction course treatment and signing and pavement marking updates for rural curve safety improvements at CR 188 (Airport Road) and Buckhorn Drive in Okaloosa County.

**Call Order: 011 Proposal: T3A13**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (45099715201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45099715201) | LS | 1.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 3,640.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 5,796.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 353.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 308.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 589.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 0.418 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 0.409 |
| | 0908-333-100 | HIGH FRICTION SURFACE COURSE | SY | 2,995.000 |
| **Section 0002 Signing** | | | | |
| | 0546- 72- 3 | GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL | GM | 0.623 |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 9.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 3.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 9.000 |
| | 0700- 3-501 | SIGN PANEL, RELOCATE, UP TO 12 SF | EA | 2.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 22.000 |
| | 0700-142-131 | ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS | EA | 2.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 3.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 353.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45099715201) | LS | 1.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 19.000 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 2.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 0.418 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 0.409 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 2,185.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 012 Proposal: T3A31 District:03
Counties: WALTON
Road Name: SR 20
Limits: FROM W OF BUS 331 (MADISON ST) TO SR 81

Project(s): 45315015201(*) Federal Aid No: D326046B
Project(s): 45315015202 Federal Aid No: D326046B
Project(s): 45315015203 Federal Aid No: N/A
Project(s): 45315015205 Federal Aid No: D326046B

Total Roadway Length: 10.455 Miles
Total Bridge Length: 0.109 Miles
Total Proposal Length: 10.564 Miles

Contract Days: 475
Letting Date: 12/02/26
Contract Execution Days: 10
Special Start Date: N/A
Aquis/Flexible Start Time: 120 Days Flexible

Proposal Budget Estimate: $11,121,180.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of milling & resurfacing, curb & gutter, sidewalk, drainage, signing & pavement marking, temporary traffic control, signalization, gravity wall and utility adjustment on FPID 453150-1-52-01; widening, temporary traffic control, drainage, and signing & pavement marking on FPID 453150-1-52-02; bridge joint replacement on FPID 453150-1-52-03; widening, temporary traffic control, drainage, and signing & pavement marking on FPID 453150-1-52-05, State Road 20 from West of Business 331 (Madison Street) to State Road 81, approximately 10.564 miles in Walton County.

**Call Order: 012 Proposal: T3A31**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Structures** | | | | |
| | 0458- 1- 21 | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | LF | 552.000 |
| | 0458- 2- | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT | CF | 185.000 |
| **Section 0002 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (45315015201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (45315015202) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (45315015203) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (45315015205) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45315015201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45315015202) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45315015203) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45315015205) | LS | 1.000 |
| | 0102- 2-200 | SPECIAL DETOUR- TEMPORARY PAVEMENT (45315015201) | LS | 1.000 |
| | 0102- 2-200 | SPECIAL DETOUR- TEMPORARY PAVEMENT (45315015202) | LS | 1.000 |
| | 0102- 2-200 | SPECIAL DETOUR- TEMPORARY PAVEMENT (45315015205) | LS | 1.000 |
| | 0102- 2-300 | SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE (45315015201) | LS | 1.000 |
| | 0102- 2-300 | SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE (45315015202) | LS | 1.000 |
| | 0102- 2-300 | SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE (45315015205) | LS | 1.000 |
| | 0102- 3- | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE | CY | 800.200 |
| | 0102- 4- 1 | PEDESTRIAN OR BICYCLE SPECIAL DETOUR (45315015201) | LS | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0102- 5- | PEDESTRIAN ESCORT/FLAGGER | HR | 1,232.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 112.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 30,763.000 |
| | 0102- 61- | BUSINESS SIGN | EA | 5.000 |
| | 0102- 71- 13 | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | LF | 2,148.000 |
| | 0102- 71- 15 | TEMPORARY BARRIER, F&I, ANCHORED | LF | 4,463.000 |
| | 0102- 71- 25 | TEMPORARY BARRIER, RELOCATE, ANCHORED | LF | 1,426.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 57,762.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 10,363.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 50.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 4,634.000 |
| | 0102- 89- 1 | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | 20.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 978.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 950.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 950.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 100.000 |
| | 0102-909- | TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS | DA | 80.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 3,957.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 33.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 2,064.000 |
| | 0107- 2- | MOWING | AC | 1,920.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45315015201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45315015202) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45315015205) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 1,740.000 |
| | 0110- 7- 1 | MAILBOX, F&I SINGLE | EA | 12.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 4,176.700 |
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 3,256.900 |
| | 0285-711- | OPTIONAL BASE, BASE GROUP 11 | SY | 14,318.000 |
| | 0286- 1- | TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS | SY | 677.000 |
| | 0327- 70- 4 | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH | SY | 15,550.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 148,959.000 |
| | 0327- 70- 7 | MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH | SY | 577.000 |
| | 0327- 70- 12 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH | SY | 2,055.000 |
| | 0334- 1- 53 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | TN | 16,139.400 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76 -22 | TN | 19,852.400 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 41.500 |
| | 0400- 0- 11 | CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 | CY | 174.300 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 3.000 |
| | 0425- 1-481 | INLETS, CURB, TYPE 8, <10' | EA | 3.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C,<10' | EA | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0425- 1-541 | INLETS, DT BOT, TYPE D, <10' | EA | 2.000 |
| | 0425- 1-561 | INLETS, DT BOT, TYPE F, <10' | EA | 1.000 |
| | 0425- 2- 43 | MANHOLES, P-7, PARTIAL | EA | 3.000 |
| | 0425- 2- 73 | MANHOLES, J-7, PARTIAL | EA | 1.000 |
| | 0425- 4- | INLETS, ADJUST | EA | 2.000 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 10.000 |
| | 0430-174-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | LF | 431.000 |
| | 0430-174-218 | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | LF | 170.000 |
| | 0430-175-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 183.000 |
| | 0430-175-124 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | LF | 34.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 65.000 |
| | 0430-175-218 | PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD | LF | 343.000 |
| | 0430-524-100 | STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND | EA | 1.000 |
| | 0430-536-100 | STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND | EA | 2.000 |
| | 0430-830- | PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | CY | 3.500 |
| | 0430-984-125 | MITERED END SECTION, OPTIONAL ROUND, 18" SD | EA | 20.000 |
| | 0430-984-625 | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | EA | 7.000 |
| | 0515- 1- 2 | PIPE HANDRAIL - GUIDERAIL, ALUMINUM | LF | 637.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 34.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 1,217.000 |
| | 0520- 6- | SHOULDER GUTTER- CONCRETE | LF | 109.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 186.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 762.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 427.000 |
| | 0526- 1-101 | PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL | SY | 203.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 188.000 |
| | 0530- 5- 12 | GABION, MATTRESS 1 FOOT AND GREATER THICKNESS | SY | 444.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 438.000 |
| | 0536- 8-122 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I-INDEX 536-002, APPROACH TL-3 | EA | 4.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 387.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 4.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 45,633.000 |
| | 0570- 13- 1 | SHOULDER DROP OFF SOIL | CY | 104.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 24.744 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.081 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 2,133.000 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 149.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 774.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 0.297 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 0.481 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 17.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 97.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 15.176 |
| | 0710- 11-231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | GM | 6.435 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 0.116 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45315015201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45315015202) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45315015203) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45315015205) | LS | 1.000 |
| **Section 0003 Signing** | | | | |
| | 0546- 72- 3 | GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL | GM | 27.049 |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 15.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 7.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 12.000 |
| | 0700- 2-500 | MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 1.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 1.000 |
| | 0704- 1- 4 | TUBULAR MARKER, 36" YELLOW POST | EA | 128.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 21.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 3,098.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45315015201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,782.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 149.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 664.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.474 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 2.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 82.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 1,700.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.116 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 945.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 15.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 15.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 22.467 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.081 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 0.427 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 13.072 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 16-231 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | 6.435 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 85.000 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.095 |
| | 0713-103-281 | PERMANENT TAPE, YELLOW, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.047 |
| **Section 0004 Signalization** | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 1,165.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,422.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 2.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 475.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 43.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 13.000 |
| | 0646- 1- 12 | ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST | EA | 2.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 13.000 |
| | 0649- 21- 15 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' | EA | 1.000 |
| | 0649- 26- 5 | STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT | EA | 1.000 |
| | 0650- 1- 34 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY | AS | 4.000 |
| | 0650- 2-109 | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED | EA | 15.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 12.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 1.000 |
| | 0660- 2-102 | LOOP ASSEMBLY, F&I, TYPE B | AS | 10.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 11.000 |
| | 0663- 1-112 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR | EA | 1.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 16.000 |
| | 0665- 1- 60 | PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN | EA | 2.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 1.000 |
| | 0700- 3-202 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF | EA | 1.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 2.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 013 Proposal: T3A41 District:03
Counties: LEON
Road Name: SR 63 (US 27 / MONROE ST)
Limits: FROM SR 263 (CAPITIAL CIR) TO N OF JOHN KNOX RD

Project(s): 45293915201(*) Federal Aid No: D326038B
Project(s): 45293915202 Federal Aid No: N/A
Project(s): 45293915203 Federal Aid No: N/A
Project(s): 45293915204 Federal Aid No: N/A

| | | | |
|---|---|---|---|
| Total Roadway Length: | 5.980 Miles | Contract Days: | 435 |
| Total Bridge Length: | 0.070 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 6.050 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 120 Days Flexible |

Proposal Budget Estimate: $13,696,782.00

Please read the full advertisement

Description:

The improvements under this Contract (FPID 452939-1-52-01) consist of resurfacing SR 63 (US 27/Monroe St) from SR 263 (Capital Cir) to N of John Knox Rd in Leon County. This project will primarily consist of milling and resurfacing the existing travel lanes, auxiliary lanes, median crossovers, and paved shoulders. In addition to the resurfacing, the scope of services for this project includes median access changes, sidewalk additions, signalization improvements, and addresses design deficiencies such as deficient sidewalks, non-compliant curb ramps, clear space requirements, and pedestrian signal features. The project will include restriping of existing Bridge #550068 and Bridge #550085 over SR 8 (I-10). There are no proposed improvements to Bridge Culvert #550003 over Meginnis Arm. Utility Work by Highway Contractor will include adjustments to manholes and valves owned by the City of Tallahassee Water and Sewer under FPID 452939-1-52-02, City of Tallahassee Power under FPID 452939-1-52-03, and CenturyLink aka Lumen (Local) under FPID 452939-1-52-04.

**Call Order: 013 Proposal: T3A41**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (45293915201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45293915201) | LS | 1.000 |
| | 0102- 5- | PEDESTRIAN ESCORT/FLAGGER | HR | 816.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 1,000.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 66,106.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 80,914.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 900.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 580.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 6,021.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 1,506.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 4,785.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 4,785.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 8.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 955.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 209.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0107- 1- | LITTER REMOVAL | AC | 1,235.820 |
| | 0107- 2- | MOWING | AC | 1,136.680 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45293915201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 783.000 |
| | 0110- 21- | TREE PROTECTION BARRIER | LF | 5,296.000 |
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 1,335.200 |
| | 0120- 71- | REGULAR EXCAVATION (3-R PROJECTS ONLY) (45293915201) | LS | 1.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 999.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 69.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 57.000 |
| | 0327- 70- 4 | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH | SY | 139,651.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 58,294.000 |
| | 0327- 70- 13 | MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH | SY | 39,374.000 |
| | 0327- 70- 20 | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH | SY | 71,991.000 |
| | 0334- 1- 53 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | TN | 26,871.400 |
| | 0337- 7- 27 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-7, PG 76-22 | TN | 5,812.600 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76 -22 | TN | 13,567.200 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 24.200 |
| | 0425- 1-471 | INLETS, CURB, TYPE 7, <10' | EA | 1.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C,<10' | EA | 5.000 |
| | 0425- 1-910 | INLETS, CLOSED FLUME | EA | 1.000 |
| | 0425- 4- | INLETS, ADJUST | EA | 1.000 |
| | 0425- 7- | MANHOLE COVER- REPLACE | EA | 1.000 |
| | 0425- 11- | MODIFY EXISTING DRAINAGE STRUCTURE | EA | 2.000 |
| | 0430-175-115 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | LF | 379.000 |
| | 0430-175-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 207.000 |
| | 0515- 2-311 | PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 | LF | 63.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 2,835.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 649.000 |
| | 0520- 5- 11 | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | LF | 43.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 341.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 137.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 397.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 1,527.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 700.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 528.000 |
| | 0536- 85- 20 | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE | EA | 2.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 1.000 |
| | 0536- 85- 26 | GUARDRAIL END TREATMENT- TYPE CRT | EA | 1.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 24,943.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 18.611 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 1.466 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 10,755.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 3,275.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 2,643.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 12.954 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 2.996 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 41.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 480.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 11.525 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 962.000 |
| | 0710- 11-231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | GM | 0.099 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 1.587 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45293915201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 208.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 30.000 |
| | 0700- 1-113 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 25.000 |
| | 0700- 1-114 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS | EA | 1.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 9.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 90.000 |
| | 0700- 2-111 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 2.000 |
| | 0700- 2-113 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 5.000 |
| | 0700- 2-600 | MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 5.000 |
| | 0700- 3-501 | SIGN PANEL, RELOCATE, UP TO 12 SF | EA | 128.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 137.000 |
| | 0700-141-112 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS | EA | 4.000 |
| | 0700-141-902 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - GROUND MOUNT | EA | 4.000 |
| | 0704- 1- 3 | TUBULAR MARKER, 36" WHITE POST | EA | 26.000 |
| | 0704- 1- 4 | TUBULAR MARKER, 36" YELLOW POST | EA | 91.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 7.000 |
| | 0705- 10- 2 | OBJECT MARKER, TYPE 2 | EA | 3.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 6,021.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45293915201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 10,755.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 3,275.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 2,643.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 2.996 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 41.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 480.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 962.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 1.587 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 4,568.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 137.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 137.000 |
| | 0711- 14-528 | THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" | LF | 56.000 |
| | 0711- 14-570 | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE | EA | 7.000 |
| | 0711- 15-101 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 7.731 |
| | 0711- 15-102 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | GM | 0.240 |
| | 0711- 15-131 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 8.442 |
| | 0711- 15-201 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 4.729 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 10.878 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 1.226 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 4.512 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 6.796 |
| | 0711- 16-231 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | 0.099 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 929.000 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.421 |
| | 0713-103-181 | PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.281 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.140 |
| | 0713-103-381 | PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.281 |
| **Section 0003 Signalization** | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 1,491.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 4,826.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 9.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 9.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 102.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 7.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0646- 1- 12 | ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST | EA | 36.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 3.000 |
| | 0649- 21- 14 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60' | EA | 1.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 1.000 |
| | 0649- 26- 3 | STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT | EA | 2.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 14.000 |
| | 0650- 1- 15 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS | AS | 1.000 |
| | 0650- 1- 16 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | AS | 5.000 |
| | 0650- 1- 18 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY | AS | 3.000 |
| | 0650- 1- 19 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY | AS | 6.000 |
| | 0650- 1- 60 | VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | AS | 19.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 6.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 1.000 |
| | 0660- 1-110 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | EA | 52.000 |
| | 0660- 2-101 | LOOP ASSEMBLY- F&I, TYPE A | AS | 68.000 |
| | 0660- 2-102 | LOOP ASSEMBLY, F&I, TYPE B | AS | 132.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 49.000 |
| | 0660- 6-422 | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT | EA | 1.000 |
| | 0665- 1- 12 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE | EA | 59.000 |
| | 0665- 1- 60 | PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN | EA | 47.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 5.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 3.000 |
| **Section 0004 Utilities** | | | | |
| | 0425- 5- 1 | MANHOLE, ADJUST, UTILITIES (45293915202) | EA | 17.000 |
| | 0425- 5- 1 | MANHOLE, ADJUST, UTILITIES (45293915203) | EA | 6.000 |
| | 0425- 5- 1 | MANHOLE, ADJUST, UTILITIES (45293915204) | EA | 3.000 |
| | 0425- 6- | VALVE BOXES, ADJUST | EA | 47.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

| | | | | |
|---|---|---|---|---|
| Letting: | CT261202 | Call Order: 014 | Proposal: T4742 | District:04 |
| Counties: | BROWARD | | | |
| Road Name: | NW 21 AVE | | | |
| Limits: | FROM NW 26 ST TO SR 870 (COMMERCIAL BLVD) | | | |

| | | |
|---|---|---|
| Project(s): | 44810615201(*) | Federal Aid No: D425064B |
| Project(s): | 44810615202 | Federal Aid No: N/A |
| Project(s): | 44810615203 | Federal Aid No: N/A |
| Project(s): | 44810615204 | Federal Aid No: N/A |

| | | | |
|---|---|---|---|
| Total Roadway Length: | 2.037 Miles | Contract Days: | 215 |
| Total Bridge Length: | 0.017 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 2.059 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 45 Days |

Proposal Budget Estimate: $2,493,262.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of, but are not limited to, MOT (standard, traffic control officer, barrier, ped LCD, arrow board, RPM, signalization, traffic detection, barricade, removable tape, ped access), protections (sediment, inlet), monitor structures (inspection, settlement), earthwork (excavation, embankment), asphaltic concrete (milling, resurfacing, patterned), concrete (removal, curb and gutter, sidewalk, driveways, traffic separator), signing (removal, single-column, multi-column, sign strip, object marker), pavement markings (detectable, RPM, painted, thermoplastic, bike lane), irrigation sleeve, utility adjustments (structure, manhole, valves), fiber optic locate, and sod along NW 21 Avenue from NW 26 Street to State Road 870 (Commercial Boulevard) for 2.059 miles, in the Cities of Fort Lauderdale, Oakland Park, and Tamarac, Broward County.

**Call Order: 014 Proposal: T4742**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (44810615201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44810615201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 204.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 33,043.000 |
| | 0102- 71- 13 | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | LF | 1,800.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 54,297.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 29,334.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 269.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 241.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 1,645.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 1,290.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 1,290.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 1,009.000 |
| | 0102-913- 24 | REMOVABLE TAPE, WHITE, 12" CROSSWALK | LF | 1,133.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 196.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 20.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (44810615201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44810615201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 251.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 179.700 |
| | 0120- 6- | EMBANKMENT | CY | 131.300 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 15,317.000 |
| | 0337- 7- 81 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 | TN | 1,263.600 |
| | 0425- 1-365 | INLETS, CURB, TYPE P-6, PARTIAL | EA | 1.000 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 12.000 |
| | 0425- 5- 1 | MANHOLE, ADJUST, UTILITIES | EA | 15.000 |
| | 0425- 6- | VALVE BOXES, ADJUST | EA | 4.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 1,591.000 |
| | 0520- 1- 12 | CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE | LF | 85.000 |
| | 0520- 5- 41 | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | LF | 303.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 115.000 |
| | 0523- 3- | PATTERNED PAVEMENT | SY | 518.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 32.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 682.000 |
| | 0591- 1-200 | IRRIGATION SLEEVE, 2" DIAMETER | LF | 1,212.000 |
| | 0591- 1-800 | IRRIGATION SLEEVE, 8" DIAMETER | LF | 1,212.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 0.907 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 0.078 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 1.271 |
| | 0710- 11-231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | GM | 0.250 |
| | 0926-102- 1 | TEMPORARY PEDESTRIAN ACCESS | SFD | 21,744.000 |
| | 0999- 16- | PARTNERING, DO NOT BID (44810615201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44810615201) | LS | 1.000 |
| | 0999- 26- | LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) (44810615202) | LS | 1.000 |
| | 0999- 26- | LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) (44810615203) | LS | 1.000 |
| | 0999- 26- | LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) (44810615204) | LS | 1.000 |
| | 1060- 15- | UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY | EA | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 41.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 6.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 2.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 30.000 |
| | 0700- 2-112 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0700- 2-114 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF | EA | 1.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 12.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 10.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 376.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (44810615201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,436.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 123.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 437.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.718 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 6.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 43.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 12.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 27.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 20.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 1.567 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.056 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 0.030 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.027 |
| | 0711- 16-171 | THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING | GM | 0.036 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 1.142 |
| | 0711- 16-231 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | 0.401 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 10,026.000 |
| | 0714- 10- | GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE | SF | 79,264.000 |
| **Section 0003 Signalization** | | | | |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 215.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 015 Proposal: T4746 District:04
Counties: MARTIN
Road Name: SR 5 (US 1 / NW FEDERAL HWY)
AT BAKER RD, AT NW NORTH RIVER SHORES BLVD AND AT NW SUNSET BLVD

Project(s): 44441515201(*) Federal Aid No: D426021B
Project(s): 44441615201 Federal Aid No: D426022B
Project(s): 44441715201 Federal Aid No: D426023B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 0.167 Miles | Contract Days: | 315 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 0.167Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 120 Days |

Proposal Budget Estimate: $3,205,618.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of, but are not limited to, MOT (standard, traffic control officer, barrier, ped LCD, arrow board, signalization, traffic detection, PCMS, business sign), monitor structures (inspection, settlement, vibration), environmental protection (sediment barrier, inlet, tree), earthwork (excavation, embankment, borrow), concrete (removal, curb, gutter, separator, sidewalk, driveway), asphalt (stabilization, base, milling, resurfacing), pavement markings (detectable, RPM, painted, thermo, bike lane), signing (single-column, internally-illuminated), lighting (conductors, load center, luminaire, pole complete, cable distribution), IST (subsurface doc, location doc, CCTV camera), fiber optic (cable, termination, hardware, locate), signalization (cable, cable remove, span wire remove, prestressed pole F&I/remove, aluminum pole pedestal/remove, steel mast arm, vehicular signal/detection, vehicular video/AVI, ped signal/detection, signal preemption system, controller, field ethernet, UPS), conduit (open trench, directional bore), pull/splice box, electrical service (power, wire), and sod at the intersection(s) of State Road 5 (US-1/NW Federal Highway) and NW Baker Road, and NW North River Shores Boulevard, and NW Sunset Boulevard, for a total of 0.227 miles in the City of Stuart, and in unincorporated portions of, Martin County.

**Call Order: 015 Proposal: T4746**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (44441515201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (44441615201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (44441715201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44441515201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44441615201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44441715201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 760.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 7,220.000 |
| | 0102- 61- | BUSINESS SIGN | EA | 1.000 |
| | 0102- 71- 13 | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | LF | 612.000 |
| | 0102- 71- 23 | TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE | LF | 396.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 11,944.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 1,320.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 1,100.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 111.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 1,184.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 945.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 945.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 1,489.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 15.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 17.160 |
| | 0107- 2- | MOWING | AC | 11.440 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (44441515201) | LS | 1.000 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (44441615201) | LS | 1.000 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (44441715201) | LS | 1.000 |
| | 0108- 2- | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING (44441515201) | LS | 1.000 |
| | 0108- 2- | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING (44441615201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44441515201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44441615201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44441715201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 682.000 |
| | 0110- 21- | TREE PROTECTION BARRIER | LF | 200.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 146.500 |
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 32.300 |
| | 0120- 6- | EMBANKMENT | CY | 0.800 |
| | 0120- 71- | REGULAR EXCAVATION (3-R PROJECTS ONLY) (44441615201) | LS | 1.000 |
| | 0120- 71- | REGULAR EXCAVATION (3-R PROJECTS ONLY) (44441715201) | LS | 1.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 436.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 261.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 2,171.000 |
| | 0327- 70- 12 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH | SY | 10,629.000 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 36.000 |
| | 0337- 7- 82 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | TN | 748.800 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76 -22 | TN | 179.100 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 1,041.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 63.000 |
| | 0520- 5- 41 | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | LF | 6.000 |
| | 0520- 5- 42 | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE | LF | 11.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 290.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 322.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 182.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 778.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 0.493 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 10.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 0.211 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 0.011 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 3.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 0.184 |
| | 0999- 16- | PARTNERING, DO NOT BID (44441515201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44441515201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44441615201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44441715201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 3.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 2.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 2.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 182.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (44441515201) | LS | 1.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (44441615201) | LS | 1.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (44441715201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,945.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 25.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 237.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.102 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 15.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.179 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 1,715.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 5.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 4.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 1.012 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.018 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 0.376 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 0.427 |
| | 0714- 10- | GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE | SF | 707.000 |
| **Section 0003 Lighting** | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 481.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 4.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 1,845.000 |
| | 0715- 7- 21 | LOAD CENTER, REWORK, SECONDARY VOLTAGE | EA | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0715- 11-211 | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD | EA | 1.000 |
| | 0715- 65-266 | LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH | EA | 2.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL | EA | 2.000 |
| **Section 0004 Signalization** | | | | |
| | 0611- 1- 1 | ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH | MI | 0.230 |
| | 0611- 2- 1 | ITSFM LOCATION DOCUMENTATION- INTERSECTION | EA | 3.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 613.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,215.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 3.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 3.000 |
| | 0633- 1-420 | FIBER OPTIC CABLE, RELOCATE, UNDERGROUND | LF | 99.000 |
| | 0633- 2- 32 | FIBER OPTIC CONNECTION, INSTALL, TERMINATION | EA | 36.000 |
| | 0633- 3- 12 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | EA | 3.000 |
| | 0633- 3- 14 | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT | EA | 3.000 |
| | 0633- 3- 16 | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED | EA | 3.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 315.000 |
| | 0634- 4-600 | SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN | PI | 3.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 43.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 2.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 3.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 332.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 3.000 |
| | 0641- 2- 70 | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | EA | 4.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 14.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 10.000 |
| | 0649- 21- 1 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' | EA | 1.000 |
| | 0649- 21- 3 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' | EA | 1.000 |
| | 0649- 21- 6 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' | EA | 1.000 |
| | 0649- 21- 10 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' | EA | 2.000 |
| | 0649- 21- 15 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' | EA | 2.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 2.000 |
| | 0649- 21- 26 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70' | EA | 1.000 |
| | 0650- 1- 34 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY | AS | 34.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0650- 1- 36 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY | AS | 2.000 |
| | 0650- 1- 39 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION CLUSTER, 1 WAY | AS | 1.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 10.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 4.000 |
| | 0653- 1- 60 | PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN | AS | 2.000 |
| | 0660- 4- 11 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | 3.000 |
| | 0660- 4- 12 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | 11.000 |
| | 0660- 4- 62 | VEHICLE DETECTION SYSTEM- VIDEO, REMOVE ABOVE GROUND EQUIPMENT | EA | 2.000 |
| | 0660- 6-121 | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT | EA | 3.000 |
| | 0660- 6-122 | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT | EA | 3.000 |
| | 0663- 1-122 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR | EA | 3.000 |
| | 0663- 1-123 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS | EA | 3.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 18.000 |
| | 0670- 5-161 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION | AS | 3.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 3.000 |
| | 0682- 1-173 | ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 3.000 |
| | 0684- 1- 4 | MANAGED FIELD ETHERNET SWITCH, RELOCATE | EA | 3.000 |
| | 0685- 1- 11 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE | EA | 3.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 1.000 |
| | 0700- 5- 21 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 5.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 6.000 |
| | 0700- 5- 60 | INTERNALLY ILLUMINATED SIGN, REMOVE | EA | 4.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 016 Proposal: T4755 District:04
Counties: BROWARD
Road Name: SR 814 (ATLANTIC BLVD)
Limits: FROM SR 7 (US 441) TO SR 9 (I-95)
Project(s): 44411915201(*) Federal Aid No: D426032B
Project(s): 44411915202 Federal Aid No: N/A

| | | | |
|---|---|---|---|
| Total Roadway Length: | 3.953 Miles | Contract Days: | 298 |
| Total Bridge Length: | 0.114 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 4.067 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 120 Days |

Proposal Budget Estimate: $4,809,236.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of, but are not limited to, maintenance of traffic (standard, special detour, temporary signalization, temporary detection, officer), environmental (inlet protection), concrete (removal, sidewalk, prestressed service pole, CCTV pole), guardrail (replacement), lighting (conductor replacement), ITS (ITSFM, fiber optic cable, conduit, pull/splice box, video detection-bluetooth, CCTV camera, Wireless Access Point Removal, Arterial Dynamic Messaging Signs (ADMS), cabinets, field ethernet switches, RPMU (remote power management units), electrical (power service, service wire, service disconnect, uninterruptible power supply), and sod along State Road 814 (Atlantic Boulevard) from State Road 7 (U.S. 441) to State Road 9 (I-95) for 4.067 miles in Broward County.

**Call Order: 016 Proposal: T4755**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (44411915201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44411915201) | LS | 1.000 |
| | 0102- 4- 1 | PEDESTRIAN OR BICYCLE SPECIAL DETOUR (44411915201) | LS | 1.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 7,175.000 |
| | 0102- 71- 13 | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | LF | 456.000 |
| | 0102- 71- 23 | TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE | LF | 588.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 48,790.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 34,155.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 501.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 602.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 4,172.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 4,172.000 |
| | 0102-112- | EXISTING ITS MAINTENANCE | DA | 298.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 501.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 70.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44411915201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 298.000 |
| | 0110- 21- | TREE PROTECTION BARRIER | LF | 122.000 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 3.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 72.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 239.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 59.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 75.000 |
| | 0536- 6- | PIPE RAIL FOR GUARDRAIL | LF | 75.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 75.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 560.000 |
| | 0999- 16- | PARTNERING, DO NOT BID (44411915201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44411915201) | LS | 1.000 |
| | 0999- 26- | LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) (44411915202) | LS | 1.000 |
| **Section 0002 Lighting** | | | | |
| | 0715- 1- 13 | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | 612.000 |
| | 0715- 1- 60 | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | LF | 612.000 |
| **Section 0003 Intelligent Transportation System** | | | | |
| | 0611- 1- 1 | ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH | MI | 4.067 |
| | 0611- 2- 2 | ITSFM LOCATION DOCUMENTATION- ITS SITE | EA | 12.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 716.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 25,453.000 |
| | 0630- 2- 14 | CONDUIT, FURNISH & INSTALL, ABOVEGROUND | LF | 460.000 |
| | 0630- 2- 15 | CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | LF | 1,305.000 |
| | 0633- 1-121 | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | LF | 4,479.000 |
| | 0633- 1-123 | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | LF | 27,882.000 |
| | 0633- 1-124 | FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS | LF | 29,382.000 |
| | 0633- 2- 31 | FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | 552.000 |
| | 0633- 3- 11 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | EA | 26.000 |
| | 0633- 3- 12 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | EA | 76.000 |
| | 0633- 3- 13 | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY | EA | 196.000 |
| | 0633- 3- 16 | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED | EA | 25.000 |
| | 0633- 3- 17 | FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL | EA | 25.000 |
| | 0633- 3- 51 | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE | EA | 3.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 298.000 |
| | 0633- 8- 11 | MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL, CAT 6 | LF | 357.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 63.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 28.000 |
| | 0635- 2- 13 | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | EA | 23.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 8.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 8,014.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 13.000 |
| | 0639- 6-111 | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, <5 KVA, SINGLE PHASE, COPPER WINDINGS | EA | 4.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0639- 6-121 | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS | EA | 1.000 |
| | 0639- 6-131 | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS | EA | 1.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 14.000 |
| | 0641- 3-163 | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' | EA | 7.000 |
| | 0641- 3-169 | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' | EA | 2.000 |
| | 0660- 6-121 | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT | EA | 6.000 |
| | 0660- 6-122 | VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT | EA | 6.000 |
| | 0676- 1-500 | TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY | EA | 13.000 |
| | 0676- 2-122 | ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D | EA | 8.000 |
| | 0676- 2-143 | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D | EA | 4.000 |
| | 0682- 1-173 | ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 10.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 12.000 |
| | 0684- 6- 6 | WIRELESS COMMUNICATION SYSTEM DEVICE, REMOVE | EA | 2.000 |
| | 0684- 7- 5 | MANAGED HUB ETHERNET SWITCH, ADJUST/MODIFY | EA | 2.000 |
| | 0685- 1- 11 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE | EA | 8.000 |
| | 0685- 2- 1 | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL | EA | 12.000 |
| | 0700- 8-135 | FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL-WITH UPS, FULL COLOR, 51-100 SF | EA | 4.000 |
| | 0700- 8-600 | FRONT ACCESS DYNAMIC MESSAGE SIGN, REMOVE | EA | 1.000 |
| | 0700- 10-122 | DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT | EA | 1.000 |
| | 0700- 10-123 | DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT | EA | 3.000 |
| | 0700- 10-600 | DMS SUPPORT STRUCTURE, REMOVE | EA | 1.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

| | | | | | |
|---|---|---|---|---|---|
| Letting: | CT261202 | Call Order: 017 | Proposal: T5896 | | District:05 |
| Counties: | ORANGE | | | | |
| Road Name: | SR 436 (SEMORAN BLVD) | | | | |
| Limits: | AT UNIVERSITY BLVD (SCARLET RD) | | | | |
| Project(s): | 45125615201(*) | Federal Aid No: D526057B | | | |
| Project(s): | 45125615202 | Federal Aid No: D526057B | | | |

| | | | |
|---|---|---|---|
| Total Roadway Length: | 0.100 Miles | Contract Days: | 160 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 0.100 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 120 Days |

Proposal Budget Estimate: $1,382,186.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of milling and resurfacing, curb and gutter, sidewalk, signal improvements, signing and pavement markings, and ITS at the intersection of SR 436 and University Blvd/Scarlet Road (Mile Post 10.088 to Mile Post 10.188), approximately 0.100 miles in Orange County.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at https://www.fdot.gov/equalopportunity/bdi.shtm.

For more information about bidding on BDI projects, please see the training guide located at https://www.fdot.gov/construction/training/ctqp/smallbusiness/smallbusinesstraining.shtm

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at: https://www.fdot.gov/equalopportunity/bdi.shtm

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the project major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the File Attachment Upload folder in the AASHTOWare Project Bids application.

BDI Reference Sheet may be found at: https://www.fdot.gov/equalopportunity/bdi.shtm

Proposal Guaranty of $500 is required for bids over $150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

**Call Order: 017 Proposal: T5896**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (45125615201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45125615201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 40.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 18,560.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 68,320.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 13,932.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 640.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 696.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 160.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 160.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 910.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 6.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 3.360 |
| | 0107- 2- | MOWING | AC | 1.560 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45125615201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 288.000 |
| | 0120- 6- | EMBANKMENT | CY | 6.500 |
| | 0327- 70- 1 | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH | SY | 4,301.000 |
| | 0337- 7- 82 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | TN | 236.500 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 353.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 222.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 126.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 39.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45125615201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 10.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 6.000 |
| | 0704- 1- 4 | TUBULAR MARKER, 36" YELLOW POST | EA | 3.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 93.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45125615201) | LS | 1.000 |
| | 0711- 11-102 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | GM | 0.074 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 782.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 90.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 179.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.048 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 1.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 9.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.021 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 649.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 0.208 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 0.064 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 0.078 |
| **Section 0003 Signalization** | | | | |
| | 0611- 1- 1 | ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH | MI | 0.100 |
| | 0611- 2- 1 | ITSFM LOCATION DOCUMENTATION- INTERSECTION | EA | 2.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 822.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 823.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 1.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 1.000 |
| | 0633- 1-113 | FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS | LF | 30.000 |
| | 0633- 1-123 | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | LF | 1,286.000 |
| | 0633- 1-420 | FIBER OPTIC CABLE, RELOCATE, UNDERGROUND | LF | 158.000 |
| | 0633- 1-610 | FIBER OPTIC CABLE, REMOVE, OVERHEAD | LF | 726.000 |
| | 0633- 1-620 | FIBER OPTIC CABLE, REMOVE, UNDERGROUND | LF | 12.000 |
| | 0633- 2- 31 | FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | 150.000 |
| | 0633- 2- 32 | FIBER OPTIC CONNECTION, INSTALL, TERMINATION | EA | 12.000 |
| | 0633- 3- 11 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | EA | 2.000 |
| | 0633- 3- 14 | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT | EA | 1.000 |
| | 0633- 3- 16 | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED | EA | 1.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 160.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 36.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 5.000 |
| | 0635- 2- 13 | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | EA | 1.000 |
| | 0639- 1-121 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 354.000 |
| | 0639- 2- 6 | ELECTRICAL SERVICE WIRE, REMOVE | LF | 354.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 1.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 2.000 |
| | 0641- 2- 60 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE | EA | 2.000 |
| | 0641- 2- 80 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-POLE 30' AND GREATER | EA | 2.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 8.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 2.000 |
| | 0649- 21- 10 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' | EA | 1.000 |
| | 0649- 21- 15 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' | EA | 3.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 14.000 |
| | 0650- 1- 19 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY | AS | 1.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 8.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0660- 4- 11 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | 1.000 |
| | 0660- 4- 12 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | 4.000 |
| | 0660- 9- 41 | TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, CABINET EQUIPMENT | EA | 1.000 |
| | 0660- 9- 42 | TRAFFIC DATA DETECTION SYSTEM- VIDEO, RELOCATE, ABOVE GROUND EQUIPMENT | EA | 2.000 |
| | 0663- 1-111 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS | EA | 1.000 |
| | 0663- 1-112 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR | EA | 4.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 8.000 |
| | 0670- 5-171 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/ELECTRONIC LOCK, 1 PREEMPTION | AS | 1.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 1.000 |
| | 0676- 2-500 | ITS CABINET- ADJUST/MODIFY | EA | 1.000 |
| | 0682- 1-173 | ITS CCTV CAMERA, NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 1.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 1.000 |
| | 0685- 1- 14 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET | EA | 1.000 |
| | 0685- 2- 1 | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL | EA | 1.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 2.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 4.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 018 Proposal: T5897 District:05
Counties: BREVARD
Road Name: SR A1A (N ATLANTIC AVE) AND SR 528 (SR A1A)
Limits: AT TAYLOR AVE, FROM SR 520 TO GEORGE KING BLVD, FROM W OF SYKES CREEK TO

Project(s): 45268515201 Federal Aid No: N/A
Project(s): 45268815201 Federal Aid No: N/A
Project(s): 45268825201(*) Federal Aid No: D526070B
Project(s): 45707015201 Federal Aid No: N/A

| | | | |
|---|---|---|---|
| Total Roadway Length: | 8.146 Miles | Contract Days: | 160 |
| Total Bridge Length: | 0.300 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 7.846 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 60 Days |

Proposal Budget Estimate: $10,826,216.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of Pedestrian Hybrid Beacon on State Road A1A at Taylor Avenue, approximately 0.423 miles in Brevard County. Milling and Resurfacing on State Road A1A from State Road 520 to George King Blvd., approximately 2.768 miles in Brevard County. Median Guardrail Installation on State Road 528/ State Road A1A from West of Sykes Creek to George King Blvd., approximately 4.955 miles in Brevard County. Milling and Resurfacing on State Road 528 from West of Sykes Creek to SR 401, approximately 4.315 miles in Brevard County.

**Call Order: 018 Proposal: T5897**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (45268515201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (45268815201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (45268825201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (45707015201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45268515201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45268815201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45268825201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45707015201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 320.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 24,220.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 64,344.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 7,545.000 |
| | 0102- 75- 1 | TEMPORARY SEPARATOR, F&I REMOVE | LF | 6,544.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 672.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 1,140.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 1,030.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 800.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 800.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 240.000 |
| | 0102-150- 1 | PORTABLE REGULATORY, SIGN | ED | 960.000 |
| | 0102-150- 2 | RADAR SPEED DISPLAY UNIT | ED | 960.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 33.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 189.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 850.220 |
| | 0107- 2- | MOWING | AC | 753.490 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45268825201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45707015201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 120.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 1,318.000 |
| | 0120- 6- | EMBANKMENT | CY | 777.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 1,393.000 |
| | 0285-704- | OPTIONAL BASE, BASE GROUP 04 | SY | 933.000 |
| | 0327- 70- 2 | MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH | SY | 9,824.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 149,942.000 |
| | 0327- 70- 8 | MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH | SY | 5,793.000 |
| | 0327- 70- 11 | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH | SY | 53,198.000 |
| | 0327- 70- 15 | MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH | SY | 16,458.000 |
| | 0327- 70- 19 | MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH | SY | 1,397.000 |
| | 0327- 70- 20 | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH | SY | 24,681.000 |
| | 0327- 70- 22 | MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH | SY | 12,598.000 |
| | 0334- 1- 12 | SUPERPAVE ASPHALTIC CONC, TRAFFIC B | TN | 3,277.600 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 15,566.300 |
| | 0334- 1- 55 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 | TN | 102.700 |
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 4,976.800 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76 -22 | TN | 8,297.700 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 2,488.400 |
| | 0425- 1-505 | INLETS, DT BOT, TYPE A, PARTIAL | EA | 2.000 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 3.000 |
| | 0425- 5- 1 | MANHOLE, ADJUST, UTILITIES | EA | 15.000 |
| | 0425- 6- | VALVE BOXES, ADJUST | EA | 22.000 |
| | 0425- 6- 1 | METER BOXES, ADJUST | EA | 1.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 26.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 158.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 38.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 7.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 64.000 |
| | 0524- 1- 2 | CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" | SY | 101.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 120.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 675.000 |
| | 0536- 1- 3 | GUARDRAIL- ROADWAY, DOUBLE FACE | LF | 21,950.000 |
| | 0536- 5- 1 | RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL | LF | 21,950.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0536- 7- 3 | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | EA | 102.000 |
| | 0536- 8-122 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 | EA | 3.000 |
| | 0536- 8-123 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING | EA | 2.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 1,550.000 |
| | 0536- 85- 20 | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE | EA | 2.000 |
| | 0536- 85- 29 | GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE | EA | 5.000 |
| | 0544- 3- 1 | CRASH CUSHION, TL-3, NARROW | EA | 4.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 37,264.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 160.000 |
| | 0639- 8-130 | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) (45268825201) | LS | 1.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 8.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 8.000 |
| | 0695- 7-600 | TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | EA | 3.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 4.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45268515201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45268815201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45268825201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45707015201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0546- 72- 1 | GROUND-IN RUMBLE STRIPS, 16" | GM | 7.078 |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 27.000 |
| | 0700- 1-113 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 1.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 1.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 2.000 |
| | 0705- 10- 2 | OBJECT MARKER, TYPE 2 | EA | 100.000 |
| | 0705- 10- 3 | OBJECT MARKER, TYPE 3 | EA | 20.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 4,999.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45268515201) | LS | 1.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45268815201) | LS | 1.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45268825201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,149.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 3,632.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 394.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.862 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 111.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 2,069.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.794 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 1,083.000 |
| | 0711- 15-101 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 7.917 |
| | 0711- 15-102 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | GM | 0.431 |
| | 0711- 15-131 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 8.251 |
| | 0711- 15-201 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 7.919 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 5.898 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 5.034 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 5.188 |
| | 0711- 16-231 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | 1.957 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.688 |
| | 0713-103-181 | PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.654 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.688 |
| | 0713-103-381 | PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.652 |
| **Section 0003 Signalization** | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 229.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 298.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 1.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 35.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 210.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 1.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 2.000 |
| | 0649- 21- 15 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' | EA | 1.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 2.000 |
| | 0654- 3- 10 | MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY | AS | 4.000 |
| | 0660- 2-102 | LOOP ASSEMBLY, F&I, TYPE B | AS | 32.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 8.000 |
| | 0665- 1- 12 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE | EA | 2.000 |
| | 0670- 5-161 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION | AS | 1.000 |
| | 0684- 7- 1 | MANAGED HUB ETHERNET SWITCH, FURNISH & INSTALL | EA | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0685- 1- 14 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET | EA | 1.000 |
| | 0685- 2- 1 | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL | EA | 1.000 |
| | 0700-141-160 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, BLANK OUT SIGN <12 SF | EA | 1.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 019 Proposal: T5915 District:05
Counties: BREVARD
Road Name: SR 9 (I-95)
Limits: FROM SB REST AREA TO VOLUSIA COUNTY LINE
Project(s): 45447315201(*) Federal Aid No: D526084B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 5.835 Miles | Contract Days: | 150 |
| Total Bridge Length: | 0.140 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 5.975 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 30 Days |

Proposal Budget Estimate: $14,565,329.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of milling and resurfacing, guardrail, signing and pavement marking, berm reconstruction, base work, and Intelligent Transportation Systems on SR 9 (I-95) from SB Rest Area to Volusia County Line, approximately 5.975 miles, from MP 25.215 to MP 31.190 in Brevard County.

**Call Order: 019 Proposal: T5915**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (45447315201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45447315201) | LS | 1.000 |
| | 0102- 5- | PEDESTRIAN ESCORT/FLAGGER | HR | 120.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 2,444.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 5,034.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 15,478.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 195.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 7,800.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 582.000 |
| | 0102-112- | EXISTING ITS MAINTENANCE | DA | 150.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 90.000 |
| | 0102-150- 1 | PORTABLE REGULATORY, SIGN | ED | 292.000 |
| | 0102-150- 2 | RADAR SPEED DISPLAY UNIT | ED | 292.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 2,261.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 116.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 831.960 |
| | 0107- 2- | MOWING | AC | 674.610 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45447315201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 38.000 |
| | 0110- 86- | DELIVERY OF SALVAGEABLE MATERIAL TO FDOT (45447315201) | LS | 1.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 5.100 |
| | 0120- 6- | EMBANKMENT | CY | 34.900 |
| | 0285-713- | OPTIONAL BASE, BASE GROUP 13 | SY | 25.000 |
| | 0327- 70- 1 | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH | SY | 1,450.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0327- 70- 2 | MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH | SY | 1,437.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 50,406.000 |
| | 0327- 70- 11 | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH | SY | 82,826.000 |
| | 0327- 70- 15 | MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH | SY | 24,513.000 |
| | 0327- 70- 19 | MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH | SY | 8,888.000 |
| | 0327- 70- 20 | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH | SY | 88,616.000 |
| | 0327- 70- 26 | MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH | SY | 17,997.000 |
| | 0327- 70- 27 | MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH | SY | 24,142.000 |
| | 0327- 70- 28 | MILLING EXISTING ASPHALT PAVEMENT, 6 3/4" AVG DEPTH | SY | 4,666.000 |
| | 0327- 70- 29 | MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH | SY | 13,026.000 |
| | 0337- 7- 26 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER | TN | 10,646.000 |
| | 0337- 7- 88 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22 | TN | 999.800 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 42.900 |
| | 0458- 1- 21 | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | LF | 1,597.000 |
| | 0458- 2- | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT | CF | 401.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 729.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 514.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 8.000 |
| | 0538- 1- | GUARDRAIL RESET | LF | 250.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 1,475.000 |
| | 0571- 1- 11 | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 | SY | 413.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 47.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 310.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 7.000 |
| | 0646- 2-135 | ALUMINUM POLE- INDEX 695-001, FURNISH & INSTALL, 35' | EA | 1.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 12.000 |
| | 0695- 2- 1 | TRAFFIC MONITORING SITE NON-INTRUSIVE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 1.000 |
| | 0695- 3- 11 | TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION | AS | 2.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 13.000 |
| | 0695- 7-132 | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT | EA | 1.000 |
| | 0695- 7-600 | TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | EA | 2.000 |
| | 0695- 8- 11 | TRAFFIC MONITORING SITE COMMUNICATIONS MODEM FURNISH & INSTALL | EA | 1.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 49.728 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 1.812 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 2,464.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 90.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 48.066 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 14.000 |
| | 0710- 11-180 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE | LF | 30.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 37.749 |
| | 0922-334- 2 | SUPERPAVE ASPHALTIC CONCRETE, THICK LIFT, TRAFFIC LEVEL C | TN | 3,451.100 |
| | 0922-334- 3 | SUPERPAVE ASPHALTIC CONCRETE, THICK LIFT, TRAFFIC LEVEL E | TN | 18,463.400 |
| | 0922-334- 9 | SUPERPAVE ASPHALTIC CONCRETE, THICK LIFT, TRAFFIC LEVEL E, PG76-22 | TN | 21,885.600 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45447315201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0546- 72- 1 | GROUND-IN RUMBLE STRIPS, 16" | GM | 6.612 |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 21.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 10.000 |
| | 0700- 1-113 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 2.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 2.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 25.000 |
| | 0700- 2-114 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF | EA | 2.000 |
| | 0700- 2-600 | MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 1.000 |
| | 0700- 3-101 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF | EA | 4.000 |
| | 0700- 3-203 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF | EA | 1.000 |
| | 0700- 3-206 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF | EA | 1.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 4.000 |
| | 0700- 3-603 | SIGN PANEL, REMOVE, 21-30 SF | EA | 1.000 |
| | 0700- 3-606 | SIGN PANEL, REMOVE, 101-200 SF | EA | 1.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 24.000 |
| | 0700-141-140 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF | EA | 8.000 |
| | 0705- 10- 2 | OBJECT MARKER, TYPE 2 | EA | 7.000 |
| | 0705- 11- 2 | DELINEATOR, NON-FLEXIBLE | EA | 76.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 3,900.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45447315201) | LS | 1.000 |
| | 0711- 11-102 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | GM | 0.906 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 1,232.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 45.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 7.000 |
| | 0711- 11-180 | THERMOPLASTIC, STANDARD, WHITE, YIELD LINE | LF | 15.000 |
| | 0711- 14-560 | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL | EA | 2.000 |
| | 0711- 15-101 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 11.526 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 15-131 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 24.033 |
| | 0711- 15-201 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 11.730 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 0.907 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 0.853 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 97.000 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.209 |
| | 0713-103-181 | PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.417 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.210 |
| | 0713-103-381 | PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.406 |
| | 0713-107- | PREFORMED/PERMANENT TAPE, REMOVE | SF | 1,652.000 |
| **Section 0003 Intelligent Transportation System** | | | | |
| | 0611- 1- 1 | ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH | MI | 5.975 |
| | 0611- 2- 2 | ITSFM LOCATION DOCUMENTATION- ITS SITE | EA | 8.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 2,708.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 439.000 |
| | 0630- 2- 14 | CONDUIT, FURNISH & INSTALL, ABOVEGROUND | LF | 78.000 |
| | 0633- 1-121 | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | LF | 2,347.000 |
| | 0633- 2- 31 | FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | 72.000 |
| | 0633- 3- 12 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | EA | 6.000 |
| | 0633- 3- 13 | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY | EA | 72.000 |
| | 0633- 3- 16 | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED | EA | 5.000 |
| | 0633- 3- 17 | FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL | EA | 6.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 150.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 27.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 7.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 1.000 |
| | 0639- 1-620 | ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 2,876.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 6.000 |
| | 0639- 6-121 | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS | EA | 2.000 |
| | 0639- 6-131 | ELECTRICAL POWER SERVICE- TRANSFORMER, F&I, 11-15 KVA, SINGLE PHASE, COPPER WINDINGS | EA | 1.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 5.000 |
| | 0641- 2- 60 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE | EA | 1.000 |
| | 0660- 7- 21 | VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED | EA | 2.000 |
| | 0676- 2-143 | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D | EA | 3.000 |

**Call Order: 019 Proposal: T5915**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0676- 2-500 | ITS CABINET- ADJUST/MODIFY | EA | 2.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 1.000 |
| | 0684- 1- 5 | MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY | EA | 1.000 |
| | 0684- 2- 1 | DEVICE SERVER, FURNISH & INSTALL | EA | 1.000 |
| | 0684- 7- 1 | MANAGED HUB ETHERNET SWITCH, FURNISH & INSTALL | EA | 3.000 |
| | 0684- 7- 6 | MANAGED HUB ETHERNET SWITCH, REMOVE | EA | 1.000 |
| | 0685- 1- 11 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE | EA | 3.000 |
| | 0685- 2- 1 | REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL | EA | 3.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 020 Proposal: T6608 District:06
Counties: MIAMI-DADE
Road Name: SR 953 (LEJEUNE RD / NW 42ND AVE)
Limits: FROM N OF NW 103RD ST TO S OF NW 135 ST
Project(s): 44780315201(*) Federal Aid No: D626035B
Project(s): 44780315202 Federal Aid No: D626035B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 1.963 Miles | Contract Days: | 360 |
| Total Bridge Length: | 0.015 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 1.978 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 120 Days |

Proposal Budget Estimate: $6,229,913.00

Please read the full advertisement

Description: Incentive / Disincentive

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 953/LEJEUNE RD/NW 42ND AVENUE FROM NORTH OF NW 103RD STREET TO SOUTH OF NW 135TH STREET IN MIAMI-DADE COUNTY.

**Call Order: 020 Proposal: T6608**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Structures** | | | | |
| | 0110- 3- | REMOVAL OF EXISTING STRUCTURES/BRIDGES (44780315201 870637) | LS | 1.000 |
| | 0458- 1- 21 | BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | LF | 396.000 |
| | 0458- 2- | POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT | CF | 52.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 66.000 |
| **Section 0002 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (44780315201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44780315201) | LS | 1.000 |
| | 0102- 3- | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE | CY | 46.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 512.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 41,940.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 40,320.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 14,002.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 1,440.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 748.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 1,800.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 1,800.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 1,440.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 548.000 |
| | 0104- 12- | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | LF | 110.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 97.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 74.640 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0107- 2- | MOWING | AC | 51.050 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (44780315201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44780315201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44780315202) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 2,685.000 |
| | 0110- 21- | TREE PROTECTION BARRIER | LF | 1,057.000 |
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 625.000 |
| | 0120- 71- | REGULAR EXCAVATION (3-R PROJECTS ONLY) (44780315201) | LS | 1.000 |
| | 0120- 71- | REGULAR EXCAVATION (3-R PROJECTS ONLY) (44780315202) | LS | 1.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 1,331.000 |
| | 0285-710- | OPTIONAL BASE, BASE GROUP 10 | SY | 1,177.000 |
| | 0327- 70- 1 | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH | SY | 306.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 93,491.000 |
| | 0334- 1- 12 | SUPERPAVE ASPHALTIC CONC, TRAFFIC B | TN | 17.700 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 174.600 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76 -22 | TN | 7,808.400 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 1.600 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 1.000 |
| | 0425- 1-361 | INLETS, CURB, TYPE P-6, <10' | EA | 2.000 |
| | 0425- 1-365 | INLETS, CURB, TYPE P-6, PARTIAL | EA | 1.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C,<10' | EA | 2.000 |
| | 0425- 1-525 | INLETS, DITCH BOTTOM, TYPE C, PARTIAL | EA | 1.000 |
| | 0425- 1-529 | INLETS, DT BOT, TYPE C, MODIFY | EA | 1.000 |
| | 0425- 2- 41 | MANHOLES, P-7, <10' | EA | 1.000 |
| | 0425- 2- 43 | MANHOLES, P-7, PARTIAL | EA | 1.000 |
| | 0425- 2- 61 | MANHOLES, P-8, <10' | EA | 1.000 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 14.000 |
| | 0430-175-115 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | LF | 77.000 |
| | 0430-175-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 6.000 |
| | 0430-175-218 | PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD | LF | 34.000 |
| | 0443- 70- 4 | FRENCH DRAIN, 24" | LF | 41.000 |
| | 0515- 4- 1 | BULLET RAIL, SINGLE RAIL | LF | 20.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 262.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 3,622.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 22.000 |
| | 0520- 5- 12 | TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE | LF | 80.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 1,223.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 904.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 442.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 159.000 |
| | 0536- 8-122 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I-INDEX 536-002, APPROACH TL-3 | EA | 2.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 192.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 2.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0550- 10-128 | FENCING, TYPE A, 5.1-6.0', RESET EXISTING | LF | 54.000 |
| | 0550- 10-218 | FENCING, TYPE B, 0.0-5.0', RESET EXISTING | LF | 108.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 1,720.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 239.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 5.000 |
| | 0639- 8-130 | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) (44780315201) | LS | 1.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 12.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 12.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 2,605.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44780315201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44780315202) | LS | 1.000 |
| **Section 0003 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 85.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 4.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 3.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 69.000 |
| | 0700- 2-114 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF | EA | 4.000 |
| | 0700- 2-115 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF | EA | 2.000 |
| | 0700- 2-600 | MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 6.000 |
| | 0700- 3-101 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF | EA | 19.000 |
| | 0700- 3-501 | SIGN PANEL, RELOCATE, UP TO 12 SF | EA | 2.000 |
| | 0700- 3-503 | SIGN PANEL, RELOCATE, 21-30 SF | EA | 1.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 23.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 3.000 |
| | 0704- 1- 3 | TUBULAR MARKER, 36" WHITE POST | EA | 8.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 2.000 |
| | 0705- 11- 1 | DELINEATOR, FLEXIBLE TUBULAR | EA | 27.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 2,530.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (44780315201) | LS | 1.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (44780315202) | LS | 1.000 |
| | 0711- 11-103 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | GM | 0.117 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 3,708.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 705.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 1,079.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.118 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 20.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 167.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 716.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.142 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 2,490.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 5.697 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.371 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 7.629 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.070 |
| | 0711- 16-171 | THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING | GM | 0.020 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 4.288 |
| **Section 0004 Lighting** | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 2,141.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 57.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 2.000 |
| | 0639- 1-620 | ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND | AS | 2.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 315.000 |
| | 0639- 2- 6 | ELECTRICAL SERVICE WIRE, REMOVE | LF | 370.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 2.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 2.000 |
| | 0641- 2- 60 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE | EA | 1.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 4,062.000 |
| | 0715- 1- 13 | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | 3,483.000 |
| | 0715- 1- 60 | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | LF | 4,440.000 |
| | 0715- 7- 11 | LOAD CENTER, F&I, SECONDARY VOLTAGE | EA | 2.000 |
| | 0715- 11-211 | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD | EA | 18.000 |
| | 0715- 61-121 | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH | EA | 1.000 |
| | 0715- 61-411 | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 8' ARM LENGTH | EA | 1.000 |
| | 0715- 61-442 | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH | EA | 3.000 |
| | 0715- 61-452 | LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH | EA | 1.000 |
| | 0715- 69-000 | LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION | EA | 1.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL | EA | 28.000 |
| **Section 0005 Signalization** | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 3,663.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 5.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 5.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 142.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 5.000 |
| | 0635- 2- 30 | PULL & SPLICE BOX, INSTALL | EA | 4.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 5.000 |
| | 0639- 1-610 | ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | AS | 5.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 1,200.000 |
| | 0639- 2- 6 | ELECTRICAL SERVICE WIRE, REMOVE | LF | 1,128.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 5.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 22.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 3.000 |
| | 0649- 21- 1 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' | EA | 1.000 |
| | 0649- 21- 10 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' | EA | 2.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 1.000 |
| | 0649- 26- 3 | STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT | EA | 4.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 12.000 |
| | 0650- 1- 18 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY | AS | 2.000 |
| | 0650- 2-109 | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED | EA | 37.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 6.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 16.000 |
| | 0653- 1- 60 | PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN | AS | 18.000 |
| | 0660- 4- 11 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | 25.000 |
| | 0660- 4- 12 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | 25.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 38.000 |
| | 0665- 1- 60 | PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN | EA | 11.000 |
| | 0670- 5-180 | TRAFFIC CONTROLLER ASSEMBLY, F&I, CALTRANS W/STANDARD LOCK | AS | 5.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 5.000 |
| | 0684- 8- 1 | CELLULAR MODEM, FURNISH AND INSTALL | EA | 5.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 3.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 3.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0006 Landscape / Peripheral** | | | | |
| | 0581- 1-282 | RELOCATE TREES AND PALMS, OTHER PALMS, 10.0"-18.0" DBH, 14.0' OR GREATER OF CLEAR TRUNK | EA | 2.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 021 Proposal: T6623 District:06
Counties: MIAMI-DADE
Road Name: SR 934 (NW 74 ST CONNECTOR)
Limits: FROM W OF NW 77TH CT TO E OF RED RD
Project(s): 45256615201(*) Federal Aid No: D626032B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 1.904 Miles | Contract Days: | 280 |
| Total Bridge Length: | 0.267 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 2.212 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 40 Days |

Proposal Budget Estimate: $4,888,078.00

Please read the full advertisement

Description: Incentive / Disincentive

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 934/NW 74 STREET CONNECTOR FROM WEST OF NW 77 COURT TO EAST OF RED ROAD IN MIAMI-DADE COUNTY.

**Call Order: 021 Proposal: T6623**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (45256615201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45256615201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 364.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 9,100.000 |
| | 0102- 62- 12 | BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012 | ED | 2,800.000 |
| | 0102- 71- 13 | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | LF | 432.000 |
| | 0102- 71- 23 | TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE | LF | 3,024.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 17,850.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 1,125.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 560.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 1,110.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 1,680.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 1,680.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 1,120.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 65.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 142.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 159.280 |
| | 0107- 2- | MOWING | AC | 109.580 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (45256615201) | LS | 1.000 |
| | 0108- 2- | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING (45256615201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45256615201) | LS | 1.000 |
| | 0110- 2- 2 | SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN | AC | 0.030 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 1,547.000 |
| | 0110- 21- | TREE PROTECTION BARRIER | LF | 838.000 |
| | 0110- 22- | TREE ROOT AND BRANCH PRUNING | EA | 5.000 |
| | 0110- 23- | TREE REMOVAL | EA | 1.000 |
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 301.700 |
| | 0120- 71- | REGULAR EXCAVATION (3-R PROJECTS ONLY) (45256615201) | LS | 1.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 621.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 621.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 108,289.000 |
| | 0334- 1- 15 | SUPERPAVE ASPHALTIC CONC, TRAFFIC E | TN | 85.400 |
| | 0337- 7- 88 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22 | TN | 8,985.000 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 41.300 |
| | 0400- 0- 11 | CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 | CY | 11.400 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 20.000 |
| | 0515- 1- 42 | PIPE HANDRAIL - GUIDERAIL, RELOCATE, ALUMINUM | LF | 47.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 748.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 1,865.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 54.000 |
| | 0520- 5- 41 | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | LF | 154.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 30.000 |
| | 0521- 1- 11 | MEDIAN CONCRETE BARRIER, 38" HEIGHT | LF | 233.000 |
| | 0521- 72- 40 | SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT | LF | 86.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 256.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 565.000 |
| | 0524- 2- 2 | CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | SY | 114.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 351.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 1,454.000 |
| | 0536- 7- 2 | SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT | EA | 17.000 |
| | 0536- 7- 3 | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | EA | 15.000 |
| | 0536- 8-112 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 | EA | 10.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 45.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 9.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 836.000 |
| | 0570- 1- 3 | PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010 | SY | 62.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 145.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 6.000 |
| | 0639- 8-130 | ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) (45256615201) | LS | 1.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 18.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 18.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0695- 7-162 | TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | EA | 2.000 |
| | 0695- 7-600 | TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | EA | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45256615201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 31.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 6.000 |
| | 0700- 1-311 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF | EA | 1.000 |
| | 0700- 1-312 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF | EA | 5.000 |
| | 0700- 1-500 | SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE | EA | 4.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 18.000 |
| | 0700- 1-911 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, LESS THAN 12 SF | EA | 4.000 |
| | 0700- 1-912 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF | EA | 3.000 |
| | 0700- 2-112 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 15.000 |
| | 0700- 3-401 | SIGN PANEL, INSTALL, UP TO 12 SF | EA | 2.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 2.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 8.000 |
| | 0704- 1- 3 | TUBULAR MARKER, 36" WHITE POST | EA | 2.000 |
| | 0704- 1- 4 | TUBULAR MARKER, 36" YELLOW POST | EA | 54.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 9.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 1,945.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45256615201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,943.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 311.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 1,000.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.421 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 38.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 119.000 |
| | 0711- 11-180 | THERMOPLASTIC, STANDARD, WHITE, YIELD LINE | LF | 17.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 622.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.171 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 1,682.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 6.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 6.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 5.900 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.330 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 6.758 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.122 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 3.730 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.534 |
| | 0713-103-181 | PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 1.067 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.533 |
| | 0713-103-381 | PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 1.067 |
| | 0714- 10- | GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE | SF | 1,035.000 |
| | 0921-703-100 | CHANNELIZING CURB, CENTERLINE | LF | 17.000 |
| **Section 0003 Lighting** | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 390.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 7.000 |
| **Section 0004 Signalization** | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 3,484.000 |
| | 0630- 2- 15 | CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | LF | 30.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 3.000 |
| | 0632- 7- 2 | SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL | LF | 760.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 3.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 115.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 5.000 |
| | 0635- 2- 30 | PULL & SPLICE BOX, INSTALL | EA | 3.000 |
| | 0635- 3- 12 | JUNCTION BOX, FURNISH & INSTALL, MOUNTED | EA | 6.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 5.000 |
| | 0639- 1-620 | ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND | AS | 3.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 1,880.000 |
| | 0639- 2- 6 | ELECTRICAL SERVICE WIRE, REMOVE | LF | 280.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 5.000 |
| | 0641- 2- 60 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE | EA | 2.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 18.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 9.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 16.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 2.000 |
| | 0653- 1- 60 | PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN | AS | 2.000 |
| | 0660- 1-109 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | EA | 12.000 |
| | 0660- 1-600 | LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN | EA | 8.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 16.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0660- 4- 11 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | 2.000 |
| | 0660- 4- 12 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | 13.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 20.000 |
| | 0665- 1- 60 | PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN | EA | 2.000 |
| | 0670- 5-181 | TRAFFIC CONTROLLER ASSEMBLY, F&I, CALTRANS W/STANDARD LOCK, 1 PREEMPTION | AS | 1.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 1.000 |
| | 0684- 8- 1 | CELLULAR MODEM, FURNISH AND INSTALL | EA | 1.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 2.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 2.000 |
| | 0700-141-112 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS | EA | 1.000 |
| | 0700-141-412 | ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I BARRIER SIDE MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS | EA | 3.000 |
| **Section 0005 Landscape / Peripheral** | | | | |
| | 0581- 1-271 | RELOCATE TREES AND PALMS, OTHER PALMS, <10.0" DBH, <14.0' OF CLEAR TRUNK | EA | 13.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 022 Proposal: T6629 District:06
Counties: MIAMI-DADE
Road Name: SR 985 (NW 107 AVE)
Limits: FROM N OF FLAGLER ST TO N OF SR 836 (DOLPHIN EXPWY)

Project(s): 45256015201(*) Federal Aid No: D625056B
Project(s): 45256015601 Federal Aid No: N/A

| | | | |
|---|---|---|---|
| Total Roadway Length: | 0.777 Miles | Contract Days: | 120 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 0.777 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 30 Days |

Proposal Budget Estimate: $1,331,749.00

Please read the full advertisement

Description: Incentive / Disincentive

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 985/NW 107 AVENUE FROM NORTH OF FLAGLER STREET TO NORTH OF SR 836/DOLPHIN XWY IN MIAMI-DADE COUNTY.

**Call Order: 022 Proposal: T6629**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (45256015201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (45256015201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 120.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 6,977.000 |
| | 0102- 71- 13 | TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | LF | 120.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 55,470.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 5,580.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 480.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 230.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 321.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 480.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 480.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 16.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 30.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 16.180 |
| | 0107- 2- | MOWING | AC | 16.180 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (45256015201) | LS | 1.000 |
| | 0108- 2- | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING (45256015201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (45256015201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 128.000 |
| | 0210- 1- 9 | REWORKING LIMEROCK BASE, 3" | SY | 232.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 42,346.000 |
| | 0334- 1- 55 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 | TN | 51.100 |
| | 0337- 7- 88 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22 | TN | 3,494.000 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 5.400 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 13.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 63.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 91.000 |
| | 0521- 72- 40 | SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT | LF | 30.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 43.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 14.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 115.000 |
| | 0536- 8-112 | GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I-INDEX 536-001, APPROACH TL-3 | EA | 1.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 73.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 2.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 127.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 0.220 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 0.170 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45256015201) | LS | 1.000 |
| **Section 0002 Signing** | | | | |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 8.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 2.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 7.000 |
| | 0704- 1- 3 | TUBULAR MARKER, 36" WHITE POST | EA | 7.000 |
| | 0704- 1- 4 | TUBULAR MARKER, 36" YELLOW POST | EA | 18.000 |
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 1,039.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (45256015201) | LS | 1.000 |
| | 0711- 11-102 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | GM | 0.333 |
| | 0711- 11-103 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | GM | 0.092 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,451.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 397.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 458.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.211 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 25.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 48.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 103.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.032 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 542.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 1.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 2.447 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 2.789 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.174 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 1.591 |
| | 0711- 16-202 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" | GM | 0.012 |
| **Section 0003 Signalization** | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 426.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 22.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 11.000 |
| **Section 0004 Utilities** | | | | |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (45256015601) | LS | 1.000 |
| | 1060- 15- | UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY | EA | 1.000 |
| | 1080- 24-500 | UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY | EA | 1.000 |

# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT261202 Call Order: 023 Proposal: T7618 District:07
Counties: PASCO
Road Name: SR 93 (I-275 / I-75)
Limits: FROM HILLSBOROUGH CO LINE TO N OF CR 54
Project(s): 44914215201(*) Federal Aid No: D726023B

| | | | |
|---|---|---|---|
| Total Roadway Length: | 9.401 Miles | Contract Days: | 330 |
| Total Bridge Length: | 0.167 Miles | Letting Date: | 12/02/26 |
| Total Proposal Length: | 9.568 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 90 Days Flexible |

Proposal Budget Estimate: $29,636,294.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of milling and resurfacing, fence improvements, signage, pavement markings and signalization on I-275/ I-75 from Hillsborough County Line to North of CR 54 in Pasco County.

**Call Order: 023 Proposal: T7618**

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Structures** | | | | |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 4.000 |
| | 0400- 4- 5 | CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE | CY | 20.100 |
| | 0415- 1- 5 | REINFORCING STEEL- BRIDGE SUBSTRUCTURE | LB | 4,526.000 |
| **Section 0002 Roadway** | | | | |
| | 0101- 1- | MOBILIZATION (44914215201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (44914215201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 4,400.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 21,065.000 |
| | 0102- 62- 13 | BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013 | ED | 183.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 46,805.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 495.000 |
| | 0102- 78- 2 | TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B | EA | 8,115.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 2,146.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 1,980.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 1,980.000 |
| | 0102-112- | EXISTING ITS MAINTENANCE | DA | 330.000 |
| | 0102-115- | TYPE III BARRICADE | ED | 110.000 |
| | 0102-150- 1 | PORTABLE REGULATORY, SIGN | ED | 660.000 |
| | 0102-150- 2 | RADAR SPEED DISPLAY UNIT | ED | 660.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 53,088.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 264.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 2,034.570 |
| | 0107- 2- | MOWING | AC | 1,474.210 |
| | 0110- 1- 1 | CLEARING & GRUBBING (44914215201) | LS | 1.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 174.200 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 663.000 |
| | 0285-710- | OPTIONAL BASE, BASE GROUP 10 | SY | 474.000 |
| | 0327- 70- 1 | MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH | SY | 3,184.000 |
| | 0327- 70- 4 | MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH | SY | 9,994.000 |
| | 0327- 70- 5 | MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH | SY | 6,385.000 |
| | 0327- 70- 6 | MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | SY | 187,287.000 |
| | 0327- 70- 11 | MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH | SY | 15,586.000 |
| | 0327- 70- 15 | MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH | SY | 4,277.000 |
| | 0327- 70- 20 | MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH | SY | 386,791.000 |
| | 0334- 1- 12 | SUPERPAVE ASPHALTIC CONC, TRAFFIC B | TN | 12,688.100 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 193.100 |
| | 0334- 1- 15 | SUPERPAVE ASPHALTIC CONC, TRAFFIC E | TN | 1,659.900 |
| | 0334- 1- 55 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 | TN | 63,768.900 |
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 16,767.500 |
| | 0337- 7- 88 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22 | TN | 4,777.400 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 5.700 |
| | 0550- 10-150 | FENCING, TYPE A, 8.1-10.0', STANDARD | LF | 57,413.000 |
| | 0550- 60-124 | FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING | EA | 1.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 90,885.000 |
| | 0570- 13- 1 | SHOULDER DROP OFF SOIL | CY | 3,786.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 131.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 475.000 |
| | 0635- 2- 14 | PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE | EA | 3.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 19.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 20.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 16.426 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 2.609 |
| | 0710- 11-103 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" | GM | 0.522 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 388.000 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 4,155.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 221.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 39.048 |
| | 0710- 11-133 | PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, | GM | 0.970 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 0.029 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 22.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 167.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 16.062 |
| | 0710- 11-202 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.012 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 25.000 |
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 9.000 |
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 2.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (44914215201) | LS | 1.000 |
| **Section 0003 Signing** | | | | |
| | 0546- 72- 1 | GROUND-IN RUMBLE STRIPS, 16" | GM | 20.810 |
| | 0700- 1-111 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF | EA | 60.000 |
| | 0700- 1-112 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF | EA | 37.000 |
| | 0700- 1-113 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF | EA | 11.000 |
| | 0700- 1-312 | SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF | EA | 1.000 |
| | 0700- 1-600 | SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 108.000 |
| | 0700- 2-115 | MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF | EA | 4.000 |
| | 0700- 2-600 | MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE | EA | 1.000 |
| | 0700- 3-102 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF | EA | 1.000 |
| | 0700- 3-104 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF | EA | 8.000 |
| | 0700- 3-105 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF | EA | 6.000 |
| | 0700- 3-106 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF | EA | 4.000 |
| | 0700- 3-107 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF | EA | 1.000 |
| | 0700- 3-205 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF | EA | 4.000 |
| | 0700- 3-206 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF | EA | 4.000 |
| | 0700- 3-207 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF | EA | 5.000 |
| | 0700- 3-208 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF | EA | 1.000 |
| | 0700- 3-209 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF | EA | 1.000 |
| | 0700- 3-211 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER | EA | 5.000 |
| | 0700- 3-602 | SIGN PANEL, REMOVE, 12-20 SF | EA | 1.000 |
| | 0700- 3-604 | SIGN PANEL, REMOVE, 31-50 SF | EA | 8.000 |
| | 0700- 3-605 | SIGN PANEL, REMOVE, 51-100 SF | EA | 10.000 |
| | 0700- 3-606 | SIGN PANEL, REMOVE, 101-200 SF | EA | 5.000 |
| | 0700- 3-607 | SIGN PANEL, REMOVE, 201-300 SF | EA | 2.000 |
| | 0700- 3-608 | SIGN PANEL, REMOVE, 301-400 SF | EA | 1.000 |
| | 0700- 3-626 | SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING | EA | 3.000 |
| | 0700- 3-627 | SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING | EA | 4.000 |
| | 0700- 3-629 | SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING | EA | 1.000 |
| | 0700- 3-631 | SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING | EA | 5.000 |
| | 0700- 13- 15 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' | EA | 37.000 |
| | 0705- 11- 1 | DELINEATOR, FLEXIBLE TUBULAR | EA | 80.000 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| | 0706- 1- 3 | RAISED PAVEMENT MARKER, TYPE B | EA | 8,115.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (44914215201) | LS | 1.000 |
| | 0711- 11-103 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | GM | 0.522 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 388.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 4,155.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 221.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.006 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 22.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 167.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 25.000 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 337.000 |
| | 0711- 14-560 | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL | EA | 4.000 |
| | 0711- 14-660 | THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD | EA | 40.000 |
| | 0711- 15-101 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 13.613 |
| | 0711- 15-102 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | GM | 2.106 |
| | 0711- 15-131 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 37.568 |
| | 0711- 15-133 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.970 |
| | 0711- 15-201 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 13.600 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 2.813 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.503 |
| | 0711- 16-131 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 1.480 |
| | 0711- 16-171 | THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING | GM | 0.023 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 2.462 |
| | 0711- 16-202 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" | GM | 0.012 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.162 |
| | 0713-103-173 | PERMANENT TAPE, WHITE, 3-9 DOTTED, 12" WIDE, FOR CONCRETE SURFACES | GM | 0.030 |
| | 0713-103-181 | PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.383 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.162 |
| | 0713-103-373 | PERMANENT TAPE, BLACK, 3-9 DOTTED, 12" WIDE, FOR CONCRETE SURFACES | GM | 0.030 |
| | 0713-103-381 | PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES | GM | 0.383 |

| ALT | Item | Description | Unit | Quantity |
|---|---|---|---|---|
| **Section 0004 Signalization** | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 8.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 338.000 |
| | 0630- 2- 17 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT | LF | 13.000 |
| | 0633- 6- | FIBER OPTIC CABLE LOCATOR | DA | 330.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 4.000 |
| | 0650- 2-102 | VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER | EA | 23.000 |
| | 0660- 1-109 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | EA | 6.000 |
| | 0660- 1-600 | LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN | EA | 6.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 9.000 |
| | 0700- 5- 21 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 2.000 |