Vendor Ranking

Letting: CT200429 April 29, 2020 10:30 AM
Call Order: 001
Contract: T1751
District: District 1
Counties: POLK
Fed Aid No: D119075B
Contract Time: 875 AVAILABLE DAYS
Project(s): 41066635201 (*)
41066635601
41066635602
41066635603
Contract Desc: SR 542 (DUNDEE RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Winning bid	$43,563,142.93	100.00%
2	THALLE CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$47,711,000.35	109.52%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$48,817,177.80	112.06%
4	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$50,625,250.00	116.21%
5	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$53,904,921.80	123.74%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

District: District 1 **Counties:** POLK **Fed Aid No:** D119075B

Contract Time: 875 AVAILABLE DAYS **Project(s):** 41066635201 (*)
41066635601
41066635602
41066635603

Contract Descr: SR 542 (DUNDEE RD)

The improvements under this contract consist of reconstruction of the existing two- to three-lane road to a four-lane divided arterial section for a length of 3.526 miles from MP 2.685 to MP 6.211, replacement of the open drainage system with a closed drainage system with treatment ponds, milling and resurfacing, signing and pavement marking, lighting, and reconstruction and signalization of several major intersections located in Polk County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 41066635201 (1.000) LS	4,300,000.00000	4,300,000.00	2,375,000.00000	2,375,000.00	4,850,000.00000	4,850,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41066635201 (875.000) DA (LS)	900,000.00000	900,000.00	1,100,000.00000	1,100,000.00	2,141,225.78000	2,141,225.78
0015 0102 2 1 SPECIAL DETOUR 1 41066635201 (1.000) LS	1,065,000.00000	1,065,000.00	920,000.00000	920,000.00	871,227.68000	871,227.68
0020 0102 2 2 SPECIAL DETOUR 2 41066635201 (1.000) LS	445,000.00000	445,000.00	462,000.00000	462,000.00	417,314.63000	417,314.63
0025 0102 2 3 SPECIAL DETOUR 3 41066635201 (1.000) LS	344,000.00000	344,000.00	150,000.00000	150,000.00	398,984.54000	398,984.54
0030 0102 4 PEDESTRIAN SPECIAL DETOUR 41066635201 (256.000) SY (LS)	11,000.00000	11,000.00	30,000.00000	30,000.00	50,000.00000	50,000.00
0035 0102 14 TRAFFIC CONTROL OFFICER 416.000 HR	75.00000	31,200.00	55.00000	22,880.00	54.14000	22,522.24

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 60 WORK ZONE SIGN 70,468.000 ED	0.25000	17,617.00	0.18000	12,684.24	0.22000	15,502.96
0045 0102 61 BUSINESS SIGN 99.000 EA	45.00000	4,455.00	39.75000	3,935.25	27.07000	2,679.93
0050 0102 62 BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013 8,540.000 ED	0.50000	4,270.00	0.42000	3,586.80	0.22000	1,878.80
0055 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 8,594.000 LF	25.00000	214,850.00	20.50000	176,177.00	27.01000	232,123.94
0060 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 4,404.000 LF	17.00000	74,868.00	14.00000	61,656.00	18.41000	81,077.64
0065 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 2,051.000 LF	11.00000	22,561.00	8.75000	17,946.25	12.18000	24,981.18
0070 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 6,232.000 LF	7.00000	43,624.00	6.00000	37,392.00	6.50000	40,508.00
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 828,037.000 ED	0.10000	82,803.70	0.08000	66,242.96	0.11000	91,084.07
0080 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 37,020.000 ED	0.25000	9,255.00	0.20000	7,404.00	0.24000	8,884.80

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102 74 7 151.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	2.60000	392.60	2.25000	339.75	3.25000	490.75
0090 0102 78 8,879.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	31,076.50	3.00000	26,637.00	3.25000	28,856.75
0095 0102 89 1 50.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	830.00000	41,500.00	725.00000	36,250.00	866.18000	43,309.00
0100 0102 99 238.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	2,618.00	8.95000	2,130.10	10.83000	2,577.54
0105 0102104 3,500.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	13.00000	45,500.00	8.00000	28,000.00	11.91000	41,685.00
0110 0102107 1 3,500.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	19.00000	66,500.00	6.00000	21,000.00	17.86000	62,510.00
0115 0104 1 1,185.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	3.50000	4,147.50	2.10000	2,488.50	1.68000	1,990.80
0120 0104 10 3 39,628.000 LF SEDIMENT BARRIER	5.00000	198,140.00	0.67000	26,550.76	0.81000	32,098.68

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0104 12 120.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5.00000	600.00	3.00000	360.00	4.06000	487.20
0130 0104 15 6.000 EA SOIL TRACKING PREVENTION DEVICE	4,000.00000	24,000.00	2,200.00000	13,200.00	3,789.52000	22,737.12
0135 0104 18 251.000 EA INLET PROTECTION SYSTEM	75.00000	18,825.00	75.00000	18,825.00	92.03000	23,099.53
0140 0107 1 974.570 AC LITTER REMOVAL	35.00000	34,109.95	17.80000	17,347.35	31.94000	31,127.77
0145 0107 2 737.730 AC MOWING	80.00000	59,018.40	30.00000	22,131.90	31.94000	23,563.10
0150 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41066635201	8,600.00000	8,600.00	17,100.00000	17,100.00	52,078.83000	52,078.83
0155 0110 1 1 (75.840) AC (LS) CLEARING & GRUBBING 41066635201	2,650,000.00000	2,650,000.00	68,868.00000	68,868.00	1,325,000.00000	1,325,000.00
0160 0110 3 (10270.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41066635201	100,000.00000	100,000.00	20,000.00000	20,000.00	214,811.65000	214,811.65

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0110 4 10 6,885.000 SY REMOVAL OF EXISTING CONCRETE	10.00000	68,850.00	10.00000	68,850.00	27.68000	190,576.80
0170 0110 7 1 60.000 EA MAILBOX, F&I SINGLE	400.00000	24,000.00	300.00000	18,000.00	162.41000	9,744.60
0175 0120 1 111,041.100 CY REGULAR EXCAVATION	7.00000	777,287.70	11.00000	1,221,452.10	6.72000	746,196.19
0180 0120 4 123,876.000 CY SUBSOIL EXCAVATION	8.00000	991,008.00	17.00000	2,105,892.00	11.36000	1,407,231.36
0185 0120 6 269,707.000 CY EMBANKMENT	4.00000	1,078,828.00	19.00000	5,124,433.00	11.16000	3,009,930.12
0190 0160 4 185,085.000 SY TYPE B STABILIZATION	5.50000	1,017,967.50	4.50000	832,882.50	3.16000	584,868.60
0195 0285701 218.000 SY OPTIONAL BASE, BASE GROUP 01	39.00000	8,502.00	23.00000	5,014.00	8.56000	1,866.08
0200 0285703 2,108.000 SY OPTIONAL BASE, BASE GROUP 03	16.50000	34,782.00	16.00000	33,728.00	8.67000	18,276.36
0205 0285706 2,231.000 SY OPTIONAL BASE, BASE GROUP 06	18.00000	40,158.00	20.00000	44,620.00	13.57000	30,274.67

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0285709 156,585.000 SY OPTIONAL BASE, BASE GROUP 09	20.00000	3,131,700.00	22.00000	3,444,870.00	16.08000	2,517,886.80
0215 0286 1 3,685.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	30.00000	110,550.00	22.00000	81,070.00	8.14000	29,995.90
0220 0327 70 6 10,675.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5.50000	58,712.50	5.00000	53,375.00	4.42000	47,183.50
0225 0327 70 19 15,626.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	2.00000	31,252.00	2.00000	31,252.00	3.52000	55,003.52
0230 0334 1 13 46,405.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	94.00000	4,362,135.80	85.25000	3,956,085.93	92.41000	4,288,350.74
0235 0337 7 25 5,988.800 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	160.00000	958,208.00	146.45000	877,059.76	153.12000	917,005.06
0240 0337 7 81 842.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	155.00000	130,556.50	141.00000	118,764.30	148.65000	125,207.90
0245 0337 7 83 2,407.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	145.00000	349,015.00	131.00000	315,317.00	145.09000	349,231.63
0250 0339 1 67.300 TN MISCELLANEOUS ASPHALT PAVEMENT	380.00000	25,574.00	350.00000	23,555.00	254.51000	17,128.52

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0400 0 11 1,251.000 CONCRETE CLASS NS, GRAVITY WALL CY	480.00000	600,480.00	476.67900	596,325.43	698.35000	873,635.85
0260 0400 1 2 12.400 CONCRETE CLASS I, ENDWALLS CY	1,250.00000	15,500.00	2,000.00000	24,800.00	1,218.06000	15,103.94
0265 0400 2 1 934.600 CONCRETE CLASS II, CULVERTS CY	1,200.00000	1,121,520.00	1,050.00000	981,330.00	1,464.92000	1,369,114.23
0270 0415 1 1 268,747.000 REINFORCING STEEL- ROADWAY LB	1.00000	268,747.00	1.20000	322,496.40	1.19000	319,808.93
0275 0425 1201 4.000 INLETS, CURB, TYPE 9, <10' EA	3,105.00000	12,420.00	4,200.00000	16,800.00	4,505.20000	18,020.80
0280 0425 1341 2.000 INLETS, CURB, TYPE P-4, <10' EA	3,889.00000	7,778.00	4,200.00000	8,400.00	3,531.83000	7,063.66
0285 0425 1351 113.000 INLETS, CURB, TYPE P-5, <10' EA	3,800.00000	429,400.00	5,400.00000	610,200.00	3,356.43000	379,276.59
0290 0425 1361 26.000 INLETS, CURB, TYPE P-6, <10' EA	4,045.00000	105,170.00	4,400.00000	114,400.00	3,843.66000	99,935.16
0295 0425 1365 1.000 INLETS, CURB, TYPE P-6, PARTIAL EA	4,900.00000	4,900.00	2,500.00000	2,500.00	3,951.93000	3,951.93

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0425 1451 INLETS, CURB, TYPE J-5, <10' 20.000 EA	6,300.00000	126,000.00	6,500.00000	130,000.00	3,248.16000	64,963.20
0305 0425 1461 INLETS, CURB, TYPE J-6, <10' 11.000 EA	6,900.00000	75,900.00	6,200.00000	68,200.00	5,413.60000	59,549.60
0310 0425 1471 INLETS, CURB, TYPE 7, <10' 16.000 EA	4,300.00000	68,800.00	5,500.00000	88,000.00	3,221.09000	51,537.44
0315 0425 1521 INLETS, DT BOT, TYPE C,<10' 16.000 EA	2,800.00000	44,800.00	6,200.00000	99,200.00	1,813.56000	29,016.96
0320 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 9.000 EA	4,300.00000	38,700.00	6,200.00000	55,800.00	3,129.06000	28,161.54
0325 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10' 1.000 EA	5,200.00000	5,200.00	7,000.00000	7,000.00	3,129.06000	3,129.06
0330 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	3,300.00000	6,600.00	5,500.00000	11,000.00	1,732.35000	3,464.70
0335 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 6.000 EA	3,000.00000	18,000.00	5,500.00000	33,000.00	1,732.35000	10,394.10

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0425 1533 1.000 EA INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	3,800.00000	3,800.00	5,500.00000	5,500.00	2,990.47000	2,990.47
0345 0425 1541 7.000 EA INLETS, DT BOT, TYPE D, <10'	3,200.00000	22,400.00	5,500.00000	38,500.00	4,590.73000	32,135.11
0350 0425 1543 1.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3,700.00000	3,700.00	5,500.00000	5,500.00	3,789.52000	3,789.52
0355 0425 1545 1.000 EA INLETS, DITCH BOTTOM, TYPE D, PARTIAL	3,100.00000	3,100.00	5,500.00000	5,500.00	4,417.50000	4,417.50
0360 0425 1549 4.000 EA INLETS, DT BOT, TYPE D, MODIFY	4,800.00000	19,200.00	6,500.00000	26,000.00	4,375.27000	17,501.08
0365 0425 1559 2.000 EA INLETS, DT BOT, TYPE E, MODIFY	5,333.00000	10,666.00	6,800.00000	13,600.00	3,215.68000	6,431.36
0370 0425 1582 8.000 EA INLETS, DT BOT, TYPE H, >10'	7,600.00000	60,800.00	8,600.00000	68,800.00	3,897.79000	31,182.32
0375 0425 1589 2.000 EA INLETS, DT BOT, TYPE H, MODIFY	8,100.00000	16,200.00	11,000.00000	22,000.00	3,096.58000	6,193.16

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0425 1711 2.000 EA INLETS, GUTTER, TYPE V, <10'	3,800.00000	7,600.00	6,000.00000	12,000.00	3,150.71000	6,301.42
0385 0425 1910 3.000 EA INLETS, CLOSED FLUME	2,620.00000	7,860.00	2,300.00000	6,900.00	9,473.80000	28,421.40
0390 0425 2 41 1.000 EA MANHOLES, P-7, <10'	6,400.00000	6,400.00	4,100.00000	4,100.00	2,598.53000	2,598.53
0395 0425 2 61 14.000 EA MANHOLES, P-8, <10'	3,000.00000	42,000.00	4,100.00000	57,400.00	5,249.03000	73,486.42
0400 0425 2 91 8.000 EA MANHOLES, J-8, <10'	5,200.00000	41,600.00	7,800.00000	62,400.00	3,551.32000	28,410.56
0405 0425 2 92 3.000 EA MANHOLES, J-8, >10'	4,600.00000	13,800.00	8,400.00000	25,200.00	3,708.32000	11,124.96
0410 0425 2 93 10.000 EA MANHOLES, J-8, PARTIAL	2,900.00000	29,000.00	3,600.00000	36,000.00	3,221.09000	32,210.90
0415 0425100 14 1.000 EA SPECIAL DRAINAGE STRUCTURE, PROJECT 410666-3-52-01	18,000.00000	18,000.00	3,800.00000	3,800.00	40,000.00000	40,000.00
0420 0430174118 332.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	48.00000	15,936.00	65.00000	21,580.00	64.96000	21,566.72

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0430174136 424.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	98.00000	41,552.00	130.00000	55,120.00	119.10000	50,498.40
0430 0430175115 7.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	303.00000	2,121.00	140.00000	980.00	36.54000	255.78
0435 0430175118 15,755.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	62.00000	976,810.00	85.00000	1,339,175.00	64.96000	1,023,444.80
0440 0430175124 5,115.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	70.00000	358,050.00	100.00000	511,500.00	92.03000	470,733.45
0445 0430175130 2,375.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	103.00000	244,625.00	100.00000	237,500.00	103.94000	246,857.50
0450 0430175136 3,082.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	121.00000	372,922.00	130.00000	400,660.00	119.10000	367,066.20
0455 0430175142 3,146.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	143.00000	449,878.00	140.00000	440,440.00	135.34000	425,779.64
0460 0430175148 553.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	210.00000	116,130.00	200.00000	110,600.00	161.87000	89,514.11
0465 0430175218 616.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	81.00000	49,896.00	80.00000	49,280.00	64.96000	40,015.36

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0470 0430175224 265.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	88.00000	23,320.00	100.00000	26,500.00	92.03000	24,387.95
0475 0430175230 186.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	120.00000	22,320.00	120.00000	22,320.00	103.94000	19,332.84
0480 0430185118 241.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	565.00000	136,165.00	300.00000	72,300.00	1,013.43000	244,236.63
0485 0430185124 321.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	656.00000	210,576.00	370.00000	118,770.00	1,048.07000	336,430.47
0490 0430185130 96.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	850.00000	81,600.00	480.00000	46,080.00	1,160.68000	111,425.28
0495 0430185136 91.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	1,100.00000	100,100.00	560.00000	50,960.00	1,292.77000	117,642.07
0500 0430185142 66.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	1,500.00000	99,000.00	680.00000	44,880.00	2,256.39000	148,921.74
0505 0430982125 12.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	4,600.00000	55,200.00	900.00000	10,800.00	974.45000	11,693.40

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0510 0430982129 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,800.00000	14,400.00	1,000.00000	8,000.00	1,293.85000	10,350.80
0515 0430982133 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	3,200.00000	19,200.00	2,000.00000	12,000.00	4,742.31000	28,453.86
0520 0430982138 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	3,300.00000	16,500.00	2,400.00000	12,000.00	6,473.58000	32,367.90
0525 0430982140 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	4,200.00000	8,400.00	3,300.00000	6,600.00	6,734.52000	13,469.04
0530 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	4,800.00000	4,800.00	4,000.00000	4,000.00	7,384.15000	7,384.15
0535 0430984125 12.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,500.00000	18,000.00	900.00000	10,800.00	974.45000	11,693.40
0540 0430984138 8.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	5,300.00000	42,400.00	2,400.00000	19,200.00	6,473.58000	51,788.64
0545 0436 1 1 100.000 LF TRENCH DRAIN, STANDARD	265.00000	26,500.00	330.00000	33,000.00	270.68000	27,068.00
0550 0440 1 20 2,052.000 LF UNDERDRAIN, TYPE II	28.00000	57,456.00	50.00000	102,600.00	41.68000	85,527.36

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0555 0440 70 27.000 EA UNDERDRAIN INSPECTION BOX	2,900.00000	78,300.00	4,000.00000	108,000.00	2,733.87000	73,814.49
0560 0440 73 3 505.000 LF UNDERDRAIN OUTLET PIPE, 8"	14.00000	7,070.00	40.00000	20,200.00	45.91000	23,184.55
0565 0455133 2 107,633.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	1.00000	107,633.00	21.00000	2,260,293.00	27.61000	2,971,747.13
0570 0455133 3 14,360.000 SF SHEET PILING STEEL, F&I PERMANENT	40.00000	574,400.00	21.00000	301,560.00	31.29000	449,324.40
0575 0515 1 1 377.000 LF PIPE HANDRAIL - GUIDERAIL, STEEL	57.00000	21,489.00	50.00000	18,850.00	42.03000	15,845.31
0580 0515 2211 1,529.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	84.00000	128,436.00	84.14300	128,654.65	55.77000	85,272.33
0585 0520 1 7 23,538.000 LF CONCRETE CURB & GUTTER, TYPE E	14.50000	341,301.00	15.75000	370,723.50	17.05000	401,322.90
0590 0520 1 10 37,959.000 LF CONCRETE CURB & GUTTER, TYPE F	16.50000	626,323.50	15.75000	597,854.25	17.05000	647,200.95
0595 0520 2 4 99.000 LF CONCRETE CURB, TYPE D	25.00000	2,475.00	25.00000	2,475.00	27.07000	2,679.93

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0600 0520 3 VALLEY GUTTER- CONCRETE 752.000 LF	45.00000	33,840.00	30.75000	23,124.00	33.29000	25,034.08
0605 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 1,685.000 LF	33.00000	55,605.00	37.50000	63,187.50	40.60000	68,411.00
0610 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 6,776.000 SY	64.00000	433,664.00	66.75000	452,298.00	72.27000	489,701.52
0615 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER 532.000 LF	300.00000	159,600.00	243.62200	129,606.90	286.92000	152,641.44
0620 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 20,654.000 SY	29.00000	598,966.00	32.00000	660,928.00	34.65000	715,661.10
0625 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 6,460.000 SY	43.00000	277,780.00	50.00000	323,000.00	54.14000	349,744.40
0630 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 48.000 SY	210.00000	10,080.00	94.87000	4,553.76	103.01000	4,944.48
0635 0527 2 DETECTABLE WARNINGS 931.000 SF	40.00000	37,240.00	27.00000	25,137.00	29.78000	27,725.18
0640 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 154.000 TN	160.00000	24,640.00	180.00000	27,720.00	140.75000	21,675.50

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0645 0530 74 166.500 TN BEDDING STONE	158.00000	26,307.00	100.00000	16,650.00	156.99000	26,138.84
0650 0534 72101 4,200.000 SF SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	68.00000	285,600.00	61.15000	256,830.00	66.21000	278,082.00
0655 0536 1 1 2,980.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.00000	53,640.00	17.50000	52,150.00	18.95000	56,471.00
0660 0536 6 2,980.000 LF PIPE RAIL FOR GUARDRAIL	18.00000	53,640.00	8.70000	25,926.00	9.42000	28,071.60
0665 0536 7 2 9.000 EA SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	240.00000	2,160.00	425.00000	3,825.00	460.16000	4,141.44
0670 0536 7 3 193.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	115.00000	22,195.00	245.00000	47,285.00	265.27000	51,197.11
0675 0536 8 13 4.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	2,900.00000	11,600.00	2,600.00000	10,400.00	2,815.07000	11,260.28
0680 0536 73 2,689.000 LF GUARDRAIL REMOVAL	3.00000	8,067.00	1.90000	5,109.10	2.06000	5,539.34

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0685 0536 85 20 — 4.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,050.00000	4,200.00	1,050.00000	4,200.00	1,136.86000	4,547.44
0690 0536 85 24 — 8.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,000.00000	24,000.00	2,300.00000	18,400.00	2,490.26000	19,922.08
0695 0548 13 — 38,229.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	10.50000	401,404.50	13.00000	496,977.00	18.82000	719,469.78
0700 0563 3 — 4,480.000 SF ANTI-GRAFFITI COATING, SACRIFICIAL	2.00000	8,960.00	0.85000	3,808.00	1.08000	4,838.40
0705 0570 1 2 — 118,448.000 SY PERFORMANCE TURF, SOD	3.65000	432,335.20	1.74500	206,691.76	3.37000	399,169.76
0710 0710 11101 — 49.950 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,000.00000	49,950.00	905.00000	45,204.75	974.45000	48,673.78
0715 0710 11102 — 0.004 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,300.00000	5.20	0.00000	0.00	1,429.19000	5.72
0720 0710 11123 — 4,333.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.35000	1,516.55	0.35000	1,516.55	0.98000	4,246.34

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0725 0710 11125 1,663.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	0.70000	1,164.10	0.69000	1,147.47	1.19000	1,978.97
0730 0710 11131 0.703 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	390.00000	274.17	343.52800	241.50	411.43000	289.24
0735 0710 11141 0.641 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" GM	390.00000	249.99	344.46200	220.80	514.29000	329.66
0740 0710 11201 21.632 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" GM	1,000.00000	21,632.00	904.91600	19,575.14	974.45000	21,079.30
0745 0710 11224 2,859.000 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" LF	0.60000	1,715.40	0.55000	1,572.45	1.08000	3,087.72
0750 0710 11231 3.068 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" GM	390.00000	1,196.52	344.10000	1,055.70	422.26000	1,295.49
0755 0999 16 (1.000) PARTNERING, DO NOT BID 41066635201 LS	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0760 0999 20 1 30.000 DISPUTES REVIEW BOARD, MEETING-DO NOT BID DA	3,900.00000	117,000.00	3,900.00000	117,000.00	3,900.00000	117,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0765 0999 20 2 — 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,500.00000	9,000.00	4,500.00000	9,000.00	4,500.00000	9,000.00
0770 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41066635201	100,000.00000	100,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
0001 Roadway Section Totals:		**$36,036,171.78**		**$38,422,602.06**		**$41,630,372.13**
SECTION: 0002 Signing						
0775 0700 1 11 — 121.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	300.00000	36,300.00	295.00000	35,695.00	335.64000	40,612.44
0780 0700 1 12 — 43.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,000.00000	43,000.00	975.00000	41,925.00	1,115.20000	47,953.60
0785 0700 1 13 — 13.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,700.00000	22,100.00	1,400.00000	18,200.00	1,591.60000	20,690.80
0790 0700 1 50 — 15.000 AS SINGLE POST SIGN, RELOCATE	380.00000	5,700.00	100.00000	1,500.00	232.78000	3,491.70
0795 0700 1 60 — 87.000 AS SINGLE POST SIGN, REMOVE	125.00000	10,875.00	32.00000	2,784.00	21.66000	1,884.42

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0800 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	4,500.00000	4,500.00	3,650.00000	3,650.00	3,941.10000	3,941.10
0805 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 3.000 AS	5,000.00000	15,000.00	4,800.00000	14,400.00	4,601.56000	13,804.68
0810 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	7,900.00000	15,800.00	6,000.00000	12,000.00	8,017.54000	16,035.08
0815 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 1.000 AS	10,000.00000	10,000.00	10,250.00000	10,250.00	9,809.44000	9,809.44
0820 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	620.00000	1,860.00	750.00000	2,250.00	801.21000	2,403.63
0825 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	17.50000	17.50	20.00000	20.00	48.72000	48.72
0830 0705 10 1 OBJECT MARKER, TYPE 1 8.000 EA	160.00000	1,280.00	185.00000	1,480.00	151.58000	1,212.64
0835 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN 41.000 EA	180.00000	7,380.00	140.00000	5,740.00	189.48000	7,768.68
0840 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 396.000 SF	7.50000	2,970.00	2.00000	792.00	2.16000	855.36

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0845 0710 11290 243.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.00000	486.00	2.00000	486.00	2.16000	524.88
0850 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41066635201	55,000.00000	55,000.00	49,412.79000	49,412.79	55,689.70000	55,689.70
0855 0711 11123 5,090.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.50000	7,635.00	1.36000	6,922.40	2.76000	14,048.40
0860 0711 11124 1,135.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.30000	2,610.50	2.18000	2,474.30	4.11000	4,664.85
0865 0711 11125 994.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.25000	3,230.50	2.98000	2,962.12	5.52000	5,486.88
0870 0711 11141 2.183 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,000.00000	2,183.00	961.01200	2,097.89	3,139.89000	6,854.38
0875 0711 11160 6.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	50.00000	300.00	45.00000	270.00	70.38000	422.28
0880 0711 11170 190.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	37.00000	7,030.00	35.00000	6,650.00	59.55000	11,314.50

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0885 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 566.000 LF	2.30000	1,301.80	2.18000	1,233.88	4.11000	2,326.26
0890 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.372 GM	1,000.00000	372.00	959.81200	357.05	3,248.16000	1,208.32
0895 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 2,493.000 LF	12.50000	31,162.50	11.05000	27,547.65	15.52000	38,691.36
0900 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 56.000 EA	180.00000	10,080.00	165.00000	9,240.00	200.30000	11,216.80
0905 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 58.000 EA	100.00000	5,800.00	93.00000	5,394.00	92.03000	5,337.74
0906 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 15.804 GM	5,000.00000	79,020.00	4,408.88400	69,678.00	5,413.60000	85,556.53
0907 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.427 GM	6,000.00000	2,562.00	5,735.01200	2,448.85	7,218.49000	3,082.30
0908 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.569 GM	1,200.00000	9,082.80	1,095.14500	8,289.15	1,353.40000	10,243.88

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0909 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.050 GM	2,490.00000	124.50	2,190.00000	109.50	2,706.80000	135.34
0910 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.952 GM	4,200.00000	8,198.40	4,059.51300	7,924.17	4,060.20000	7,925.51
0911 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 5.912 GM	4,600.00000	27,195.20	4,408.50800	26,063.10	5,413.60000	32,005.20
0915 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.430 GM	5,700.00000	2,451.00	5,147.79100	2,213.55	5,413.60000	2,327.85
0930 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.742 GM	4,200.00000	11,516.40	4,140.95900	11,354.51	4,060.20000	11,133.07
0002 Signing Section Totals:		**$444,124.10**		**$393,814.91**		**$480,708.32**
SECTION: 0003 Lighting						
0935 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 22,761.000 LF	6.80000	154,774.80	5.90000	134,289.90	6.39000	145,442.79
0940 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,743.000 LF	23.00000	40,089.00	21.00000	36,603.00	22.74000	39,635.82

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0945 0635 2 11 191.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	725.00000	138,475.00	640.00000	122,240.00	692.94000	132,351.54
0950 0639 1122 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,200.00000	13,200.00	2,150.00000	12,900.00	2,327.85000	13,967.10
0955 0639 2 1 787.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.75000	4,525.25	5.20000	4,092.40	5.63000	4,430.81
0960 0639 3 11 6.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	830.00000	4,980.00	740.00000	4,440.00	801.21000	4,807.26
0965 0715 1 12 126,775.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.00000	126,775.00	0.90000	114,097.50	0.98000	124,239.50
0970 0715 4 13 73.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,300.00000	386,900.00	4,700.00000	343,100.00	5,088.78000	371,480.94
0975 0715 4 23 55.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	6,900.00000	379,500.00	6,050.00000	332,750.00	6,550.46000	360,275.30
0980 0715 4 33 5.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 40' MOUNTING HEIGHT	6,500.00000	32,500.00	5,850.00000	29,250.00	6,333.91000	31,669.55

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0985 0715 4 43 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 17.000 EA	9,500.00000	161,500.00	8,400.00000	142,800.00	9,094.85000	154,612.45
0990 0715 4 60 LIGHT POLE COMPLETE, RELOCATE 2.000 EA	2,500.00000	5,000.00	2,250.00000	4,500.00	2,436.12000	4,872.24
0995 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 6.000 EA	605.00000	3,630.00	535.00000	3,210.00	579.25000	3,475.50
1000 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 6.000 EA	14,000.00000	84,000.00	12,700.00000	76,200.00	13,750.54000	82,503.24
1005 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 157.000 EA	620.00000	97,340.00	545.00000	85,565.00	590.08000	92,642.56
1010 0715512140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40' 5.000 EA	8,000.00000	40,000.00	7,500.00000	37,500.00	8,120.40000	40,602.00
0003 Lighting Section Totals:		**$1,673,189.05**		**$1,483,537.80**		**$1,607,008.60**

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1015 0630 2 11 3,941.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.00000	27,587.00	6.60000	26,010.60	7.15000	28,178.15
1020 0630 2 12 21,870.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.00000	568,620.00	22.50000	492,075.00	24.36000	532,753.20
1025 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,500.00000	30,000.00	6,650.00000	26,600.00	7,200.09000	28,800.36
1030 0632 7 6 3.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	900.00000	2,700.00	835.00000	2,505.00	904.07000	2,712.21
1035 0633 1121 725.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.00000	2,175.00	2.80000	2,030.00	3.03000	2,196.75
1040 0633 1123 31,600.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.25000	102,700.00	3.00000	94,800.00	3.25000	102,700.00
1045 0633 2 31 46.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	47.00000	2,162.00	41.50000	1,909.00	44.93000	2,066.78
1050 0633 2 32 60.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	95.00000	5,700.00	88.50000	5,310.00	95.82000	5,749.20

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1055 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 4.000 EA	850.00000	3,400.00	855.00000	3,420.00	925.73000	3,702.92
1060 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 6.000 EA	65.00000	390.00	59.00000	354.00	63.88000	383.28
1065 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 5.000 EA	95.00000	475.00	940.00000	4,700.00	95.82000	479.10
1070 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 5.000 EA	950.00000	4,750.00	515.00000	2,575.00	1,017.76000	5,088.80
1075 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	550.00000	550.00	515.00000	515.00	557.60000	557.60
1080 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 1.000 EA	6.50000	6.50	5.90000	5.90	6.39000	6.39
1085 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 2.000 PI	5,000.00000	10,000.00	4,500.00000	9,000.00	4,872.24000	9,744.48
1090 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL 20.000 LF	32.00000	640.00	29.00000	580.00	31.40000	628.00

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1095 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 78.000 EA	840.00000	65,520.00	750.00000	58,500.00	812.04000	63,339.12
1100 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 24.000 EA	1,400.00000	33,600.00	1,300.00000	31,200.00	1,407.54000	33,780.96
1105 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 4.000 EA	2,600.00000	10,400.00	2,400.00000	9,600.00	2,598.53000	10,394.12
1110 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	2,400.00000	4,800.00	2,200.00000	4,400.00	2,381.98000	4,763.96
1115 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 90.000 LF	6.00000	540.00	5.30000	477.00	5.74000	516.60
1120 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	1,000.00000	2,000.00	970.00000	1,940.00	1,050.24000	2,100.48
1125 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	5,700.00000	22,800.00	5,050.00000	20,200.00	5,467.74000	21,870.96
1130 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 30.000 EA	1,500.00000	45,000.00	1,350.00000	40,500.00	1,461.67000	43,850.10

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1135 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	100.00000	1,200.00	90.00000	1,080.00	97.45000	1,169.40
1140 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII 8.000 EA	29,000.00000	232,000.00	26,500.00000	212,000.00	28,692.08000	229,536.64
1145 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	37,000.00000	37,000.00	34,100.00000	34,100.00	36,920.75000	36,920.75
1150 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	42,000.00000	84,000.00	37,800.00000	75,600.00	40,926.82000	81,853.64
1155 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	55,000.00000	55,000.00	49,100.00000	49,100.00	53,161.55000	53,161.55
1160 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT 1.000 EA	3,500.00000	3,500.00	3,300.00000	3,300.00	3,572.98000	3,572.98
1165 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 3.000 EA	6,500.00000	19,500.00	5,900.00000	17,700.00	6,388.05000	19,164.15
1170 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 27.000 AS	900.00000	24,300.00	800.00000	21,600.00	866.18000	23,386.86

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1175 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 6.000 AS	1,000.00000	6,000.00	1,000.00000	6,000.00	1,082.72000	6,496.32
1180 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	1,400.00000	1,400.00	1,350.00000	1,350.00	1,461.67000	1,461.67
1185 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	115.00000	230.00	105.00000	210.00	113.69000	227.38
1190 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 3.000 AS	480.00000	1,440.00	425.00000	1,275.00	460.16000	1,380.48
1195 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 30.000 AS	500.00000	15,000.00	465.00000	13,950.00	503.46000	15,103.80
1200 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 50.000 EA	325.00000	16,250.00	305.00000	15,250.00	330.23000	16,511.50
1205 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 10.000 EA	330.00000	3,300.00	305.00000	3,050.00	330.23000	3,302.30
1210 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 48.000 AS	600.00000	28,800.00	535.00000	25,680.00	579.25000	27,804.00

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1215 0660 2106 26.000 AS LOOP ASSEMBLY, F&I, TYPE F	790.00000	20,540.00	755.00000	19,630.00	817.45000	21,253.70
1220 0660 5 13 17.000 EA VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS	1,000.00000	17,000.00	970.00000	16,490.00	1,050.24000	17,854.08
1225 0660 5 51 1.000 EA VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, ADJUST/MODIFY, CABINET EQUIPMENT	475.00000	475.00	420.00000	420.00	454.74000	454.74
1230 0660 5 60 15.000 EA VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, REMOVE	110.00000	1,650.00	105.00000	1,575.00	113.69000	1,705.35
1235 0665 1 11 30.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	130.00000	3,900.00	115.00000	3,450.00	124.51000	3,735.30
1240 0670 5110 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	35,000.00000	70,000.00	31,900.00000	63,800.00	34,538.77000	69,077.54
1245 0670 5400 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1,100.00000	4,400.00	1,000.00000	4,000.00	1,082.72000	4,330.88
1250 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	400.00000	400.00	375.00000	375.00	406.02000	406.02

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1255 0684 1 1 — 4.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,000.00000	12,000.00	2,750.00000	11,000.00	2,977.48000	11,909.92
1260 0685 1 13 — 4.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	6,000.00000	24,000.00	5,300.00000	21,200.00	5,738.42000	22,953.68
1265 0700 3201 — 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	600.00000	3,600.00	590.00000	3,540.00	638.81000	3,832.86
1270 0700 5 22 — 13.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,000.00000	52,000.00	3,950.00000	51,350.00	4,276.74000	55,597.62
1275 0700 5 60 — 1.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	350.00000	350.00	315.00000	315.00	341.06000	341.06
0004 Signalization Section Totals:		**$1,685,750.50**		**$1,517,596.50**		**$1,640,869.69**
SECTION: 0005 Utilities						
1280 0635 2 12 — 9.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	900.00000	8,100.00	950.00000	8,550.00	1,407.54000	12,667.86
1285 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41066635601	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1290 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41066635602	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
1295 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41066635603	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
1300 1050 16002 1,374.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	5.50000	7,557.00	7.63100	10,484.99	10.83000	14,880.42
1305 1050 16003 6,979.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	16.00000	111,664.00	10.32700	72,072.13	13.53000	94,425.87
1310 1050 16004 18,055.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	19.00000	343,045.00	11.74200	212,001.81	17.05000	307,837.75
1315 1050 31102 41,136.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, CASING/CONDUIT, 2"	3.50000	143,976.00	10.24500	421,438.32	9.74000	400,664.64
1320 1050 31202 283.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"	12.00000	3,396.00	54.51700	15,428.31	12.45000	3,523.35
1325 1050 31206 1,695.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"	28.00000	47,460.00	48.81800	82,746.51	14.08000	23,865.60

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1330 1050 31208 4,693.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	34.00000	159,562.00	61.54900	288,849.46	20.57000	96,535.01
1335 1050 31210 8,230.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"	35.00000	288,050.00	73.83100	607,629.13	28.15000	231,674.50
1340 1050 31212 24,937.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	41.00000	1,022,417.00	88.23800	2,200,391.01	47.10000	1,174,532.70
1345 1050 41102 6,582.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 2"	4.25000	27,973.50	42.00600	276,483.49	10.83000	71,283.06
1350 1050 41106 2,240.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 6"	28.00000	62,720.00	16.39200	36,718.08	12.99000	29,097.60
1355 1050 41202 712.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	18.25000	12,994.00	42.00600	29,908.27	8.66000	6,165.92
1360 1050 42210 530.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"	77.00000	40,810.00	26.63600	14,117.08	28.15000	14,919.50
1365 1050 42212 750.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"	80.00000	60,000.00	38.93000	29,197.50	46.56000	34,920.00

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1367 1050 42214 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14" 2,315.000 LF	111.00000	256,965.00	61.46800	142,298.42	45.47000	105,263.05
1370 1050 42208 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8" 465.000 LF	40.00000	18,600.00	55.99400	26,037.21	30.86000	14,349.90
1375 1050 42210 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10" 176.000 LF	70.00000	12,320.00	64.14900	11,290.22	34.65000	6,098.40
1380 1050 42212 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12" 119.000 LF	77.00000	9,163.00	86.03700	10,238.40	46.56000	5,540.64
1385 1055 31308 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, REDUCER, 8" 1.000 EA	439.00000	439.00	555.20000	555.20	168.90000	168.90
1390 1055 31312 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, REDUCER, 12" 4.000 EA	800.00000	3,200.00	1,379.22000	5,516.88	347.55000	1,390.20
1395 1055 51108 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" 35.000 EA	600.00000	21,000.00	562.79800	19,697.93	692.94000	24,252.90
1400 1055 51110 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10" 61.000 EA	800.00000	48,800.00	779.57600	47,554.14	519.71000	31,702.31

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1405 1055 51112 96.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" EA	950.00000	91,200.00	930.82000	89,358.72	692.94000	66,522.24
1407 1055 51114 1.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 14" EA	1,800.00000	1,800.00	1,540.21000	1,540.21	887.83000	887.83
1410 1055 51208 6.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8" EA	650.00000	3,900.00	702.89000	4,217.34	324.82000	1,948.92
1415 1055 51210 4.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10" EA	1,500.00000	6,000.00	1,520.44300	6,081.77	925.73000	3,702.92
1420 1055 51212 36.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12" EA	1,500.00000	54,000.00	1,210.80200	43,588.87	866.18000	31,182.48
1425 1055 51308 1.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8" EA	420.00000	420.00	304.69000	304.69	216.54000	216.54
1430 1055 51310 7.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10" EA	650.00000	4,550.00	452.91100	3,170.38	206.80000	1,447.60
1435 1055 51312 4.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12" EA	1,200.00000	4,800.00	889.35500	3,557.42	877.00000	3,508.00

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*			(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities								
1437 1055 51314 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"		4.000 EA	1,500.00000	6,000.00	988.17000	3,952.68	521.87000	2,087.48
1440 1055 51408 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"		3.000 EA	725.00000	2,175.00	809.28000	2,427.84	465.57000	1,396.71
1445 1055 51410 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"		8.000 EA	800.00000	6,400.00	721.67300	5,773.38	430.92000	3,447.36
1450 1055 51412 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12"		14.000 EA	1,300.00000	18,200.00	832.00300	11,648.04	530.53000	7,427.42
1452 1055 51414 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 14"		4.000 EA	1,900.00000	7,600.00	1,416.67000	5,666.68	866.18000	3,464.72
1455 1055 51508 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"		5.000 EA	500.00000	2,500.00	658.78200	3,293.91	184.06000	920.30
1460 1055 51510 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10"		2.000 EA	600.00000	1,200.00	524.04000	1,048.08	297.75000	595.50
1465 1055 51512 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"		7.000 EA	600.00000	4,200.00	370.56300	2,593.94	265.27000	1,856.89

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1470 1055 51610 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL Y, 10"	2,000.00000	2,000.00	1,752.00000	1,752.00	1,023.17000	1,023.17
1475 1060 11211 28.000 EA UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1,000.00000	28,000.00	4,781.75700	133,889.20	1,699.87000	47,596.36
1480 1060 11212 2.000 EA UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 6.1 - 12'	5,800.00000	11,600.00	5,644.99500	11,289.99	3,356.43000	6,712.86
1485 1060 16 6.000 EA UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	2,100.00000	12,600.00	2,304.16300	13,824.98	6,279.78000	37,678.68
1495 1080 21106 1.000 EA UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6"	15,000.00000	15,000.00	1,126.40000	1,126.40	1,364.23000	1,364.23
1497 1080 21400 8.000 EA UTILITY FIXTURE, VALVE/METER BOX, RELOCATE	1,100.00000	8,800.00	381.19500	3,049.56	2,165.44000	17,323.52
1500 1080 23108 11.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	4,200.00000	46,200.00	7,714.40800	84,858.49	4,223.69000	46,460.59
1505 1080 23110 2.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"	8,000.00000	16,000.00	9,533.48000	19,066.96	4,385.02000	8,770.04

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1510 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 23.000 EA	3,000.00000	69,000.00	9,698.25600	223,059.89	4,655.70000	107,081.10
1515 1080 24100 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1" 20.000 EA	470.00000	9,400.00	1,079.77200	21,595.44	541.36000	10,827.20
1520 1080 24102 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2" 24.000 EA	1,200.00000	28,800.00	1,409.16300	33,819.91	812.04000	19,488.96
1525 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 2.000 EA	1,900.00000	3,800.00	1,738.55500	3,477.11	974.45000	1,948.90
1530 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 14.000 EA	1,900.00000	26,600.00	2,010.37100	28,145.19	931.14000	13,035.96
1535 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" 18.000 EA	2,500.00000	45,000.00	2,612.38700	47,022.97	1,517.97000	27,323.46
1540 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" 13.000 EA	3,200.00000	41,600.00	3,980.98200	51,752.77	1,732.35000	22,520.55
1545 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 33.000 EA	3,900.00000	128,700.00	4,508.02200	148,764.73	2,224.99000	73,424.67

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1550 1080 25102 — 1.000 EA UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"	10,000.00000	10,000.00	11,557.82000	11,557.82	7,037.68000	7,037.68
1555 1080 26102 — 16.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	5,200.00000	83,200.00	1,470.91400	23,534.62	1,894.76000	30,316.16
1560 1080 29106 — 67.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"	65.00000	4,355.00	410.26000	27,487.42	59.55000	3,989.85
1565 1080 29108 — 54.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	99.00000	5,346.00	369.08700	19,930.70	107.19000	5,788.26
1570 1080 29110 — 34.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"	200.00000	6,800.00	451.43400	15,348.76	152.66000	5,190.44
1575 1080 29112 — 38.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	250.00000	9,500.00	590.68600	22,446.07	151.58000	5,760.04
1580 1080 32106 — 5.000 EA UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"	950.00000	4,750.00	1,249.46800	6,247.34	275.01000	1,375.05
1585 1080 32108 — 2.000 EA UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 8"	1,000.00000	2,000.00	1,249.47000	2,498.94	286.92000	573.84
1590 1080 32110 — 3.000 EA UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 10"	1,100.00000	3,300.00	1,372.26300	4,116.79	303.16000	909.48

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) JR. DAVIS CONSTRUCTION CO., INC.		(2) THALLE CONSTRUCTION CO., INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1595 1080 32112 1.000 EA UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 12"	1,200.00000	1,200.00	1,372.25000	1,372.25	308.58000	308.58
1600 1644113 08 20.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	5,900.00000	118,000.00	5,903.91400	118,078.28	3,140.97000	62,819.40
1605 1644900 8.000 EA FIRE HYDRANT, REMOVE	900.00000	7,200.00	863.25800	6,906.06	649.63000	5,197.04
0005 Utilities Section Totals:		**$3,723,907.50**		**$5,893,449.08**		**$3,458,219.06**
Contract Grand Totals:		**$43,563,142.93**		**$47,711,000.35**		**48,817,177.80**

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 41066635201 (1.000) LS	5,060,000.00000	5,060,000.00	5,390,000.00000	5,390,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 41066635201 (875.000) DA (LS)	1,250,000.00000	1,250,000.00	425,000.00000	425,000.00		
0015 0102 2 1 SPECIAL DETOUR 1 41066635201 (1.000) LS	1,350,000.00000	1,350,000.00	1,117,000.00000	1,117,000.00		
0020 0102 2 2 SPECIAL DETOUR 2 41066635201 (1.000) LS	325,000.00000	325,000.00	457,235.00000	457,235.00		
0025 0102 2 3 SPECIAL DETOUR 3 41066635201 (1.000) LS	280,000.00000	280,000.00	330,000.00000	330,000.00		
0030 0102 4 PEDESTRIAN SPECIAL DETOUR 41066635201 (256.000) SY (LS)	10,000.00000	10,000.00	8,000.00000	8,000.00		
0035 0102 14 TRAFFIC CONTROL OFFICER 416.000 HR	65.00000	27,040.00	70.00000	29,120.00		
0040 0102 60 WORK ZONE SIGN 70,468.000 ED	0.25000	17,617.00	0.25000	17,617.00		
0045 0102 61 BUSINESS SIGN 99.000 EA	50.00000	4,950.00	45.00000	4,455.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 62 BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871/700-013 8,540.000 ED	0.50000	4,270.00	0.50000	4,270.00		
0055 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 8,594.000 LF	21.00000	180,474.00	22.00000	189,068.00		
0060 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 4,404.000 LF	14.50000	63,858.00	15.00000	66,060.00		
0065 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 2,051.000 LF	9.00000	18,459.00	9.85000	20,202.35		
0070 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 6,232.000 LF	6.15000	38,326.80	6.75000	42,066.00		
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 828,037.000 ED	0.08000	66,242.96	0.15000	124,205.55		
0080 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 37,020.000 ED	0.20000	7,404.00	0.30000	11,106.00		
0085 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 151.000 LF	2.30000	347.30	3.00000	453.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8,879.000 EA	2.50000	22,197.50	3.50000	31,076.50	
0095 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	50.000 LO	1,350.00000	67,500.00	750.00000	37,500.00	
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	238.000 ED	9.10000	2,165.80	12.00000	2,856.00	
0105 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	3,500.000 ED	11.20000	39,200.00	10.20000	35,700.00	
0110 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3,500.000 ED	16.80000	58,800.00	8.50000	29,750.00	
0115 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1,185.000 SY	4.50000	5,332.50	3.50000	4,147.50	
0120 0104 10 3 SEDIMENT BARRIER	39,628.000 LF	5.00000	198,140.00	1.40000	55,479.20	
0125 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	120.000 LF	11.00000	1,320.00	4.00000	480.00	
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	4,500.00000	27,000.00	3,500.00000	21,000.00	

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0104 18 INLET PROTECTION SYSTEM 251.000 EA	300.00000	75,300.00	100.00000	25,100.00		
0140 0107 1 LITTER REMOVAL 974.570 AC	36.00000	35,084.52	80.00000	77,965.60		
0145 0107 2 MOWING 737.730 AC	70.00000	51,641.10	80.00000	59,018.40		
0150 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41066635201 (1.000) LS	15,000.00000	15,000.00	45,000.00000	45,000.00		
0155 0110 1 1 CLEARING & GRUBBING 41066635201 (75.840) AC (LS)	2,506,812.67000	2,506,812.67	1,940,000.00000	1,940,000.00		
0160 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 41066635201 (10270.000) SF (LS)	93,000.00000	93,000.00	202,000.00000	202,000.00		
0165 0110 4 10 REMOVAL OF EXISTING CONCRETE 6,885.000 SY	13.00000	89,505.00	14.50000	99,832.50		
0170 0110 7 1 MAILBOX, F&I SINGLE 60.000 EA	175.00000	10,500.00	205.00000	12,300.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0120 1 REGULAR EXCAVATION	111,041.100 CY	10.50000	1,165,931.55	10.00000	1,110,411.00	
0180 0120 4 SUBSOIL EXCAVATION	123,876.000 CY	15.00000	1,858,140.00	19.00000	2,353,644.00	
0185 0120 6 EMBANKMENT	269,707.000 CY	12.00000	3,236,484.00	10.00000	2,697,070.00	
0190 0160 4 TYPE B STABILIZATION	185,085.000 SY	5.50000	1,017,967.50	12.00000	2,221,020.00	
0195 0285701 OPTIONAL BASE, BASE GROUP 01	218.000 SY	17.00000	3,706.00	27.50000	5,995.00	
0200 0285703 OPTIONAL BASE, BASE GROUP 03	2,108.000 SY	16.00000	33,728.00	14.50000	30,566.00	
0205 0285706 OPTIONAL BASE, BASE GROUP 06	2,231.000 SY	14.50000	32,349.50	20.00000	44,620.00	
0210 0285709 OPTIONAL BASE, BASE GROUP 09	156,585.000 SY	16.25000	2,544,506.25	18.00000	2,818,530.00	
0215 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	3,685.000 SY	44.00000	162,140.00	14.00000	51,590.00	

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0327 70 6 — 10,675.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.70000	39,497.50	4.85000	51,773.75		
0225 0327 70 19 — 15,626.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3.15000	49,221.90	2.00000	31,252.00		
0230 0334 1 13 — 46,405.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	91.35000	4,239,160.70	84.00000	3,898,078.80		
0235 0337 7 25 — 5,988.800 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	152.60000	913,890.88	144.00000	862,387.20		
0240 0337 7 81 — 842.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	148.10000	124,744.63	141.50000	119,185.45		
0245 0337 7 83 — 2,407.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	145.10000	349,255.70	131.50000	316,520.50		
0250 0339 1 — 67.300 TN MISCELLANEOUS ASPHALT PAVEMENT	230.00000	15,479.00	355.00000	23,891.50		
0255 0400 0 11 — 1,251.000 CY CONCRETE CLASS NS, GRAVITY WALL	500.00000	625,500.00	500.00000	625,500.00		
0260 0400 1 2 — 12.400 CY CONCRETE CLASS I, ENDWALLS	1,650.00000	20,460.00	1,000.00000	12,400.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0400 2 1 CONCRETE CLASS II, CULVERTS 934.600 CY	1,400.00000	1,308,440.00	1,520.00000	1,420,592.00		
0270 0415 1 1 REINFORCING STEEL- ROADWAY 268,747.000 LB	0.25000	67,186.75	1.15000	309,059.05		
0275 0425 1201 INLETS, CURB, TYPE 9, <10' 4.000 EA	3,300.00000	13,200.00	4,500.00000	18,000.00		
0280 0425 1341 INLETS, CURB, TYPE P-4, <10' 2.000 EA	5,600.00000	11,200.00	6,300.00000	12,600.00		
0285 0425 1351 INLETS, CURB, TYPE P-5, <10' 113.000 EA	4,400.00000	497,200.00	5,100.00000	576,300.00		
0290 0425 1361 INLETS, CURB, TYPE P-6, <10' 26.000 EA	5,400.00000	140,400.00	4,600.00000	119,600.00		
0295 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	5,300.00000	5,300.00	2,900.00000	2,900.00		
0300 0425 1451 INLETS, CURB, TYPE J-5, <10' 20.000 EA	7,300.00000	146,000.00	7,800.00000	156,000.00		
0305 0425 1461 INLETS, CURB, TYPE J-6, <10' 11.000 EA	8,000.00000	88,000.00	8,000.00000	88,000.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0425 1471 INLETS, CURB, TYPE 7, <10' 16.000 EA	3,600.00000	57,600.00	5,600.00000	89,600.00		
0315 0425 1521 INLETS, DT BOT, TYPE C,<10' 16.000 EA	3,100.00000	49,600.00	2,900.00000	46,400.00		
0320 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 9.000 EA	5,700.00000	51,300.00	4,800.00000	43,200.00		
0325 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10' 1.000 EA	9,000.00000	9,000.00	5,800.00000	5,800.00		
0330 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	4,200.00000	8,400.00	4,200.00000	8,400.00		
0335 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 6.000 EA	3,500.00000	21,000.00	3,200.00000	19,200.00		
0340 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' 1.000 EA	6,200.00000	6,200.00	4,900.00000	4,900.00		
0345 0425 1541 INLETS, DT BOT, TYPE D, <10' 7.000 EA	3,600.00000	25,200.00	4,200.00000	29,400.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 1.000 EA	6,000.00000	6,000.00	6,500.00000	6,500.00		
0355 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL 1.000 EA	2,200.00000	2,200.00	3,000.00000	3,000.00		
0360 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 4.000 EA	5,200.00000	20,800.00	6,000.00000	24,000.00		
0365 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 2.000 EA	3,500.00000	7,000.00	19,500.00000	39,000.00		
0370 0425 1582 INLETS, DT BOT, TYPE H, >10' 8.000 EA	11,000.00000	88,000.00	7,800.00000	62,400.00		
0375 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 2.000 EA	11,500.00000	23,000.00	8,800.00000	17,600.00		
0380 0425 1711 INLETS, GUTTER, TYPE V, <10' 2.000 EA	4,000.00000	8,000.00	3,200.00000	6,400.00		
0385 0425 1910 INLETS, CLOSED FLUME 3.000 EA	5,000.00000	15,000.00	4,200.00000	12,600.00		
0390 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	3,500.00000	3,500.00	4,900.00000	4,900.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0395 0425 2 61 MANHOLES, P-8, <10' 14.000 EA	3,500.00000	49,000.00	5,000.00000	70,000.00		
0400 0425 2 91 MANHOLES, J-8, <10' 8.000 EA	6,800.00000	54,400.00	9,000.00000	72,000.00		
0405 0425 2 92 MANHOLES, J-8, >10' 3.000 EA	15,000.00000	45,000.00	12,000.00000	36,000.00		
0410 0425 2 93 MANHOLES, J-8, PARTIAL 10.000 EA	3,000.00000	30,000.00	3,500.00000	35,000.00		
0415 0425100 14 SPECIAL DRAINAGE STRUCTURE, PROJECT 410666-3-52-01 1.000 EA	20,000.00000	20,000.00	3,500.00000	3,500.00		
0420 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 332.000 LF	95.00000	31,540.00	65.00000	21,580.00		
0425 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 424.000 LF	175.00000	74,200.00	145.00000	61,480.00		
0430 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 7.000 LF	85.00000	595.00	125.00000	875.00		
0435 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 15,755.000 LF	85.00000	1,339,175.00	78.00000	1,228,890.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0440 0430175124 5,115.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	125.00000	639,375.00	95.00000	485,925.00		
0445 0430175130 2,375.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	150.00000	356,250.00	124.00000	294,500.00		
0450 0430175136 3,082.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	180.00000	554,760.00	140.00000	431,480.00		
0455 0430175142 3,146.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	185.00000	582,010.00	185.00000	582,010.00		
0460 0430175148 553.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	250.00000	138,250.00	364.00000	201,292.00		
0465 0430175218 616.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	75.00000	46,200.00	105.00000	64,680.00		
0470 0430175224 265.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	95.00000	25,175.00	165.00000	43,725.00		
0475 0430175230 186.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	250.00000	46,500.00	185.00000	34,410.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0480 0430185118 241.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	750.00000	180,750.00	725.00000	174,725.00		
0485 0430185124 321.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	700.00000	224,700.00	750.00000	240,750.00		
0490 0430185130 96.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	925.00000	88,800.00	800.00000	76,800.00		
0495 0430185136 91.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	1,050.00000	95,550.00	900.00000	81,900.00		
0500 0430185142 66.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	1,400.00000	92,400.00	1,200.00000	79,200.00		
0505 0430982125 12.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,800.00000	21,600.00	1,800.00000	21,600.00		
0510 0430982129 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,400.00000	19,200.00	2,800.00000	22,400.00		
0515 0430982133 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	3,000.00000	18,000.00	3,500.00000	21,000.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0520 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 5.000 EA	3,600.00000	18,000.00	3,900.00000	19,500.00		
0525 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 2.000 EA	4,200.00000	8,400.00	5,900.00000	11,800.00		
0530 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 1.000 EA	4,800.00000	4,800.00	6,000.00000	6,000.00		
0535 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 12.000 EA	1,800.00000	21,600.00	1,500.00000	18,000.00		
0540 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 8.000 EA	5,000.00000	40,000.00	5,100.00000	40,800.00		
0545 0436 1 1 TRENCH DRAIN, STANDARD 100.000 LF	210.00000	21,000.00	300.00000	30,000.00		
0550 0440 1 20 UNDERDRAIN, TYPE II 2,052.000 LF	35.00000	71,820.00	35.00000	71,820.00		
0555 0440 70 UNDERDRAIN INSPECTION BOX 27.000 EA	2,600.00000	70,200.00	1,700.00000	45,900.00		
0560 0440 73 3 UNDERDRAIN OUTLET PIPE, 8" 505.000 LF	30.00000	15,150.00	30.70000	15,503.50		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0565 0455133 2 107,633.000 SHEET PILING STEEL, TEMPORARY-CRITICAL SF	1.00000	107,633.00	34.00000	3,659,522.00		
0570 0455133 3 14,360.000 SHEET PILING STEEL, F&I PERMANENT SF	26.00000	373,360.00	42.00000	603,120.00		
0575 0515 1 1 377.000 PIPE HANDRAIL - GUIDERAIL, STEEL LF	54.00000	20,358.00	53.50000	20,169.50		
0580 0515 2211 1,529.000 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 LF	81.00000	123,849.00	89.20000	136,386.80		
0585 0520 1 7 23,538.000 CONCRETE CURB & GUTTER, TYPE E LF	17.00000	400,146.00	14.50000	341,301.00		
0590 0520 1 10 37,959.000 CONCRETE CURB & GUTTER, TYPE F LF	17.00000	645,303.00	15.40000	584,568.60		
0595 0520 2 4 99.000 CONCRETE CURB, TYPE D LF	22.25000	2,202.75	23.50000	2,326.50		
0600 0520 3 752.000 VALLEY GUTTER- CONCRETE LF	22.25000	16,732.00	19.50000	14,664.00		
0605 0520 5 11 1,685.000 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE LF	52.50000	88,462.50	43.00000	72,455.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0610 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 6,776.000 SY	76.15000	515,992.40	65.00000	440,440.00		
0615 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER 532.000 LF	250.00000	133,000.00	372.00000	197,904.00		
0620 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 20,654.000 SY	38.00000	784,852.00	39.00000	805,506.00		
0625 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 6,460.000 SY	59.00000	381,140.00	54.00000	348,840.00		
0630 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 48.000 SY	115.00000	5,520.00	115.00000	5,520.00		
0635 0527 2 DETECTABLE WARNINGS 931.000 SF	24.50000	22,809.50	23.00000	21,413.00		
0640 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 154.000 TN	100.00000	15,400.00	220.00000	33,880.00		
0645 0530 74 BEDDING STONE 166.500 TN	160.00000	26,640.00	105.00000	17,482.50		
0650 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT 4,200.000 SF	65.00000	273,000.00	65.89000	276,738.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0655 0536 1 1 — 2,980.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	20.00000	59,600.00	14.60000	43,508.00		
0660 0536 6 — 2,980.000 LF PIPE RAIL FOR GUARDRAIL	9.00000	26,820.00	10.50000	31,290.00		
0665 0536 7 2 — 9.000 EA SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	450.00000	4,050.00	475.00000	4,275.00		
0670 0536 7 3 — 193.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	250.00000	48,250.00	195.00000	37,635.00		
0675 0536 8 13 — 4.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	2,700.00000	10,800.00	3,450.00000	13,800.00		
0680 0536 73 — 2,689.000 LF GUARDRAIL REMOVAL	2.00000	5,378.00	2.65000	7,125.85		
0685 0536 85 20 — 4.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,100.00000	4,400.00	1,208.66000	4,834.64		
0690 0536 85 24 — 8.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,400.00000	19,200.00	3,172.03000	25,376.24		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0695 0548 13 38,229.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	1.00000	38,229.00	19.00000	726,351.00		
0700 0563 3 4,480.000 SF ANTI-GRAFFITI COATING, SACRIFICIAL	0.35000	1,568.00	0.33000	1,478.40		
0705 0570 1 2 118,448.000 SY PERFORMANCE TURF, SOD	5.00000	592,240.00	4.00000	473,792.00		
0710 0710 11101 49.950 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,050.00000	52,447.50	960.98000	48,000.95		
0715 0710 11102 0.004 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	3,700.00000	14.80	5,000.00000	20.00		
0720 0710 11123 4,333.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.50000	2,166.50	0.36000	1,559.88		
0725 0710 11125 1,663.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.80000	1,330.40	0.75000	1,247.25		
0730 0710 11131 0.703 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	400.00000	281.20	365.00000	256.60		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0735 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	400.00000	256.40	365.00000	233.97		
0.641 GM						
0740 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.30000	49.75	961.00000	20,788.35		
21.632 GM						
0745 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.65000	1,858.35	0.60000	1,715.40		
2,859.000 LF						
0750 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	400.00000	1,227.20	365.00000	1,119.82		
3.068 GM						
0755 0999 16 PARTNERING, DO NOT BID 41066635201	5,000.00000	5,000.00	5,000.00000	5,000.00		
(1.000) LS						
0760 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,900.00000	117,000.00	3,900.00000	117,000.00		
30.000 DA						
0765 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,500.00000	9,000.00	4,500.00000	9,000.00		
2.000 EA						
0770 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41066635201	100,000.00000	100,000.00	100,000.00000	100,000.00		
(1.000) LS						

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$41,195,345.26**		**$45,218,540.60**		
SECTION: 0002 Signing						
0775 0700 1 11 121.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	315.00000	38,115.00	330.00000	39,930.00		
0780 0700 1 12 43.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,050.00000	45,150.00	1,090.00000	46,870.00		
0785 0700 1 13 13.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,500.00000	19,500.00	1,560.00000	20,280.00		
0790 0700 1 50 15.000 AS SINGLE POST SIGN, RELOCATE	220.00000	3,300.00	228.00000	3,420.00		
0795 0700 1 60 87.000 AS SINGLE POST SIGN, REMOVE	25.00000	2,175.00	21.20000	1,844.40		
0800 0700 2 13 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	3,650.00000	3,650.00	3,865.00000	3,865.00		
0805 0700 2 14 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4,300.00000	12,900.00	4,500.00000	13,500.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0810 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	7,500.00000	15,000.00	7,860.00000	15,720.00	
0815 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	1.000 AS	9,100.00000	9,100.00	9,620.00000	9,620.00	
0820 0700 2 60 MULTI- POST SIGN, REMOVE	3.000 AS	750.00000	2,250.00	785.00000	2,355.00	
0825 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	50.00000	50.00	47.50000	47.50	
0830 0705 10 1 OBJECT MARKER, TYPE 1	8.000 EA	150.00000	1,200.00	150.00000	1,200.00	
0835 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN	41.000 EA	180.00000	7,380.00	180.00000	7,380.00	
0840 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	396.000 SF	2.30000	910.80	2.15000	851.40	
0845 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	243.000 SF	1.15000	279.45	2.15000	522.45	
0850 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41066635201	(1.000) LS	56,500.00000	56,500.00	51,000.00000	51,000.00	

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0855 0711 11123 5,090.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.60000	8,144.00	1.45000	7,380.50		
0860 0711 11124 1,135.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.50000	2,837.50	2.25000	2,553.75		
0865 0711 11125 994.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.50000	3,479.00	3.10000	3,081.40		
0870 0711 11141 2.183 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,100.00000	2,401.30	989.00000	2,158.99		
0875 0711 11160 6.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	51.50000	309.00	46.40000	278.40		
0880 0711 11170 190.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	40.00000	7,600.00	36.10000	6,859.00		
0885 0711 11224 566.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.50000	1,415.00	2.25000	1,273.50		
0890 0711 11241 0.372 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,095.00000	407.34	990.00000	368.28		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0895 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	2,493.000 LF 12.65000	31,536.45	11.40000	28,420.20		
0900 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	56.000 EA 190.00000	10,640.00	170.15000	9,528.40		
0905 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	58.000 EA 110.00000	6,380.00	96.00000	5,568.00		
0906 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	15.804 GM 5,050.00000	79,810.20	4,580.00000	72,382.32		
0907 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.427 GM 6,550.00000	2,796.85	5,915.00000	2,525.71		
0908 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	7.569 GM 1,250.00000	9,461.25	1,130.00000	8,552.97		
0909 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.050 GM 2,500.00000	125.00	2,300.00000	115.00		
0910 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.952 GM 4,400.00000	8,588.80	4,000.00000	7,808.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0911 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 5.912 GM	5,100.00000	30,151.20	4,600.00000	27,195.20		
0915 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.430 GM	5,900.00000	2,537.00	5,300.00000	2,279.00		
0930 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.742 GM	4,400.00000	12,064.80	4,000.00000	10,968.00		
0002 Signing Section Totals:		**$438,144.94**		**$417,702.37**		
SECTION: 0003 Lighting						
0935 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 22,761.000 LF	6.00000	136,566.00	7.50000	170,707.50		
0940 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,743.000 LF	21.50000	37,474.50	22.00000	38,346.00		
0945 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 191.000 EA	650.00000	124,150.00	540.79000	103,290.89		
0950 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 6.000 AS	2,200.00000	13,200.00	3,912.64000	23,475.84		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0955 0639 2 1 787.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.30000	4,171.10	7.25000	5,705.75		
0960 0639 3 11 6.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	751.50000	4,509.00	3,594.00000	21,564.00		
0965 0715 1 12 126,775.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	0.92000	116,633.00	1.00000	126,775.00		
0970 0715 4 13 73.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	4,800.00000	350,400.00	4,935.00000	360,255.00		
0975 0715 4 23 55.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	6,150.00000	338,250.00	6,145.00000	337,975.00		
0980 0715 4 33 5.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 40' MOUNTING HEIGHT	6,000.00000	30,000.00	6,999.00000	34,995.00		
0985 0715 4 43 17.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	17.50000	297.50	7,088.00000	120,496.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0990 0715 4 60 LIGHT POLE COMPLETE, RELOCATE 2.000 EA	2,300.00000	4,600.00	2,671.00000	5,342.00		
0995 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 6.000 EA	550.00000	3,300.00	434.00000	2,604.00		
1000 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 6.000 EA	13,000.00000	78,000.00	14,000.00000	84,000.00		
1005 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 157.000 EA	560.00000	87,920.00	450.00000	70,650.00		
1010 0715512140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40' 5.000 EA	7,650.00000	38,250.00	6,930.00000	34,650.00		
0003 Lighting Section Totals:		**$1,367,721.10**		**$1,540,831.98**		
SECTION: 0004 Signalization						
1015 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 3,941.000 LF	7.00000	27,587.00	10.50000	41,380.50		
1020 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 21,870.000 LF	22.90000	500,823.00	22.00000	481,140.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1025 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	6,800.00000	27,200.00	4,345.00000	17,380.00		
1030 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 3.000 PI	850.00000	2,550.00	615.00000	1,845.00		
1035 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 725.000 LF	3.00000	2,175.00	1.85000	1,341.25		
1040 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 31,600.000 LF	3.10000	97,960.00	2.60000	82,160.00		
1045 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 46.000 EA	42.50000	1,955.00	37.00000	1,702.00		
1050 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 60.000 EA	90.00000	5,400.00	66.00000	3,960.00		
1055 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 4.000 EA	870.00000	3,480.00	786.00000	3,144.00		
1060 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 6.000 EA	60.00000	360.00	98.00000	588.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1065 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 5.000 EA	90.00000	450.00	177.00000	885.00		
1070 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 5.000 EA	960.00000	4,800.00	825.00000	4,125.00		
1075 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	525.00000	525.00	358.00000	358.00		
1080 0633 3 52 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY 1.000 EA	6.00000	6.00	100.00000	100.00		
1085 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 2.000 PI	4,600.00000	9,200.00	11,115.00000	22,230.00		
1090 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL 20.000 LF	30.00000	600.00	120.00000	2,400.00		
1095 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 78.000 EA	770.00000	60,060.00	650.00000	50,700.00		
1100 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 24.000 EA	1,350.00000	32,400.00	1,245.00000	29,880.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1105 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 4.000 EA	2,500.00000	10,000.00	4,625.00000	18,500.00		
1110 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	2,300.00000	4,600.00	3,915.00000	7,830.00		
1115 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 90.000 LF	5.50000	495.00	8.55000	769.50		
1120 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	1,000.00000	2,000.00	1,675.00000	3,350.00		
1125 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	5,150.00000	20,600.00	4,615.00000	18,460.00		
1130 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 30.000 EA	1,400.00000	42,000.00	1,234.00000	37,020.00		
1135 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	92.00000	1,104.00	155.00000	1,860.00		
1140 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII 8.000 EA	27,000.00000	216,000.00	29,155.00000	233,240.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1145 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	35,000.00000	35,000.00	39,455.00000	39,455.00		
1150 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	39,000.00000	78,000.00	43,495.00000	86,990.00		
1155 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	50,000.00000	50,000.00	54,055.00000	54,055.00		
1160 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT 1.000 EA	3,400.00000	3,400.00	3,155.00000	3,155.00		
1165 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 3.000 EA	6,000.00000	18,000.00	6,325.00000	18,975.00		
1170 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 27.000 AS	815.00000	22,005.00	985.00000	26,595.00		
1175 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 6.000 AS	1,020.00000	6,120.00	1,155.00000	6,930.00		
1180 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	1,400.00000	1,400.00	1,505.00000	1,505.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1185 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	107.00000	214.00	255.00000	510.00		
1190 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 3.000 AS	450.00000	1,350.00	495.00000	1,485.00		
1195 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 30.000 AS	480.00000	14,400.00	555.00000	16,650.00		
1200 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 50.000 EA	310.00000	15,500.00	248.00000	12,400.00		
1205 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 10.000 EA	310.00000	3,100.00	291.00000	2,910.00		
1210 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 48.000 AS	550.00000	26,400.00	411.00000	19,728.00		
1215 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 26.000 AS	770.00000	20,020.00	400.00000	10,400.00		
1220 0660 5 13 VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS 17.000 EA	990.00000	16,830.00	1,100.00000	18,700.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1225 0660 5 51 VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, ADJUST/MODIFY, CABINET EQUIPMENT 1.000 EA	430.00000	430.00	13,500.00000	13,500.00		
1230 0660 5 60 VEHICLE DETECTION SYSTEM-WIRELESS MAGNETOMETER, REMOVE 15.000 EA	110.00000	1,650.00	311.00000	4,665.00		
1235 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 30.000 EA	120.00000	3,600.00	170.00000	5,100.00		
1240 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	33,400.00000	66,800.00	23,700.00000	47,400.00		
1245 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 4.000 AS	1,020.00000	4,080.00	1,750.00000	7,000.00		
1250 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	385.00000	385.00	475.00000	475.00		
1255 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 4.000 EA	2,800.00000	11,200.00	2,330.00000	9,320.00		
1260 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 4.000 EA	5,400.00000	21,600.00	6,500.00000	26,000.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1265 0700 3201 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	600.00000	3,600.00	608.00000	3,648.00		
1270 0700 5 22 13.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,015.00000	52,195.00	3,800.00000	49,400.00		
1275 0700 5 60 1.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	320.00000	320.00	608.00000	608.00		
0004 Signalization Section Totals:		**$1,551,929.00**		**$1,553,907.25**		
SECTION: 0005 Utilities						
1280 0635 2 12 9.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,320.00000	11,880.00	1,600.00000	14,400.00		
1285 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41066635601	25,000.00000	25,000.00	25,000.00000	25,000.00		
1290 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41066635602	15,000.00000	15,000.00	15,000.00000	15,000.00		
1295 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41066635603	10,000.00000	10,000.00	10,000.00000	10,000.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1300 1050 16002 1,374.000 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" LF	13.50000	18,549.00	14.00000	19,236.00		
1305 1050 16003 6,979.000 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" LF	20.30000	141,673.70	17.00000	118,643.00		
1310 1050 16004 18,055.000 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" LF	22.90000	413,459.50	24.00000	433,320.00		
1315 1050 31102 41,136.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, CASING/CONDUIT, 2" LF	11.25000	462,780.00	11.50000	473,064.00		
1320 1050 31202 283.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2" LF	40.00000	11,320.00	17.20000	4,867.60		
1325 1050 31206 1,695.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" LF	81.00000	137,295.00	45.00000	76,275.00		
1330 1050 31208 4,693.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	90.50000	424,716.50	50.00000	234,650.00		
1335 1050 31210 8,230.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" LF	82.00000	674,860.00	65.00000	534,950.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1340 1050 31212 24,937.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	84.00000	2,094,708.00	52.00000	1,296,724.00		
1345 1050 41102 6,582.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 2"	10.00000	65,820.00	20.00000	131,640.00		
1350 1050 41106 2,240.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 6"	38.00000	85,120.00	40.00000	89,600.00		
1355 1050 41202 712.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	32.00000	22,784.00	35.00000	24,920.00		
1360 1050 42210 530.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"	95.00000	50,350.00	115.00000	60,950.00		
1365 1050 42212 750.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"	100.00000	75,000.00	130.00000	97,500.00		
1367 1050 42214 2,315.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14"	135.00000	312,525.00	120.00000	277,800.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1370 1050 42208 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8"	465.000 LF 77.00000	35,805.00	60.00000	27,900.00		
1375 1050 42210 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"	176.000 LF 96.50000	16,984.00	85.00000	14,960.00		
1380 1050 42212 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 12"	119.000 LF 110.00000	13,090.00	115.00000	13,685.00		
1385 1055 31308 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, REDUCER, 8"	1.000 EA 320.00000	320.00	1,150.00000	1,150.00		
1390 1055 31312 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, REDUCER, 12"	4.000 EA 750.00000	3,000.00	1,350.00000	5,400.00		
1395 1055 51108 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	35.000 EA 620.00000	21,700.00	1,400.00000	49,000.00		
1400 1055 51110 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"	61.000 EA 660.00000	40,260.00	1,450.00000	88,450.00		
1405 1055 51112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	96.000 EA 710.00000	68,160.00	1,500.00000	144,000.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1407 1055 51114 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 14"	1.000 EA	1,650.00000	1,650.00	1,950.00000	1,950.00	
1410 1055 51208 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"	6.000 EA	700.00000	4,200.00	1,350.00000	8,100.00	
1415 1055 51210 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 10"	4.000 EA	2,600.00000	10,400.00	1,850.00000	7,400.00	
1420 1055 51212 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12"	36.000 EA	1,050.00000	37,800.00	1,750.00000	63,000.00	
1425 1055 51308 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"	1.000 EA	365.00000	365.00	1,100.00000	1,100.00	
1430 1055 51310 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"	7.000 EA	600.00000	4,200.00	1,440.00000	10,080.00	
1435 1055 51312 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"	4.000 EA	1,200.00000	4,800.00	1,450.00000	5,800.00	
1437 1055 51314 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"	4.000 EA	1,300.00000	5,200.00	1,600.00000	6,400.00	

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1440 1055 51408 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8" 3.000 EA	1,650.00000	4,950.00	2,200.00000	6,600.00		
1445 1055 51410 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10" 8.000 EA	700.00000	5,600.00	2,200.00000	17,600.00		
1450 1055 51412 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12" 14.000 EA	1,120.00000	15,680.00	3,100.00000	43,400.00		
1452 1055 51414 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 14" 4.000 EA	1,650.00000	6,600.00	3,300.00000	13,200.00		
1455 1055 51508 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8" 5.000 EA	300.00000	1,500.00	450.00000	2,250.00		
1460 1055 51510 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10" 2.000 EA	460.00000	920.00	650.00000	1,300.00		
1465 1055 51512 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12" 7.000 EA	350.00000	2,450.00	655.00000	4,585.00		
1470 1055 51610 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL Y, 10" 1.000 EA	1,250.00000	1,250.00	1,500.00000	1,500.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1475 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6' 28.000 EA	1,200.00000	33,600.00	1,840.00000	51,520.00		
1480 1060 11212 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 6.1 - 12' 2.000 EA	13,750.00000	27,500.00	8,500.00000	17,000.00		
1485 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 6.000 EA	575.00000	3,450.00	4,700.00000	28,200.00		
1495 1080 21106 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6" 1.000 EA	8,500.00000	8,500.00	5,000.00000	5,000.00		
1497 1080 21400 UTILITY FIXTURE, VALVE/METER BOX, RELOCATE 8.000 EA	1,650.00000	13,200.00	2,100.00000	16,800.00		
1500 1080 23108 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8" 11.000 EA	4,800.00000	52,800.00	3,400.00000	37,400.00		
1505 1080 23110 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10" 2.000 EA	7,500.00000	15,000.00	5,400.00000	10,800.00		
1510 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 23.000 EA	3,350.00000	77,050.00	2,600.00000	59,800.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1515 1080 24100 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"	20.000 EA 900.00000	18,000.00	300.00000	6,000.00		
1520 1080 24102 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"	24.000 EA 800.00000	19,200.00	400.00000	9,600.00		
1525 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"	2.000 EA 770.00000	1,540.00	1,600.00000	3,200.00		
1530 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"	14.000 EA 1,020.00000	14,280.00	2,000.00000	28,000.00		
1535 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"	18.000 EA 1,400.00000	25,200.00	3,500.00000	63,000.00		
1540 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"	13.000 EA 2,300.00000	29,900.00	3,900.00000	50,700.00		
1545 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"	33.000 EA 3,030.00000	99,990.00	4,000.00000	132,000.00		
1550 1080 25102 UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"	1.000 EA 8,150.00000	8,150.00	1,200.00000	1,200.00		
1555 1080 26102 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	16.000 EA 5,600.00000	89,600.00	2,000.00000	32,000.00		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1560 1080 29106 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"	67.000 EA	115.00000	7,705.00	230.00000	15,410.00	
1565 1080 29108 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	54.000 EA	130.00000	7,020.00	250.00000	13,500.00	
1570 1080 29110 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 10"	34.000 EA	190.00000	6,460.00	330.00000	11,220.00	
1575 1080 29112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	38.000 EA	770.00000	29,260.00	345.00000	13,110.00	
1580 1080 32106 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"	5.000 EA	1,010.00000	5,050.00	615.00000	3,075.00	
1585 1080 32108 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 8"	2.000 EA	1,060.00000	2,120.00	660.00000	1,320.00	
1590 1080 32110 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 10"	3.000 EA	1,070.00000	3,210.00	665.00000	1,995.00	
1595 1080 32112 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 12"	1.000 EA	1,000.00000	1,000.00	740.00000	740.00	
1600 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	20.000 EA	5,400.00000	108,000.00	3,800.00000	76,000.00	

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PRINCE CONTRACTING, LLC.		(5) WATSON CIVIL CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1605 1644900 FIRE HYDRANT, REMOVE 8.000 EA	700.00000	5,600.00	1,000.00000	8,000.00		
0005 Utilities Section Totals:		**$6,072,109.70**		**$5,173,939.60**		
Contract Grand Totals:		**$50,625,250.00**		**$53,904,921.80**		

Letting: CT200429 April 29, 2020 **Call Order:** 001 **Contract:** T1751

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D. Autry 05/12/2020

Manager, Contracts Administration Office