Vendor Ranking

Letting: CT200325 March 25, 2020 10:30 AM
Call Order: 002
Contract: T5706
District: District 5
Counties: DIST/ST-WIDE, LAKE, VOLUSIA
Fed Aid No: N/A
Contract Time: 1100 AVAILABLE DAYS
Project(s): 42955615201 (*)
Contract Desc: SR 44

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$44,888,403.00	100.00%
2	VECELLIO & GROGAN, INC.	Responsive	Non-Winning Bid	$46,474,387.93	103.53%
3	JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	Responsive	Non-Winning Bid	$48,571,284.53	108.20%
4	GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	Responsive	Non-Winning Bid	$51,928,642.50	115.68%
5	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$52,297,344.00	116.51%
6	BRASFIELD & GORRIE, LLC	Responsive	Non-Winning Bid	$53,492,136.83	119.17%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

District: District 5 **Counties:** DIST/ST-WIDE, LAKE, VOLUSIA **Fed Aid No:** N/A

Contract Time: 1100 AVAILABLE DAYS **Project(s):** 42955615201 (*)

Contract Descr: SR 44

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 9:00 AM EST ON THURSDAY, FEBRUARY 27, 2020 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DELAND OPERATIONS, 1650 NORTH KEPLER RD, DELAND, FL 32724. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT KATHLEEN ENOT AT (386) 943-5149.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2019 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of replacing the existing bascule bridge (Bridge No. 110063) and other incidental construction including new fender system, MSE walls, reconstruction of access roads, storm sewer system, sidewalk and signalization for SR 44.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (18025.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 42955615201	2,509,402.41000	2,509,402.41	3,100,000.00000	3,100,000.00	1,925,000.00000	1,925,000.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0010 0110 86 3 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL- MOVABLE BRIDGE COMPONENTS, PROJECT 429556-1-52-01 42955615201	5,600.00000	5,600.00	27,000.00000	27,000.00	7,500.00000	7,500.00
0015 0400 2 4 2,870.000 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	600.00000	1,722,000.00	570.00000	1,635,900.00	550.00000	1,578,500.00
0020 0400 2 10 138.600 CY CONCRETE CLASS II, APPROACH SLABS	600.00000	83,160.00	480.00000	66,528.00	365.00000	50,589.00
0025 0400 4 5 140.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,300.00000	182,000.00	920.00000	128,800.00	1,250.00000	175,000.00
0030 0400 4 25 3,818.200 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE	700.00000	2,672,740.00	822.00000	3,138,560.40	1,400.00000	5,345,480.00
0035 0400 9 8,114.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	6.00000	48,684.00	10.00000	81,140.00	12.00000	97,368.00
0040 0400147 77.900 CF COMPOSITE NEOPRENE PADS	750.00000	58,425.00	910.00000	70,889.00	800.00000	62,320.00
0045 0415 1 4 680,041.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.88000	598,436.08	1.00000	680,041.00	1.15000	782,047.15

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 5 704,779.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.88000	620,205.52	1.00000	704,779.00	1.15000	810,495.85
0055 0415 1 9 25,648.000 LB REINFORCING STEEL- APPROACH SLABS	0.88000	22,570.24	1.00000	25,648.00	1.15000	29,495.20
0060 0450 2 84 10,928.000 LF PREST BEAMS: FLORIDA-I BEAM 84"	300.00000	3,278,400.00	370.00000	4,043,360.00	320.00000	3,496,960.00
0065 0455 34105 28,960.000 LF PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING-INTERNAL GAUGES, 24" SQ	111.00000	3,214,560.00	120.00000	3,475,200.00	192.00000	5,560,320.00
0070 0455133 2 1,181.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	38.00000	44,878.00	40.00000	47,240.00	45.00000	53,145.00
0075 0455133 3 59,283.000 SF SHEET PILING STEEL, F&I PERMANENT	20.00000	1,185,660.00	20.00000	1,185,660.00	37.00000	2,193,471.00
0080 0455137 1 272.000 EA LOAD TEST (DYNAMIC), INTERNAL GAUGES	1,660.00000	451,520.00	430.00000	116,960.00	2,200.00000	598,400.00
0085 0455143 5 3,085.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	216.00000	666,360.00	190.00000	586,150.00	250.00000	771,250.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0458 1 11 176.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	86.00000	15,136.00	35.00000	6,160.00	40.00000	7,040.00
0095 0458 1 12 116.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	430.00000	49,880.00	315.00000	36,540.00	220.00000	25,520.00
0100 0459 71 239.000 SY PILES, POLYETHYLENE SHEETING	20.00000	4,780.00	10.00000	2,390.00	7.75000	1,852.25
0105 0465 20 (900.000) DA (LS) MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42955615201	289,500.00000	289,500.00	165,000.00000	165,000.00	350,000.00000	350,000.00
0110 0465 21 900.000 DA MOVABLE BRIDGE OPERATOR	475.00000	427,500.00	240.00000	216,000.00	470.00000	423,000.00
0115 0471 3 3 (1.000) LS POLYMERIC FENDER SYSTEM, 201-400 KIP-FT 42955615201	1,660,000.00000	1,660,000.00	2,800,000.00000	2,800,000.00	810,000.00000	810,000.00
0120 0515 4 2 2,712.000 LF BULLET RAIL, DOUBLE RAIL	28.00000	75,936.00	50.00000	135,600.00	42.00000	113,904.00
0125 0521 5 13 3,432.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	64.00000	219,648.00	120.00000	411,840.00	62.00000	212,784.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0130 0521 6 11 1,720.000 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	40.00000	68,800.00	80.00000	137,600.00	46.00000	79,120.00
0135 0521 6 31 992.000 LF CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	185.00000	183,520.00	191.00000	189,472.00	123.00000	122,016.00
0140 0521 8 7 1,170.000 LF CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	299.00000	349,830.00	250.00000	292,500.00	145.00000	169,650.00
0145 0524 2 2 31.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	220.00000	6,820.00	80.00000	2,480.00	70.00000	2,170.00
0150 0548 12 49,405.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	66.00000	3,260,730.00	90.00000	4,446,450.00	66.00000	3,260,730.00
0155 0548 13 1,291.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	14.00000	18,074.00	170.00000	219,470.00	12.50000	16,137.50
0160 0630 2 16 21,942.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	8.00000	175,536.00	7.00000	153,594.00	12.00000	263,304.00
0001 Structures Section Totals:		**$24,170,291.25**		**$28,328,951.40**		**$29,394,568.95**

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0101 1 MOBILIZATION 42955615201 (1.000) LS	4,500,000.00000	4,500,000.00	4,623,000.00000	4,623,000.00	4,800,000.00000	4,800,000.00
0170 0102 1 MAINTENANCE OF TRAFFIC 42955615201 (1100.000) DA (LS)	185,000.00000	185,000.00	200,000.00000	200,000.00	667,000.00000	667,000.00
0175 0102 2 1 SPECIAL DETOUR 1 42955615201 (1.000) LS	510,000.00000	510,000.00	90,000.00000	90,000.00	40,000.00000	40,000.00
0180 0102 2 2 SPECIAL DETOUR 2 42955615201 (1.000) LS	94,000.00000	94,000.00	400,000.00000	400,000.00	225,000.00000	225,000.00
0185 0102 2 3 SPECIAL DETOUR 3 42955615201 (1.000) LS	341,000.00000	341,000.00	330,000.00000	330,000.00	250,000.00000	250,000.00
0190 0102 14 TRAFFIC CONTROL OFFICER 100.000 HR	75.00000	7,500.00	100.00000	10,000.00	55.00000	5,500.00
0195 0102 60 WORK ZONE SIGN 43,410.000 ED	0.19000	8,247.90	0.25000	10,852.50	0.25000	10,852.50
0200 0102 61 BUSINESS SIGN 20.000 EA	50.00000	1,000.00	50.00000	1,000.00	45.00000	900.00
0205 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 3,616.000 LF	22.00000	79,552.00	20.00000	72,320.00	40.00000	144,640.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0102 71 25 4,411.000 LF TEMPORARY BARRIER, RELOCATE, ANCHORED	15.00000	66,165.00	9.00000	39,699.00	4.50000	19,849.50
0215 0102 74 1 127,910.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	12,791.00	0.10000	12,791.00	0.10000	12,791.00
0220 0102 74 2 5,345.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.25000	1,336.25	0.25000	1,336.25	0.23000	1,229.35
0225 0102 78 684.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	2,394.00	4.00000	2,736.00	3.00000	2,052.00
0230 0102 89 1 28.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	850.00000	23,800.00	900.00000	25,200.00	900.00000	25,200.00
0235 0102 99 2,200.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.25000	20,350.00	10.00000	22,000.00	12.00000	26,400.00
0240 0102104 1,078.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	13.00000	14,014.00	10.00000	10,780.00	14.00000	15,092.00
0245 0102107 1 1,078.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	13.00000	14,014.00	20.00000	21,560.00	15.00000	16,170.00
0250 0104 10 3 3,050.000 LF SEDIMENT BARRIER	10.00000	30,500.00	1.00000	3,050.00	2.00000	6,100.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0104 11 FLOATING TURBIDITY BARRIER 712.000 LF	25.00000	17,800.00	10.00000	7,120.00	35.00000	24,920.00
0260 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 6,731.000 LF	15.00000	100,965.00	3.00000	20,193.00	6.00000	40,386.00
0265 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	8,500.00000	17,000.00	3,580.00000	7,160.00	4,000.00000	8,000.00
0270 0104 18 INLET PROTECTION SYSTEM 30.000 EA	200.00000	6,000.00	80.00000	2,400.00	130.00000	3,900.00
0275 0107 1 LITTER REMOVAL 835.980 AC	60.00000	50,158.80	20.00000	16,719.60	15.00000	12,539.70
0280 0107 2 MOWING 779.650 AC	21.00000	16,372.65	50.00000	38,982.50	35.00000	27,287.75
0285 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 42955615201 (1.000) LS	545,025.00000	545,025.00	32,000.00000	32,000.00	500,000.00000	500,000.00
0290 0110 1 1 CLEARING & GRUBBING 42955615201 (17.000) AC (LS)	3,916,000.00000	3,916,000.00	126,000.00000	126,000.00	300,000.00000	300,000.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0120 1 29,942.000 CY REGULAR EXCAVATION	9.00000	269,478.00	20.00000	598,840.00	9.00000	269,478.00
0300 0120 4 79,634.000 CY SUBSOIL EXCAVATION	18.00000	1,433,412.00	20.00000	1,592,680.00	25.00000	1,990,850.00
0305 0120 6 178,750.000 CY EMBANKMENT	14.50000	2,591,875.00	16.00000	2,860,000.00	20.00000	3,575,000.00
0310 0120 74 38,023.000 CY SURCHARGE EMBANKMENT	28.00000	1,064,644.00	20.00000	760,460.00	30.00000	1,140,690.00
0315 0141 70 19.000 AS SETTLEMENT PLATE ASSEMBLY	550.00000	10,450.00	1,110.00000	21,090.00	2,000.00000	38,000.00
0320 0144 1 1 640.000 LF DIGITAL INCLINOMETER CASING, VERTICAL	62.00000	39,680.00	60.00000	38,400.00	55.00000	35,200.00
0325 0160 4 28,514.000 SY TYPE B STABILIZATION	5.65000	161,104.10	10.00000	285,140.00	7.50000	213,855.00
0330 0285701 5,561.000 SY OPTIONAL BASE, BASE GROUP 01	17.00000	94,537.00	10.00000	55,610.00	14.00000	77,854.00
0335 0285703 9,235.000 SY OPTIONAL BASE, BASE GROUP 03	26.00000	240,110.00	30.00000	277,050.00	40.00000	369,400.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0285709 9,978.000 SY OPTIONAL BASE, BASE GROUP 09	23.00000	229,494.00	20.00000	199,560.00	22.00000	219,516.00
0345 0327 70 5 5,844.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	5.75000	33,603.00	10.00000	58,440.00	4.00000	23,376.00
0350 0334 1 13 1,180.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	150.00000	177,030.00	180.00000	212,436.00	120.00000	141,624.00
0355 0337 7 83 3,300.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	145.00000	478,572.50	170.00000	561,085.00	150.00000	495,075.00
0360 0339 1 21.400 TN MISCELLANEOUS ASPHALT PAVEMENT	412.00000	8,816.80	480.00000	10,272.00	350.00000	7,490.00
0365 0400 0 11 166.000 CY CONCRETE CLASS NS, GRAVITY WALL	800.00000	132,800.00	720.00000	119,520.00	650.00000	107,900.00
0370 0400 1 2 13.800 CY CONCRETE CLASS I, ENDWALLS	780.00000	10,764.00	1,620.00000	22,356.00	1,000.00000	13,800.00
0375 0425 1351 11.000 EA INLETS, CURB, TYPE P-5, <10'	6,080.00000	66,880.00	14,000.00000	154,000.00	5,000.00000	55,000.00
0380 0425 1361 4.000 EA INLETS, CURB, TYPE P-6, <10'	6,000.00000	24,000.00	14,000.00000	56,000.00	5,500.00000	22,000.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0385 0425 1451 INLETS, CURB, TYPE J-5, <10' 2.000 EA	9,500.00000	19,000.00	17,000.00000	34,000.00	5,500.00000	11,000.00
0390 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	8,150.00000	8,150.00	13,000.00000	13,000.00	9,700.00000	9,700.00
0395 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	14,650.00000	14,650.00	21,000.00000	21,000.00	18,000.00000	18,000.00
0400 0425 1701 INLETS, GUTTER, TYPE S, <10' 6.000 EA	4,100.00000	24,600.00	12,000.00000	72,000.00	5,000.00000	30,000.00
0405 0425 1783 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10' 2.000 EA	4,300.00000	8,600.00	12,000.00000	24,000.00	5,100.00000	10,200.00
0410 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10' 4.000 EA	5,900.00000	23,600.00	16,000.00000	64,000.00	6,200.00000	24,800.00
0415 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	4,750.00000	14,250.00	10,000.00000	30,000.00	5,000.00000	15,000.00
0420 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	5,700.00000	5,700.00	12,000.00000	12,000.00	8,000.00000	8,000.00
0425 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 54.000 LF	145.00000	7,830.00	270.00000	14,580.00	250.00000	13,500.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,246.000 LF	93.00000	115,878.00	170.00000	211,820.00	110.00000	137,060.00
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,406.000 LF	104.00000	146,224.00	200.00000	281,200.00	130.00000	182,780.00
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 1,067.000 LF	113.00000	120,571.00	240.00000	256,080.00	230.00000	245,410.00
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 248.000 LF	118.00000	29,264.00	270.00000	66,960.00	250.00000	62,000.00
0450 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 3.000 EA	2,500.00000	7,500.00	3,380.00000	10,140.00	2,000.00000	6,000.00
0455 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 2.000 EA	2,700.00000	5,400.00	3,840.00000	7,680.00	2,000.00000	4,000.00
0460 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	2,800.00000	2,800.00	6,000.00000	6,000.00	2,200.00000	2,200.00
0465 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 1.000 EA	3,400.00000	3,400.00	6,000.00000	6,000.00	4,000.00000	4,000.00
0470 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 2.000 EA	3,900.00000	7,800.00	6,000.00000	12,000.00	4,000.00000	8,000.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0475 0442 70 38,755.000 LF VERTICAL DRAINAGE WICKS	2.90000	112,389.50	2.00000	77,510.00	0.65000	25,190.75
0480 0515 1 2 58.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	50.00000	2,900.00	40.00000	2,320.00	50.00000	2,900.00
0485 0515 2311 181.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	57.50000	10,407.50	85.00000	15,385.00	65.00000	11,765.00
0490 0520 1 7 102.000 LF CONCRETE CURB & GUTTER, TYPE E	38.00000	3,876.00	26.00000	2,652.00	33.00000	3,366.00
0495 0520 1 10 5,569.000 LF CONCRETE CURB & GUTTER, TYPE F	25.00000	139,225.00	10.00000	55,690.00	25.00000	139,225.00
0500 0520 2 4 160.000 LF CONCRETE CURB, TYPE D	41.00000	6,560.00	20.00000	3,200.00	24.00000	3,840.00
0505 0520 6 533.000 LF SHOULDER GUTTER- CONCRETE	34.00000	18,122.00	20.00000	10,660.00	27.00000	14,391.00
0510 0521 1 13 248.000 LF MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED	336.00000	83,328.00	300.00000	74,400.00	322.00000	79,856.00
0515 0521 72 40 1,143.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	303.00000	346,329.00	225.00000	257,175.00	200.00000	228,600.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0520 0522 1 575.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	41.00000	23,575.00	30.00000	17,250.00	46.00000	26,450.00
0525 0522 2 1,478.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	75.00000	110,850.00	70.00000	103,460.00	63.00000	93,114.00
0530 0524 1 2 15.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	208.00000	3,120.00	70.00000	1,050.00	83.00000	1,245.00
0535 0527 2 34.000 SF DETECTABLE WARNINGS	25.00000	850.00	30.00000	1,020.00	30.00000	1,020.00
0540 0530 1 156.700 CY RIPRAP, SAND-CEMENT	450.00000	70,515.00	1,300.00000	203,710.00	600.00000	94,020.00
0545 0536 1 0 456.000 LF GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2	15.00000	6,840.00	20.00000	9,120.00	20.00000	9,120.00
0550 0536 1 1 153.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.00000	2,754.00	20.00000	3,060.00	18.00000	2,754.00
0555 0536 8 13 1.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	2,719.00000	2,719.00	2,870.00000	2,870.00	2,100.00000	2,100.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0560 0536 73 1,259.000 LF GUARDRAIL REMOVAL	2.00000	2,518.00	2.00000	2,518.00	2.50000	3,147.50
0565 0536 85 20 2.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	800.00000	1,600.00	850.00000	1,700.00	2,500.00000	5,000.00
0570 0536 85 24 3.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,800.00000	8,400.00	2,960.00000	8,880.00	2,700.00000	8,100.00
0575 0548 13 27,344.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9.00000	246,096.00	22.00000	601,568.00	15.00000	410,160.00
0580 0570 1 2 49,485.000 SY PERFORMANCE TURF, SOD	8.00000	395,880.00	5.00000	247,425.00	3.50000	173,197.50
0585 0571 1 13 2,413.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	5.00000	12,065.00	20.00000	48,260.00	20.00000	48,260.00
0590 0710 11101 2.361 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,000.00000	2,361.00	1,200.00000	2,833.20	875.00000	2,065.88
0595 0710 11102 0.028 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,250.00000	35.00	1,600.00000	44.80	1,000.00000	28.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 97.000 LF	1.50000	145.50	2.00000	194.00	1.00000	97.00
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 321.000 LF	2.00000	642.00	3.00000	963.00	1.25000	401.25
0610 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 2.000 EA	35.00000	70.00	40.00000	80.00	25.00000	50.00
0615 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.633 GM	1,000.00000	4,633.00	1,270.00000	5,883.91	950.00000	4,401.35
0620 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 99.000 LF	2.00000	198.00	2.00000	198.00	1.00000	99.00
0625 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.008 GM	5,000.00000	40.00	8,000.00000	64.00	625.00000	5.00
0630 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 12.000 DA	3,900.00000	46,800.00	3,900.00000	46,800.00	3,900.00000	46,800.00
0635 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 4.000 EA	4,500.00000	18,000.00	4,500.00000	18,000.00	4,500.00000	18,000.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0640 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42955615201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$20,047,296.50**		**$17,128,242.76**		**$18,382,337.03**
SECTION: 0003 Signing						
0645 0700 1 11 19.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	300.00000	5,700.00	510.00000	9,690.00	300.00000	5,700.00
0650 0700 1 12 6.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,025.00000	6,150.00	2,050.00000	12,300.00	1,025.00000	6,150.00
0655 0700 1 31 7.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	2,000.00000	14,000.00	2,820.00000	19,740.00	2,000.00000	14,000.00
0660 0700 1 32 4.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	2,500.00000	10,000.00	4,000.00000	16,000.00	2,500.00000	10,000.00
0665 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	100.00000	200.00	210.00000	420.00	100.00000	200.00
0670 0700 1 60 44.000 AS SINGLE POST SIGN, REMOVE	35.00000	1,540.00	110.00000	4,840.00	35.00000	1,540.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0675 0700 2 12 5.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3,700.00000	18,500.00	6,000.00000	30,000.00	3,700.00000	18,500.00
0680 0700 2 60 4.000 AS MULTI- POST SIGN, REMOVE	500.00000	2,000.00	110.00000	440.00	500.00000	2,000.00
0685 0700 4610 2.000 EA OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	5,750.00000	11,500.00	3,880.00000	7,760.00	5,750.00000	11,500.00
0690 0700 13 15 3.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	100.00000	300.00	60.00000	180.00	100.00000	300.00
0695 0705 10 1 9.000 EA OBJECT MARKER, TYPE 1	185.00000	1,665.00	210.00000	1,890.00	185.00000	1,665.00
0700 0705 11 1 13.000 EA DELINEATOR, FLEXIBLE TUBULAR	55.00000	715.00	130.00000	1,690.00	55.00000	715.00
0705 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42955615201	10,050.00000	10,050.00	13,000.00000	13,000.00	21,000.00000	21,000.00
0710 0711 11102 0.017 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,235.00000	89.00	8,000.00000	136.00	3,550.00000	60.35

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0715 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 133.000 LF	2.00000	266.00	3.00000	399.00	2.00000	266.00
0720 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 129.000 LF	2.75000	354.75	4.00000	516.00	3.00000	387.00
0725 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 196.000 LF	3.25000	637.00	4.00000	784.00	4.00000	784.00
0730 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.151 GM	1,801.32000	272.00	2,270.00000	342.77	1,600.00000	241.60
0735 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 14.000 EA	65.00000	910.00	80.00000	1,120.00	65.00000	910.00
0740 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 346.000 LF	2.75000	951.50	4.00000	1,384.00	3.00000	1,038.00
0745 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 1.000 EA	150.00000	150.00	190.00000	190.00	225.00000	225.00
0750 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 1.000 EA	125.00000	125.00	160.00000	160.00	100.00000	100.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0755 0711 16101 2.750 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,000.00000	11,000.00	5,000.00000	13,750.00	4,000.00000	11,000.00
0760 0711 16201 2.687 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,000.00000	10,748.00	5,000.00000	13,435.00	3,800.00000	10,210.60
0765 0713103101 0.712 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	24,000.00000	17,088.00	30,000.00000	21,360.00	24,000.00000	17,088.00
0770 0713103201 0.732 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	24,000.00000	17,568.00	30,000.00000	21,960.00	24,000.00000	17,568.00
0003 Signing Section Totals:		**$142,479.25**		**$193,486.77**		**$153,148.55**
SECTION: 0004 Lighting						
0775 0510 1 (1.000) LS NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 42955615201	52,000.00000	52,000.00	82,000.00000	82,000.00	55,500.00000	55,500.00
0780 0630 2 11 3,235.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.00000	16,175.00	10.00000	32,350.00	5.50000	17,792.50
0785 0630 2 12 379.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12.50000	4,737.50	20.00000	7,580.00	14.00000	5,306.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0790 0630 2 15 30.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	43.50000	1,305.00	30.00000	900.00	46.00000	1,380.00
0795 0635 2 11 26.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	901.00000	23,426.00	1,360.00000	35,360.00	955.00000	24,830.00
0800 0635 3 13 30.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	266.00000	7,980.00	3,290.00000	98,700.00	285.00000	8,550.00
0805 0639 2 1 20.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	7.00000	140.00	5.00000	100.00	8.00000	160.00
0810 0641 2 11 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	2,224.00000	4,448.00	1,560.00000	3,120.00	2,500.00000	5,000.00
0815 0715 1 12 27,740.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.20000	33,288.00	2.00000	55,480.00	1.25000	34,675.00
0820 0715 1 13 243.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.75000	425.25	4.00000	972.00	2.00000	486.00
0825 0715 4 11 6.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	4,973.00000	29,838.00	6,000.00000	36,000.00	5,500.00000	33,000.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0830 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 11.000 EA	5,150.00000	56,650.00	6,000.00000	66,000.00	5,500.00000	60,500.00
0835 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 20.000 EA	3,612.00000	72,240.00	6,000.00000	120,000.00	4,000.00000	80,000.00
0840 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 4.000 EA	1,749.00000	6,996.00	1,870.00000	7,480.00	1,850.00000	7,400.00
0845 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2.000 EA	11,564.00000	23,128.00	16,000.00000	32,000.00	12,500.00000	25,000.00
0850 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 8.000 EA	764.00000	6,112.00	1,510.00000	12,080.00	810.00000	6,480.00
0855 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 17.000 EA	407.00000	6,919.00	650.00000	11,050.00	440.00000	7,480.00
0860 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 20.000 EA	283.00000	5,660.00	490.00000	9,800.00	300.00000	6,000.00
0004 Lighting Section Totals:		**$351,467.75**		**$610,972.00**		**$379,539.50**

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0865 0630 2 11 817.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	12.00000	9,804.00	10.00000	8,170.00	13.00000	10,621.00
0870 0630 2 12 283.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	23.00000	6,509.00	30.00000	8,490.00	25.00000	7,075.00
0875 0630 2 14 80.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	22.00000	1,760.00	30.00000	2,400.00	23.00000	1,840.00
0880 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,915.00000	6,915.00	7,000.00000	7,000.00	7,325.00000	7,325.00
0885 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	5,558.00000	5,558.00	7,000.00000	7,000.00	6,000.00000	6,000.00
0890 0635 2 11 17.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	769.00000	13,073.00	740.00000	12,580.00	815.00000	13,855.00
0895 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,522.00000	1,522.00	3,410.00000	3,410.00	1,615.00000	1,615.00
0900 0639 2 1 65.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.25000	211.25	5.00000	325.00	3.50000	227.50

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0905 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 1.000 EA	655.00000	655.00	1,560.00000	1,560.00	600.00000	600.00
0910 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 4.000 EA	8,850.00000	35,400.00	14,000.00000	56,000.00	9,400.00000	37,600.00
0915 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 1.000 EA	4,555.00000	4,555.00	4,500.00000	4,500.00	4,825.00000	4,825.00
0920 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 1.000 EA	5,335.00000	5,335.00	5,000.00000	5,000.00	5,650.00000	5,650.00
0925 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	889.00000	7,112.00	1,220.00000	9,760.00	945.00000	7,560.00
0930 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 2.000 EA	295.00000	590.00	300.00000	600.00	312.00000	624.00
0935 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 4.000 EA	295.00000	1,180.00	300.00000	1,200.00	312.00000	1,248.00
0940 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	625.00000	2,500.00	860.00000	3,440.00	17,215.00000	68,860.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) VECELLIO & GROGAN, INC.		(3) JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0945 0660 2106 4.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,114.00000	4,456.00	870.00000	3,480.00	3,000.00000	12,000.00
0950 0663 1111 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS	4,927.00000	4,927.00	6,000.00000	6,000.00	5,225.00000	5,225.00
0955 0663 1112 4.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	3,814.00000	15,256.00	1,570.00000	6,280.00	4,100.00000	16,400.00
0960 0670 5110 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	29,651.00000	29,651.00	40,000.00000	40,000.00	31,415.00000	31,415.00
0965 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	679.00000	679.00	1,540.00000	1,540.00	725.00000	725.00
0970 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,805.00000	19,220.00	6,000.00000	24,000.00	5,100.00000	20,400.00
0005 Signalization Section Totals:		**$176,868.25**		**$212,735.00**		**$261,690.50**
Contract Grand Totals:		**$44,888,403.00**		**$46,474,387.93**		**48,571,284.53**

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (18025.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 42955615201 SF (LS)	2,000,000.00000	2,000,000.00	2,570,000.00000	2,570,000.00	1,800,000.00000	1,800,000.00
0010 0110 86 3 (1.000) DELIVERY OF SALVAGEABLE MATERIAL- MOVABLE BRIDGE COMPONENTS, PROJECT 429556-1-52-01 42955615201 LS	15,000.00000	15,000.00	70,000.00000	70,000.00	3,300.00000	3,300.00
0015 0400 2 4 2,870.000 CONC CLASS II, BRIDGE SUPERSTRUCTURE CY	800.00000	2,296,000.00	700.00000	2,009,000.00	780.00000	2,238,600.00
0020 0400 2 10 138.600 CONCRETE CLASS II, APPROACH SLABS CY	800.00000	110,880.00	370.00000	51,282.00	550.00000	76,230.00
0025 0400 4 5 140.000 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE CY	4,000.00000	560,000.00	1,875.00000	262,500.00	2,450.00000	343,000.00
0030 0400 4 25 3,818.200 CONCRETE CLASS IV, MASS, SUBSTRUCTURE CY	1,100.00000	4,200,020.00	1,000.00000	3,818,200.00	970.00000	3,703,654.00
0035 0400 9 8,114.000 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER SY	5.00000	40,570.00	8.00000	64,912.00	10.00000	81,140.00
0040 0400147 77.900 COMPOSITE NEOPRENE PADS CF	750.00000	58,425.00	650.00000	50,635.00	1,200.00000	93,480.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0415 1 4 680,041.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.00000	680,041.00	1.00000	680,041.00	1.00000	680,041.00
0050 0415 1 5 704,779.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.00000	704,779.00	1.00000	704,779.00	1.00000	704,779.00
0055 0415 1 9 25,648.000 LB REINFORCING STEEL- APPROACH SLABS	1.00000	25,648.00	1.00000	25,648.00	1.00000	25,648.00
0060 0450 2 84 10,928.000 LF PREST BEAMS: FLORIDA-I BEAM 84"	500.00000	5,464,000.00	440.00000	4,808,320.00	465.00000	5,081,520.00
0065 0455 34105 28,960.000 LF PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING-INTERNAL GAUGES, 24" SQ	200.00000	5,792,000.00	200.00000	5,792,000.00	112.00000	3,243,520.00
0070 0455133 2 1,181.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	65.00000	76,765.00	20.00000	23,620.00	34.00000	40,154.00
0075 0455133 3 59,283.000 SF SHEET PILING STEEL, F&I PERMANENT	20.00000	1,185,660.00	20.00000	1,185,660.00	30.00000	1,778,490.00
0080 0455137 1 272.000 EA LOAD TEST (DYNAMIC), INTERNAL GAUGES	1,400.00000	380,800.00	2,300.00000	625,600.00	3,600.00000	979,200.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 3,085.000 LF	230.00000	709,550.00	330.00000	1,018,050.00	140.00000	431,900.00
0090 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 176.000 LF	50.00000	8,800.00	34.00000	5,984.00	39.00000	6,864.00
0095 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL 116.000 LF	623.00000	72,268.00	420.00000	48,720.00	600.00000	69,600.00
0100 0459 71 PILES, POLYETHYLENE SHEETING 239.000 SY	36.00000	8,604.00	28.00000	6,692.00	18.00000	4,302.00
0105 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42955615201 (900.000) DA (LS)	250,000.00000	250,000.00	270,000.00000	270,000.00	265,000.00000	265,000.00
0110 0465 21 MOVABLE BRIDGE OPERATOR 900.000 DA	625.00000	562,500.00	620.00000	558,000.00	560.00000	504,000.00
0115 0471 3 3 POLYMERIC FENDER SYSTEM, 201-400 KIP-FT 42955615201 (1.000) LS	1,200,000.00000	1,200,000.00	1,860,000.00000	1,860,000.00	1,300,000.00000	1,300,000.00
0120 0515 4 2 BULLET RAIL, DOUBLE RAIL 2,712.000 LF	50.00000	135,600.00	30.00000	81,360.00	40.00000	108,480.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0125 0521 5 13 3,432.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	75.00000	257,400.00	71.00000	243,672.00	110.00000	377,520.00
0130 0521 6 11 1,720.000 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	55.00000	94,600.00	54.00000	92,880.00	75.00000	129,000.00
0135 0521 6 31 992.000 LF CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	300.00000	297,600.00	245.00000	243,040.00	510.00000	505,920.00
0140 0521 8 7 1,170.000 LF CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE	500.00000	585,000.00	260.00000	304,200.00	625.00000	731,250.00
0145 0524 2 2 31.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	150.00000	4,650.00	350.00000	10,850.00	275.00000	8,525.00
0150 0548 12 49,405.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	65.00000	3,211,325.00	57.50000	2,840,787.50	88.00000	4,347,640.00
0155 0548 13 1,291.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	20.00000	25,820.00	21.00000	27,111.00	28.50000	36,793.50
0160 0630 2 16 21,942.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	10.00000	219,420.00	8.50000	186,507.00	8.80000	193,089.60

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0001 Structures Section Totals:		**$31,233,725.00**		**$30,540,050.50**		**$29,892,640.10**
SECTION: 0002 Roadway						
0165 0101 1 (1.000) LS MOBILIZATION 42955615201	5,150,000.00000	5,150,000.00	5,200,000.00000	5,200,000.00	5,250,000.00000	5,250,000.00
0170 0102 1 (1100.000) DA (LS) MAINTENANCE OF TRAFFIC 42955615201	500,000.00000	500,000.00	1,719,331.63000	1,719,331.63	350,000.00000	350,000.00
0175 0102 2 1 (1.000) LS SPECIAL DETOUR 1 42955615201	410,000.00000	410,000.00	65,000.00000	65,000.00	500,000.00000	500,000.00
0180 0102 2 2 (1.000) LS SPECIAL DETOUR 2 42955615201	700,000.00000	700,000.00	300,000.00000	300,000.00	1,400,408.00000	1,400,408.00
0185 0102 2 3 (1.000) LS SPECIAL DETOUR 3 42955615201	700,000.00000	700,000.00	250,000.00000	250,000.00	1,400,000.00000	1,400,000.00
0190 0102 14 100.000 HR TRAFFIC CONTROL OFFICER	70.00000	7,000.00	70.00000	7,000.00	52.00000	5,200.00
0195 0102 60 43,410.000 ED WORK ZONE SIGN	0.25000	10,852.50	0.20000	8,682.00	0.20000	8,682.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0102 61 BUSINESS SIGN 20.000 EA	252.00000	5,040.00	50.00000	1,000.00	100.00000	2,000.00
0205 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 3,616.000 LF	30.00000	108,480.00	22.00000	79,552.00	22.25000	80,456.00
0210 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 4,411.000 LF	9.00000	39,699.00	9.00000	39,699.00	9.00000	39,699.00
0215 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 127,910.000 ED	0.25000	31,977.50	0.10000	12,791.00	0.26000	33,256.60
0220 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 5,345.000 ED	0.25000	1,336.25	0.25000	1,336.25	0.50000	2,672.50
0225 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 684.000 EA	4.50000	3,078.00	3.90000	2,667.60	4.00000	2,736.00
0230 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 28.000 LO	1,510.00000	42,280.00	1,600.00000	44,800.00	895.00000	25,060.00
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 2,200.000 ED	13.00000	28,600.00	9.50000	20,900.00	9.75000	21,450.00
0240 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,078.000 ED	50.00000	53,900.00	15.00000	16,170.00	9.75000	10,510.50

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0102107 1 1,078.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	50.00000	53,900.00	16.00000	17,248.00	7.75000	8,354.50
0250 0104 10 3 3,050.000 LF SEDIMENT BARRIER	11.00000	33,550.00	3.00000	9,150.00	0.70000	2,135.00
0255 0104 11 712.000 LF FLOATING TURBIDITY BARRIER	20.00000	14,240.00	22.50000	16,020.00	7.75000	5,518.00
0260 0104 12 6,731.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5.00000	33,655.00	10.00000	67,310.00	3.75000	25,241.25
0265 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	20,000.00000	40,000.00	5,000.00000	10,000.00	3,735.00000	7,470.00
0270 0104 18 30.000 EA INLET PROTECTION SYSTEM	1,000.00000	30,000.00	130.00000	3,900.00	67.25000	2,017.50
0275 0107 1 835.980 AC LITTER REMOVAL	20.00000	16,719.60	30.00000	25,079.40	21.00000	17,555.58
0280 0107 2 779.650 AC MOWING	60.00000	46,779.00	80.00000	62,372.00	36.50000	28,457.23

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 42955615201	200,000.00000	200,000.00	435,000.00000	435,000.00	250,000.00000	250,000.00
0290 0110 1 1 (17.000) AC (LS) CLEARING & GRUBBING 42955615201	800,000.00000	800,000.00	2,150,000.00000	2,150,000.00	500,000.00000	500,000.00
0295 0120 1 29,942.000 CY REGULAR EXCAVATION	6.50000	194,623.00	9.00000	269,478.00	15.00000	449,130.00
0300 0120 4 79,634.000 CY SUBSOIL EXCAVATION	15.00000	1,194,510.00	15.00000	1,194,510.00	17.00000	1,353,778.00
0305 0120 6 178,750.000 CY EMBANKMENT	17.50000	3,128,125.00	21.25000	3,798,437.50	28.00000	5,005,000.00
0310 0120 74 38,023.000 CY SURCHARGE EMBANKMENT	50.00000	1,901,150.00	17.00000	646,391.00	36.00000	1,368,828.00
0315 0141 70 19.000 AS SETTLEMENT PLATE ASSEMBLY	1,750.00000	33,250.00	560.00000	10,640.00	1,553.00000	29,507.00
0320 0144 1 1 640.000 LF DIGITAL INCLINOMETER CASING, VERTICAL	72.00000	46,080.00	62.00000	39,680.00	35.00000	22,400.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0325 0160 4 TYPE B STABILIZATION 28,514.000 SY	8.00000	228,112.00	8.50000	242,369.00	13.00000	370,682.00
0330 0285701 OPTIONAL BASE, BASE GROUP 01 5,561.000 SY	10.00000	55,610.00	10.00000	55,610.00	18.00000	100,098.00
0335 0285703 OPTIONAL BASE, BASE GROUP 03 9,235.000 SY	22.00000	203,170.00	30.00000	277,050.00	21.00000	193,935.00
0340 0285709 OPTIONAL BASE, BASE GROUP 09 9,978.000 SY	18.00000	179,604.00	15.00000	149,670.00	33.00000	329,274.00
0345 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 5,844.000 SY	2.50000	14,610.00	6.00000	35,064.00	5.80000	33,895.20
0350 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 1,180.200 TN	130.00000	153,426.00	160.20000	189,068.04	156.00000	184,111.20
0355 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 3,300.500 TN	150.00000	495,075.00	155.00000	511,577.50	151.00000	498,375.50
0360 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 21.400 TN	550.00000	11,770.00	325.00000	6,955.00	310.00000	6,634.00
0365 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 166.000 CY	1,500.00000	249,000.00	900.00000	149,400.00	775.00000	128,650.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0400 1 2 CONCRETE CLASS I, ENDWALLS 13.800 CY	500.00000	6,900.00	1,025.00000	14,145.00	1,566.00000	21,610.80
0375 0425 1351 INLETS, CURB, TYPE P-5, <10' 11.000 EA	10,000.00000	110,000.00	6,100.00000	67,100.00	6,180.00000	67,980.00
0380 0425 1361 INLETS, CURB, TYPE P-6, <10' 4.000 EA	10,500.00000	42,000.00	7,200.00000	28,800.00	6,170.00000	24,680.00
0385 0425 1451 INLETS, CURB, TYPE J-5, <10' 2.000 EA	10,500.00000	21,000.00	7,800.00000	15,600.00	6,460.00000	12,920.00
0390 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	15,000.00000	15,000.00	7,300.00000	7,300.00	17,000.00000	17,000.00
0395 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	30,000.00000	30,000.00	16,500.00000	16,500.00	27,430.00000	27,430.00
0400 0425 1701 INLETS, GUTTER, TYPE S, <10' 6.000 EA	9,500.00000	57,000.00	5,600.00000	33,600.00	5,800.00000	34,800.00
0405 0425 1783 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10' 2.000 EA	11,000.00000	22,000.00	8,400.00000	16,800.00	6,000.00000	12,000.00
0410 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10' 4.000 EA	12,000.00000	48,000.00	12,000.00000	48,000.00	8,860.00000	35,440.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	9,500.00000	28,500.00	5,300.00000	15,900.00	7,080.00000	21,240.00
0420 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	12,000.00000	12,000.00	11,000.00000	11,000.00	10,150.00000	10,150.00
0425 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 54.000 LF	200.00000	10,800.00	185.00000	9,990.00	475.00000	25,650.00
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,246.000 LF	140.00000	174,440.00	125.00000	155,750.00	175.00000	218,050.00
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,406.000 LF	150.00000	210,900.00	130.00000	182,780.00	191.00000	268,546.00
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 1,067.000 LF	170.00000	181,390.00	145.00000	154,715.00	201.00000	214,467.00
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 248.000 LF	200.00000	49,600.00	175.00000	43,400.00	280.00000	69,440.00
0450 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 3.000 EA	5,000.00000	15,000.00	2,000.00000	6,000.00	1,460.00000	4,380.00
0455 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 2.000 EA	7,500.00000	15,000.00	2,260.00000	4,520.00	2,220.00000	4,440.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	7,000.00000	7,000.00	4,000.00000	4,000.00	3,390.00000	3,390.00
0465 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 1.000 EA	7,000.00000	7,000.00	5,000.00000	5,000.00	4,115.00000	4,115.00
0470 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 2.000 EA	10,000.00000	20,000.00	7,000.00000	14,000.00	4,115.00000	8,230.00
0475 0442 70 VERTICAL DRAINAGE WICKS 38,755.000 LF	2.25000	87,198.75	6.00000	232,530.00	4.45000	172,459.75
0480 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 58.000 LF	30.00000	1,740.00	52.00000	3,016.00	56.20000	3,259.60
0485 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 181.000 LF	60.00000	10,860.00	60.00000	10,860.00	64.00000	11,584.00
0490 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 102.000 LF	37.00000	3,774.00	31.00000	3,162.00	38.00000	3,876.00
0495 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 5,569.000 LF	27.00000	150,363.00	22.00000	122,518.00	17.75000	98,849.75
0500 0520 2 4 CONCRETE CURB, TYPE D 160.000 LF	28.00000	4,480.00	22.00000	3,520.00	32.00000	5,120.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0520 6 533.000 LF SHOULDER GUTTER- CONCRETE	30.00000	15,990.00	35.00000	18,655.00	34.00000	18,122.00
0510 0521 1 13 248.000 LF MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED	480.00000	119,040.00	325.00000	80,600.00	277.00000	68,696.00
0515 0521 72 40 1,143.000 LF SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	245.00000	280,035.00	300.00000	342,900.00	330.00000	377,190.00
0520 0522 1 575.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	50.00000	28,750.00	40.00000	23,000.00	52.00000	29,900.00
0525 0522 2 1,478.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	70.00000	103,460.00	45.00000	66,510.00	54.50000	80,551.00
0530 0524 1 2 15.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	115.00000	1,725.00	105.00000	1,575.00	180.50000	2,707.50
0535 0527 2 34.000 SF DETECTABLE WARNINGS	30.00000	1,020.00	30.00000	1,020.00	50.00000	1,700.00
0540 0530 1 156.700 CY RIPRAP, SAND-CEMENT	500.00000	78,350.00	600.00000	94,020.00	590.00000	92,453.00
0545 0536 1 0 456.000 LF GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2	17.00000	7,752.00	20.00000	9,120.00	11.75000	5,358.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0536 1 1 — 153.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	20.00000	3,060.00	24.50000	3,748.50	16.30000	2,493.90
0555 0536 8 13 — 1.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	3,100.00000	3,100.00	2,800.00000	2,800.00	3,077.00000	3,077.00
0560 0536 73 — 1,259.000 LF GUARDRAIL REMOVAL	2.25000	2,832.75	2.10000	2,643.90	2.60000	3,273.40
0565 0536 85 20 — 2.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	900.00000	1,800.00	820.00000	1,640.00	1,190.00000	2,380.00
0570 0536 85 24 — 3.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,150.00000	9,450.00	2,900.00000	8,700.00	2,845.00000	8,535.00
0575 0548 13 — 27,344.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	17.00000	464,848.00	17.00000	464,848.00	11.00000	300,784.00
0580 0570 1 2 — 49,485.000 SY PERFORMANCE TURF, SOD	3.00000	148,455.00	6.00000	296,910.00	2.25000	111,341.25
0585 0571 1 13 — 2,413.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	2.00000	4,826.00	7.00000	16,891.00	17.60000	42,468.80

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0590 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.361 GM	950.00000	2,242.95	1,150.00000	2,715.15	1,131.00000	2,670.29
0595 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.028 GM	950.00000	26.60	1,500.00000	42.00	1,415.00000	39.62
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 97.000 LF	0.75000	72.75	2.00000	194.00	2.00000	194.00
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 321.000 LF	0.75000	240.75	2.50000	802.50	2.25000	722.25
0610 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 2.000 EA	30.00000	60.00	39.00000	78.00	40.00000	80.00
0615 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.633 GM	950.00000	4,401.35	1,110.00000	5,142.63	1,131.00000	5,239.92
0620 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 99.000 LF	0.50000	49.50	2.00000	198.00	2.00000	198.00
0625 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.008 GM	500.00000	4.00	7,000.00000	56.00	5,650.00000	45.20

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0630 0999 20 1 — 12.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,900.00000	46,800.00	3,900.00000	46,800.00	3,900.00000	46,800.00
0635 0999 20 2 — 4.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,500.00000	18,000.00	4,500.00000	18,000.00	4,500.00000	18,000.00
0640 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42955615201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$19,987,539.25**		**$21,031,024.60**		**$22,829,305.59**
SECTION: 0003 Signing						
0645 0700 1 11 — 19.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	325.00000	6,175.00	310.00000	5,890.00	332.00000	6,308.00
0650 0700 1 12 — 6.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,400.00000	8,400.00	1,060.00000	6,360.00	1,371.00000	8,226.00
0655 0700 1 31 — 7.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	2,150.00000	15,050.00	2,100.00000	14,700.00	2,220.00000	15,540.00
0660 0700 1 32 — 4.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	2,450.00000	9,800.00	2,600.00000	10,400.00	2,475.00000	9,900.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0665 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	130.00000	260.00	103.00000	206.00	130.00000	260.00
0670 0700 1 60 SINGLE POST SIGN, REMOVE 44.000 AS	1.00000	44.00	36.00000	1,584.00	1.00000	44.00
0675 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 5.000 AS	3,100.00000	15,500.00	3,800.00000	19,000.00	3,104.00000	15,520.00
0680 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	900.00000	3,600.00	515.00000	2,060.00	931.00000	3,724.00
0685 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER 2.000 EA	6,550.00000	13,100.00	5,900.00000	11,800.00	1,635.00000	3,270.00
0690 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' 3.000 EA	100.00000	300.00	105.00000	315.00	104.00000	312.00
0695 0705 10 1 OBJECT MARKER, TYPE 1 9.000 EA	200.00000	1,800.00	190.00000	1,710.00	249.00000	2,241.00
0700 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 13.000 EA	75.00000	975.00	56.50000	734.50	74.00000	962.00
0705 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42955615201 (1.000) LS	9,300.00000	9,300.00	11,250.00000	11,250.00	11,400.00000	11,400.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0710 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.017 GM	3,000.00000	51.00	6,800.00000	115.60	5,900.00000	100.30
0715 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 133.000 LF	1.50000	199.50	2.50000	332.50	2.30000	305.90
0720 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 129.000 LF	2.00000	258.00	3.10000	399.90	3.15000	406.35
0725 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 196.000 LF	3.00000	588.00	3.65000	715.40	3.75000	735.00
0730 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.151 GM	1,000.00000	151.00	2,000.00000	302.00	2,040.00000	308.04
0735 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 14.000 EA	40.00000	560.00	75.00000	1,050.00	74.00000	1,036.00
0740 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 346.000 LF	2.00000	692.00	3.10000	1,072.60	3.15000	1,089.90
0745 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 1.000 EA	180.00000	180.00	170.00000	170.00	170.00000	170.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0750 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 1.000 EA	105.00000	105.00	150.00000	150.00	142.00000	142.00
0755 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.750 GM	3,900.00000	10,725.00	4,500.00000	12,375.00	4,550.00000	12,512.50
0760 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.687 GM	4,000.00000	10,748.00	4,500.00000	12,091.50	4,550.00000	12,225.85
0765 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.712 GM	24,500.00000	17,444.00	26,600.00000	18,939.20	27,200.00000	19,366.40
0770 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.732 GM	24,500.00000	17,934.00	26,600.00000	19,471.20	27,200.00000	19,910.40
0003 Signing Section Totals:		**$143,939.50**		**$153,194.40**		**$146,015.64**
SECTION: 0004 Lighting						
0775 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 42955615201 (1.000) LS	56,000.00000	56,000.00	56,100.00000	56,100.00	63,500.00000	63,500.00
0780 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 3,235.000 LF	5.00000	16,175.00	5.50000	17,792.50	7.75000	25,071.25

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0785 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 379.000 LF	15.00000	5,685.00	15.00000	5,685.00	18.50000	7,011.50
0790 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 30.000 LF	50.00000	1,500.00	50.00000	1,500.00	68.00000	2,040.00
0795 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 26.000 EA	1,000.00000	26,000.00	1,000.00000	26,000.00	870.00000	22,620.00
0800 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 30.000 EA	285.00000	8,550.00	300.00000	9,000.00	520.00000	15,600.00
0805 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 20.000 LF	8.00000	160.00	7.80000	156.00	9.25000	185.00
0810 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 2.000 EA	2,400.00000	4,800.00	2,400.00000	4,800.00	2,727.00000	5,454.00
0815 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 27,740.000 LF	1.00000	27,740.00	1.30000	36,062.00	1.45000	40,223.00
0820 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 243.000 LF	1.75000	425.25	2.00000	486.00	3.00000	729.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0825 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 6.000 EA	5,300.00000	31,800.00	5,400.00000	32,400.00	5,600.00000	33,600.00
0830 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 11.000 EA	5,500.00000	60,500.00	5,550.00000	61,050.00	5,906.00000	64,966.00
0835 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 20.000 EA	3,800.00000	76,000.00	3,900.00000	78,000.00	4,700.00000	94,000.00
0840 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 4.000 EA	1,800.00000	7,200.00	1,900.00000	7,600.00	1,800.00000	7,200.00
0845 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2.000 EA	12,300.00000	24,600.00	12,500.00000	25,000.00	13,000.00000	26,000.00
0850 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 8.000 EA	825.00000	6,600.00	820.00000	6,560.00	1,250.00000	10,000.00
0855 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 17.000 EA	425.00000	7,225.00	450.00000	7,650.00	457.00000	7,769.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0860 0715500 3 20.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	300.00000	6,000.00	310.00000	6,200.00	320.00000	6,400.00
0004 Lighting Section Totals:		**$366,960.25**		**$382,041.50**		**$432,368.75**
SECTION: 0005 Signalization						
0865 0630 2 11 817.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13.00000	10,621.00	13.00000	10,621.00	7.50000	6,127.50
0870 0630 2 12 283.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.00000	7,075.00	25.50000	7,216.50	26.25000	7,428.75
0875 0630 2 14 80.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	24.00000	1,920.00	23.60000	1,888.00	27.50000	2,200.00
0880 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,400.00000	7,400.00	7,500.00000	7,500.00	5,630.00000	5,630.00
0885 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	6,000.00000	6,000.00	6,000.00000	6,000.00	11,600.00000	11,600.00
0890 0635 2 11 17.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	825.00000	14,025.00	830.00000	14,110.00	710.00000	12,070.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0895 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,600.00000	1,600.00	1,650.00000	1,650.00	3,341.00000	3,341.00
0900 0639 2 1 65.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.50000	227.50	3.50000	227.50	4.50000	292.50
0905 0641 2 11 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	700.00000	700.00	750.00000	750.00	1,300.00000	1,300.00
0910 0641 2 18 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	9,500.00000	38,000.00	9,600.00000	38,400.00	12,750.00000	51,000.00
0915 0641 2 70 1.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	4,900.00000	4,900.00	4,900.00000	4,900.00	3,225.00000	3,225.00
0920 0641 2 80 1.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	5,700.00000	5,700.00	5,750.00000	5,750.00	5,585.00000	5,585.00
0925 0650 1 14 8.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	950.00000	7,600.00	960.00000	7,680.00	1,168.00000	9,344.00
0930 0660 1109 2.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	315.00000	630.00	320.00000	640.00	334.00000	668.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization							
0935 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	4.000 EA	315.00000	1,260.00	320.00000	1,280.00	334.00000	1,336.00
0940 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	660.00000	2,640.00	675.00000	2,700.00	800.00000	3,200.00
0945 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	2,900.00000	11,600.00	1,200.00000	4,800.00	880.00000	3,520.00
0950 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS	1.000 EA	5,250.00000	5,250.00	5,300.00000	5,300.00	3,510.00000	3,510.00
0955 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	4.000 EA	4,100.00000	16,400.00	4,100.00000	16,400.00	1,370.00000	5,480.00
0960 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	31,800.00000	31,800.00	31,850.00000	31,850.00	28,158.00000	28,158.00
0965 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	730.00000	730.00	730.00000	730.00	591.00000	591.00
0970 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4.000 EA	5,100.00000	20,400.00	5,160.00000	20,640.00	6,550.00000	26,200.00

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) PRINCE CONTRACTING, LLC.		(6) BRASFIELD & GORRIE, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0005 Signalization Section Totals:				**$196,478.50**		**$191,033.00**		**$191,806.75**
Contract Grand Totals:				**$51,928,642.50**		**$52,297,344.00**		**53,492,136.83**

Letting: CT200325 March 25, 2020 **Call Order:** 002 **Contract:** T5706

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office