



Vendor Ranking

Page 1 of 1

Letting: CT200520 May 20, 2020 10:30 AM
District: District 1
Contract Time: 100 AVAILABLE DAYS
Contract Desc: SR 865

Call Order: 003
Counties: LEE

Contract: T1764
Fed Aid No: D120008B
Project(s): 44013015201 (*)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HIGHWAY SAFETY DEVICES, INC.	Responsive	Winning bid	\$381,859.45	100.00%
2	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	\$389,983.00	102.13%
3	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	\$500,674.75	131.11%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: CT200520 May 20, 2020

Call Order: 003

Contract: T1764

District: District 1

Counties: LEE

Fed Aid No: D120008B

Contract Time: 100 AVAILABLE DAYS

Project(s): 44013015201 (*)

Contract Descr: SR 865

The improvements under this contract consist of retrofit lighting systems at five intersections along SR 865/San Carlos Blvd. These are at Prescott Street, Pineridge Road, White Water Court, Kelly Road, and at Gladiolus Drive, in Lee County. The project will include converting existing fixtures from HPS to LED and adding new light poles at locations indicated in the plans.



Tabulation of Bids

Letting: CT200520 May 20, 2020

Call Order: 003

Contract: T1764

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) HIGHWAY SAFETY DEVICES, INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		100.000 ED	0.65000	65.00	7.25000	725.00	8.00000	800.00
0040 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		500.000 ED	19.50000	9,750.00	5.00000	2,500.00	80.00000	40,000.00
0045 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		500.000 ED	9.90000	4,950.00	1.00000	500.00	10.00000	5,000.00
0050 0104 18 INLET PROTECTION SYSTEM		17.000 EA	3.60000	61.20	201.00000	3,417.00	100.00000	1,700.00
0055 0107 1 LITTER REMOVAL		1.490 AC	745.00000	1,110.05	407.00000	606.43	1,000.00000	1,490.00
0060 0107 2 MOWING		1.000 AC	745.00000	745.00	1,519.00000	1,519.00	1,000.00000	1,000.00
0065 0110 1 1 CLEARING & GRUBBING 44013015201		(0.020) AC (LS)	3,950.00000	3,950.00	1,267.02000	1,267.02	30,000.00000	30,000.00
0070 0110 4 10 REMOVAL OF EXISTING CONCRETE		84.000 SY	54.00000	4,536.00	135.00000	11,340.00	40.00000	3,360.00
0075 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		67.000 SY	100.00000	6,700.00	217.00000	14,539.00	80.00000	5,360.00



Tabulation of Bids

Letting: CT200520 May 20, 2020

Call Order: 003

Contract: T1764

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) HIGHWAY SAFETY DEVICES, INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0080 0999 25		(1.000)	15,090.00000	15,090.00	15,090.00000	15,090.00	15,090.00000	15,090.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 44013015201								
0001 Roadway Section Totals:			\$100,931.25		\$108,926.45		\$181,134.00	

SECTION: 0002 Lighting								
0085 0630 2 11		513.000	21.00000	10,773.00	8.30000	4,257.90	14.00000	7,182.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH								
0090 0630 2 12		1,646.000	24.50000	40,327.00	20.50000	33,743.00	30.00000	49,380.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE								
0095 0635 2 11		23.000	800.00000	18,400.00	1,241.00000	28,543.00	800.00000	18,400.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE								
0100 0639 1122		5.000	2,550.00000	12,750.00	2,366.00000	11,830.00	3,000.00000	15,000.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR								
0105 0639 2 1		250.000	9.20000	2,300.00	7.600			



Tabulation of Bids

Letting: CT200520 May 20, 2020

Call Order: 003

Contract: T1764

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) HIGHWAY SAFETY DEVICES, INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting								
0115 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT		11.000 EA	5,950.00000	65,450.00	5,557.00000	61,127.00	7,500.00000	82,500.00
0120 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT		5.000 EA	7,200.00000	36,000.00	9,193.00000	45,965.00	12,000.00000	60,000.00
0125 0715 4 31 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 30' MOUNTING HEIGHT		1.000 EA	6,340.00000	6,340.00	5,159.00000	5,159.00	8,000.00000	8,000.00
0130 0715 4 41 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT		1.000 EA	10,100.00000	10,100.00	8,831.00000	8,831.00	10,000.00000	10,000.00
0135 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE		5.000 EA	11,000.00000	55,000.00	11,561.00000	57,805.00	10,000.00000	50,000.00
0140 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL		18.000 EA	740.00000	13,320.00	591.00000	10,638.00	500.00000	9,000.00
0002 Lighting Section Totals:			\$280,928.20		\$281,056.55		\$319,540.75	



Tabulation of Bids

Letting: CT200520 May 20, 2020

Call Order: 003

Contract: T1764



Tabulation of Bids

Letting: CT200520 May 20, 2020 **Call Order:** 003 **Contract:** T1764

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D. Autry

Manager, Contracts Administration Office

06/02/2020