



## Vendor Ranking

Page 1 of 1

**Letting:** CT210929 September 29, 2021 10:30 AM  
**District:** District 6  
**Contract Time:** 150 AVAILABLE DAYS  
**Contract Desc:** SR 909 (W DIXIE HWY) AND SR 915 (NE 6 AVE)

**Call Order:** 016  
**Counties:** MIAMI-DADE  
**Fed Aid No:** D621011B  
**Project(s):** 44017915201 (\*)  
44017925201

| Rank | Vendor                                      | Bid Type   | Bid Status      | Total Bid    | Percent Of Low Bid |
|------|---------------------------------------------|------------|-----------------|--------------|--------------------|
| 1    | FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC. | Responsive | Winning bid     | \$524,833.99 | 100.00%            |
| 2    | AUM CONSTRUCTION INC.                       | Responsive | Non-Winning Bid | \$559,999.00 | 106.70%            |
| 3    | WEEKLEY ASPHALT PAVING, INC.                | Responsive | Non-Winning Bid | \$619,064.75 | 117.95%            |
| 4    | SIGNAL TECHNOLOGY AND INSTALLATION CORP.    | Responsive | Non-Winning Bid | \$630,848.24 | 120.20%            |
| 5    | ARC ELECTRIC INC                            | Responsive | Non-Winning Bid | \$644,456.44 | 122.79%            |
| 6    | UNDER POWER CORP                            | Responsive | Non-Winning Bid | \$754,341.32 | 143.73%            |
| 7    | UNLIMITED ELECTRIC GROUP, INC.              | Responsive | Non-Winning Bid | \$759,440.88 | 144.70%            |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



## Tabulation of Bids

**Letting:** CT210929 September 29, 2021 **Call Order:** 016 **Contract:** T6527  
**District:** District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D621011B  
**Contract Time:** 150 AVAILABLE DAYS **Project(s):** 44017915201 (\*)  
**Contract Descr:** SR 909 (W DIXIE HWY) AND SR 915 (NE 6 AVE) 44017925201

The improvements under this contract consist of Signalized Intersection Lighting along SR 909 (W Dixie Hwy.) and along SR 915 (NE 6 Ave.).

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum           | Alternate | Quantity<br>Units   | (1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC. |            | (2) AUM CONSTRUCTION INC. |            | (3) WEEKLEY ASPHALT PAVING, INC. |            |
|------------------------------------------------------------------------------------------|-----------|---------------------|-------------------------------------------------|------------|---------------------------|------------|----------------------------------|------------|
|                                                                                          |           |                     | Unit Price                                      | Ext Amount | Unit Price                | Ext Amount | Unit Price                       | Ext Amount |
| SECTION: 0001 Roadway                                                                    |           |                     |                                                 |            |                           |            |                                  |            |
| 0005 0101 1<br>MOBILIZATION 44017915201                                                  |           | (1.000)<br>LS       | 12,500.00000                                    | 12,500.00  | 10,000.00000              | 10,000.00  | 35,579.00000                     | 35,579.00  |
| 0010 0101 1<br>MOBILIZATION 44017925201                                                  |           | (1.000)<br>LS       | 12,500.00000                                    | 12,500.00  | 10,000.00000              | 10,000.00  | 23,700.00000                     | 23,700.00  |
| 0015 0102 1<br>MAINTENANCE OF TRAFFIC 44017915201                                        |           | (85.000)<br>DA (LS) | 12,980.00000                                    | 12,980.00  | 10,000.00000              | 10,000.00  | 49,000.00000                     | 49,000.00  |
| 0020 0102 1<br>MAINTENANCE OF TRAFFIC 44017925201                                        |           | (65.000)<br>DA (LS) | 12,980.00000                                    | 12,980.00  | 10,000.00000              | 10,000.00  | 32,795.00000                     | 32,795.00  |
| 0025 0102 60<br>WORK ZONE SIGN                                                           |           | 4,810.000<br>ED     | 0.35000                                         | 1,683.50   | 0.30000                   | 1,443.00   | 0.23000                          | 1,106.30   |
| 0030 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD                 |           | 3,775.000<br>ED     | 0.17000                                         | 641.75     | 0.15000                   | 566.25     | 0.13000                          | 490.75     |
| 0035 0102 74 8<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) |           | 2,404.000<br>FD     | 0.12000                                         | 288.48     | 0.25000                   | 601.00     | 0.50000                          | 1,202.00   |



## Tabulation of Bids

Letting: CT210929 September 29, 2021 Call Order: 016 Contract: T6527

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum      |           | Alternate | Quantity<br>Units | (1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC. |            | (2) AUM CONSTRUCTION INC. |            | (3) WEEKLEY ASPHALT PAVING, INC. |            |
|-------------------------------------------------------------------------------------|-----------|-----------|-------------------|-------------------------------------------------|------------|---------------------------|------------|----------------------------------|------------|
|                                                                                     |           |           |                   | Unit Price                                      | Ext Amount | Unit Price                | Ext Amount | Unit Price                       | Ext Amount |
| SECTION: 0001 Roadway                                                               |           |           |                   |                                                 |            |                           |            |                                  |            |
| 0040                                                                                | 0102 76   |           | 215.000           | 8.24000                                         | 1,771.60   | 8.00000                   | 1,720.00   | 5.20000                          | 1,118.00   |
| ARROW BOARD / ADVANCE WARNING<br>ARROW PANEL                                        |           |           | ED                |                                                 |            |                           |            |                                  |            |
| 0045                                                                                | 0102 99   |           | 356.000           | 17.66000                                        | 6,286.96   | 11.00000                  | 3,916.00   | 9.65000                          | 3,435.40   |
| PORTABLE CHANGEABLE MESSAGE<br>SIGN, TEMPORARY                                      |           |           | ED                |                                                 |            |                           |            |                                  |            |
| 0050                                                                                | 0108 1    |           | (1.000)           | 1,500.00000                                     | 1,500.00   | 3,498.75000               | 3,498.75   | 5,560.00000                      | 5,560.00   |
| MONITOR EXISTING STRUCTURES-<br>INSPECTION AND SETTLEMENT<br>MONITORING 44017915201 |           |           | LS                |                                                 |            |                           |            |                                  |            |
| 0055                                                                                | 0108 2    |           | (1.000)           | 1,300.00000                                     | 1,300.00   | 3,500.00000               | 3,500.00   | 5,830.00000                      | 5,830.00   |
| MONITOR EXISTING STRUCTURES-<br>VIBRATION MONITORING 44017915201                    |           |           | LS                |                                                 |            |                           |            |                                  |            |
| 0060                                                                                | 0110 2 2  |           | 0.030             | 220,000.00000                                   | 6,600.00   | 20,000.00000              | 600.00     | 116,700.00000                    | 3,501.00   |
| SELECTIVE CLEARING AND GRUBBING,<br>AREAS WITH TREES TO REMAIN                      |           |           | AC                |                                                 |            |                           |            |                                  |            |
| 0065                                                                                | 0110 4 10 |           | 338.000           | 14.58000                                        | 4,928.04   | 20.00000                  | 6,760.00   | 29.00000                         | 9,802.00   |
| REMOVAL OF EXISTING CONCRETE                                                        |           |           | SY                |                                                 |            |                           |            |                                  |            |
| 0070                                                                                | 0520 1 10 |           | 18.000            | 33.41000                                        | 601.38     | 50.00000                  | 900.00     | 30.00000                         | 540.00     |
| CONCRETE CURB & GUTTER, TYPE F                                                      |           |           | LF                |                                                 |            |                           |            |                                  |            |
| 0075                                                                                | 0522 1    |           | 208.000           | 38.56000                                        | 8,020.48   | 60.00000                  | 12,480.00  | 45.00000                         | 9,360.00   |
| CONCRETE SIDEWALK AND<br>DRIVEWAYS, 4" THICK                                        |           |           | SY                |                                                 |            |                           |            |                                  |            |



## Tabulation of Bids

Letting: CT210929 September 29, 2021 Call Order: 016 Contract: T6527

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum |          | Alternate | Quantity<br>Units | (1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC. |            | (2) AUM CONSTRUCTION INC. |            | (3) WEEKLEY ASPHALT PAVING, INC. |            |
|--------------------------------------------------------------------------------|----------|-----------|-------------------|-------------------------------------------------|------------|---------------------------|------------|----------------------------------|------------|
|                                                                                |          |           |                   | Unit Price                                      | Ext Amount | Unit Price                | Ext Amount | Unit Price                       | Ext Amount |
| SECTION: 0001 Roadway                                                          |          |           |                   |                                                 |            |                           |            |                                  |            |
| 0080                                                                           | 0522 2   |           | 140.000           | 60.01000                                        | 8,401.40   | 70.00000                  | 9,800.00   | 60.00000                         | 8,400.00   |
| CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK                                      |          |           | SY                |                                                 |            |                           |            |                                  |            |
| 0085                                                                           | 0570 1 2 |           | 94.000            | 6.60000                                         | 620.40     | 15.00000                  | 1,410.00   | 13.00000                         | 1,222.00   |
| PERFORMANCE TURF, SOD                                                          |          |           | SY                |                                                 |            |                           |            |                                  |            |
| 0090                                                                           | 0999 25  |           | (1.000)           | 18,126.00000                                    | 18,126.00  | 18,126.00000              | 18,126.00  | 18,126.00000                     | 18,126.00  |
| INITIAL CONTINGENCY AMOUNT, DO NOT BID 44017915201                             |          |           | LS                |                                                 |            |                           |            |                                  |            |
| 0095                                                                           | 0999 25  |           | (1.000)           | 10,541.00000                                    | 10,541.00  | 10,541.00000              | 10,541.00  | 10,541.00000                     | 10,541.00  |
| INITIAL CONTINGENCY AMOUNT, DO NOT BID 44017925201                             |          |           | LS                |                                                 |            |                           |            |                                  |            |
| 0001 Roadway Section Totals:                                                   |          |           |                   | \$122,270.99                                    |            | \$115,862.00              |            | \$221,308.45                     |            |

|                                                                 |  |                  |           |           |           |           |           |           |
|-----------------------------------------------------------------|--|------------------|-----------|-----------|-----------|-----------|-----------|-----------|
| <b>SECTION: 0002 Lighting</b>                                   |  |                  |           |           |           |           |           |           |
| 0100 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE  |  | 3,811.000<br>LF  | 17.00000  | 64,787.00 | 18.00000  | 68,598.00 | 19.00000  | 72,409.00 |
| 0105 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE  |  | 77.000<br>EA     | 650.00000 | 50,050.00 | 750.00000 | 57,750.00 | 750.00000 | 57,750.00 |
| 0110 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 |  | 15,713.000<br>LF | 2.00000   | 31,426.00 | 3.00000   | 47,139.00 | 2.10000   | 32,997.30 |



## Tabulation of Bids

Letting: CT210929 September 29, 2021

Call Order: 016

Contract: T6527

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum                |            | Alternate | Quantity<br>Units | (1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC. |            | (2) AUM CONSTRUCTION INC. |            | (3) WEEKLEY ASPHALT PAVING, INC. |            |
|-----------------------------------------------------------------------------------------------|------------|-----------|-------------------|-------------------------------------------------|------------|---------------------------|------------|----------------------------------|------------|
|                                                                                               |            |           |                   | Unit Price                                      | Ext Amount | Unit Price                | Ext Amount | Unit Price                       | Ext Amount |
| SECTION: 0002 Lighting                                                                        |            |           |                   |                                                 |            |                           |            |                                  |            |
| 0115                                                                                          | 0715 4 12  |           | 6.000             | 5,000.00000                                     | 30,000.00  | 5,700.00000               | 34,200.00  | 4,300.00000                      | 25,800.00  |
| LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT |            |           | EA                |                                                 |            |                           |            |                                  |            |
| 0120                                                                                          | 0715 4 13  |           | 14.000            | 5,750.00000                                     | 80,500.00  | 6,500.00000               | 91,000.00  | 4,850.00000                      | 67,900.00  |
| LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT |            |           | EA                |                                                 |            |                           |            |                                  |            |
| 0125                                                                                          | 0715 11211 |           | 54.000            | 1,200.00000                                     | 64,800.00  | 1,200.00000               | 64,800.00  | 1,125.00000                      | 60,750.00  |
| LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD          |            |           | EA                |                                                 |            |                           |            |                                  |            |
| 0130                                                                                          | 0715500 1  |           | 45.000            | 800.00000                                       | 36,000.00  | 650.00000                 | 29,250.00  | 750.00000                        | 33,750.00  |
| POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL                             |            |           | EA                |                                                 |            |                           |            |                                  |            |
| 0135                                                                                          | 0715500 11 |           | 2.000             | 1,800.00000                                     | 3,600.00   | 1,700.00000               | 3,400.00   | 1,750.00000                      | 3,500.00   |
| POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL            |            |           | EA                |                                                 |            |                           |            |                                  |            |
| 0140                                                                                          | 0715511135 |           | 6.000             | 5,600.00000                                     | 33,600.00  | 6,500.00000               | 39,000.00  | 5,650.00000                      | 33,900.00  |
| LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'            |            |           | EA                |                                                 |            |                           |            |                                  |            |
| 0002 Lighting Section Totals:                                                                 |            |           |                   | \$394,763.00                                    |            | \$435,137.00              |            | \$388,756.30                     |            |



## Tabulation of Bids

Letting: CT210929 September 29, 2021

Call Order: 016

Contract: T6527

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum | Alternate | Quantity<br>Units | (1) FLORIDA SIGNAL & LIGHTING CONTRACTORS, INC. |            | (2) AUM CONSTRUCTION INC. |            | (3) WEEKLEY ASPHALT PAVING, INC. |            |
|--------------------------------------------------------------------------------|-----------|-------------------|-------------------------------------------------|------------|---------------------------|------------|----------------------------------|------------|
|                                                                                |           |                   | Unit Price                                      | Ext Amount | Unit Price                | Ext Amount | Unit Price                       | Ext Amount |
| SECTION: 0003 Signalization                                                    |           |                   |                                                 |            |                           |            |                                  |            |
| 0145 0635 2 11                                                                 |           | 12.000            | 650.00000                                       | 7,800.00   | 750.00000                 | 9,000.00   | 750.00000                        | 9,000.00   |
| PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE                                   |           |                   |                                                 |            |                           |            |                                  |            |
| 0003 Signalization Section Totals:                                             |           |                   |                                                 | \$7,800.00 |                           | \$9,000.00 |                                  | \$9,000.00 |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |
|                                                                                |           |                   |                                                 |            |                           |            |                                  |            |



Tabulation of Bids

| <b>Letting:</b>                                                                |           | CT210929  | September 29, 2021 | <b>Call Order:</b> 016                          |            | <b>Contract:</b>     |            | T6527                |            |
|--------------------------------------------------------------------------------|-----------|-----------|--------------------|-------------------------------------------------|------------|----------------------|------------|----------------------|------------|
| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum |           | Alternate | Quantity<br>Units  | (4) SIGNAL TECHNOLOGY<br>AND INSTALLATION CORP. |            | (5) ARC ELECTRIC INC |            | (6) UNDER POWER CORP |            |
|                                                                                |           |           |                    | Unit Price                                      | Ext Amount | Unit Price           | Ext Amount | Unit Price           | Ext Amount |
| <b>SECTION: 0001</b>                                                           |           |           | <b>Roadway</b>     |                                                 |            |                      |            |                      |            |
| 0005                                                                           | 0101 1    |           | (1.000)            | 14,351.94000                                    | 14,351.94  | 20,000.00000         | 20,000.00  | 34,435.40000         | 34,435.40  |
| MOBILIZATION 44017915201                                                       |           |           | LS                 |                                                 |            |                      |            |                      |            |
| 0010                                                                           | 0101 1    |           | (1.000)            | 15,125.45000                                    | 15,125.45  | 20,000.00000         | 20,000.00  | 30,970.10000         | 30,970.10  |
| MOBILIZATION 44017925201                                                       |           |           | LS                 |                                                 |            |                      |            |                      |            |
| 0015                                                                           | 0102 1    |           | (85.000)           | 9,441.74000                                     | 9,441.74   | 15,000.00000         | 15,000.00  | 5,100.30000          | 5,100.30   |
| MAINTENANCE OF TRAFFIC 44017915201                                             |           |           | DA (LS)            |                                                 |            |                      |            |                      |            |
| 0020                                                                           | 0102 1    |           | (65.000)           | 10,219.29000                                    | 10,219.29  | 15,000.00000         | 15,000.00  | 5,100.30000          | 5,100.30   |
| MAINTENANCE OF TRAFFIC 44017925201                                             |           |           | DA (LS)            |                                                 |            |                      |            |                      |            |
| 0025                                                                           | 0102 60   |           | 4,810.000          | 0.30000                                         | 1,443.00   | 0.35000              | 1,683.50   | 0.30000              | 1,443.00   |
| WORK ZONE SIGN                                                                 |           |           | ED                 |                                                 |            |                      |            |                      |            |
| 0030                                                                           | 0102 74 1 |           | 3,775.000          | 0.17000                                         | 641.75     | 0.50000              | 1,887.50   | 0.20000              | 755.00     |
| CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD                         |           |           | ED                 |                                                 |            |                      |            |                      |            |
| 0035                                                                           | 0102 74 8 |           | 2,404.000          | 0.12000                                         | 288.48     | 0.50000              | 1,202.00   | 0.20000              | 480.80     |
| CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)         |           |           | FD                 |                                                 |            |                      |            |                      |            |
| 0040                                                                           | 0102 76   |           | 215.000            | 6.71000                                         | 1,442.65   | 10.00000             | 2,150.00   | 6.40000              | 1,376.00   |
| ARROW BOARD / ADVANCE WARNING ARROW PANEL                                      |           |           | ED                 |                                                 |            |                      |            |                      |            |



## Tabulation of Bids

Letting: CT210929 September 29, 2021

Call Order: 016

Contract: T6527

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum      |           | Alternate | Quantity<br>Units | (4) SIGNAL TECHNOLOGY<br>AND INSTALLATION CORP. |            | (5) ARC ELECTRIC INC |            | (6) UNDER POWER CORP |            |
|-------------------------------------------------------------------------------------|-----------|-----------|-------------------|-------------------------------------------------|------------|----------------------|------------|----------------------|------------|
|                                                                                     |           |           |                   | Unit Price                                      | Ext Amount | Unit Price           | Ext Amount | Unit Price           | Ext Amount |
| SECTION: 0001 Roadway                                                               |           |           |                   |                                                 |            |                      |            |                      |            |
| 0045                                                                                | 0102 99   |           | 356.000           | 12.45000                                        | 4,432.20   | 12.00000             | 4,272.00   | 11.90000             | 4,236.40   |
| PORTABLE CHANGEABLE MESSAGE<br>SIGN, TEMPORARY                                      |           |           | ED                |                                                 |            |                      |            |                      |            |
| 0050                                                                                | 0108 1    |           | (1.000)           | 3,222.98000                                     | 3,222.98   | 9,574.29000          | 9,574.29   | 4,590.00000          | 4,590.00   |
| MONITOR EXISTING STRUCTURES-<br>INSPECTION AND SETTLEMENT<br>MONITORING 44017915201 |           |           | LS                |                                                 |            |                      |            |                      |            |
| 0055                                                                                | 0108 2    |           | (1.000)           | 7,735.15000                                     | 7,735.15   | 11,300.00000         | 11,300.00  | 2,325.60000          | 2,325.60   |
| MONITOR EXISTING STRUCTURES-<br>VIBRATION MONITORING 44017915201                    |           |           | LS                |                                                 |            |                      |            |                      |            |
| 0060                                                                                | 0110 2 2  |           | 0.030             | 23,845.34000                                    | 715.36     | 20,000.00000         | 600.00     | 4,284.00000          | 128.52     |
| SELECTIVE CLEARING AND GRUBBING,<br>AREAS WITH TREES TO REMAIN                      |           |           | AC                |                                                 |            |                      |            |                      |            |
| 0065                                                                                | 0110 4 10 |           | 338.000           | 23.85000                                        | 8,061.30   | 28.00000             | 9,464.00   | 55.80000             | 18,860.40  |
| REMOVAL OF EXISTING CONCRETE                                                        |           |           | SY                |                                                 |            |                      |            |                      |            |
| 0070                                                                                | 0520 1 10 |           | 18.000            | 38.78000                                        | 698.04     | 100.00000            | 1,800.00   | 148.70000            | 2,676.60   |
| CONCRETE CURB & GUTTER, TYPE F                                                      |           |           | LF                |                                                 |            |                      |            |                      |            |
| 0075                                                                                | 0522 1    |           | 208.000           | 43.26000                                        | 8,998.08   | 75.00000             | 15,600.00  | 85.70000             | 17,825.60  |
| CONCRETE SIDEWALK AND<br>DRIVEWAYS, 4" THICK                                        |           |           | SY                |                                                 |            |                      |            |                      |            |
| 0080                                                                                | 0522 2    |           | 140.000           | 63.25000                                        | 8,855.00   | 95.00000             | 13,300.00  | 106.70000            | 14,938.00  |
| CONCRETE SIDEWALK AND<br>DRIVEWAYS, 6" THICK                                        |           |           | SY                |                                                 |            |                      |            |                      |            |



## Tabulation of Bids

Letting: CT210929 September 29, 2021

Call Order: 016

Contract: T6527

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum | Alternate | Quantity<br>Units | (4) SIGNAL TECHNOLOGY<br>AND INSTALLATION CORP. |            | (5) ARC ELECTRIC INC |            | (6) UNDER POWER CORP |            |
|--------------------------------------------------------------------------------|-----------|-------------------|-------------------------------------------------|------------|----------------------|------------|----------------------|------------|
|                                                                                |           |                   | Unit Price                                      | Ext Amount | Unit Price           | Ext Amount | Unit Price           | Ext Amount |
| SECTION: 0001 Roadway                                                          |           |                   |                                                 |            |                      |            |                      |            |
| 0085 0570 1 2<br>PERFORMANCE TURF, SOD                                         |           | 94.000<br>SY      | 14.28000                                        | 1,342.32   | 10.00000             | 940.00     | 16.40000             | 1,541.60   |
| 0090 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO<br>NOT BID 44017915201          |           | (1.000)<br>LS     | 18,126.00000                                    | 18,126.00  | 18,126.00000         | 18,126.00  | 18,126.00000         | 18,126.00  |
| 0095 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO<br>NOT BID 44017925201          |           | (1.000)<br>LS     | 10,541.00000                                    | 10,541.00  | 10,541.00000         | 10,541.00  | 10,541.00000         | 10,541.00  |
| 0001 Roadway Section Totals:                                                   |           |                   | \$125,681.73                                    |            | \$172,440.29         |            | \$175,450.62         |            |

|                                                                                                                       |  |                  |             |            |             |           |             |            |
|-----------------------------------------------------------------------------------------------------------------------|--|------------------|-------------|------------|-------------|-----------|-------------|------------|
| <b>SECTION: 0002 Lighting</b>                                                                                         |  |                  |             |            |             |           |             |            |
| 0100 0630 2 12<br>CONDUIT, FURNISH & INSTALL,<br>DIRECTIONAL BORE                                                     |  | 3,811.000<br>LF  | 32.34000    | 123,247.74 | 18.00000    | 68,598.00 | 16.00000    | 60,976.00  |
| 0105 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24"<br>COVER SIZE                                                     |  | 77.000<br>EA     | 687.21000   | 52,915.17  | 650.00000   | 50,050.00 | 1,562.90000 | 120,343.30 |
| 0110 0715 1 12<br>LIGHTING CONDUCTORS, F&I,<br>INSULATED, NO.8 - 6                                                    |  | 15,713.000<br>LF | 4.34000     | 68,194.42  | 2.55000     | 40,068.15 | 4.00000     | 62,852.00  |
| 0115 0715 4 12<br>LIGHT POLE COMPLETE, FURNISH &<br>INSTALL STANDARD POLE STANDARD<br>FOUNDATION, 35' MOUNTING HEIGHT |  | 6.000<br>EA      | 5,037.12000 | 30,222.72  | 6,000.00000 | 36,000.00 | 5,694.20000 | 34,165.20  |



## Tabulation of Bids

Letting: CT210929 September 29, 2021

Call Order: 016

Contract: T6527

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum                                        | Alternate | Quantity<br>Units | (4) SIGNAL TECHNOLOGY<br>AND INSTALLATION CORP. |            | (5) ARC ELECTRIC INC |            | (6) UNDER POWER CORP |            |
|-----------------------------------------------------------------------------------------------------------------------|-----------|-------------------|-------------------------------------------------|------------|----------------------|------------|----------------------|------------|
|                                                                                                                       |           |                   | Unit Price                                      | Ext Amount | Unit Price           | Ext Amount | Unit Price           | Ext Amount |
| SECTION: 0002 Lighting                                                                                                |           |                   |                                                 |            |                      |            |                      |            |
| 0120 0715 4 13<br>LIGHT POLE COMPLETE, FURNISH &<br>INSTALL STANDARD POLE STANDARD<br>FOUNDATION, 40' MOUNTING HEIGHT |           | 14.000<br>EA      | 6,054.45000                                     | 84,762.30  | 6,500.00000          | 91,000.00  | 6,934.30000          | 97,080.20  |
| 0125 0715 11211<br>LUMINAIRE, F&I- REPLACE EXISTING<br>LUMINAIRE ON EXISTING POLE/ARM,<br>ROADWAY, COBRA HEAD         |           | 54.000<br>EA      | 1,128.02000                                     | 60,913.08  | 1,350.00000          | 72,900.00  | 1,924.50000          | 103,923.00 |
| 0130 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM,<br>FURNISH AND INSTALL,<br>CONVENTIONAL                             |           | 45.000<br>EA      | 788.02000                                       | 35,460.90  | 1,200.00000          | 54,000.00  | 859.60000            | 38,682.00  |
| 0135 0715500 11<br>POLE CABLE DISTRIBUTION SYSTEM,<br>FURNISH AND INSTALL ALTERNATE<br>SYSTEM, CONVENTIONAL           |           | 2.000<br>EA       | 1,883.30000                                     | 3,766.60   | 1,800.00000          | 3,600.00   | 2,159.50000          | 4,319.00   |
| 0140 0715511135<br>LIGHT POLE COMPLETE- SPECIAL<br>DESIGN, F&I, SINGLE ARM SHOULDER<br>MOUNT, ALUMINUM, 35'           |           | 6.000<br>EA       | 6,239.51000                                     | 37,437.06  | 7,700.00000          | 46,200.00  | 6,689.80000          | 40,138.80  |
| 0002 Lighting Section Totals:                                                                                         |           |                   | \$496,919.99                                    |            | \$462,416.15         |            | \$562,479.50         |            |

|                                                                   |  |              |           |          |           |          |             |           |
|-------------------------------------------------------------------|--|--------------|-----------|----------|-----------|----------|-------------|-----------|
| <b>SECTION: 0003 Signalization</b>                                |  |              |           |          |           |          |             |           |
| 0145 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24"<br>COVER SIZE |  | 12.000<br>EA | 687.21000 | 8,246.52 | 800.00000 | 9,600.00 | 1,367.60000 | 16,411.20 |



## Tabulation of Bids

|                                                                                              |                  |                                 |                                                     |                        |                             |                        |                             |                   |
|----------------------------------------------------------------------------------------------|------------------|---------------------------------|-----------------------------------------------------|------------------------|-----------------------------|------------------------|-----------------------------|-------------------|
| <b>Letting:</b>                                                                              |                  | CT210929                        | September 29, 2021                                  | <b>Call Order:</b> 016 |                             | <b>Contract:</b> T6527 |                             |                   |
| <b>Line No / Item ID</b><br><b>Item Description</b><br>( ) indicates item is bid as Lump Sum | <b>Alternate</b> | <b>Quantity</b><br><b>Units</b> | <b>(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.</b> |                        | <b>(5) ARC ELECTRIC INC</b> |                        | <b>(6) UNDER POWER CORP</b> |                   |
|                                                                                              |                  |                                 | <b>Unit Price</b>                                   | <b>Ext Amount</b>      | <b>Unit Price</b>           | <b>Ext Amount</b>      | <b>Unit Price</b>           | <b>Ext Amount</b> |
| <b>SECTION: 0003</b>                                                                         |                  |                                 | <b>Signalization</b>                                |                        |                             |                        |                             |                   |
| <b>0003 Signalization Section Totals:</b>                                                    |                  |                                 | <b>\$8,246.52</b>                                   |                        | <b>\$9,600.00</b>           |                        | <b>\$16,411.20</b>          |                   |
|                                                                                              |                  |                                 |                                                     |                        |                             |                        |                             |                   |
| <b>Contract Grand Totals:</b>                                                                |                  |                                 | <b>\$630,848.24</b>                                 |                        | <b>\$644,456.44</b>         |                        | <b>754,341.32</b>           |                   |



## Tabulation of Bids

Letting: CT210929 September 29, 2021 Call Order: 016 Contract: T6527

| Line No / Item ID                                                            |           | Alternate | Quantity<br>Units | (7) UNLIMITED ELECTRIC<br>GROUP, INC. |            |            |            |            |            |
|------------------------------------------------------------------------------|-----------|-----------|-------------------|---------------------------------------|------------|------------|------------|------------|------------|
| Item Description<br>( ) indicates item is bid as Lump Sum                    |           |           |                   | Unit Price                            | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 Roadway                                                        |           |           |                   |                                       |            |            |            |            |            |
| 0005                                                                         | 0101 1    |           | (1.000)           | 31,122.90000                          | 31,122.90  |            |            |            |            |
| MOBILIZATION 44017915201                                                     |           |           | LS                |                                       |            |            |            |            |            |
| 0010                                                                         | 0101 1    |           | (1.000)           | 14,430.98000                          | 14,430.98  |            |            |            |            |
| MOBILIZATION 44017925201                                                     |           |           | LS                |                                       |            |            |            |            |            |
| 0015                                                                         | 0102 1    |           | (85.000)          | 8,505.05000                           | 8,505.05   |            |            |            |            |
| MAINTENANCE OF TRAFFIC<br>44017915201                                        |           |           | DA (LS)           |                                       |            |            |            |            |            |
| 0020                                                                         | 0102 1    |           | (65.000)          | 6,917.51000                           | 6,917.51   |            |            |            |            |
| MAINTENANCE OF TRAFFIC<br>44017925201                                        |           |           | DA (LS)           |                                       |            |            |            |            |            |
| 0025                                                                         | 0102 60   |           | 4,810.000         | 0.31000                               | 1,491.10   |            |            |            |            |
| WORK ZONE SIGN                                                               |           |           | ED                |                                       |            |            |            |            |            |
| 0030                                                                         | 0102 74 1 |           | 3,775.000         | 0.18000                               | 679.50     |            |            |            |            |
| CHANNELIZING DEVICE- TYPES I, II, DI,<br>VP, DRUM, OR LCD                    |           |           | ED                |                                       |            |            |            |            |            |
| 0035                                                                         | 0102 74 8 |           | 2,404.000         | 0.12000                               | 288.48     |            |            |            |            |
| CHANNELIZING DEVICE- PEDESTRIAN<br>LCD (LONGITUDINAL CHANNELIZING<br>DEVICE) |           |           | FD                |                                       |            |            |            |            |            |
| 0040                                                                         | 0102 76   |           | 215.000           | 7.00000                               | 1,505.00   |            |            |            |            |
| ARROW BOARD / ADVANCE WARNING<br>ARROW PANEL                                 |           |           | ED                |                                       |            |            |            |            |            |



## Tabulation of Bids

Letting: CT210929 September 29, 2021 Call Order: 016 Contract: T6527

| Line No / Item ID                                                                   |           | Alternate | Quantity<br>Units | (7) UNLIMITED ELECTRIC<br>GROUP, INC. |            |            |            |            |            |
|-------------------------------------------------------------------------------------|-----------|-----------|-------------------|---------------------------------------|------------|------------|------------|------------|------------|
| Item Description                                                                    |           |           |                   | Unit Price                            | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| ( ) indicates item is bid as Lump Sum                                               |           |           |                   |                                       |            |            |            |            |            |
| SECTION: 0001                                                                       |           | Roadway   |                   |                                       |            |            |            |            |            |
| 0045                                                                                | 0102 99   |           | 356.000           | 13.00000                              | 4,628.00   |            |            |            |            |
| PORTABLE CHANGEABLE MESSAGE<br>SIGN, TEMPORARY                                      |           |           | ED                |                                       |            |            |            |            |            |
| 0050                                                                                | 0108 1    |           | (1.000)           | 3,367.00000                           | 3,367.00   |            |            |            |            |
| MONITOR EXISTING STRUCTURES-<br>INSPECTION AND SETTLEMENT<br>MONITORING 44017915201 |           |           | LS                |                                       |            |            |            |            |            |
| 0055                                                                                | 0108 2    |           | (1.000)           | 4,713.80000                           | 4,713.80   |            |            |            |            |
| MONITOR EXISTING STRUCTURES-<br>VIBRATION MONITORING 44017915201                    |           |           | LS                |                                       |            |            |            |            |            |
| 0060                                                                                | 0110 2 2  |           | 0.030             | 100,000.00000                         | 3,000.00   |            |            |            |            |
| SELECTIVE CLEARING AND GRUBBING,<br>AREAS WITH TREES TO REMAIN                      |           |           | AC                |                                       |            |            |            |            |            |
| 0065                                                                                | 0110 4 10 |           | 338.000           | 168.35000                             | 56,902.30  |            |            |            |            |
| REMOVAL OF EXISTING CONCRETE                                                        |           |           | SY                |                                       |            |            |            |            |            |
| 0070                                                                                | 0520 1 10 |           | 18.000            | 114.48000                             | 2,060.64   |            |            |            |            |
| CONCRETE CURB & GUTTER, TYPE F                                                      |           |           | LF                |                                       |            |            |            |            |            |
| 0075                                                                                | 0522 1    |           | 208.000           | 214.14000                             | 44,541.12  |            |            |            |            |
| CONCRETE SIDEWALK AND<br>DRIVEWAYS, 4" THICK                                        |           |           | SY                |                                       |            |            |            |            |            |
| 0080                                                                                | 0522 2    |           | 140.000           | 249.16000                             | 34,882.40  |            |            |            |            |
| CONCRETE SIDEWALK AND<br>DRIVEWAYS, 6" THICK                                        |           |           | SY                |                                       |            |            |            |            |            |



## Tabulation of Bids

Letting: CT210929 September 29, 2021 Call Order: 016 Contract: T6527

| Line No / Item ID                                  |          | Alternate | Quantity | (7) UNLIMITED ELECTRIC GROUP, INC. |            |            |            |            |            |
|----------------------------------------------------|----------|-----------|----------|------------------------------------|------------|------------|------------|------------|------------|
| Item Description                                   |          |           | Units    | Unit Price                         | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| ( ) indicates item is bid as Lump Sum              |          |           |          |                                    |            |            |            |            |            |
| SECTION: 0001                                      |          | Roadway   |          |                                    |            |            |            |            |            |
| 0085                                               | 0570 1 2 |           | 94.000   | 16.43000                           | 1,544.42   |            |            |            |            |
| PERFORMANCE TURF, SOD                              |          |           | SY       |                                    |            |            |            |            |            |
| 0090                                               | 0999 25  |           | (1.000)  | 18,126.00000                       | 18,126.00  |            |            |            |            |
| INITIAL CONTINGENCY AMOUNT, DO NOT BID 44017915201 |          |           | LS       |                                    |            |            |            |            |            |
| 0095                                               | 0999 25  |           | (1.000)  | 10,541.00000                       | 10,541.00  |            |            |            |            |
| INITIAL CONTINGENCY AMOUNT, DO NOT BID 44017925201 |          |           | LS       |                                    |            |            |            |            |            |
| 0001 Roadway Section Totals:                       |          |           |          | \$249,247.20                       |            |            |            |            |            |

|                                                                                                                       |  |                  |             |           |  |  |  |  |
|-----------------------------------------------------------------------------------------------------------------------|--|------------------|-------------|-----------|--|--|--|--|
| SECTION: 0002 Lighting                                                                                                |  |                  |             |           |  |  |  |  |
| 0100 0630 2 12<br>CONDUIT, FURNISH & INSTALL,<br>DIRECTIONAL BORE                                                     |  | 3,811.000<br>LF  | 20.03000    | 76,334.33 |  |  |  |  |
| 0105 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24"<br>COVER SIZE                                                     |  | 77.000<br>EA     | 963.73000   | 74,207.21 |  |  |  |  |
| 0110 0715 1 12<br>LIGHTING CONDUCTORS, F&I,<br>INSULATED, NO.8 - 6                                                    |  | 15,713.000<br>LF | 2.44000     | 38,339.72 |  |  |  |  |
| 0115 0715 4 12<br>LIGHT POLE COMPLETE, FURNISH &<br>INSTALL STANDARD POLE STANDARD<br>FOUNDATION, 35' MOUNTING HEIGHT |  | 6.000<br>EA      | 6,446.42000 | 38,678.52 |  |  |  |  |



## Tabulation of Bids

Letting: CT210929 September 29, 2021 Call Order: 016 Contract: T6527

| Line No / Item ID                                                                             |            | Alternate | Quantity | (7) UNLIMITED ELECTRIC GROUP, INC. |            |            |            |            |            |
|-----------------------------------------------------------------------------------------------|------------|-----------|----------|------------------------------------|------------|------------|------------|------------|------------|
| Item Description                                                                              |            |           | Units    | Unit Price                         | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| ( ) indicates item is bid as Lump Sum                                                         |            |           |          |                                    |            |            |            |            |            |
| SECTION: 0002                                                                                 |            | Lighting  |          |                                    |            |            |            |            |            |
| 0120                                                                                          | 0715 4 13  |           | 14.000   | 7,296.65000                        | 102,153.10 |            |            |            |            |
| LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT |            |           | EA       |                                    |            |            |            |            |            |
| 0125                                                                                          | 0715 11211 |           | 54.000   | 1,261.41000                        | 68,116.14  |            |            |            |            |
| LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD          |            |           | EA       |                                    |            |            |            |            |            |
| 0130                                                                                          | 0715500 1  |           | 45.000   | 1,206.98000                        | 54,314.10  |            |            |            |            |
| POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL                             |            |           | EA       |                                    |            |            |            |            |            |
| 0135                                                                                          | 0715500 11 |           | 2.000    | 2,120.20000                        | 4,240.40   |            |            |            |            |
| POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL            |            |           | EA       |                                    |            |            |            |            |            |
| 0140                                                                                          | 0715511135 |           | 6.000    | 7,231.80000                        | 43,390.80  |            |            |            |            |
| LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'            |            |           | EA       |                                    |            |            |            |            |            |
| 0002 Lighting Section Totals:                                                                 |            |           |          | \$499,774.32                       |            |            |            |            |            |

|                                                                   |  |              |           |           |  |  |  |  |
|-------------------------------------------------------------------|--|--------------|-----------|-----------|--|--|--|--|
| SECTION: 0003 Signalization                                       |  |              |           |           |  |  |  |  |
| 0145 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24"<br>COVER SIZE |  | 12.000<br>EA | 868.28000 | 10,419.36 |  |  |  |  |



## Tabulation of Bids

Page 15 of 16

Letting: CT210929 September 29, 2021 Call Order: 016 Contract: T6527

| Line No / Item ID<br>Item Description<br>( ) indicates item is bid as Lump Sum | Alternate | Quantity<br>Units | (7) UNLIMITED ELECTRIC<br>GROUP, INC. |            |            |            |            |            |
|--------------------------------------------------------------------------------|-----------|-------------------|---------------------------------------|------------|------------|------------|------------|------------|
|                                                                                |           |                   | Unit Price                            | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |

SECTION: 0003 Signalization

0003 Signalization Section Totals: \$10,419.36

Contract Grand Totals:

\$759,440.88



Tabulation of Bids

---

**Letting:** CT210929 September 29, 2021 **Call Order:** 016 **Contract:** T6527

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

*Alan D. Autry*  
\_\_\_\_\_  
Manager, Contracts Administration Office

10/11/2021