Vendor Ranking

Letting: CT250226 February 26, 2025 10:30 AM **Call Order:** 019 **Contract:** T6602

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624052B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 44623915201 (*)

Contract Desc: SR 988 (SR 826 FRONTAGE RD / NW 77TH CT) FROM NW 154TH ST...

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HORIZON CONTRACTORS, INC.	Responsive	Winning bid	$3,433,698.78	100.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$3,447,860.77	100.41%
3	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$3,467,357.28	100.98%
4	BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	Responsive	Non-Winning Bid	$3,492,413.13	101.71%
5	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$3,587,537.66	104.48%
6	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	$3,616,126.88	105.31%
7	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$3,765,050.46	109.65%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D624052B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 44623915201 (*)

Contract Descr: SR 988 (SR 826 FRONTAGE RD / NW 77TH CT) FROM NW 154TH ST...

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 988 (SR 826 FRONTAGE ROAD/NW 77TH COURT) FROM NW 154TH STREET TO NW 164TH COURT IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44623915201 (1.000) LS	350,000.00000	350,000.00	115,650.00000	115,650.00	500,000.00000	500,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44623915201 (300.000) DA (LS)	250,000.00000	250,000.00	252,280.00000	252,280.00	180,000.00000	180,000.00
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44623915201 (1368.000) SY (LS)	40,000.00000	40,000.00	99,375.00000	99,375.00	23,675.27000	23,675.27
0020 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44623915201 (25.000) SY (LS)	1,500.00000	1,500.00	29,625.00000	29,625.00	5,500.00000	5,500.00
0025 0102 14 TRAFFIC CONTROL OFFICER 1,200.000 HR	85.00000	102,000.00	87.00000	104,400.00	44.00000	52,800.00
0030 0102 60 WORK ZONE SIGN 10,955.000 ED	0.25000	2,738.75	0.22000	2,410.10	0.24000	2,629.20
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 520.000 LF	49.00000	25,480.00	47.00000	24,440.00	46.20000	24,024.00

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,324.000 LF	45.00000	59,580.00	43.50000	57,594.00	42.90000	56,799.60
0045 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 1,836.000 LF	40.00000	73,440.00	39.00000	71,604.00	38.50000	70,686.00
0050 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 1,725.000 LF	19.00000	32,775.00	16.70000	28,807.50	16.50000	28,462.50
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 16,970.000 ED	0.15000	2,545.50	0.13000	2,206.10	0.14000	2,375.80
0060 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 26,976.000 FD	0.06000	1,618.56	0.05000	1,348.80	0.06000	1,618.56
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 300.000 ED	7.00000	2,100.00	7.00000	2,100.00	6.60000	1,980.00
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 6.000 LO	1,000.00000	6,000.00	2,900.00000	17,400.00	979.00000	5,874.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 300.000 ED	14.00000	4,200.00	12.00000	3,600.00	12.65000	3,795.00

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102104 300.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	29.00000	8,700.00	15.00000	4,500.00	29.37000	8,811.00
0085 0102115 1,225.000 ED TYPE III BARRICADE	0.30000	367.50	0.80000	980.00	0.31000	379.75
0090 0102909 220.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	55.00000	12,100.00	79.00000	17,380.00	55.00000	12,100.00
0095 0102913 21 0.015 GM REMOVABLE TAPE, WHITE, SOLID 6"	40,000.00000	600.00	12,500.00000	187.50	9,240.00000	138.60
0100 0102913 23 24.000 LF REMOVABLE TAPE, WHITE, 24" STOP BAR	22.00000	528.00	30.00000	720.00	44.00000	1,056.00
0105 0102913 29 3.000 EA REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW	700.00000	2,100.00	500.00000	1,500.00	165.00000	495.00
0110 0102913 31 0.015 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	40,000.00000	600.00	12,500.00000	187.50	9,240.00000	138.60
0115 0102913 32 0.024 GM REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP	40,000.00000	960.00	5,000.00000	120.00	5,852.00000	140.45

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0104 10 3 SEDIMENT BARRIER 4,198.000 LF	3.00000	12,594.00	1.95000	8,186.10	1.10000	4,617.80
0125 0104 11 FLOATING TURBIDITY BARRIER 259.000 LF	20.00000	5,180.00	28.00000	7,252.00	13.20000	3,418.80
0130 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	4,500.00000	9,000.00	2,900.00000	5,800.00	4,400.00000	8,800.00
0135 0104 18 INLET PROTECTION SYSTEM 8.000 EA	100.00000	800.00	150.00000	1,200.00	825.00000	6,600.00
0140 0107 1 LITTER REMOVAL 26.850 AC	0.01000	0.27	150.00000	4,027.50	0.01000	0.27
0145 0107 2 MOWING 25.250 AC	0.01000	0.25	150.00000	3,787.50	0.01000	0.25
0150 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44623915201 (1.000) LS	5,000.00000	5,000.00	13,225.00000	13,225.00	1.10000	1.10
0155 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44623915201 (1.000) LS	5,000.00000	5,000.00	17,670.00000	17,670.00	1.10000	1.10

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0110 1 1 (1.250) AC (LS) CLEARING & GRUBBING 44623915201	100,000.00000	100,000.00	186,463.00000	186,463.00	41,800.00000	41,800.00
0165 0110 4 10 323.000 SY REMOVAL OF EXISTING CONCRETE	26.00000	8,398.00	48.00000	15,504.00	63.80000	20,607.40
0170 0110 21 200.000 LF TREE PROTECTION BARRIER	6.00000	1,200.00	23.00000	4,600.00	5.50000	1,100.00
0175 0120 1 260.100 CY REGULAR EXCAVATION	25.00000	6,502.50	59.00000	15,345.90	98.12000	25,521.01
0180 0120 6 1,454.600 CY EMBANKMENT	45.00000	65,457.00	39.50000	57,456.70	104.50000	152,005.70
0185 0121 70 4.100 CY FLOWABLE FILL	500.00000	2,050.00	395.00000	1,619.50	660.00000	2,706.00
0190 0160 4 1,475.000 SY TYPE B STABILIZATION	0.01000	14.75	15.80000	23,305.00	20.63000	30,429.25
0195 0285702 1,291.000 SY OPTIONAL BASE, BASE GROUP 02	21.00000	27,111.00	38.51000	49,716.41	29.37000	37,916.67
0200 0285711 17.000 SY OPTIONAL BASE, BASE GROUP 11	80.00000	1,360.00	60.00000	1,020.00	148.50000	2,524.50

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0327 70 12 — 10,578.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	6.00000	63,468.00	2.50000	26,445.00	3.14000	33,214.92
0210 0334 1 12 — 1,610.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	190.00000	305,976.00	185.00000	297,924.00	177.00000	285,040.80
0215 0337 7 80 — 737.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	245.00000	180,736.50	200.00000	147,540.00	214.00000	157,867.80
0220 0339 1 — 79.300 TN MISCELLANEOUS ASPHALT PAVEMENT	250.00000	19,825.00	250.00000	19,825.00	305.74000	24,245.18
0225 0400 0 11 — 9.300 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	850.00000	7,905.00	1,256.00000	11,680.80	1,243.00000	11,559.90
0230 0400 2 8 — 1.400 CY CONCRETE CLASS II, BULKHEAD	5,800.00000	8,120.00	6,150.00000	8,610.00	6,050.00000	8,470.00
0235 0400 4 11 — 8.000 CY CONC CLASS IV, RETAINING WALLS	3,000.00000	24,000.00	3,310.00000	26,480.00	3,272.50000	26,180.00
0240 0415 1 3 — 832.000 LB REINFORCING STEEL- RETAINING WALL	2.15000	1,788.80	2.25000	1,872.00	2.20000	1,830.40
0245 0415 1 8 — 562.000 LB REINFORCING STEEL- BULKHEAD	2.25000	1,264.50	2.25000	1,264.50	2.20000	1,236.40

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0425 1203 2.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	7,500.00000	15,000.00	10,000.00000	20,000.00	11,506.00000	23,012.00
0255 0425 1351 2.000 EA INLETS, CURB, TYPE P-5, <10'	7,400.00000	14,800.00	9,500.00000	19,000.00	11,858.00000	23,716.00
0260 0425 1361 3.000 EA INLETS, CURB, TYPE P-6, <10'	8,000.00000	24,000.00	10,000.00000	30,000.00	12,199.00000	36,597.00
0265 0425 1451 7.000 EA INLETS, CURB, TYPE J-5, <10'	8,200.00000	57,400.00	13,900.00000	97,300.00	13,409.00000	93,863.00
0270 0425 1461 3.000 EA INLETS, CURB, TYPE J-6, <10'	8,800.00000	26,400.00	15,000.00000	45,000.00	13,662.00000	40,986.00
0275 0425 1521 1.000 EA INLETS, DT BOT, TYPE C,<10'	5,600.00000	5,600.00	7,000.00000	7,000.00	10,092.50000	10,092.50
0280 0425 1541 1.000 EA INLETS, DT BOT, TYPE D, <10'	7,700.00000	7,700.00	7,000.00000	7,000.00	11,770.00000	11,770.00
0285 0425 1543 1.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	9,900.00000	9,900.00	14,500.00000	14,500.00	12,925.00000	12,925.00
0290 0425 1561 3.000 EA INLETS, DT BOT, TYPE F, <10'	7,000.00000	21,000.00	9,000.00000	27,000.00	10,241.00000	30,723.00

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	6,000.00000	6,000.00	5,990.00000	5,990.00	10,538.00000	10,538.00
0300 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	6,600.00000	6,600.00	9,000.00000	9,000.00	11,418.00000	11,418.00
0305 0425 2 72 MANHOLES, J-7, >10' 1.000 EA	7,200.00000	7,200.00	12,000.00000	12,000.00	24,024.00000	24,024.00
0310 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 33.000 LF	500.00000	16,500.00	370.00000	12,210.00	710.60000	23,449.80
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 736.000 LF	400.00000	294,400.00	265.00000	195,040.00	245.30000	180,540.80
0320 0443 70 4 FRENCH DRAIN, 24" 339.000 LF	300.00000	101,700.00	350.00000	118,650.00	352.00000	119,328.00
0325 0515 4 2 BULLET RAIL, DOUBLE RAIL 78.000 LF	140.00000	10,920.00	189.00000	14,742.00	187.00000	14,586.00
0330 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 127.000 LF	40.00000	5,080.00	69.44000	8,818.88	35.13000	4,461.51
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,282.000 LF	44.00000	144,408.00	55.00000	180,510.00	32.08000	105,286.56

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0520 3 310.000 LF VALLEY GUTTER- CONCRETE	40.00000	12,400.00	59.00000	18,290.00	26.32000	8,159.20
0345 0521 1 13 88.000 LF MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED	650.00000	57,200.00	673.00000	59,224.00	665.50000	58,564.00
0350 0521 8 3 78.000 LF CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	450.00000	35,100.00	449.00000	35,022.00	444.40000	34,663.20
0355 0522 1 465.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	70.00000	32,550.00	94.52000	43,951.80	58.43000	27,169.95
0360 0522 2 74.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	100.00000	7,400.00	114.55000	8,476.70	79.20000	5,860.80
0365 0527 2 202.000 SF DETECTABLE WARNINGS	30.00000	6,060.00	48.00000	9,696.00	46.34000	9,360.68
0370 0530 1100 9.000 CY RIPRAP, SAND-CEMENT BAGS	600.00000	5,400.00	1,734.00000	15,606.00	1,100.00000	9,900.00
0375 0536 1 1 3,205.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	24.50000	78,522.50	30.00000	96,150.00	29.70000	95,188.50

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL 111.000 EA	122.00000	13,542.00	189.00000	20,979.00	187.00000	20,757.00
0385 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 25.000 EA	300.00000	7,500.00	345.00000	8,625.00	341.00000	8,525.00
0390 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 3.000 EA	110.00000	330.00	217.00000	651.00	214.50000	643.50
0395 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 1.000 EA	3,000.00000	3,000.00	3,834.00000	3,834.00	3,795.00000	3,795.00
0400 0536 73 GUARDRAIL REMOVAL 3,289.000 LF	2.00000	6,578.00	1.67000	5,492.63	1.65000	5,426.85
0405 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	2,500.00000	2,500.00	1,890.00000	1,890.00	1,870.00000	1,870.00
0410 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 2.000 EA	3,500.00000	7,000.00	3,835.00000	7,670.00	3,795.00000	7,590.00
0415 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD 206.000 LF	23.00000	4,738.00	36.00000	7,416.00	35.20000	7,251.20

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0420 0570 1 2 4,705.000 SY PERFORMANCE TURF, SOD	4.00000	18,820.00	4.95000	23,289.75	3.85000	18,114.25
0425 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44623915201	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
0430 0710 11101 6.430 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2,900.00000	18,647.00	1,000.00000	6,430.00	1,070.85000	6,885.57
0435 0710 11123 190.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2.00000	380.00	2.75000	522.50	1.10000	209.00
0440 0710 11124 106.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.00000	212.00	3.00000	318.00	1.65000	174.90
0445 0710 11125 398.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.00000	1,194.00	4.00000	1,592.00	2.20000	875.60
0450 0710 11160 4.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	100.00000	400.00	100.00000	400.00	68.75000	275.00

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 4.000 EA	100.00000	400.00	45.00000	180.00	110.00000	440.00
0460 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 6.536 GM	2,800.00000	18,300.80	1,500.00000	9,804.00	1,427.80000	9,332.10
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 839.000 LF	2.00000	1,678.00	3.00000	2,517.00	1.24000	1,040.36
0470 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.568 GM	1,000.00000	568.00	800.00000	454.40	935.00000	531.08
0475 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.119 GM	5,000.00000	595.00	800.00000	95.20	935.00000	111.27
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44623915201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$3,023,308.18**		**$3,073,573.27**		**$3,056,205.76**
SECTION: 0002 Signing						
0485 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 10.000 LF	65.00000	650.00	65.00000	650.00	65.67000	656.70

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0490 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,200.00000	2,400.00	2,000.00000	4,000.00	1,174.91000	2,349.82
0495 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 24.000 EA	540.00000	12,960.00	650.00000	15,600.00	715.00000	17,160.00
0500 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 2.000 EA	520.00000	1,040.00	1,000.00000	2,000.00	1,100.00000	2,200.00
0505 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 32.000 EA	20.00000	640.00	50.00000	1,600.00	55.00000	1,760.00
0510 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 2.000 EA	900.00000	1,800.00	2,000.00000	4,000.00	2,200.00000	4,400.00
0515 0700142131 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS 2.000 EA	18,000.00000	36,000.00	18,500.00000	37,000.00	17,526.74000	35,053.48
0520 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 339.000 EA	6.00000	2,034.00	5.00000	1,695.00	4.40000	1,491.60
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44623915201 (1.000) LS	15,000.00000	15,000.00	10,000.00000	10,000.00	19,680.28000	19,680.28

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0530 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 419.000 LF	4.00000	1,676.00	5.00000	2,095.00	2.59000	1,085.21
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 69.000 LF	6.00000	414.00	9.00000	621.00	4.90000	338.10
0540 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	130.00000	260.00	300.00000	600.00	206.25000	412.50
0545 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 4.000 EA	100.00000	400.00	90.00000	360.00	192.50000	770.00
0550 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 457.000 LF	5.00000	2,285.00	7.00000	3,199.00	2.20000	1,005.40
0555 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 30.000 LF	20.00000	600.00	20.00000	600.00	12.21000	366.30
0560 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.264 GM	7,000.00000	8,848.00	7,500.00000	9,480.00	4,290.00000	5,422.56
0565 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.513 GM	7,200.00000	10,893.60	7,500.00000	11,347.50	4,647.50000	7,031.67

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$97,900.60**		**$104,847.50**		**$101,183.62**
SECTION: 0003 Lighting						
0570 0630 2 12 415.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	66.00000	27,390.00	35.00000	14,525.00	66.11000	27,435.65
0575 0635 2 11 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,700.00000	13,600.00	1,850.00000	14,800.00	1,707.64000	13,661.12
0580 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	8,000.00000	8,000.00	3,000.00000	3,000.00	7,152.97000	7,152.97
0585 0639 3 60 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	1,000.00000	1,000.00	850.00000	850.00	796.84000	796.84
0590 0715 1 12 1,326.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	5.00000	6,630.00	3.00000	3,978.00	5.06000	6,709.56
0595 0715 1 60 60.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	5.00000	300.00	5.00000	300.00	2.75000	165.00
0600 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	17,000.00000	17,000.00	22,500.00000	22,500.00	16,575.46000	16,575.46

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0605 0715 61100 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH	7,600.00000	15,200.00	8,500.00000	17,000.00	7,557.33000	15,114.66
0610 0715 69000 1.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	1,000.00000	1,000.00	950.00000	950.00	796.84000	796.84
0615 0715500 1 2.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	900.00000	1,800.00	2,000.00000	4,000.00	823.35000	1,646.70
0003 Lighting Section Totals:		**$91,920.00**		**$81,903.00**		**$90,054.80**
SECTION: 0004 Signalization						
0620 0630 2 12 1,291.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	60.00000	77,460.00	40.00000	51,640.00	61.60000	79,525.60
0625 0632 7 2 84.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	16.00000	1,344.00	35.00000	2,940.00	16.17000	1,358.28
0630 0635 2 11 16.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,600.00000	25,600.00	1,750.00000	28,000.00	1,614.91000	25,838.56

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0635 0635 2 30 PULL & SPLICE BOX, INSTALL 2.000 EA	1,500.00000	3,000.00	1,200.00000	2,400.00	1,496.44000	2,992.88
0640 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	8,800.00000	17,600.00	6,200.00000	12,400.00	8,854.89000	17,709.78
0645 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD 1.000 AS	700.00000	700.00	1,200.00000	1,200.00	704.11000	704.11
0650 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	800.00000	800.00	1,200.00000	1,200.00	704.11000	704.11
0655 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,503.000 LF	13.00000	19,539.00	10.00000	15,030.00	12.98000	19,508.94
0660 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 1,054.000 LF	0.50000	527.00	0.50000	527.00	0.22000	231.88
0665 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	3,700.00000	7,400.00	2,900.00000	5,800.00	3,744.51000	7,489.02
0670 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 2.000 EA	4,300.00000	8,600.00	3,200.00000	6,400.00	4,224.22000	8,448.44

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*			(1) HORIZON CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) GENERAL ASPHALT COMPANY, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0675 0654 2 28	2.000		16,000.00000	32,000.00	17,500.00000	35,000.00	15,675.00000	31,350.00
MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL-SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR	AS							
0680 0700141112	2.000		13,000.00000	26,000.00	12,500.00000	25,000.00	12,025.75000	24,051.50
ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS	EA							
0004 Signalization Section Totals:				**$220,570.00**		**$187,537.00**		**$219,913.10**
Contract Grand Totals:				**$3,433,698.78**		**$3,447,860.77**		**3,467,357.28**

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44623915201	350,000.00000	350,000.00	358,000.00000	358,000.00	372,000.00000	372,000.00
0010 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 44623915201	214,972.86000	214,972.86	200,000.00000	200,000.00	325,000.00000	325,000.00
0015 0102 2200 (1368.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44623915201	0.01000	0.01	30,116.12000	30,116.12	66,930.27000	66,930.27
0020 0102 4 1 (25.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44623915201	0.01000	0.01	3,437.67000	3,437.67	10,278.06000	10,278.06
0025 0102 14 1,200.000 HR TRAFFIC CONTROL OFFICER	65.00000	78,000.00	97.73000	117,276.00	99.19000	119,028.00
0030 0102 60 10,955.000 ED WORK ZONE SIGN	0.23000	2,519.65	0.27000	2,957.85	0.23000	2,519.65
0035 0102 71 13 520.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	0.01000	5.20	0.01000	5.20	48.81000	25,381.20
0040 0102 71 15 1,324.000 LF TEMPORARY BARRIER, F&I, ANCHORED	0.01000	13.24	0.01000	13.24	28.04000	37,124.96
0045 0102 71 16 1,836.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	0.01000	18.36	0.01000	18.36	19.17000	35,196.12

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 71 26 1,725.000 TEMPORARY BARRIER, RELOCATE, FREE STANDING LF	0.01000	17.25	0.01000	17.25	3.99000	6,882.75
0055 0102 74 1 16,970.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.10000	1,697.00	0.16000	2,715.20	0.13000	2,206.10
0060 0102 74 8 26,976.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.09000	2,427.84	0.06000	1,618.56	0.05000	1,348.80
0065 0102 76 300.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	6.00000	1,800.00	7.33000	2,199.00	6.18000	1,854.00
0070 0102 89 1 6.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	0.01000	0.06	1,087.25000	6,523.50	916.70000	5,500.20
0075 0102 99 300.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	10.00000	3,000.00	14.05000	4,215.00	11.85000	3,555.00
0080 0102104 300.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	30.00000	9,000.00	6.11000	1,833.00	12.71000	3,813.00
0085 0102115 1,225.000 TYPE III BARRICADE ED	0.25000	306.25	0.34000	416.50	0.29000	355.25

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102909 220.000 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS DA	1.00000	220.00	61.08000	13,437.60	51.50000	11,330.00
0095 0102913 21 0.015 REMOVABLE TAPE, WHITE, SOLID 6" GM	14,000.00000	210.00	6,841.33000	102.62	12,875.33000	193.13
0100 0102913 23 24.000 REMOVABLE TAPE, WHITE, 24" STOP BAR LF	40.00000	960.00	48.87000	1,172.88	30.90000	741.60
0105 0102913 29 3.000 REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW EA	150.00000	450.00	183.24000	549.72	515.00000	1,545.00
0110 0102913 31 0.015 REMOVABLE TAPE, YELLOW, SOLID, 6" GM	8,400.00000	126.00	6,841.33000	102.62	12,875.33000	193.13
0115 0102913 32 0.024 REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP GM	5,300.00000	127.20	1.00000	0.02	5,150.00000	123.60
0120 0104 10 3 4,198.000 SEDIMENT BARRIER LF	2.00000	8,396.00	1.78000	7,472.44	1.94000	8,144.12
0125 0104 11 259.000 FLOATING TURBIDITY BARRIER LF	34.00000	8,806.00	16.13000	4,177.67	60.68000	15,716.12

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	100.00000	200.00	993.66000	1,987.32	4,678.78000	9,357.56
0135 0104 18 INLET PROTECTION SYSTEM 8.000 EA	50.00000	400.00	183.35000	1,466.80	94.47000	755.76
0140 0107 1 LITTER REMOVAL 26.850 AC	1.00000	26.85	0.01000	0.27	164.52000	4,417.36
0145 0107 2 MOWING 25.250 AC	1.00000	25.25	0.01000	0.25	209.21000	5,282.55
0150 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44623915201 (1.000) LS	5,000.00000	5,000.00	10,750.32000	10,750.32	9,064.00000	9,064.00
0155 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44623915201 (1.000) LS	5,000.00000	5,000.00	8,551.39000	8,551.39	19,570.00000	19,570.00
0160 0110 1 1 CLEARING & GRUBBING 44623915201 (1.250) AC (LS)	250,000.00000	250,000.00	291,769.47000	291,769.47	82,000.00000	82,000.00
0165 0110 4 10 REMOVAL OF EXISTING CONCRETE 323.000 SY	32.00000	10,336.00	34.77000	11,230.71	40.99000	13,239.77

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0110 21 200.000 LF TREE PROTECTION BARRIER	1.00000	200.00	6.68000	1,336.00	8.46000	1,692.00
0175 0120 1 260.100 CY REGULAR EXCAVATION	45.00000	11,704.50	64.84000	16,864.88	78.38000	20,386.64
0180 0120 6 1,454.600 CY EMBANKMENT	60.00000	87,276.00	67.61000	98,345.51	96.81000	140,819.83
0185 0121 70 4.100 CY FLOWABLE FILL	1,000.00000	4,100.00	484.14000	1,984.97	250.45000	1,026.85
0190 0160 4 1,475.000 SY TYPE B STABILIZATION	5.00000	7,375.00	29.09000	42,907.75	18.92000	27,907.00
0195 0285702 1,291.000 SY OPTIONAL BASE, BASE GROUP 02	30.00000	38,730.00	20.00000	25,820.00	23.10000	29,822.10
0200 0285711 17.000 SY OPTIONAL BASE, BASE GROUP 11	165.00000	2,805.00	211.21000	3,590.57	106.35000	1,807.95
0205 0327 70 12 10,578.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	5.00000	52,890.00	6.11000	64,631.58	3.64000	38,503.92
0210 0334 1 12 1,610.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	185.00000	297,924.00	213.78000	344,271.31	198.73000	320,034.79

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0337 7 80 737.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	225.00000	165,982.50	274.87000	202,771.60	239.97000	177,025.87
0220 0339 1 79.300 TN MISCELLANEOUS ASPHALT PAVEMENT	300.00000	23,790.00	298.91000	23,703.56	225.02000	17,844.09
0225 0400 0 11 9.300 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	4,000.00000	37,200.00	1,810.19000	16,834.77	1,133.78000	10,544.15
0230 0400 2 8 1.400 CY CONCRETE CLASS II, BULKHEAD	13,000.00000	18,200.00	6,718.95000	9,406.53	6,293.43000	8,810.80
0235 0400 4 11 8.000 CY CONC CLASS IV, RETAINING WALLS	4,600.00000	36,800.00	4,133.93000	33,071.44	2,884.89000	23,079.12
0240 0415 1 3 832.000 LB REINFORCING STEEL- RETAINING WALL	7.00000	5,824.00	2.44000	2,030.08	2.03000	1,688.96
0245 0415 1 8 562.000 LB REINFORCING STEEL- BULKHEAD	7.00000	3,934.00	2.44000	1,371.28	2.40000	1,348.80
0250 0425 1203 2.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	12,000.00000	24,000.00	11,954.32000	23,908.64	11,408.61000	22,817.22
0255 0425 1351 2.000 EA INLETS, CURB, TYPE P-5, <10'	12,250.00000	24,500.00	9,943.25000	19,886.50	10,977.09000	21,954.18

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 1361 3.000 EA INLETS, CURB, TYPE P-6, <10'	12,500.00000	37,500.00	10,548.09000	31,644.27	11,955.34000	35,866.02
0265 0425 1451 7.000 EA INLETS, CURB, TYPE J-5, <10'	13,500.00000	94,500.00	11,736.21000	82,153.47	12,158.15000	85,107.05
0270 0425 1461 3.000 EA INLETS, CURB, TYPE J-6, <10'	14,000.00000	42,000.00	12,376.95000	37,130.85	15,403.64000	46,210.92
0275 0425 1521 1.000 EA INLETS, DT BOT, TYPE C,<10'	7,500.00000	7,500.00	9,011.57000	9,011.57	7,949.97000	7,949.97
0280 0425 1541 1.000 EA INLETS, DT BOT, TYPE D, <10'	9,400.00000	9,400.00	14,450.68000	14,450.68	13,178.89000	13,178.89
0285 0425 1543 1.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	12,800.00000	12,800.00	13,643.41000	13,643.41	11,416.34000	11,416.34
0290 0425 1561 3.000 EA INLETS, DT BOT, TYPE F, <10'	9,000.00000	27,000.00	10,313.67000	30,941.01	8,889.97000	26,669.91
0295 0425 2 41 1.000 EA MANHOLES, P-7, <10'	9,400.00000	9,400.00	8,529.17000	8,529.17	8,153.54000	8,153.54
0300 0425 2 71 1.000 EA MANHOLES, J-7, <10'	11,250.00000	11,250.00	9,385.97000	9,385.97	8,669.38000	8,669.38

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0425 2 72 MANHOLES, J-7, >10' 1.000 EA	12,200.00000	12,200.00	10,332.78000	10,332.78	15,097.14000	15,097.14
0310 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 33.000 LF	445.00000	14,685.00	250.97000	8,282.01	235.33000	7,765.89
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 736.000 LF	200.00000	147,200.00	261.68000	192,596.48	238.39000	175,455.04
0320 0443 70 4 FRENCH DRAIN, 24" 339.000 LF	350.00000	118,650.00	267.92000	90,824.88	207.23000	70,250.97
0325 0515 4 2 BULLET RAIL, DOUBLE RAIL 78.000 LF	150.00000	11,700.00	157.00000	12,246.00	175.10000	13,657.80
0330 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 127.000 LF	48.00000	6,096.00	75.97000	9,648.19	61.96000	7,868.92
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,282.000 LF	50.00000	164,100.00	43.25000	141,946.50	49.33000	161,901.06
0340 0520 3 VALLEY GUTTER- CONCRETE 310.000 LF	48.50000	15,035.00	28.38000	8,797.80	62.37000	19,334.70
0345 0521 1 13 MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED 88.000 LF	1,150.00000	101,200.00	775.37000	68,232.56	622.69000	54,796.72

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE 78.000 LF	970.00000	75,660.00	534.47000	41,688.66	448.10000	34,951.80
0355 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 465.000 SY	91.00000	42,315.00	73.45000	34,154.25	73.52000	34,186.80
0360 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 74.000 SY	113.00000	8,362.00	162.82000	12,048.68	101.39000	7,502.86
0365 0527 2 DETECTABLE WARNINGS 202.000 SF	35.00000	7,070.00	38.88000	7,853.76	43.31000	8,748.62
0370 0530 1100 RIPRAP, SAND-CEMENT BAGS 9.000 CY	1,285.00000	11,565.00	1,130.25000	10,172.25	1,618.23000	14,564.07
0375 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 3,205.000 LF	29.00000	92,945.00	27.80000	89,099.00	27.81000	89,131.05
0380 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL 111.000 EA	144.00000	15,984.00	137.57000	15,270.27	175.10000	19,436.10
0385 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 25.000 EA	350.00000	8,750.00	336.52000	8,413.00	319.30000	7,982.50

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0536 7 3 3.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	125.00000	375.00	121.23000	363.69	200.85000	602.55
0395 0536 8112 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	3,450.00000	3,450.00	3,318.81000	3,318.81	3,553.50000	3,553.50
0400 0536 73 3,289.000 LF GUARDRAIL REMOVAL	2.50000	8,222.50	2.63000	8,650.07	1.55000	5,097.95
0405 0536 85 20 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,500.00000	1,500.00	1,451.78000	1,451.78	1,751.00000	1,751.00
0410 0536 85 24 2.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,750.00000	7,500.00	3,592.89000	7,185.78	3,553.50000	7,107.00
0415 0550 10230 206.000 LF FENCING, TYPE B, 6.1-7.0', STANDARD	26.00000	5,356.00	25.14000	5,178.84	32.96000	6,789.76
0420 0570 1 2 4,705.000 SY PERFORMANCE TURF, SOD	7.00000	32,935.00	4.28000	20,137.40	4.15000	19,525.75
0425 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44623915201	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0430 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 6.430 GM	1,225.00000	7,876.75	1,189.26000	7,646.94	1,545.00000	9,934.35
0435 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 190.000 LF	1.25000	237.50	1.22000	231.80	2.06000	391.40
0440 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 106.000 LF	1.75000	185.50	1.83000	193.98	3.09000	327.54
0445 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 398.000 LF	2.50000	995.00	2.44000	971.12	4.12000	1,639.76
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	79.00000	316.00	76.35000	305.40	103.00000	412.00
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 4.000 EA	125.00000	500.00	122.16000	488.64	46.35000	185.40
0460 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 6.536 GM	1,650.00000	10,784.40	1,586.64000	10,370.28	1,545.00000	10,098.12
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 839.000 LF	1.25000	1,048.75	1.38000	1,157.82	3.09000	2,592.51

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0470 0710 11231 0.568 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" GM	1,000.00000	568.00	1,042.04000	591.88	824.00000	468.03
0475 0710 11241 0.119 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" GM	1,050.00000	124.95	1,047.14000	124.61	824.03000	98.06
0480 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 44623915201 LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$3,049,138.38**		**$3,148,737.83**		**$3,189,190.07**
SECTION: 0002 Signing						
0485 0630 2 12 10.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	70.00000	700.00	48.87000	488.70	46.91000	469.10
0490 0635 2 11 2.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,250.00000	2,500.00	1,832.44000	3,664.88	1,884.98000	3,769.96
0495 0700 1111 24.000 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF EA	500.00000	12,000.00	488.65000	11,727.60	669.50000	16,068.00
0500 0700 1500 2.000 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE EA	350.00000	700.00	348.17000	696.34	1,030.00000	2,060.00

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 32.000 EA	25.00000	800.00	24.43000	781.76	51.50000	1,648.00
0510 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 2.000 EA	600.00000	1,200.00	794.06000	1,588.12	2,060.00000	4,120.00
0515 0700142131 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS 2.000 EA	20,000.00000	40,000.00	17,713.59000	35,427.18	17,858.10000	35,716.20
0520 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 339.000 EA	5.00000	1,695.00	4.89000	1,657.71	5.15000	1,745.85
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44623915201 (1.000) LS	20,000.00000	20,000.00	21,856.32000	21,856.32	10,300.00000	10,300.00
0530 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 419.000 LF	3.00000	1,257.00	2.87000	1,202.53	5.15000	2,157.85
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 69.000 LF	5.50000	379.50	5.44000	375.36	9.27000	639.63
0540 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	225.00000	450.00	229.06000	458.12	309.00000	618.00

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 11170 4.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	225.00000	900.00	213.79000	855.16	92.70000	370.80
0550 0711 11224 457.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.50000	1,142.50	2.44000	1,115.08	7.21000	3,294.97
0555 0711 14125 30.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	420.00	13.56000	406.80	20.60000	618.00
0560 0711 16101 1.264 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,750.00000	6,004.00	4,749.26000	6,003.06	7,725.00000	9,764.40
0565 0711 16201 1.513 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,250.00000	7,943.25	5,151.14000	7,793.67	7,725.00000	11,687.93
0002 Signing Section Totals:		**$98,091.25**		**$96,098.39**		**$105,048.69**
SECTION: 0003 Lighting						
0570 0630 2 12 415.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	75.00000	31,125.00	48.87000	20,281.05	43.82000	18,185.30
0575 0635 2 11 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,750.00000	14,000.00	1,832.44000	14,659.52	1,884.98000	15,079.84

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0580 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	7,500.00000	7,500.00	7,940.57000	7,940.57	7,159.78000	7,159.78
0585 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 1.000 EA	800.00000	800.00	1,832.44000	1,832.44	762.65000	762.65
0590 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,326.000 LF	5.00000	6,630.00	7.33000	9,719.58	4.00000	5,304.00
0595 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 60.000 LF	3.00000	180.00	2.44000	146.40	0.50000	30.00
0600 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	20,000.00000	20,000.00	25,959.57000	25,959.57	22,248.15000	22,248.15
0605 0715 61100 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH 2.000 EA	8,500.00000	17,000.00	13,682.22000	27,364.44	12,337.36000	24,674.72
0610 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 1.000 EA	800.00000	800.00	3,054.07000	3,054.07	1,016.87000	1,016.87
0615 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 2.000 EA	1,000.00000	2,000.00	1,343.79000	2,687.58	1,743.43000	3,486.86

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$100,035.00**		**$113,645.22**		**$97,948.17**
SECTION: 0004 Signalization						
0620 0630 2 12 1,291.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	70.00000	90,370.00	36.65000	47,315.15	47.59000	61,438.69
0625 0632 7 2 84.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	17.50000	1,470.00	61.08000	5,130.72	14.73000	1,237.32
0630 0635 2 11 16.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,500.00000	24,000.00	1,832.44000	29,319.04	1,884.98000	30,159.68
0635 0635 2 30 2.000 EA PULL & SPLICE BOX, INSTALL	1,500.00000	3,000.00	1,221.63000	2,443.26	1,347.58000	2,695.16
0640 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	10,000.00000	20,000.00	6,352.46000	12,704.92	7,159.78000	14,319.56
0645 0639 1610 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	750.00000	750.00	1,832.44000	1,832.44	1,016.87000	1,016.87
0650 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	750.00000	750.00	3,054.07000	3,054.07	1,016.87000	1,016.87

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(5) ROADWAY CONSTRUCTION, LLC		(6) FLORIDA ENGINEERING & DEVELOPMENT CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0639 2 1 1,503.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	15.00000	22,545.00	12.22000	18,366.66	12.00000	18,036.00
0660 0639 2 6 1,054.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.25000	263.50	2.44000	2,571.76	0.50000	527.00
0665 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,500.00000	9,000.00	3,420.56000	6,841.12	4,348.72000	8,697.44
0670 0649 26 3 2.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	5,000.00000	10,000.00	5,497.32000	10,994.64	7,260.23000	14,520.46
0675 0654 2 28 2.000 AS MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL-SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR	19,000.00000	38,000.00	21,592.26000	43,184.52	18,188.81000	36,377.62
0680 0700141112 2.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS	12,500.00000	25,000.00	22,648.96000	45,297.92	16,948.64000	33,897.28
0004 Signalization Section Totals:		**$245,148.50**		**$229,056.22**		**$223,939.95**
Contract Grand Totals:		**$3,492,413.13**		**$3,587,537.66**		**3,616,126.88**

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44623915201	(1.000) LS	280,000.00000	280,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 44623915201	(300.000) DA (LS)	460,000.00000	460,000.00			
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44623915201	(1368.000) SY (LS)	65,000.00000	65,000.00			
0020 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44623915201	(25.000) SY (LS)	6,000.00000	6,000.00			
0025 0102 14 TRAFFIC CONTROL OFFICER	1,200.000 HR	86.00000	103,200.00			
0030 0102 60 WORK ZONE SIGN	10,955.000 ED	0.30000	3,286.50			
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	520.000 LF	52.00000	27,040.00			
0040 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED	1,324.000 LF	1.00000	1,324.00			
0045 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING	1,836.000 LF	1.00000	1,836.00			

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING	1,725.000 LF	1.00000	1,725.00			
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	16,970.000 ED	0.20000	3,394.00			
0060 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	26,976.000 FD	0.10000	2,697.60			
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	300.000 ED	7.40000	2,220.00			
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	1,000.00000	6,000.00			
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	300.000 ED	14.00000	4,200.00			
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	300.000 ED	17.00000	5,100.00			
0085 0102115 TYPE III BARRICADE	1,225.000 ED	0.35000	428.75			

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102909 220.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	58.00000	12,760.00				
0095 0102913 21 0.015 GM REMOVABLE TAPE, WHITE, SOLID 6"	33,000.00000	495.00				
0100 0102913 23 24.000 LF REMOVABLE TAPE, WHITE, 24" STOP BAR	23.00000	552.00				
0105 0102913 29 3.000 EA REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW	800.00000	2,400.00				
0110 0102913 31 0.015 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	33,000.00000	495.00				
0115 0102913 32 0.024 GM REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP	7,700.00000	184.80				
0120 0104 10 3 4,198.000 LF SEDIMENT BARRIER	3.80000	15,952.40				
0125 0104 11 259.000 LF FLOATING TURBIDITY BARRIER	18.00000	4,662.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	4,300.00000	8,600.00				
0135 0104 18 INLET PROTECTION SYSTEM 8.000 EA	175.00000	1,400.00				
0140 0107 1 LITTER REMOVAL 26.850 AC	227.00000	6,094.95				
0145 0107 2 MOWING 25.250 AC	247.00000	6,236.75				
0150 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44623915201 (1.000) LS	11,526.00000	11,526.00				
0155 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44623915201 (1.000) LS	11,526.00000	11,526.00				
0160 0110 1 1 CLEARING & GRUBBING 44623915201 (1.250) AC (LS)	64,000.00000	64,000.00				
0165 0110 4 10 REMOVAL OF EXISTING CONCRETE 323.000 SY	39.00000	12,597.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0110 21 TREE PROTECTION BARRIER	200.000 LF	3.75000	750.00			
0175 0120 1 REGULAR EXCAVATION	260.100 CY	33.00000	8,583.30			
0180 0120 6 EMBANKMENT	1,454.600 CY	36.00000	52,365.60			
0185 0121 70 FLOWABLE FILL	4.100 CY	1,344.00000	5,510.40			
0190 0160 4 TYPE B STABILIZATION	1,475.000 SY	29.00000	42,775.00			
0195 0285702 OPTIONAL BASE, BASE GROUP 02	1,291.000 SY	58.00000	74,878.00			
0200 0285711 OPTIONAL BASE, BASE GROUP 11	17.000 SY	234.00000	3,978.00			
0205 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	10,578.000 SY	5.30000	56,063.40			
0210 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1,610.400 TN	190.00000	305,976.00			

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0337 7 80 737.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	235.00000	173,359.50				
0220 0339 1 79.300 TN MISCELLANEOUS ASPHALT PAVEMENT	281.00000	22,283.30				
0225 0400 0 11 9.300 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	1,300.00000	12,090.00				
0230 0400 2 8 1.400 CY CONCRETE CLASS II, BULKHEAD	6,339.00000	8,874.60				
0235 0400 4 11 8.000 CY CONC CLASS IV, RETAINING WALLS	3,429.00000	27,432.00				
0240 0415 1 3 832.000 LB REINFORCING STEEL- RETAINING WALL	2.30000	1,913.60				
0245 0415 1 8 562.000 LB REINFORCING STEEL- BULKHEAD	2.30000	1,292.60				
0250 0425 1203 2.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	10,400.00000	20,800.00				
0255 0425 1351 2.000 EA INLETS, CURB, TYPE P-5, <10'	9,400.00000	18,800.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 1361 INLETS, CURB, TYPE P-6, <10' 3.000 EA	9,700.00000	29,100.00				
0265 0425 1451 INLETS, CURB, TYPE J-5, <10' 7.000 EA	10,700.00000	74,900.00				
0270 0425 1461 INLETS, CURB, TYPE J-6, <10' 3.000 EA	11,500.00000	34,500.00				
0275 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	7,800.00000	7,800.00				
0280 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	9,600.00000	9,600.00				
0285 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 1.000 EA	12,700.00000	12,700.00				
0290 0425 1561 INLETS, DT BOT, TYPE F, <10' 3.000 EA	8,100.00000	24,300.00				
0295 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	7,300.00000	7,300.00				
0300 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	9,100.00000	9,100.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0425 2 72 MANHOLES, J-7, >10' 1.000 EA	14,000.00000	14,000.00				
0310 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 33.000 LF	241.00000	7,953.00				
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 736.000 LF	178.00000	131,008.00				
0320 0443 70 4 FRENCH DRAIN, 24" 339.000 LF	186.00000	63,054.00				
0325 0515 4 2 BULLET RAIL, DOUBLE RAIL 78.000 LF	196.00000	15,288.00				
0330 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 127.000 LF	39.00000	4,953.00				
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,282.000 LF	38.00000	124,716.00				
0340 0520 3 VALLEY GUTTER- CONCRETE 310.000 LF	66.00000	20,460.00				
0345 0521 1 13 MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED 88.000 LF	697.00000	61,336.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	78.000 LF	466.00000	36,348.00			
0355 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	465.000 SY	70.00000	32,550.00			
0360 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	74.000 SY	108.00000	7,992.00			
0365 0527 2 DETECTABLE WARNINGS	202.000 SF	40.00000	8,080.00			
0370 0530 1100 RIPRAP, SAND-CEMENT BAGS	9.000 CY	1,798.00000	16,182.00			
0375 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3	3,205.000 LF	31.00000	99,355.00			
0380 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL	111.000 EA	196.00000	21,756.00			
0385 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	25.000 EA	357.00000	8,925.00			

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 3.000 EA	357.00000	1,071.00				
0395 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 1.000 EA	3,976.00000	3,976.00				
0400 0536 73 GUARDRAIL REMOVAL 3,289.000 LF	1.70000	5,591.30				
0405 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	1,960.00000	1,960.00				
0410 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 2.000 EA	3,976.00000	7,952.00				
0415 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD 206.000 LF	37.00000	7,622.00				
0420 0570 1 2 PERFORMANCE TURF, SOD 4,705.000 SY	1.85000	8,704.25				
0425 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44623915201 (1.000) LS	15,000.00000	15,000.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0430 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 6.430 GM	3,000.00000	19,290.00				
0435 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 190.000 LF	1.15000	218.50				
0440 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 106.000 LF	1.70000	180.20				
0445 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 398.000 LF	917.00000	364,966.00				
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	69.00000	276.00				
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 4.000 EA	46.00000	184.00				
0460 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 6.536 GM	3,040.00000	19,869.44				
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 839.000 LF	1.70000	1,426.30				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0470 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.568 GM	760.00000	431.68				
0475 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.119 GM	760.00000	90.44				
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44623915201 (1.000) LS	50,000.00000	50,000.00				
0001 Roadway Section Totals:		**$3,362,724.16**				
SECTION: 0002 Signing						
0485 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 10.000 LF	75.00000	750.00				
0490 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	2,305.00000	4,610.00				
0495 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 24.000 EA	570.00000	13,680.00				
0500 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 2.000 EA	570.00000	1,140.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 32.000 EA	11.50000	368.00				
0510 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 2.000 EA	922.00000	1,844.00				
0515 0700142131 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, UP TO 12 SF OF STATIC SIGN PANELS 2.000 EA	14,400.00000	28,800.00				
0520 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 339.000 EA	5.80000	1,966.20				
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44623915201 (1.000) LS	12,655.00000	12,655.00				
0530 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 419.000 LF	4.00000	1,676.00				
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 69.000 LF	6.30000	434.70				
0540 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	128.00000	256.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 11170 4.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	92.00000	368.00				
0550 0711 11224 457.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.20000	2,376.40				
0555 0711 14125 30.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	22.00000	660.00				
0560 0711 16101 1.264 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7,300.00000	9,227.20				
0565 0711 16201 1.513 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	7,300.00000	11,044.90				
0002 Signing Section Totals:		**$91,856.40**				
SECTION: 0003 Lighting						
0570 0630 2 12 415.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	40.00000	16,600.00				
0575 0635 2 11 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,132.00000	17,056.00				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0580 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	3,460.00000	3,460.00			
0585 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	1.000 EA	980.00000	980.00			
0590 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1,326.000 LF	3.50000	4,641.00			
0595 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	60.000 LF	5.80000	348.00			
0600 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	25,900.00000	25,900.00			
0605 0715 61100 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 0' ARM LENGTH	2.000 EA	9,800.00000	19,600.00			
0610 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	1.000 EA	1,094.00000	1,094.00			
0615 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	2.000 EA	2,300.00000	4,600.00			

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) JVA ENGINEERING CONTRACTOR, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$94,279.00**				
SECTION: 0004 Signalization						
0620 0630 2 12	1,291.000	46.00000	59,386.00			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					
0625 0632 7 2	84.000	46.00000	3,864.00			
SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF					
0630 0635 2 11	16.000	2,000.00000	32,000.00			
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA					
0635 0635 2 30	2.000	1,383.00000	2,766.00			
PULL & SPLICE BOX, INSTALL	EA					
0640 0639 1122	2.000	7,146.00000	14,292.00			
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS					
0645 0639 1610	1.000	1,383.00000	1,383.00			
ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	AS					
0650 0639 1620	1.000	1,383.00000	1,383.00			
ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	AS					

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) JVA ENGINEERING CONTRACTOR, INC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0639 2 1 1,503.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	11.50000	17,284.50				
0660 0639 2 6 1,054.000 ELECTRICAL SERVICE WIRE, REMOVE LF	0.60000	632.40				
0665 0641 2 12 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	3,342.00000	6,684.00				
0670 0649 26 3 2.000 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT EA	3,688.00000	7,376.00				
0675 0654 2 28 2.000 MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL-SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR AS	20,170.00000	40,340.00				
0680 0700141112 2.000 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS EA	14,400.00000	28,800.00				
0004 Signalization Section Totals:		**$216,190.90**				
Contract Grand Totals:		**$3,765,050.46**				

Letting: CT250226 February 26, 2025 **Call Order:** 019 **Contract:** T6602

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 03/11/2025

Manager, Contracts Administration Office