Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 008 **Contract:** T2996

District: District 2 **Counties:** ALACHUA **Fed Aid No:** D224104B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 20779435201 (*)

Contract Desc: SR 200 (US 301) FROM SR 20 TO SR 26

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$12,465,171.88	100.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$14,411,283.07	115.61%
3	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$16,030,353.26	128.60%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

District: District 2 **Counties:** ALACHUA **Fed Aid No:** D224104B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 20779435201 (*)

Contract Descr: SR 200 (US 301) FROM SR 20 TO SR 26

The Improvements under this Contract consist of milling & resurfacing, base work, drainage improvements, curb & gutters, highway signing, bridge pier strengthening, and other incidental construction on SR 200/US 301 in Alachua County from North of SR 20 to SR 26.

Railroad Insurance Required

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 4 5 6.600 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	5,866.04000	38,715.86	4,772.72000	31,499.95	27,850.00000	183,810.00
0010 0415 1 5 2,680.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	11.55000	30,954.00	9.40000	25,192.00	13.50000	36,180.00
0001 Structures Section Totals:		**$69,669.86**		**$56,691.95**		**$219,990.00**
SECTION: 0002 Roadway						
0015 0101 1 (1.000) LS MOBILIZATION 20779435201	499,041.50000	499,041.50	442,588.10000	442,588.10	1,271,231.00000	1,271,231.00
0020 0102 1 (250.000) DA (LS) MAINTENANCE OF TRAFFIC 20779435201	395,143.01000	395,143.01	441,604.10000	441,604.10	992,375.00000	992,375.00
0025 0102 2200 (153.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 20779435201	9,013.25000	9,013.25	17,950.22000	17,950.22	15,000.00000	15,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 14 TRAFFIC CONTROL OFFICER 2,750.000 HR	110.62000	304,205.00	130.00000	357,500.00	125.00000	343,750.00
0035 0102 60 WORK ZONE SIGN 13,900.000 ED	0.31000	4,309.00	0.25000	3,475.00	0.27000	3,753.00
0040 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 1,777.000 LF	50.40000	89,560.80	36.00000	63,972.00	44.10000	78,365.70
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,452.000 LF	46.71000	67,822.92	35.80000	51,981.60	40.85000	59,314.20
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 29,300.000 ED	0.12000	3,516.00	0.12000	3,516.00	0.11000	3,223.00
0055 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 33,542.000 FD	0.07000	2,347.94	0.07000	2,347.94	0.07000	2,347.94
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 500.000 ED	6.15000	3,075.00	4.75000	2,375.00	5.40000	2,700.00
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 7.000 LO	2,703.97000	18,927.79	1,090.00000	7,630.00	1,290.00000	9,030.00

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 650.000 ED	12.29000	7,988.50	11.00000	7,150.00	10.75000	6,987.50
0075 0104 10 3 SEDIMENT BARRIER 90,788.000 LF	2.62000	237,864.56	0.95000	86,248.60	2.00000	181,576.00
0080 0104 18 INLET PROTECTION SYSTEM 72.000 EA	153.64000	11,062.08	100.00000	7,200.00	125.00000	9,000.00
0085 0107 1 LITTER REMOVAL 1,620.000 AC	61.46000	99,565.20	50.00000	81,000.00	80.65000	130,653.00
0090 0107 2 MOWING 1,260.000 AC	28.27000	35,620.20	70.00000	88,200.00	188.20000	237,132.00
0095 0110 1 1 CLEARING & GRUBBING 20779435201 (0.350) AC (LS)	144,640.71000	144,640.71	170,038.93000	170,038.93	156,280.00000	156,280.00
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE 456.000 SY	46.13000	21,035.28	37.53000	17,113.68	69.40000	31,646.40
0105 0120 1 REGULAR EXCAVATION 425.000 CY	223.11000	94,821.75	98.66000	41,930.50	50.00000	21,250.00
0110 0120 6 EMBANKMENT 210.000 CY	45.89000	9,636.90	132.04000	27,728.40	50.00000	10,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0160 4 TYPE B STABILIZATION 1,246.000 SY	6.62000	8,248.52	47.39000	59,047.94	30.00000	37,380.00
0120 0285701 OPTIONAL BASE, BASE GROUP 01 1,993.000 SY	15.39000	30,672.27	31.60000	62,978.80	21.20000	42,251.60
0125 0285709 OPTIONAL BASE, BASE GROUP 09 1,218.000 SY	44.22000	53,859.96	66.03000	80,424.54	30.00000	36,540.00
0130 0327 70 2 MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH 5,340.000 SY	4.25000	22,695.00	6.39000	34,122.60	2.88000	15,379.20
0135 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 10,768.000 SY	3.06000	32,950.08	5.04000	54,270.72	1.92000	20,674.56
0140 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH 3,196.000 SY	4.52000	14,445.92	9.22000	29,467.12	3.15000	10,067.40
0145 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 36,302.000 SY	4.16000	151,016.32	4.82000	174,975.64	2.24000	81,316.48
0150 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH 236,369.000 SY	3.16000	746,926.04	3.19000	754,017.11	2.51000	593,286.19
0155 0327 70 16 MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH 9,161.000 SY	3.70000	33,895.70	6.77000	62,019.97	1.44000	13,191.84

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0327 70 19 60,357.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH	2.18000	131,578.26	2.70000	162,963.90	1.55000	93,553.35
0165 0334 1 15 755.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC E	184.20000	139,199.94	226.19000	170,931.78	175.03000	132,270.17
0170 0334 1 59 30,110.700 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER	165.12000	4,971,878.78	200.60000	6,040,206.42	207.54000	6,249,174.68
0175 0337 7 26 13,267.300 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER	183.27000	2,431,498.07	240.96000	3,196,888.61	235.14000	3,119,672.92
0180 0337 7 95 1,651.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, HIGH POLYMER	174.56000	288,250.93	256.62000	423,756.61	207.54000	342,710.80
0185 0425 5 2.000 EA MANHOLE, ADJUST	1,782.16000	3,564.32	1,856.00000	3,712.00	2,446.00000	4,892.00
0190 0430982140 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	8,210.53000	8,210.53	15,361.50000	15,361.50	9,785.00000	9,785.00
0195 0430984123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	6,981.44000	6,981.44	5,500.00000	5,500.00	2,420.00000	2,420.00

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 1.000 EA	5,106.96000	5,106.96	6,600.00000	6,600.00	3,070.00000	3,070.00
0205 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 4.000 EA	5,106.96000	20,427.84	8,778.00000	35,112.00	3,335.00000	13,340.00
0210 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 1.000 EA	5,721.50000	5,721.50	10,972.50000	10,972.50	8,170.00000	8,170.00
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 931.000 LF	52.22000	48,616.82	42.48000	39,548.88	93.80000	87,327.80
0220 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 411.000 LF	93.09000	38,259.99	75.74000	31,129.14	218.50000	89,803.50
0225 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 60.000 SY	88.16000	5,289.60	71.73000	4,303.80	175.00000	10,500.00
0230 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 50.000 SY	88.08000	4,404.00	71.66000	3,583.00	212.00000	10,600.00
0235 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 71.000 TN	189.52000	13,455.92	126.00000	8,946.00	450.00000	31,950.00
0240 0530 74 BEDDING STONE 25.300 TN	445.47000	11,270.39	144.43000	3,654.08	427.00000	10,803.10

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0546 71 1 RAISED RUMBLE STRIP SET-PERMANENT 4.000 EA	553.08000	2,212.32	450.00000	1,800.00	700.00000	2,800.00
0250 0570 1 2 PERFORMANCE TURF, SOD 59,212.000 SY	2.32000	137,371.84	2.70000	159,872.40	2.90000	171,714.80
0255 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 781.000 EA	6.15000	4,803.15	5.00000	3,905.00	5.40000	4,217.40
0260 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 64.493 GM	1,474.90000	95,120.73	1,200.00000	77,391.60	1,990.00000	128,341.07
0265 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 37.762 GM	921.80000	34,809.01	750.00000	28,321.50	995.00000	37,573.19
0270 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.406 GM	921.80000	374.25	750.00000	304.50	1,237.00000	502.22
0275 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	92.18000	184.36	75.00000	150.00	269.00000	538.00
0280 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 14.000 EA	61.45000	860.30	50.00000	700.00	53.75000	752.50

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 44.884 GM	1,474.90000	66,199.41	1,200.00000	53,860.80	1,990.00000	89,319.16
0290 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.153 GM	921.80000	141.04	750.00000	114.75	1,240.00000	189.72
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20779435201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$11,779,698.90**		**$13,872,465.28**		**$15,222,193.39**
SECTION: 0003 Signing						
0300 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 26.307 GM	1,898.92000	49,954.89	1,682.28000	44,255.74	2,000.00000	52,614.00
0305 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	28,702.00000	57,404.00	7,865.00000	15,730.00	8,455.00000	16,910.00
0310 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 52.000 EA	479.34000	24,925.68	559.00000	29,068.00	600.00000	31,200.00

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0315 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 6.000 EA	2,703.97000	16,223.82	2,213.00000	13,278.00	2,380.00000	14,280.00
0320 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 5.000 EA	3,072.69000	15,363.45	2,605.00000	13,025.00	2,800.00000	14,000.00
0325 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 12.000 EA	61.45000	737.40	40.00000	480.00	43.00000	516.00
0330 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	184.35000	184.35	188.00000	188.00	203.00000	203.00
0335 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 32.000 EA	153.64000	4,916.48	91.00000	2,912.00	96.75000	3,096.00
0340 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 5.000 EA	184.35000	921.75	200.00000	1,000.00	214.00000	1,070.00
0345 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,741.000 EA	6.15000	16,857.15	5.00000	13,705.00	5.40000	14,801.40
0350 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20779435201 (1.000) LS	98,313.61000	98,313.61	79,990.00000	79,990.00	120,400.00000	120,400.00

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0355 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 290.000 LF	6.15000	1,783.50	5.00000	1,450.00	4.75000	1,377.50
0360 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 476.000 LF	7.99000	3,803.24	6.50000	3,094.00	7.10000	3,379.60
0365 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 322.000 LF	9.83000	3,165.26	8.00000	2,576.00	9.50000	3,059.00
0370 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.180 GM	2,703.97000	486.71	2,200.00000	396.00	2,957.00000	532.26
0375 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 294.000 EA	79.89000	23,487.66	65.00000	19,110.00	148.00000	43,512.00
0380 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 9.000 EA	245.81000	2,212.29	200.00000	1,800.00	236.50000	2,128.50
0385 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 9.000 EA	165.93000	1,493.37	135.00000	1,215.00	118.50000	1,066.50
0390 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 20.597 GM	6,391.19000	131,639.34	5,200.00000	107,104.40	6,030.75000	124,215.36

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0395 0711 15131 — 16.585 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,826.88000	46,883.80	2,300.00000	38,145.50	1,892.00000	31,378.82
0400 0711 15201 — 15.844 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	6,391.19000	101,262.01	5,200.00000	82,388.80	6,030.00000	95,539.32
0405 0711 16101 — 1.275 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,899.57000	7,521.95	4,800.00000	6,120.00	5,795.00000	7,388.63
0410 0711 16131 — 0.736 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,703.97000	1,990.12	2,200.00000	1,619.20	1,775.00000	1,306.40
0415 0711 16201 — 0.724 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,899.57000	4,271.29	4,800.00000	3,475.20	5,795.00000	4,195.58
0003 Signing Section Totals:		**$615,803.12**		**$482,125.84**		**$588,169.87**
Contract Grand Totals:		**$12,465,171.88**		**$14,411,283.07**		**16,030,353.26**

Letting: CT250129 January 29, 2025 **Call Order:** 008 **Contract:** T2996

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh

02/11/2025

Manager, Contracts Administration Office