Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 014 **Contract:** T4709

District: District 4 **Counties:** ST LUCIE **Fed Aid No:** D424093B

Contract Time: 476 AVAILABLE DAYS **Project(s):** 44765215201
44637615201 (*)

Contract Desc: SR 716 (PORT ST LUCIE BLVD) AND SR 5 (US 1/NW FEDERAL HWY)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$6,811,256.06	100.00%
2	TIMOTHY ROSE CONTRACTING, INC.	Responsive	Non-Winning Bid	$7,298,994.87	107.16%
3	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$7,634,493.63	112.09%
4	OHLA USA INC	Responsive	Non-Winning Bid	$7,850,919.60	115.26%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

District: District 4 **Counties:** ST LUCIE **Fed Aid No:** D424093B

Contract Time: 476 AVAILABLE DAYS **Project(s):** 44765215201
44637615201 (*)

Contract Descr: SR 716 (PORT ST LUCIE BLVD) AND SR 5 (US 1/NW FEDERAL HWY)

The Improvements under this Contract consist of, but are not limited to, MOT (traffic control officer, barrier, LCD, arrow board, PCMS, signalization, traffic detection, removable tape, access surfaces/curb ramps), protections (sediment barrier, inlet protection), concrete (removal, curb, curb and gutter, sidewalk, driveways, ditch, gravity wall), asphalt (stabilization, base, milling, resurfacing, miscellaneous), guardrail (pipe rail, hand rail, bike rail, end treatment, remove), pavement markings (detectable, painted, RPM, thermoplastic, bike lane), signing (single-column, multi-column, panel, reflective strip, object marker, internally-illuminated), lighting (conductors, pole complete, cable distribution system, luminaire), signalization (ITSFM subsurface, ITSFM documentation, cable F&I, cable remove, aluminum pole pedestal, aluminum pole remove, vehicular signal, vehicular auxiliaries, pedestrian signal, pedestrian detector, controller-modify), electrical power service (underground F&I, underground remove), conduit, pull/splice box, fiber optic locate, PVC pipe, drainage (MES grate, pipe culvert, pipe liner), utilities adjustments (manhole, valve box), monitor structures (vibration), tree pruning, and sod along State Road 716 (Port St. Lucie Boulevard) from west of SE Shelter Drive to State Road 5 (US-1), and along State Road 5 (US-1/NW Federal Highway) from south of Martin/St. Lucie County line to State Road 716 (Port Saint Lucie Boulevard), for a total of 2.224 miles in Martin and St. Lucie Counties.

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 44637615201		(1.000) LS	408,000.00000	408,000.00	230,718.48000	230,718.48	510,000.00000	510,000.00
0010 0101 1 MOBILIZATION 44765215201		(1.000) LS	272,000.00000	272,000.00	233,087.37000	233,087.37	385,000.00000	385,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 44637615201		(270.000) DA (LS)	390,165.00000	390,165.00	227,908.67000	227,908.67	213,000.00000	213,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44765215201		(206.000) DA (LS)	271,190.00000	271,190.00	244,216.30000	244,216.30	162,000.00000	162,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0025 0102 14 404.000 HR TRAFFIC CONTROL OFFICER	86.20000	34,824.80	88.17000	35,620.68	75.00000	30,300.00
0030 0102 60 39,000.000 ED WORK ZONE SIGN	0.25000	9,750.00	0.24000	9,360.00	0.25000	9,750.00
0035 0102 71 13 1,587.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	55.20000	87,602.40	60.87000	96,600.69	60.00000	95,220.00
0040 0102 74 1 72,980.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	10,947.00	0.14000	10,217.20	0.15000	10,947.00
0045 0102 74 8 14,800.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.05000	740.00	0.06000	888.00	0.05000	740.00
0050 0102 76 952.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.15000	5,854.80	6.29000	5,988.08	7.00000	6,664.00
0055 0102 99 1,576.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.70000	18,439.20	11.99000	18,896.24	12.75000	20,094.00
0060 0102104 2,380.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	17.25000	41,055.00	31.93000	75,993.40	17.00000	40,460.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0065 0102107 1 — 2,380.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.20000	21,896.00	24.83000	59,095.40	9.00000	21,420.00
0070 0102115 — 952.000 ED TYPE III BARRICADE	0.35000	333.20	0.38000	361.76	0.50000	476.00
0075 0102913 24 — 3,150.000 LF REMOVABLE TAPE, WHITE, 12" CROSSWALK	5.15000	16,222.50	11.23000	35,374.50	5.25000	16,537.50
0080 0104 10 3 — 7,733.000 LF SEDIMENT BARRIER	2.95000	22,812.35	2.28000	17,631.24	8.50000	65,730.50
0085 0104 18 — 124.000 EA INLET PROTECTION SYSTEM	107.90000	13,379.60	188.09000	23,323.16	131.75000	16,337.00
0090 0107 1 — 14.510 AC LITTER REMOVAL	287.40000	4,170.17	279.16000	4,050.61	1,000.00000	14,510.00
0095 0107 2 — 8.130 AC MOWING	1,440.00000	11,707.20	375.89000	3,055.99	2,000.00000	16,260.00
0100 0108 2 — (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44637615201	1,310.00000	1,310.00	59,483.33000	59,483.33	4,500.00000	4,500.00
0105 0108 2 — (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44765215201	875.00000	875.00	17,868.13000	17,868.13	4,500.00000	4,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0110 0110 1 1 CLEARING & GRUBBING 44637615201 (0.140) AC (LS)	89,400.00000	89,400.00	294,782.99000	294,782.99	90,000.00000	90,000.00
0115 0110 1 1 CLEARING & GRUBBING 44765215201 (0.500) AC (LS)	59,690.00000	59,690.00	98,643.39000	98,643.39	19,000.00000	19,000.00
0120 0110 4 10 REMOVAL OF EXISTING CONCRETE 5,943.000 SY	15.50000	92,116.50	39.70000	235,937.10	55.75000	331,322.25
0125 0110 22 TREE ROOT AND BRANCH PRUNING 1.000 EA	5,750.00000	5,750.00	5,877.85000	5,877.85	5,700.00000	5,700.00
0130 0160 4 TYPE B STABILIZATION 832.000 SY	28.30000	23,545.60	33.75000	28,080.00	32.00000	26,624.00
0135 0285709 OPTIONAL BASE, BASE GROUP 09 706.000 SY	50.00000	35,300.00	56.42000	39,832.52	112.00000	79,072.00
0140 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 1,971.000 SY	7.80000	15,373.80	6.25000	12,318.75	7.80000	15,373.80
0145 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 118,018.000 SY	2.50000	295,045.00	2.98000	351,693.64	4.00000	472,072.00
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 385.100 TN	249.60000	96,120.96	250.17000	96,340.47	330.00000	127,083.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0155 0337 7 83 9,991.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	177.80000	1,776,417.58	188.92000	1,887,518.61	206.00000	2,058,166.60
0160 0339 1 6.800 TN MISCELLANEOUS ASPHALT PAVEMENT	382.50000	2,601.00	777.77000	5,288.84	1,160.00000	7,888.00
0165 0350 3 1 140.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 6"	93.60000	13,104.00	161.21000	22,569.40	266.00000	37,240.00
0170 0400 0 11 1.200 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	3,370.00000	4,044.00	3,829.55000	4,595.46	2,320.00000	2,784.00
0175 0425 5 79.000 EA MANHOLE, ADJUST	100.00000	7,900.00	917.67000	72,495.93	930.00000	73,470.00
0180 0425 6 2.000 EA VALVE BOXES, ADJUST	100.00000	200.00	859.66000	1,719.32	930.00000	1,860.00
0185 0430175118 304.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	215.90000	65,633.60	334.46000	101,675.84	208.00000	63,232.00
0190 0430821 23 6.000 EA CLEANING & SEALING EXISTING PIPE JOINT, 15" STORM SEWER	2,070.00000	12,420.00	740.19000	4,441.14	2,800.00000	16,800.00
0195 0430821 25 6.000 EA CLEANING & SEALING EXISTING PIPE JOINT, 18" STORM SEWER	2,180.00000	13,080.00	468.67000	2,812.02	3,000.00000	18,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0430963 1 — 36.000 LF — PVC PIPE FOR BACK OF SIDEWALK, 4"	121.00000	4,356.00	95.65000	3,443.40	92.00000	3,312.00
0205 0430990 — 2.000 EA — MITERED END SECT, REPLACE GRATE	7,470.00000	14,940.00	1,502.10000	3,004.20	3,000.00000	6,000.00
0210 0431 1118 — 404.000 LF — PIPE LINER, CURED IN PLACE, 18"	201.40000	81,365.60	146.22000	59,072.88	310.00000	125,240.00
0215 0515 1 2 — 138.000 LF — PIPE HANDRAIL - GUIDERAIL, ALUMINUM	68.10000	9,397.80	55.25000	7,624.50	54.00000	7,452.00
0220 0515 2311 — 128.000 LF — PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	185.20000	23,705.60	111.68000	14,295.04	109.00000	13,952.00
0225 0520 1 10 — 5,505.000 LF — CONCRETE CURB & GUTTER, TYPE F	46.40000	255,432.00	65.11000	358,430.55	73.00000	401,865.00
0230 0520 2 4 — 154.000 LF — CONCRETE CURB, TYPE D	33.35000	5,135.90	28.53000	4,393.62	56.00000	8,624.00
0235 0522 1 — 2,479.000 SY — CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	86.20000	213,689.80	71.79000	177,967.41	72.00000	178,488.00
0240 0522 2 — 2,159.000 SY — CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	189.40000	408,914.60	100.23000	216,396.57	98.50000	212,661.50

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 3.000 SY	402.50000	1,207.50	1,211.77000	3,635.31	463.00000	1,389.00
0250 0527 2 DETECTABLE WARNINGS 1,614.000 SF	50.60000	81,668.40	40.92000	66,044.88	58.00000	93,612.00
0255 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 228.000 LF	29.65000	6,760.20	24.69000	5,629.32	24.00000	5,472.00
0260 0536 6 PIPE RAIL FOR GUARDRAIL 289.000 LF	25.30000	7,311.70	24.69000	7,135.41	24.00000	6,936.00
0265 0536 73 GUARDRAIL REMOVAL 221.000 LF	2.85000	629.85	4.82000	1,065.22	3.50000	773.50
0270 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 2.000 EA	1,740.00000	3,480.00	1,904.43000	3,808.86	1,850.00000	3,700.00
0275 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	4,010.00000	4,010.00	4,643.51000	4,643.51	4,500.00000	4,500.00
0280 0570 1 2 PERFORMANCE TURF, SOD 2,263.000 SY	20.05000	45,373.15	5.48000	12,401.24	21.00000	47,523.00
0285 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 6.627 GM	0.01000	0.07	1,514.21000	10,034.67	2,000.00000	13,254.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0710 11125 24.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.01000	0.24	1.62000	38.88	2.30000	55.20
0295 0710 11131 3.330 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	0.01000	0.03	405.37000	1,349.88	560.00000	1,864.80
0300 0710 11141 1.352 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.01000	0.01	405.37000	548.06	790.00000	1,068.08
0305 0710 11170 89.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	0.01000	0.89	37.42000	3,330.38	40.00000	3,560.00
0310 0710 11201 4.327 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.01000	0.04	1,514.71000	6,554.15	2,000.00000	8,654.00
0315 0922102 40 10,255.000 ED TEMPORARY PORTABLE ACCESS SURFACES AND CURB RAMPS	0.01000	102.55	1.18000	12,100.90	2.00000	20,510.00
0320 0999 16 (1.000) LS PARTNERING, DO NOT BID 44637615201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0325 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44637615201	27,845.00000	27,845.00	27,845.00000	27,845.00	27,845.00000	27,845.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0330 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 44765215201 LS	22,155.00000	22,155.00	22,155.00000	22,155.00	22,155.00000	22,155.00
0001 Roadway Section Totals:		**$5,474,498.19**		**$5,715,311.34**		**$6,316,599.73**
SECTION: 0002 Signing						
0335 0700 1111 94.000 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF EA	603.50000	56,729.00	617.18000	58,014.92	520.00000	48,880.00
0340 0700 1112 51.000 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF EA	1,720.00000	87,720.00	1,880.91000	95,926.41	1,650.00000	84,150.00
0345 0700 1600 119.000 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE EA	57.50000	6,842.50	29.39000	3,497.41	57.00000	6,783.00
0350 0700 2112 1.000 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF EA	6,270.00000	6,270.00	7,993.88000	7,993.88	4,750.00000	4,750.00
0355 0700 2114 3.000 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF EA	7,870.00000	23,610.00	8,111.43000	24,334.29	5,400.00000	16,200.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0360 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF 1.000 EA	10,900.00000	10,900.00	13,519.06000	13,519.06	8,700.00000	8,700.00
0365 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 5.000 EA	1,350.00000	6,750.00	1,469.46000	7,347.30	1,100.00000	5,500.00
0370 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	357.50000	357.50	411.45000	411.45	265.00000	265.00
0375 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	1,050.00000	1,050.00	822.90000	822.90	2,600.00000	2,600.00
0380 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	126.40000	126.40	58.78000	58.78	57.00000	57.00
0385 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 19.000 EA	168.90000	3,209.10	117.56000	2,233.64	85.00000	1,615.00
0390 0705 10 1 OBJECT MARKER, TYPE 1 16.000 EA	402.50000	6,440.00	205.72000	3,291.52	235.00000	3,760.00
0395 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,218.000 EA	4.30000	9,537.40	5.61000	12,442.98	4.25000	9,426.50

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0400 0710 12290 25.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	4.60000	115.00	8.73000	218.25	4.50000	112.50
0405 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44637615201	32,100.00000	32,100.00	15,747.10000	15,747.10	32,000.00000	32,000.00
0410 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44765215201	21,300.00000	21,300.00	26,816.84000	26,816.84	21,500.00000	21,500.00
0415 0711 11103 0.133 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	10,900.00000	1,449.70	14,488.57000	1,926.98	10,000.00000	1,330.00
0420 0711 11123 4,421.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.60000	15,915.60	2.74000	12,113.54	3.75000	16,578.75
0425 0711 11124 64.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.45000	348.80	4.99000	319.36	5.50000	352.00
0430 0711 11125 1,194.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	7.25000	8,656.50	7.48000	8,931.12	7.30000	8,716.20
0435 0711 11141 1.352 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,870.00000	3,880.24	2,868.78000	3,878.59	2,900.00000	3,920.80

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0440 0711 11160 42.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	86.20000	3,620.40	137.20000	5,762.40	86.00000	3,612.00
0445 0711 11170 138.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	64.40000	8,887.20	112.26000	15,491.88	65.00000	8,970.00
0450 0711 11224 109.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.10000	555.90	4.99000	543.91	5.00000	545.00
0455 0711 11241 0.348 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,810.00000	977.88	2,868.78000	998.34	2,800.00000	974.40
0460 0711 14125 1,748.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.05000	33,299.40	22.45000	39,242.60	19.25000	33,649.00
0465 0711 14160 36.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	341.50000	12,294.00	343.01000	12,348.36	340.00000	12,240.00
0470 0711 16101 6.627 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,550.00000	36,779.85	7,733.23000	51,248.12	5,600.00000	37,111.20
0475 0711 16102 0.077 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,730.00000	518.21	7,982.69000	614.67	6,800.00000	523.60

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0480 0711 16131 8.279 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,390.00000	11,507.81	2,868.78000	23,750.63	1,400.00000	11,590.60
0485 0711 16133 0.067 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	2,490.00000	166.83	3,622.14000	242.68	2,500.00000	167.50
0490 0711 16201 4.327 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,200.00000	22,500.40	7,733.23000	33,461.69	5,250.00000	22,716.75
0495 0714 10 3,500.000 SF GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE	9.20000	32,200.00	10.42000	36,470.00	9.25000	32,375.00
0002 Signing Section Totals:		**$466,615.62**		**$520,021.60**		**$441,671.80**
SECTION: 0003 Lighting						
0500 0630 2 11 388.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	22.70000	8,807.60	29.56000	11,469.28	23.00000	8,924.00
0505 0630 2 12 139.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.75000	4,552.25	29.86000	4,150.54	33.00000	4,587.00
0510 0635 2 11 65.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,440.00000	158,600.00	1,467.53000	95,389.45	2,500.00000	162,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0515 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6,870.00000	13,740.00	25,303.56000	50,607.12	7,000.00000	14,000.00
0520 0639 1620 2.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	832.00000	1,664.00	1,040.52000	2,081.04	830.00000	1,660.00
0525 0715 1 12 2,339.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.55000	5,964.45	3.61000	8,443.79	2.50000	5,847.50
0530 0715 1 13 2,329.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.85000	6,637.65	6.62000	15,417.98	2.90000	6,754.10
0535 0715 1 60 509.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.45000	229.05	1.77000	900.93	0.50000	254.50
0540 0715 11211 16.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,850.00000	29,600.00	1,773.61000	28,377.76	1,850.00000	29,600.00
0545 0715 11213 4.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	1,840.00000	7,360.00	1,773.61000	7,094.44	1,870.00000	7,480.00
0550 0715 61142 1.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH	11,200.00000	11,200.00	12,448.10000	12,448.10	11,350.00000	11,350.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0555 0715 61242 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH 3.000 EA	11,500.00000	34,500.00	12,802.83000	38,408.49	11,600.00000	34,800.00
0560 0715 61400 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH 2.000 EA	13,000.00000	26,000.00	14,792.64000	29,585.28	13,000.00000	26,000.00
0565 0715 65166 LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH 2.000 EA	12,700.00000	25,400.00	13,748.75000	27,497.50	12,800.00000	25,600.00
0570 0715 65266 LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH 1.000 EA	13,200.00000	13,200.00	14,339.96000	14,339.96	13,400.00000	13,400.00
0575 0715 65366 LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH 1.000 EA	13,700.00000	13,700.00	15,578.94000	15,578.94	13,900.00000	13,900.00
0580 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 1.000 EA	1,430.00000	1,430.00	3,405.34000	3,405.34	1,450.00000	1,450.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0585 0715500 1 27.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	1,250.00000	33,750.00	1,040.52000	28,094.04	1,250.00000	33,750.00
0003 Lighting Section Totals:		**$396,335.00**		**$393,289.98**		**$401,857.10**
SECTION: 0004 Signalization						
0590 0630 2 11 276.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	26.45000	7,300.20	21.28000	5,873.28	26.75000	7,383.00
0595 0630 2 12 1,493.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	37.95000	56,659.35	41.39000	61,795.27	38.00000	56,734.00
0600 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	13,900.00000	55,600.00	14,898.35000	59,593.40	14,000.00000	56,000.00
0605 0632 7 6 4.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	2,820.00000	11,280.00	4,907.00000	19,628.00	2,800.00000	11,200.00
0610 0633 6 476.000 DA FIBER OPTIC CABLE LOCATOR	82.80000	39,412.80	532.08000	253,270.08	83.00000	39,508.00
0615 0635 2 11 51.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,010.00000	102,510.00	1,486.74000	75,823.74	2,000.00000	102,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0620 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 24.000 EA	3,610.00000	86,640.00	2,926.46000	70,235.04	3,600.00000	86,400.00
0625 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 4.000 EA	1,430.00000	5,720.00	2,778.67000	11,114.68	1,450.00000	5,800.00
0630 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	665.50000	3,993.00	555.73000	3,334.38	670.00000	4,020.00
0635 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 5.000 AS	2,470.00000	12,350.00	2,069.21000	10,346.05	2,500.00000	12,500.00
0640 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 1.000 AS	332.00000	332.00	354.73000	354.73	330.00000	330.00
0645 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 6.000 AS	1,210.00000	7,260.00	1,389.33000	8,335.98	1,200.00000	7,200.00
0650 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 8.000 EA	584.00000	4,672.00	945.92000	7,567.36	590.00000	4,720.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0650 2109 17.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED	584.00000	9,928.00	945.92000	16,080.64	590.00000	10,030.00
0660 0653 1 11 20.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,230.00000	24,600.00	1,478.01000	29,560.20	1,250.00000	25,000.00
0665 0653 1 12 4.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,530.00000	10,120.00	2,542.18000	10,168.72	2,500.00000	10,000.00
0670 0653 1 60 22.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	82.80000	1,821.60	307.43000	6,763.46	83.00000	1,826.00
0675 0665 1 11 28.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	370.00000	10,360.00	277.87000	7,780.36	370.00000	10,360.00
0680 0665 1 60 22.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	41.65000	916.30	118.25000	2,601.50	42.00000	924.00
0685 0671 2 40 4.000 EA TRAFFIC CONTROLLER, MODIFY	3,680.00000	14,720.00	1,182.41000	4,729.64	3,700.00000	14,800.00
0690 0700 5 22 1.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	7,280.00000	7,280.00	5,019.33000	5,019.33	7,300.00000	7,300.00

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) TIMOTHY ROSE CONTRACTING, INC.		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0700 5 60 1.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	332.00000	332.00	396.11000	396.11	330.00000	330.00
0004 Signalization Section Totals:		**$473,807.25**		**$670,371.95**		**$474,365.00**
Contract Grand Totals:		**$6,811,256.06**		**$7,298,994.87**		**7,634,493.63**

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44637615201	(1.000) LS	392,500.00000	392,500.00			
0010 0101 1 MOBILIZATION 44765215201	(1.000) LS	392,500.00000	392,500.00			
0015 0102 1 MAINTENANCE OF TRAFFIC 44637615201	(270.000) DA (LS)	424,000.00000	424,000.00			
0020 0102 1 MAINTENANCE OF TRAFFIC 44765215201	(206.000) DA (LS)	424,000.00000	424,000.00			
0025 0102 14 TRAFFIC CONTROL OFFICER	404.000 HR	87.92000	35,519.68			
0030 0102 60 WORK ZONE SIGN	39,000.000 ED	0.20000	7,800.00			
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	1,587.000 LF	52.00000	82,524.00			
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	72,980.000 ED	0.10000	7,298.00			

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8	14,800.000	0.10000	1,480.00			
CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	FD					
0050 0102 76	952.000	7.00000	6,664.00			
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED					
0055 0102 99	1,576.000	10.00000	15,760.00			
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED					
0060 0102104	2,380.000	25.00000	59,500.00			
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED					
0065 0102107 1	2,380.000	21.00000	49,980.00			
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED					
0070 0102115	952.000	0.20000	190.40			
TYPE III BARRICADE	ED					
0075 0102913 24	3,150.000	6.00000	18,900.00			
REMOVABLE TAPE, WHITE, 12" CROSSWALK	LF					
0080 0104 10 3	7,733.000	0.01000	77.33			
SEDIMENT BARRIER	LF					

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 18 INLET PROTECTION SYSTEM 124.000 EA	200.00000	24,800.00				
0090 0107 1 LITTER REMOVAL 14.510 AC	80.00000	1,160.80				
0095 0107 2 MOWING 8.130 AC	200.00000	1,626.00				
0100 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44637615201 (1.000) LS	0.01000	0.01				
0105 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44765215201 (1.000) LS	0.01000	0.01				
0110 0110 1 1 CLEARING & GRUBBING 44637615201 (0.140) AC (LS)	300,000.00000	300,000.00				
0115 0110 1 1 CLEARING & GRUBBING 44765215201 (0.500) AC (LS)	300,000.00000	300,000.00				
0120 0110 4 10 REMOVAL OF EXISTING CONCRETE 5,943.000 SY	35.00000	208,005.00				
0125 0110 22 TREE ROOT AND BRANCH PRUNING 1.000 EA	4,000.00000	4,000.00				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0160 4 TYPE B STABILIZATION 832.000 SY	0.01000	8.32				
0135 0285709 OPTIONAL BASE, BASE GROUP 09 706.000 SY	117.00000	82,602.00				
0140 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 1,971.000 SY	9.00000	17,739.00				
0145 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 118,018.000 SY	2.80000	330,450.40				
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 385.100 TN	195.00000	75,094.50				
0155 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 9,991.100 TN	205.00000	2,048,175.50				
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 6.800 TN	700.00000	4,760.00				
0165 0350 3 1 PLAIN CEMENT CONCRETE PAVEMENT, 6" 140.000 SY	73.00000	10,220.00				
0170 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 1.200 CY	2,500.00000	3,000.00				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0425 5 MANHOLE, ADJUST 79.000 EA	950.00000	75,050.00				
0180 0425 6 VALVE BOXES, ADJUST 2.000 EA	950.00000	1,900.00				
0185 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 304.000 LF	210.00000	63,840.00				
0190 0430821 23 CLEANING & SEALING EXISTING PIPE JOINT, 15" STORM SEWER 6.000 EA	950.00000	5,700.00				
0195 0430821 25 CLEANING & SEALING EXISTING PIPE JOINT, 18" STORM SEWER 6.000 EA	1,000.00000	6,000.00				
0200 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4" 36.000 LF	95.00000	3,420.00				
0205 0430990 MITERED END SECT, REPLACE GRATE 2.000 EA	3,100.00000	6,200.00				
0210 0431 1118 PIPE LINER, CURED IN PLACE, 18" 404.000 LF	212.00000	85,648.00				
0215 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 138.000 LF	60.00000	8,280.00				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0515 2311	128.000	162.00000	20,736.00			
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF					
0225 0520 1 10	5,505.000	33.00000	181,665.00			
CONCRETE CURB & GUTTER, TYPE F	LF					
0230 0520 2 4	154.000	30.00000	4,620.00			
CONCRETE CURB, TYPE D	LF					
0235 0522 1	2,479.000	70.00000	173,530.00			
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY					
0240 0522 2	2,159.000	162.00000	349,758.00			
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY					
0245 0524 1 2	3.000	45.00000	135.00			
CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	SY					
0250 0527 2	1,614.000	45.00000	72,630.00			
DETECTABLE WARNINGS	SF					
0255 0536 1 1	228.000	26.00000	5,928.00			
GUARDRAIL -ROADWAY, GENERAL TL-3	LF					
0260 0536 6	289.000	22.00000	6,358.00			
PIPE RAIL FOR GUARDRAIL	LF					

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0536 73 GUARDRAIL REMOVAL 221.000 LF	2.50000	552.50				
0270 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 2.000 EA	1,600.00000	3,200.00				
0275 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	3,400.00000	3,400.00				
0280 0570 1 2 PERFORMANCE TURF, SOD 2,263.000 SY	9.00000	20,367.00				
0285 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 6.627 GM	1,500.00000	9,940.50				
0290 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 24.000 LF	3.00000	72.00				
0295 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 3.330 GM	800.00000	2,664.00				
0300 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.352 GM	800.00000	1,081.60				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0710 11170 89.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	45.00000	4,005.00				
0310 0710 11201 4.327 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,500.00000	6,490.50				
0315 0922102 40 10,255.000 ED TEMPORARY PORTABLE ACCESS SURFACES AND CURB RAMPS	0.01000	102.55				
0320 0999 16 (1.000) LS PARTNERING, DO NOT BID 44637615201	6,000.00000	6,000.00				
0325 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44637615201	27,845.00000	27,845.00				
0330 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44765215201	22,155.00000	22,155.00				
0001 Roadway Section Totals:		**$6,509,608.60**				
SECTION: 0002 Signing						
0335 0700 1111 94.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	525.00000	49,350.00				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0700 1112	51.000	1,500.00000	76,500.00			
SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	EA					
0345 0700 1600	119.000	50.00000	5,950.00			
SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	EA					
0350 0700 2112	1.000	5,500.00000	5,500.00			
MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	EA					
0355 0700 2114	3.000	6,700.00000	20,100.00			
MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	EA					
0360 0700 2115	1.000	9,500.00000	9,500.00			
MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	EA					
0365 0700 2600	5.000	1,100.00000	5,500.00			
MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	EA					
0370 0700 3101	1.000	310.00000	310.00			
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA					
0375 0700 3201	1.000	2,000.00000	2,000.00			
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA					

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	110.00000	110.00			
0385 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	19.000 EA	145.00000	2,755.00			
0390 0705 10 1 OBJECT MARKER, TYPE 1	16.000 EA	350.00000	5,600.00			
0395 0706 1 3 RAISED PAVEMENT MARKER, TYPE B	2,218.000 EA	5.00000	11,090.00			
0400 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	25.000 SF	10.00000	250.00			
0405 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44637615201	(1.000) LS	25,000.00000	25,000.00			
0410 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44765215201	(1.000) LS	15,000.00000	15,000.00			
0415 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	0.133 GM	11,500.00000	1,529.50			

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0711 11123 4,421.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	5.00000	22,105.00				
0425 0711 11124 64.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	7.00000	448.00				
0430 0711 11125 1,194.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	9.00000	10,746.00				
0435 0711 11141 1.352 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	4,400.00000	5,948.80				
0440 0711 11160 42.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	250.00000	10,500.00				
0445 0711 11170 138.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	90.00000	12,420.00				
0450 0711 11224 109.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	7.00000	763.00				
0455 0711 11241 0.348 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	4,300.00000	1,496.40				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	1,748.000 LF	20.00000	34,960.00			
0465 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	36.000 EA	300.00000	10,800.00			
0470 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.627 GM	5,800.00000	38,436.60			
0475 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.077 GM	5,900.00000	454.30			
0480 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	8.279 GM	4,400.00000	36,427.60			
0485 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.067 GM	7,100.00000	475.70			
0490 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4.327 GM	5,800.00000	25,096.60			
0495 0714 10 GREEN-COLORED PAVEMENT MARKINGS, BIKE LANE	3,500.000 SF	13.50000	47,250.00			

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$494,372.50**				
SECTION: 0003 Lighting						
0500 0630 2 11 388.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	9,700.00				
0505 0630 2 12 139.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.00000	3,475.00				
0510 0635 2 11 65.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,200.00000	78,000.00				
0515 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	21,500.00000	43,000.00				
0520 0639 1620 2.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	880.00000	1,760.00				
0525 0715 1 12 2,339.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.00000	7,017.00				
0530 0715 1 13 2,329.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	6.00000	13,974.00				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0535 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 509.000 LF	1.50000	763.50				
0540 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 16.000 EA	1,500.00000	24,000.00				
0545 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP 4.000 EA	1,500.00000	6,000.00				
0550 0715 61142 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH 1.000 EA	7,800.00000	7,800.00				
0555 0715 61242 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH 3.000 EA	8,200.00000	24,600.00				
0560 0715 61400 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 0' ARM LENGTH 2.000 EA	9,200.00000	18,400.00				
0565 0715 65166 LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH 2.000 EA	8,900.00000	17,800.00				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0570 0715 65266 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH	9,500.00000	9,500.00				
0575 0715 65366 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	9,800.00000	9,800.00				
0580 0715 69000 1.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	2,900.00000	2,900.00				
0585 0715500 1 27.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	900.00000	24,300.00				
0003 Lighting Section Totals:		**$302,789.50**				
SECTION: 0004 Signalization						
0590 0630 2 11 276.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	17.00000	4,692.00				
0595 0630 2 12 1,493.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	34.00000	50,762.00				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0600 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	12,000.00000	48,000.00				
0605 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 4.000 PI	4,000.00000	16,000.00				
0610 0633 6 FIBER OPTIC CABLE LOCATOR 476.000 DA	430.00000	204,680.00				
0615 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 51.000 EA	1,200.00000	61,200.00				
0620 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 24.000 EA	2,400.00000	57,600.00				
0625 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 4.000 EA	2,300.00000	9,200.00				
0630 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	450.00000	2,700.00				
0635 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 5.000 AS	1,700.00000	8,500.00				

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0640 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	1.000 AS	285.00000	285.00			
0645 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	6.000 AS	1,100.00000	6,600.00			
0650 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	8.000 EA	765.00000	6,120.00			
0655 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED	17.000 EA	770.00000	13,090.00			
0660 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	20.000 AS	1,200.00000	24,000.00			
0665 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	4.000 AS	2,100.00000	8,400.00			
0670 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	22.000 AS	250.00000	5,500.00			
0675 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	28.000 EA	225.00000	6,300.00			

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0680 0665 1 60	22.000	100.00000	2,200.00			
PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	EA					
0685 0671 2 40	4.000	1,000.00000	4,000.00			
TRAFFIC CONTROLLER, MODIFY	EA					
0690 0700 5 22	1.000	4,000.00000	4,000.00			
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA					
0695 0700 5 60	1.000	320.00000	320.00			
INTERNALLY ILLUMINATED SIGN, REMOVE	EA					
0004 Signalization Section Totals:			**$544,149.00**			
Contract Grand Totals:			**$7,850,919.60**			

Letting: CT250129 January 29, 2025 **Call Order:** 014 **Contract:** T4709

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 02/11/2025

Manager, Contracts Administration Office