Vendor Ranking

Letting: CT250129 January 29, 2025 10:30 AM **Call Order:** 015 **Contract:** T4713

District: District 4 **Counties:** BROWARD **Fed Aid No:** D424080B

Contract Time: 204 AVAILABLE DAYS **Project(s):** 45246715201 (*)
45251815201
45251815202
45246715202

Contract Desc: SR A1A (N OCEAN BLVD/N FT LAUDERALE BEACH BLVD) AT NE 27TH..

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Winning bid	$2,083,385.23	100.00%
2	ALEXANDER DESIGN + BUILD, LLC	Responsive	Non-Winning Bid	$2,337,569.18	112.20%
3	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$2,399,214.40	115.16%
4	NATIONAL TRAFFIC SOLUTION, INC	Responsive	Non-Winning Bid	$3,219,342.30	154.52%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

District: District 4 **Counties:** BROWARD **Fed Aid No:** D424080B

Contract Time: 204 AVAILABLE DAYS **Project(s):** 45246715201 (*)
45251815201
45251815202
45246715202

Contract Descr: SR A1A (N OCEAN BLVD/N FT LAUDERALE BEACH BLVD) AT NE 27TH..

The Improvements under this Contract consist of, but are not limited to, MOT (standard, special detour, channelizing), protections (inlet), concrete (removal, curb, curb and gutter, sidewalk, driveways, detectable warnings), asphalt (base, milling, resurfacing, friction course, patterned pavement), brick paver (remove and reset, install new pavers), drainage (inlets, manholes, pipe), signing (single-post, panel, flexible delineator), pavement markings (raised marker, painted, thermoplastic), lighting (light pole, light retrofit, conduit, pull box, electrical service), signalization (signal poles, controller cabinet, electrical service, video detection, pedestrian detection, pedestal, conduit, pull box), monitor structures (inspection, settlement, vibration), utilities adjustment (manhole, valve box, water meter), irrigation system repairs (PVC Pipe and sprinkler head), and sod along State Road A1A (N Ocean Boulevard) at the intersection of NE 27th Street and along State Road A1A (Ft. Lauderdale Beach Boulevard) approximately 300-feet south of NE 14th Court in the City of Ft. Lauderdale, Broward County.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at https://www.fdot.gov/equalopportunity/bdi.shtm.

For more information about bidding on BDI projects, please see the training guide located at https://www.fdot.gov/construction/training/ctqp/smallbusiness/smallbusinesstraining.shtm

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at: https://www.fdot.gov/equalopportunity/bdi.shtm

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the project major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the File Attachment Upload folder in the AASHTOWare Project Bids application.

BDI Reference Sheet may be found at: https://www.fdot.gov/equalopportunity/bdi.shtm

Proposal Guaranty of $500 is required for bids over $150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45246715201 (1.000) LS	96,119.91000	96,119.91	151,656.25000	151,656.25	140,000.00000	140,000.00
0010 0101 1 MOBILIZATION 45251815201 (1.000) LS	96,119.91000	96,119.91	151,656.25000	151,656.25	140,000.00000	140,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 45246715201 (74.000) DA (LS)	26,850.51000	26,850.51	49,000.00000	49,000.00	90,000.00000	90,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 45251815201 (130.000) DA (LS)	40,275.77000	40,275.77	49,000.00000	49,000.00	90,000.00000	90,000.00
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 2.600 CY	144.58000	375.91	454.30000	1,181.18	750.00000	1,950.00
0030 0102 14 TRAFFIC CONTROL OFFICER 116.000 HR	98.36000	11,409.76	0.01000	1.16	90.00000	10,440.00
0035 0102 60 WORK ZONE SIGN 5,485.000 ED	0.32000	1,755.20	0.01000	54.85	0.45000	2,468.25
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 10,297.000 ED	0.18000	1,853.46	0.01000	102.97	0.30000	3,089.10

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 9,132.000 FD	0.14000	1,278.48	0.01000	91.32	0.15000	1,369.80
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 278.000 ED	6.56000	1,823.68	0.01000	2.78	12.00000	3,336.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 464.000 ED	14.43000	6,695.52	0.01000	4.64	17.00000	7,888.00
0060 0102115 TYPE III BARRICADE 922.000 ED	0.46000	424.12	0.01000	9.22	1.50000	1,383.00
0065 0104 18 INLET PROTECTION SYSTEM 9.000 EA	260.55000	2,344.95	354.00000	3,186.00	250.00000	2,250.00
0070 0107 1 LITTER REMOVAL 14.510 AC	134.26000	1,948.11	118.00000	1,712.18	500.00000	7,255.00
0075 0107 2 MOWING 0.100 AC	1,095.30000	109.53	11,800.00000	1,180.00	10,000.00000	1,000.00
0080 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 45246715201 (1.000) LS	6,556.90000	6,556.90	14,750.00000	14,750.00	6,000.00000	6,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 45251815201 (1.000) LS	6,556.90000	6,556.90	14,750.00000	14,750.00	6,000.00000	6,000.00
0090 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 45246715201 (1.000) LS	6,556.90000	6,556.90	14,455.00000	14,455.00	10,000.00000	10,000.00
0095 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 45251815201 (1.000) LS	6,556.90000	6,556.90	14,455.00000	14,455.00	10,000.00000	10,000.00
0100 0110 1 1 CLEARING & GRUBBING 45246715201 (0.030) AC (LS)	3,278.45000	3,278.45	11,800.00000	11,800.00	23,000.00000	23,000.00
0105 0110 1 1 CLEARING & GRUBBING 45251815201 (0.080) AC (LS)	3,278.45000	3,278.45	11,800.00000	11,800.00	24,000.00000	24,000.00
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 348.000 SY	45.90000	15,973.20	56.64000	19,710.72	45.00000	15,660.00
0115 0110 21 TREE PROTECTION BARRIER 46.000 LF	141.46000	6,507.16	17.70000	814.20	50.00000	2,300.00
0120 0110 22 TREE ROOT AND BRANCH PRUNING 7.000 EA	3,105.90000	21,741.30	826.00000	5,782.00	6,500.00000	45,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 1 REGULAR EXCAVATION 133.300 CY	42.59000	5,677.25	17.70000	2,359.41	20.00000	2,666.00
0130 0120 6 EMBANKMENT 57.400 CY	118.81000	6,819.69	29.50000	1,693.30	150.00000	8,610.00
0135 0160 4 TYPE B STABILIZATION 274.000 SY	14.32000	3,923.68	10.62000	2,909.88	15.00000	4,110.00
0140 0285706 OPTIONAL BASE, BASE GROUP 06 23.000 SY	94.68000	2,177.64	59.00000	1,357.00	75.00000	1,725.00
0145 0285713 OPTIONAL BASE, BASE GROUP 13 251.000 SY	147.79000	37,095.29	153.40000	38,503.40	100.00000	25,100.00
0150 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 1,598.000 SY	5.58000	8,916.84	7.10000	11,345.80	7.50000	11,985.00
0155 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 3,361.000 SY	5.58000	18,754.38	50.82000	170,806.02	7.50000	25,207.50
0160 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 1.300 TN	3,606.30000	4,688.19	1,770.00000	2,301.00	5,000.00000	6,500.00
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 58.000 TN	327.85000	19,015.30	275.41000	15,973.78	350.00000	20,300.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 133.700 TN	268.84000	35,943.91	258.95000	34,621.62	300.00000	40,110.00
0175 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 248.100 TN	268.84000	66,699.20	254.48000	63,136.49	300.00000	74,430.00
0180 0425 1201 INLETS, CURB, TYPE 9, <10' 2.000 EA	18,635.40000	37,270.80	15,400.00000	30,800.00	30,000.00000	60,000.00
0185 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	27,953.10000	27,953.10	6,600.00000	6,600.00	25,000.00000	25,000.00
0190 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	18,635.40000	18,635.40	8,250.00000	8,250.00	20,000.00000	20,000.00
0195 0425 2 41 MANHOLES, P-7, <10' 3.000 EA	14,908.32000	44,724.96	16,500.00000	49,500.00	15,000.00000	45,000.00
0200 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	14,908.32000	14,908.32	24,200.00000	24,200.00	20,000.00000	20,000.00
0205 0425 2 72 MANHOLES, J-7, >10' 1.000 EA	31,059.00000	31,059.00	33,000.00000	33,000.00	25,000.00000	25,000.00
0210 0425 4 INLETS, ADJUST 1.000 EA	3,447.55000	3,447.55	2,750.00000	2,750.00	5,000.00000	5,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 5 MANHOLE, ADJUST 4.000 EA	1,490.84000	5,963.36	495.00000	1,980.00	2,000.00000	8,000.00
0220 0425 5 1 MANHOLE, ADJUST, UTILITIES 2.000 EA	1,490.84000	2,981.68	1,210.00000	2,420.00	2,500.00000	5,000.00
0225 0425 6 VALVE BOXES, ADJUST 8.000 EA	1,242.36000	9,938.88	990.00000	7,920.00	1,500.00000	12,000.00
0230 0425 6 1 METER BOXES, ADJUST 4.000 EA	1,242.36000	4,969.44	990.00000	3,960.00	1,200.00000	4,800.00
0235 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 12.000 LF	869.66000	10,435.92	440.00000	5,280.00	500.00000	6,000.00
0240 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 74.000 LF	931.77000	68,950.98	220.00000	16,280.00	550.00000	40,700.00
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 672.000 LF	89.18000	59,928.96	27.73000	18,634.56	85.00000	57,120.00
0250 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 123.000 LF	144.26000	17,743.98	81.42000	10,014.66	150.00000	18,450.00
0255 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 43.000 SY	107.54000	4,624.22	55.46000	2,384.78	105.00000	4,515.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 250.000 SY	144.26000	36,065.00	80.24000	20,060.00	140.00000	35,000.00
0265 0523 3 PATTERNED PAVEMENT 58.000 SY	236.05000	13,690.90	229.51000	13,311.58	500.00000	29,000.00
0270 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 90.000 SY	177.04000	15,933.60	230.10000	20,709.00	150.00000	13,500.00
0275 0526 1101 PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL 100.000 SY	177.04000	17,704.00	230.10000	23,010.00	90.00000	9,000.00
0280 0527 2 DETECTABLE WARNINGS 114.000 SF	45.90000	5,232.60	46.02000	5,246.28	45.00000	5,130.00
0285 0570 1 2 PERFORMANCE TURF, SOD 70.000 SY	19.41000	1,358.70	11.80000	826.00	25.00000	1,750.00
0290 0590 70 5 IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 45246715201 (1.000) LS	9,835.35000	9,835.35	5,900.00000	5,900.00	10,000.00000	10,000.00
0295 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.408 GM	1,702.24000	694.51	2,950.00000	1,203.60	5,000.00000	2,040.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0710 11102 0.020 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,295.00000	45.90	11,800.00000	236.00	10,000.00000	200.00
0305 0710 11123 561.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.32000	740.52	2.95000	1,654.95	3.50000	1,963.50
0310 0710 11124 69.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.97000	135.93	3.54000	244.26	4.00000	276.00
0315 0710 11125 604.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.63000	1,588.52	3.95000	2,385.80	4.00000	2,416.00
0320 0710 11131 0.094 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1,114.69000	104.78	5,900.00000	554.60	20,000.00000	1,880.00
0325 0710 11141 0.100 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1,114.70000	111.47	5,900.00000	590.00	20,000.00000	2,000.00
0330 0710 11170 5.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	131.14000	655.70	206.50000	1,032.50	80.00000	400.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.264 GM	1,702.28000	449.40	2,950.00000	778.80	5,000.00000	1,320.00
0340 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 30.000 LF	1.97000	59.10	5.90000	177.00	6.00000	180.00
0345 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.051 GM	1,115.10000	56.87	5,900.00000	300.90	5,000.00000	255.00
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45246715201 (1.000) LS	13,900.00000	13,900.00	13,900.00000	13,900.00	13,900.00000	13,900.00
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45251815201 (1.000) LS	36,100.00000	36,100.00	36,100.00000	36,100.00	36,100.00000	36,100.00
0360 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 45246715202 (1.000) LS	8,000.00000	8,000.00	8,000.00000	8,000.00	8,000.00000	8,000.00
0365 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 45251815202 (1.000) LS	500.00000	500.00	500.00000	500.00	500.00000	500.00
0001 Roadway Section Totals:		**$1,102,601.75**		**$1,242,858.69**		**$1,397,028.15**

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0700 1111 — 7.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	712.87000	4,990.09	826.00000	5,782.00	850.00000	5,950.00
0375 0700 1113 — 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	1,424.78000	2,849.56	4,130.00000	8,260.00	2,500.00000	5,000.00
0380 0700 1500 — 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	414.90000	414.90	2,360.00000	2,360.00	500.00000	500.00
0385 0700 1600 — 6.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	134.26000	805.56	177.00000	1,062.00	250.00000	1,500.00
0390 0705 11 1 — 2.000 EA DELINEATOR, FLEXIBLE TUBULAR	273.82000	547.64	295.00000	590.00	200.00000	400.00
0395 0706 1 3 — 118.000 EA RAISED PAVEMENT MARKER, TYPE B	1.84000	217.12	5.90000	696.20	7.00000	826.00
0400 0710 12290 — 48.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	4.60000	220.80	11.80000	566.40	10.00000	480.00
0405 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45246715201	3,444.84000	3,444.84	4,720.00000	4,720.00	7,500.00000	7,500.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45251815201	11,763.08000	11,763.08	4,720.00000	4,720.00	7,500.00000	7,500.00
0415 0711 11123 561.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.96000	1,660.56	7.08000	3,971.88	5.00000	2,805.00
0420 0711 11124 69.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.37000	301.53	9.44000	651.36	10.00000	690.00
0425 0711 11125 161.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.84000	940.24	11.80000	1,899.80	12.00000	1,932.00
0430 0711 11141 0.100 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	5,816.10000	581.61	4,130.00000	413.00	5,000.00000	500.00
0435 0711 11170 5.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	163.93000	819.65	236.00000	1,180.00	120.00000	600.00
0440 0711 11224 30.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.37000	131.10	17.70000	531.00	10.00000	300.00
0445 0711 11241 0.051 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	5,816.48000	296.64	4,130.00000	210.63	10,000.00000	510.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6" 50.000 LF	8.66000	433.00	23.60000	1,180.00	10.00000	500.00
0455 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 443.000 LF	24.27000	10,751.61	23.60000	10,454.80	25.00000	11,075.00
0460 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 9.000 EA	1,442.52000	12,982.68	501.50000	4,513.50	450.00000	4,050.00
0465 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 8.000 EA	1,442.52000	11,540.16	295.00000	2,360.00	250.00000	2,000.00
0470 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.408 GM	8,786.28000	3,584.80	8,850.00000	3,610.80	15,000.00000	6,120.00
0475 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.020 GM	11,278.50000	225.57	29,500.00000	590.00	30,000.00000	600.00
0480 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.094 GM	5,966.92000	560.89	8,850.00000	831.90	10,000.00000	940.00
0485 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.264 GM	8,786.29000	2,319.58	8,850.00000	2,336.40	12,000.00000	3,168.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$72,383.21**		**$63,491.67**		**$65,446.00**
SECTION: 0003 Lighting						
0490 0630 2 11 — 81.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	24.18000	1,958.58	59.00000	4,779.00	40.00000	3,240.00
0495 0630 2 12 — 384.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	46.23000	17,752.32	70.80000	27,187.20	40.00000	15,360.00
0500 0635 2 11 — 13.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,718.58000	22,341.54	2,360.00000	30,680.00	2,000.00000	26,000.00
0505 0639 1122 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	8,409.41000	8,409.41	7,670.00000	7,670.00	7,500.00000	7,500.00
0510 0639 1610 — 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	1,074.04000	1,074.04	1,770.00000	1,770.00	750.00000	750.00
0515 0639 2 1 — 83.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	138.12000	11,463.96	23.60000	1,958.80	12.00000	996.00
0520 0639 8130 — (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 45251815201	5,800.00000	5,800.00	5,800.00000	5,800.00	5,800.00000	5,800.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0525 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,601.44000	2,601.44	4,484.00000	4,484.00	2,500.00000	2,500.00
0530 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 3,589.000 LF	5.88000	21,103.32	7.08000	25,410.12	3.25000	11,664.25
0535 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 300.000 LF	1.35000	405.00	1.18000	354.00	0.50000	150.00
0540 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	20,442.96000	20,442.96	17,700.00000	17,700.00	25,000.00000	25,000.00
0545 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 1.000 EA	1,611.03000	1,611.03	2,360.00000	2,360.00	1,500.00000	1,500.00
0550 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 3.000 EA	2,208.70000	6,626.10	2,596.00000	7,788.00	2,750.00000	8,250.00
0555 0715 61111 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH 5.000 EA	11,183.22000	55,916.10	10,620.00000	53,100.00	9,500.00000	47,500.00
0560 0715 61121 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH 1.000 EA	12,493.80000	12,493.80	11,800.00000	11,800.00	11,000.00000	11,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0565 0715 65166 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH	11,148.16000	11,148.16	10,502.00000	10,502.00	9,500.00000	9,500.00
0570 0715 69000 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	2,685.06000	5,370.12	2,360.00000	4,720.00	1,500.00000	3,000.00
0575 0715500 1 13.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	1,139.43000	14,812.59	944.00000	12,272.00	750.00000	9,750.00
0580 0715518315 1.000 EA LIGHT POLE COMPLETE-SPECIAL DESIGN, FURNISH & INSTALL DOUBLE ARM POLE TOP MOUNT, CONCRETE, 15'	47,809.72000	47,809.72	51,920.00000	51,920.00	47,500.00000	47,500.00
0003 Lighting Section Totals:		**$269,140.19**		**$282,255.12**		**$236,960.25**
SECTION: 0004 Signalization						
0585 0630 2 11 83.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	26.20000	2,174.60	29.50000	2,448.50	50.00000	4,150.00
0590 0630 2 12 714.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	61.03000	43,575.42	70.80000	50,551.20	50.00000	35,700.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0595 0632 7 1 — 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,785.84000	15,571.68	17,700.00000	35,400.00	15,000.00000	30,000.00
0600 0635 2 11 — 35.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,881.35000	65,847.25	2,124.00000	74,340.00	2,000.00000	70,000.00
0605 0635 2 15 — 1.000 EA PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE	3,544.66000	3,544.66	4,720.00000	4,720.00	4,000.00000	4,000.00
0610 0639 1122 — 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,707.81000	15,415.62	6,490.00000	12,980.00	7,500.00000	15,000.00
0615 0639 2 1 — 353.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.88000	2,075.64	23.60000	8,330.80	10.00000	3,530.00
0620 0641 2 12 — 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,601.43000	5,202.86	4,153.60000	8,307.20	2,500.00000	5,000.00
0625 0646 1 11 — 7.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	3,580.40000	25,062.80	2,360.00000	16,520.00	2,000.00000	14,000.00
0630 0649 21 6 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	66,564.45000	66,564.45	73,750.00000	73,750.00	75,000.00000	75,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0635 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	73,438.09000	73,438.09	85,432.00000	85,432.00	80,000.00000	80,000.00
0640 0649 21 16 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30' 1.000 EA	93,721.30000	93,721.30	123,900.00000	123,900.00	125,000.00000	125,000.00
0645 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	2,193.72000	21,937.20	2,124.00000	21,240.00	1,800.00000	18,000.00
0650 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	2,575.88000	5,151.76	2,596.00000	5,192.00	2,500.00000	5,000.00
0655 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 6.000 AS	1,140.38000	6,842.28	2,006.00000	12,036.00	1,800.00000	10,800.00
0660 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	2,170.36000	4,340.72	2,242.00000	4,484.00	2,500.00000	5,000.00
0665 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	6,193.83000	6,193.83	6,136.00000	6,136.00	7,500.00000	7,500.00
0670 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	9,417.98000	37,671.92	10,030.00000	40,120.00	10,000.00000	40,000.00

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0675 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 10.000 EA	543.08000	5,430.80	885.00000	8,850.00	450.00000	4,500.00
0680 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	46,795.15000	46,795.15	51,920.00000	51,920.00	50,000.00000	50,000.00
0685 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 1.000 AS	46,795.15000	46,795.15	55,460.00000	55,460.00	50,000.00000	50,000.00
0690 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	9,173.11000	18,346.22	9,204.00000	18,408.00	10,000.00000	20,000.00
0695 0684 6 11 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT 1.000 EA	7,206.04000	7,206.04	8,142.00000	8,142.00	8,000.00000	8,000.00
0700 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	1,030.94000	2,061.88	944.00000	1,888.00	1,800.00000	3,600.00
0705 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	4,573.19000	18,292.76	4,602.00000	18,408.00	4,000.00000	16,000.00
0004 Signalization Section Totals:		**$639,260.08**		**$748,963.70**		**$699,780.00**

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(2) ALEXANDER DESIGN + BUILD, LLC		(3) AUM CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$2,083,385.23**		**$2,337,569.18**		**2,399,214.40**

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45246715201	(1.000) LS	270,000.00000	270,000.00			
0010 0101 1 MOBILIZATION 45251815201	(1.000) LS	270,000.00000	270,000.00			
0015 0102 1 MAINTENANCE OF TRAFFIC 45246715201	(74.000) DA (LS)	295,000.00000	295,000.00			
0020 0102 1 MAINTENANCE OF TRAFFIC 45251815201	(130.000) DA (LS)	295,000.00000	295,000.00			
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	2.600 CY	100.00000	260.00			
0030 0102 14 TRAFFIC CONTROL OFFICER	116.000 HR	95.00000	11,020.00			
0035 0102 60 WORK ZONE SIGN	5,485.000 ED	0.25000	1,371.25			
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	10,297.000 ED	0.25000	2,574.25			

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 9,132.000 FD	0.35000	3,196.20				
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 278.000 ED	12.50000	3,475.00				
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 464.000 ED	19.95000	9,256.80				
0060 0102115 TYPE III BARRICADE 922.000 ED	0.35000	322.70				
0065 0104 18 INLET PROTECTION SYSTEM 9.000 EA	250.00000	2,250.00				
0070 0107 1 LITTER REMOVAL 14.510 AC	150.00000	2,176.50				
0075 0107 2 MOWING 0.100 AC	150.00000	15.00				
0080 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 45246715201 (1.000) LS	15,000.00000	15,000.00				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 45251815201 LS	15,000.00000	15,000.00				
0090 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 45246715201 LS	15,000.00000	15,000.00				
0095 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 45251815201 LS	15,000.00000	15,000.00				
0100 0110 1 1 (0.030) CLEARING & GRUBBING 45246715201 AC (LS)	25,000.00000	25,000.00				
0105 0110 1 1 (0.080) CLEARING & GRUBBING 45251815201 AC (LS)	25,000.00000	25,000.00				
0110 0110 4 10 348.000 REMOVAL OF EXISTING CONCRETE SY	95.00000	33,060.00				
0115 0110 21 46.000 TREE PROTECTION BARRIER LF	9.50000	437.00				
0120 0110 22 7.000 TREE ROOT AND BRANCH PRUNING EA	300.00000	2,100.00				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 1 REGULAR EXCAVATION 133.300 CY	95.00000	12,663.50				
0130 0120 6 EMBANKMENT 57.400 CY	95.00000	5,453.00				
0135 0160 4 TYPE B STABILIZATION 274.000 SY	95.00000	26,030.00				
0140 0285706 OPTIONAL BASE, BASE GROUP 06 23.000 SY	95.00000	2,185.00				
0145 0285713 OPTIONAL BASE, BASE GROUP 13 251.000 SY	150.00000	37,650.00				
0150 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 1,598.000 SY	9.50000	15,181.00				
0155 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 3,361.000 SY	9.50000	31,929.50				
0160 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 1.300 TN	300.00000	390.00				
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 58.000 TN	300.00000	17,400.00				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	133.700 TN	300.00000	40,110.00			
0175 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	248.100 TN	300.00000	74,430.00			
0180 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	19,500.00000	39,000.00			
0185 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	9,500.00000	9,500.00			
0190 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	19,500.00000	19,500.00			
0195 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	19,500.00000	58,500.00			
0200 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	19,500.00000	19,500.00			
0205 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	19,500.00000	19,500.00			
0210 0425 4 INLETS, ADJUST	1.000 EA	2,500.00000	2,500.00			

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 5 MANHOLE, ADJUST 4.000 EA	2,500.00000	10,000.00				
0220 0425 5 1 MANHOLE, ADJUST, UTILITIES 2.000 EA	4,500.00000	9,000.00				
0225 0425 6 VALVE BOXES, ADJUST 8.000 EA	2,500.00000	20,000.00				
0230 0425 6 1 METER BOXES, ADJUST 4.000 EA	2,500.00000	10,000.00				
0235 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 12.000 LF	350.00000	4,200.00				
0240 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 74.000 LF	350.00000	25,900.00				
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 672.000 LF	50.00000	33,600.00				
0250 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 123.000 LF	250.00000	30,750.00				
0255 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 43.000 SY	80.00000	3,440.00				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 250.000 SY	100.00000	25,000.00				
0265 0523 3 PATTERNED PAVEMENT 58.000 SY	150.00000	8,700.00				
0270 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 90.000 SY	150.00000	13,500.00				
0275 0526 1101 PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL 100.000 SY	100.00000	10,000.00				
0280 0527 2 DETECTABLE WARNINGS 114.000 SF	50.00000	5,700.00				
0285 0570 1 2 PERFORMANCE TURF, SOD 70.000 SY	9.50000	665.00				
0290 0590 70 5 IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 45246715201 (1.000) LS	2,500.00000	2,500.00				
0295 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.408 GM	1,800.00000	734.40				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	0.020 GM	1,800.00000	36.00			
0305 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	561.000 LF	1.25000	701.25			
0310 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	69.000 LF	1.50000	103.50			
0315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	604.000 LF	2.00000	1,208.00			
0320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	0.094 GM	650.00000	61.10			
0325 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.100 GM	650.00000	65.00			
0330 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	5.000 EA	65.00000	325.00			

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.264 GM	1,800.00000	475.20				
0340 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 30.000 LF	3.00000	90.00				
0345 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.051 GM	650.00000	33.15				
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45246715201 (1.000) LS	13,900.00000	13,900.00				
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45251815201 (1.000) LS	36,100.00000	36,100.00				
0360 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 45246715202 (1.000) LS	8,000.00000	8,000.00				
0365 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 45251815202 (1.000) LS	500.00000	500.00				
0001 Roadway Section Totals:		**$2,018,224.30**				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0700 1111	7.000	450.00000	3,150.00			
SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	EA					
0375 0700 1113	2.000	1,950.00000	3,900.00			
SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	EA					
0380 0700 1500	1.000	300.00000	300.00			
SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	EA					
0385 0700 1600	6.000	95.00000	570.00			
SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	EA					
0390 0705 11 1	2.000	150.00000	300.00			
DELINEATOR, FLEXIBLE TUBULAR	EA					
0395 0706 1 3	118.000	5.00000	590.00			
RAISED PAVEMENT MARKER, TYPE B	EA					
0400 0710 12290	48.000	3.00000	144.00			
PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	SF					
0405 0710 90	(1.000)	9,500.00000	9,500.00			
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45246715201	LS					

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45251815201	9,500.00000	9,500.00				
0415 0711 11123 561.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.00000	1,683.00				
0420 0711 11124 69.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.00000	276.00				
0425 0711 11125 161.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.00000	805.00				
0430 0711 11141 0.100 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,500.00000	150.00				
0435 0711 11170 5.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	100.00000	500.00				
0440 0711 11224 30.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.00000	120.00				
0445 0711 11241 0.051 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,500.00000	76.50				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	50.000 LF	5.00000	250.00			
0455 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	443.000 LF	24.00000	10,632.00			
0460 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	9.000 EA	350.00000	3,150.00			
0465 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	8.000 EA	250.00000	2,000.00			
0470 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.408 GM	7,500.00000	3,060.00			
0475 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.020 GM	7,500.00000	150.00			
0480 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.094 GM	1,500.00000	141.00			
0485 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.264 GM	7,500.00000	1,980.00			

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$52,927.50**				
SECTION: 0003 Lighting						
0490 0630 2 11 81.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	50.00000	4,050.00				
0495 0630 2 12 384.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	100.00000	38,400.00				
0500 0635 2 11 13.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,250.00000	29,250.00				
0505 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,500.00000	7,500.00				
0510 0639 1610 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	2,500.00000	2,500.00				
0515 0639 2 1 83.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	15.00000	1,245.00				
0520 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 45251815201	5,800.00000	5,800.00				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0525 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	5,500.00000	5,500.00			
0530 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3,589.000 LF	4.50000	16,150.50			
0535 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	300.000 LF	1.50000	450.00			
0540 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	22,000.00000	22,000.00			
0545 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	950.00000	950.00			
0550 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	3.000 EA	3,500.00000	10,500.00			
0555 0715 61111 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH	5.000 EA	22,000.00000	110,000.00			
0560 0715 61121 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH	1.000 EA	25,000.00000	25,000.00			

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0565 0715 65166 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH	30,000.00000	30,000.00				
0570 0715 69000 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	2,950.00000	5,900.00				
0575 0715500 1 13.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	2,950.00000	38,350.00				
0580 0715518315 1.000 EA LIGHT POLE COMPLETE-SPECIAL DESIGN, FURNISH & INSTALL DOUBLE ARM POLE TOP MOUNT, CONCRETE, 15'	19,500.00000	19,500.00				
0003 Lighting Section Totals:		**$373,045.50**				
SECTION: 0004 Signalization						
0585 0630 2 11 83.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	50.00000	4,150.00				
0590 0630 2 12 714.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	100.00000	71,400.00				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0595 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	9,500.00000	19,000.00				
0600 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 35.000 EA	2,250.00000	78,750.00				
0605 0635 2 15 PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE 1.000 EA	5,500.00000	5,500.00				
0610 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	7,500.00000	15,000.00				
0615 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 353.000 LF	15.00000	5,295.00				
0620 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	9,500.00000	19,000.00				
0625 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	1,950.00000	13,650.00				
0630 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	85,000.00000	85,000.00				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0635 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	90,000.00000	90,000.00				
0640 0649 21 16 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30' 1.000 EA	99,500.00000	99,500.00				
0645 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	2,500.00000	25,000.00				
0650 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	2,850.00000	5,700.00				
0655 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 6.000 AS	1,500.00000	9,000.00				
0660 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	2,750.00000	5,500.00				
0665 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	22,500.00000	22,500.00				
0670 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	8,500.00000	34,000.00				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0675 0665 1 11	10.000	2,500.00000	25,000.00			
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA					
0680 0670 5110	1.000	58,500.00000	58,500.00			
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS					
0685 0670 5140	1.000	52,500.00000	52,500.00			
TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	AS					
0690 0684 1 1	2.000	7,500.00000	15,000.00			
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA					
0695 0684 6 11	1.000	7,500.00000	7,500.00			
WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT	EA					
0700 0700 3201	2.000	450.00000	900.00			
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA					
0705 0700 5 22	4.000	1,950.00000	7,800.00			
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA					
0004 Signalization Section Totals:			**$775,145.00**			

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) NATIONAL TRAFFIC SOLUTION, INC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$3,219,342.30**				

Letting: CT250129 January 29, 2025 **Call Order:** 015 **Contract:** T4713

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 02/11/2025

Manager, Contracts Administration Office