Vendor Ranking

Letting: CT231206 December 06, 2023 10:30 AM **Call Order:** 010 **Contract:** T2960

District: District 2 **Counties:** DUVAL **Fed Aid No:** D223053B

Contract Time: 360 AVAILABLE DAYS **Project(s):** 44755915201 (*)

Contract Desc: SR 8 (I-10), FROM NASSAU CO LINE TO SR 23 (FIRST COAST ...

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$18,979,747.91	100.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$20,021,813.68	105.49%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

District: District 2 **Counties:** DUVAL **Fed Aid No:** D223053B

Contract Time: 360 AVAILABLE DAYS **Project(s):** 44755915201 (*)

Contract Descr: SR 8 (I-10), FROM NASSAU CO LINE TO SR 23 (FIRST COAST ...

The Improvements under this Contract consist of milling & resurfacing, shoulder treatment, drainage improvements, highway signing, guardrail construction, traffic monitoring site upgrades, bridge joint repairs, and other incidental construction on SR 8 (I-10) from the Nassau County Line to SR 23 (First Coast Expressway) in Duval County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44755915201	501,900.00000	501,900.00	1,795,835.03000	1,795,835.03		
0010 0102 1 (360.000) DA (LS) MAINTENANCE OF TRAFFIC 44755915201	784,000.00000	784,000.00	1,023,780.02000	1,023,780.02		
0015 0102 14 3,620.000 HR TRAFFIC CONTROL OFFICER	118.50000	428,970.00	165.00000	597,300.00		
0020 0102 60 10,646.000 ED WORK ZONE SIGN	0.25000	2,661.50	0.19000	2,022.74		
0025 0102 74 1 114,343.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	17,151.45	0.09000	10,290.87		
0030 0102 76 294.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.10000	2,087.40	5.00000	1,470.00		
0035 0102 99 1,318.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.80000	16,870.40	9.00000	11,862.00		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102115 TYPE III BARRICADE 9.000 ED	0.35000	3.15	0.25000	2.25		
0045 0102150 1 PORTABLE REGULATORY, SIGN 584.000 ED	5.70000	3,328.80	4.00000	2,336.00		
0050 0102150 2 RADAR SPEED DISPLAY UNIT 584.000 ED	5.70000	3,328.80	4.00000	2,336.00		
0055 0104 10 3 SEDIMENT BARRIER 1,637.000 LF	1.45000	2,373.65	6.29000	10,296.73		
0060 0104 18 INLET PROTECTION SYSTEM 8.000 EA	168.10000	1,344.80	250.00000	2,000.00		
0065 0107 1 LITTER REMOVAL 1,539.150 AC	140.10000	215,634.92	150.00000	230,872.50		
0070 0107 2 MOWING 1,222.260 AC	210.10000	256,796.83	250.00000	305,565.00		
0075 0110 1 1 CLEARING & GRUBBING 44755915201 (13.290) AC (LS)	54,700.00000	54,700.00	256,642.42000	256,642.42		
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE 11.000 SY	628.00000	6,908.00	208.79000	2,296.69		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 1 REGULAR EXCAVATION 562.400 CY	64.40000	36,218.56	81.31000	45,728.74		
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 47.000 CY	50.00000	2,350.00	626.43000	29,442.21		
0095 0327 70 3 MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH 6,200.000 SY	6.80000	42,160.00	8.19000	50,778.00		
0100 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 105.000 SY	184.30000	19,351.50	55.32000	5,808.60		
0105 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 66,595.000 SY	3.15000	209,774.25	2.54000	169,151.30		
0110 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH 28,750.000 SY	6.35000	182,562.50	5.82000	167,325.00		
0115 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 24,568.000 SY	5.65000	138,809.20	5.71000	140,283.28		
0120 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 33.000 SY	183.30000	6,048.90	176.00000	5,808.00		
0125 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 13,384.000 SY	4.25000	56,882.00	4.35000	58,220.40		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 17 MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH 210,809.000 SY	6.35000	1,338,637.15	4.54000	957,072.86		
0135 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 8,161.000 SY	7.00000	57,127.00	3.17000	25,870.37		
0140 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 34.900 TN	538.00000	18,776.20	392.55000	13,700.00		
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 6,271.600 TN	175.90000	1,103,174.44	169.78000	1,064,792.25		
0150 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 39,488.200 TN	200.20000	7,905,537.64	211.99000	8,371,103.52		
0155 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 10,192.800 TN	285.70000	2,912,082.96	290.81000	2,964,168.17		
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 611.600 TN	479.40000	293,201.04	637.95000	390,170.22		
0165 0425 15 56 INLET TOP, REPLACE, APRON FOR INLET TOP 3.000 EA	8,520.00000	25,560.00	4,211.00000	12,633.00		
0170 0425 82 REPLACE GRATE 2.000 EA	1,843.00000	3,686.00	2,870.00000	5,740.00		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0430984125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	8,520.00000	17,040.00	3,094.00000	6,188.00		
0180 0430984129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	9,590.00000	19,180.00	3,313.00000	6,626.00		
0185 0431 1124 88.000 LF PIPE LINER, CURED IN PLACE, 24"	444.30000	39,098.40	225.00000	19,800.00		
0190 0458 1 21 284.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	112.80000	32,035.20	73.00000	20,732.00		
0195 0536 1 1 1,527.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	34.15000	52,147.05	24.15000	36,877.05		
0200 0536 1 3 4,384.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	48.80000	213,939.20	34.50000	151,248.00		
0205 0536 5 1 4,384.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	23.30000	102,147.20	16.45000	72,116.80		
0210 0536 73 770.000 LF GUARDRAIL REMOVAL	8.15000	6,275.50	5.75000	4,427.50		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	3,219.00000	3,219.00	2,275.00000	2,275.00		
0220 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 12.000 EA	4,847.00000	58,164.00	3,425.00000	41,100.00		
0225 0536 85 27 GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL 1.000 EA	14,790.00000	14,790.00	10,450.00000	10,450.00		
0230 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 30.300 GM	2,571.00000	77,901.30	1,135.00000	34,390.50		
0235 0570 1 2 PERFORMANCE TURF, SOD 58,625.000 SY	7.25000	425,031.25	2.34000	137,182.50		
0240 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 1,084.000 SY	11.90000	12,899.60	2.34000	2,536.56		
0250 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 126.000 LF	80.10000	10,092.60	16.32000	2,056.32		
0255 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	4,007.00000	16,028.00	2,740.79000	10,963.16		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0695 6 12 — 6.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	3,205.00000	19,230.00	2,208.17000	13,249.02		
0265 0706 1 3 — 4,659.000 EA RAISED PAVEMENT MARKER, TYPE B	6.80000	31,681.20	4.50000	20,965.50		
0270 0710 11101 — 15.800 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,960.00000	30,968.00	1,250.00000	19,750.00		
0275 0710 11102 — 0.716 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,243.00000	1,605.99	1,500.00000	1,074.00		
0280 0710 11131 — 33.454 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	905.00000	30,275.87	400.00000	13,381.60		
0285 0710 11201 — 15.802 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,960.00000	30,971.92	1,250.00000	19,752.50		
0290 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44755915201	150,000.00000	150,000.00	150,000.00000	150,000.00		
0001 Roadway Section Totals:		**$18,044,720.32**		**$19,529,846.18**		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 2.000 AS	790.00000	1,580.00	558.00000	1,116.00		
0300 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	3,180.00000	3,180.00	2,247.00000	2,247.00		
0305 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	263.20000	526.40	186.00000	372.00		
0310 0700 1 60 SINGLE POST SIGN, REMOVE 3.000 AS	49.55000	148.65	35.00000	105.00		
0315 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 1.000 AS	24,670.00000	24,670.00	17,434.00000	17,434.00		
0320 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF 1.000 AS	31,070.00000	31,070.00	21,957.00000	21,957.00		
0325 0700 2 19 MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF 1.000 AS	53,000.00000	53,000.00	37,443.00000	37,443.00		
0330 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	995.00000	2,985.00	703.00000	2,109.00		
0335 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,567.000 EA	6.80000	17,455.60	4.50000	11,551.50		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44755915201	82,900.00000	82,900.00	70,000.00000	70,000.00		
0345 0711 11103 0.057 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	14,970.00000	853.29	20,000.00000	1,140.00		
0350 0711 11124 1,439.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	8.55000	12,303.45	5.00000	7,195.00		
0355 0711 11224 227.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	11.40000	2,587.80	5.00000	1,135.00		
0360 0711 14160 5.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	1,707.00000	8,535.00	1,000.00000	5,000.00		
0365 0711 14170 1.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	1,138.00000	1,138.00	250.00000	250.00		
0370 0711 15101 16.019 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	9,240.00000	148,015.56	4,400.00000	70,483.60		
0375 0711 15102 0.660 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	10,670.00000	7,042.20	5,250.00000	3,465.00		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 15131 16.652 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3,555.00000	59,197.86	1,450.00000	24,145.40		
0385 0711 15201 16.035 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	9,240.00000	148,163.40	4,400.00000	70,554.00		
0390 0713103101 0.109 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	41,750.00000	4,550.75	30,000.00000	3,270.00		
0395 0713103131 0.109 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	15,660.00000	1,706.94	12,500.00000	1,362.50		
0400 0713103201 0.109 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	41,750.00000	4,550.75	30,000.00000	3,270.00		
0405 0713103331 0.109 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	15,660.00000	1,706.94	12,500.00000	1,362.50		
0002 Signing Section Totals:		**$617,867.59**		**$356,967.50**		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) PREFERRED MATERIALS INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Intelligent Transportation System								
0410 0633 6 FIBER OPTIC CABLE LOCATOR		360.000 DA	881.00000	317,160.00	375.00000	135,000.00		
0003 Intelligent Transportation System		**Section Totals:**		**$317,160.00**		**$135,000.00**		
Contract Grand Totals:				**$18,979,747.91**		**$20,021,813.68**		

Letting: CT231206 December 06, 2023 **Call Order:** 010 **Contract:** T2960

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 12/18/2023

Manager, Contracts Administration Office