Vendor Ranking

Letting: CT230614 June 14, 2023 10:30 AM
Call Order: 002
Contract: T3841
District: District 3
Counties: BAY
Fed Aid No: N/A
Contract Time: 1050 AVAILABLE DAYS
Project(s): 21783835201 (*)
21783835203
21783835202
Contract Desc: SR 30A (US 98)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$49,730,088.89	100.00%
2	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$56,193,592.81	113.00%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

District: District 3 **Counties:** BAY **Fed Aid No:** N/A

Contract Time: 1050 AVAILABLE DAYS **Project(s):** 21783835201 (*)
21783835203
21783835202

Contract Descr: SR 30A (US 98)

This contract is being funded by the American Rescue Plan Act (ARPA). The improvements under this Contract consist of reconstructing SR 30A (US 98) PC Beach Prkwy from Mandy Lane to East of Nautilus St in Bay County. Included in this Contract under FPID 217838-3-52-01 is excavation, embankment, stabilization, temporary walls, base construction, asphalt placement, milling and resurfacing, sidewalks, safety and drainage improvements, mast arms, lighting, signalization (including interconnect conduit), signing and pavement markings. Included in this Contract under FPID 217838-3-52-03 is water and sanitary sewer construction. FPID 217838-3-52-02 is for financial purposes only.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 21783835201 (1.000) LS	6,636,291.52000	6,636,291.52	5,600,000.00000	5,600,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 21783835201 (1050.000) DA (LS)	1,670,426.12000	1,670,426.12	3,506,540.00000	3,506,540.00		
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 21783835201 (14336.000) SY (LS)	462,286.92000	462,286.92	1,043,500.00000	1,043,500.00		
0020 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 21783835201 (5535.000) CY (LS)	768,550.93000	768,550.93	894,000.00000	894,000.00		
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 289.000 CY	213.56000	61,718.84	157.00000	45,373.00		
0030 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21783835201 (2459.000) SY (LS)	311,065.10000	311,065.10	257,357.00000	257,357.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 14 677.000 TRAFFIC CONTROL OFFICER HR	89.39000	60,517.03	94.00000	63,638.00		
0040 0102 60 74,690.000 WORK ZONE SIGN ED	0.39000	29,129.10	0.38000	28,382.20		
0045 0102 61 63.000 BUSINESS SIGN EA	279.34000	17,598.42	267.00000	16,821.00		
0050 0102 71 13 23,410.000 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE LF	63.97000	1,497,537.70	96.60000	2,261,406.00		
0055 0102 71 23 22,670.000 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE LF	15.42000	349,571.40	32.50000	736,775.00		
0060 0102 74 1 381,370.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.17000	64,832.90	0.15000	57,205.50		
0065 0102 74 8 4,362,240.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.08000	348,979.20	0.09000	392,601.60		
0070 0102 75 1 780.000 TEMPORARY SEPARATOR, F&I REMOVE LF	31.29000	24,406.20	15.50000	12,090.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102 76 980.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.59000	5,478.20	26.00000	25,480.00		
0080 0102 99 5,656.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.76000	94,794.56	16.50000	93,324.00		
0085 0102104 3,960.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	21.76000	86,169.60	16.75000	66,330.00		
0090 0102107 1 3,960.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	20.61000	81,615.60	16.75000	66,330.00		
0095 0102115 5,490.000 ED TYPE III BARRICADE	1.12000	6,148.80	3.10000	17,019.00		
0100 0104 1 1,038.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	11.35000	11,781.30	8.50000	8,823.00		
0105 0104 10 3 5,186.000 LF SEDIMENT BARRIER	15.08000	78,204.88	8.40000	43,562.40		
0110 0104 15 4.000 EA SOIL TRACKING PREVENTION DEVICE	26,557.62000	106,230.48	6,300.00000	25,200.00		
0115 0104 18 7.000 EA INLET PROTECTION SYSTEM	1,279.49000	8,956.43	365.00000	2,555.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0107 1 LITTER REMOVAL 1,531.400 AC	83.80000	128,331.32	53.00000	81,164.20		
0125 0107 2 MOWING 1,450.300 AC	55.87000	81,028.26	86.00000	124,725.80		
0130 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 21783835201 (1.000) LS	115,647.36000	115,647.36	25,200.00000	25,200.00		
0135 0110 1 1 CLEARING & GRUBBING 21783835201 (42.400) AC (LS)	2,526,236.07000	2,526,236.07	3,630,000.00000	3,630,000.00		
0140 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.030 AC	169,824.00000	5,094.72	52,500.00000	1,575.00		
0145 0110 4 10 REMOVAL OF EXISTING CONCRETE 7,407.000 SY	24.49000	181,397.43	20.00000	148,140.00		
0150 0110 21 TREE PROTECTION BARRIER 116.000 LF	69.80000	8,096.80	12.50000	1,450.00		
0155 0120 1 REGULAR EXCAVATION 88,473.000 CY	22.80000	2,017,184.40	15.75000	1,393,449.75		
0160 0120 6 EMBANKMENT 34,976.000 CY	8.15000	285,054.40	7.35000	257,073.60		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0160 4 41,740.000 SY TYPE B STABILIZATION	10.58000	441,609.20	10.65000	444,531.00		
0170 0285701 3,178.000 SY OPTIONAL BASE, BASE GROUP 01	22.46000	71,377.88	29.00000	92,162.00		
0175 0285704 5,614.000 SY OPTIONAL BASE, BASE GROUP 04	47.55000	266,945.70	45.00000	252,630.00		
0180 0285706 20,423.000 SY OPTIONAL BASE, BASE GROUP 06	31.89000	651,289.47	29.40000	600,436.20		
0185 0285709 9,528.000 SY OPTIONAL BASE, BASE GROUP 09	37.61000	358,348.08	34.00000	323,952.00		
0190 0285757 45,167.000 SY OPTIONAL BASE- GRADED AGGREGATE, 19" FOR PROJECT 217838-3-52-01	93.83000	4,238,019.61	103.40000	4,670,267.80		
0195 0327 70 12 9,709.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	8.70000	84,468.30	4.30000	41,748.70		
0200 0327 70 15 71,652.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH	2.95000	211,373.40	4.30000	308,103.60		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0334 1 53 — 16,328.600 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	194.44000	3,174,932.98	202.80000	3,311,440.08		
0210 0337 7 82 — 10,331.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	235.71000	2,435,285.01	219.50000	2,267,808.15		
0215 0339 1 — 3.800 TN MISCELLANEOUS ASPHALT PAVEMENT	1,668.01000	6,338.44	966.00000	3,670.80		
0220 0425 1311 — 31.000 EA INLETS, CURB, TYPE P-1, <10'	11,243.93000	348,561.83	15,830.00000	490,730.00		
0225 0425 1321 — 14.000 EA INLETS, CURB, TYPE P-2, <10'	11,165.23000	156,313.22	15,545.00000	217,630.00		
0230 0425 1411 — 6.000 EA INLETS, CURB TYPE J-1, <10'	18,123.54000	108,741.24	18,530.00000	111,180.00		
0235 0425 1421 — 4.000 EA INLETS, CURB, TYPE J-2, <10'	15,942.30000	63,769.20	19,330.00000	77,320.00		
0240 0425 1422 — 2.000 EA INLETS, CURB, TYPE J-2, >10'	20,995.45000	41,990.90	24,370.00000	48,740.00		
0245 0425 1451 — 5.000 EA INLETS, CURB, TYPE J-5, <10'	22,010.66000	110,053.30	17,850.00000	89,250.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0425 1452 INLETS, CURB, TYPE J-5, >10' 2.000 EA	25,948.87000	51,897.74	29,400.00000	58,800.00		
0255 0425 1461 INLETS, CURB, TYPE J-6, <10' 4.000 EA	18,769.10000	75,076.40	18,140.00000	72,560.00		
0260 0425 1462 INLETS, CURB, TYPE J-6, >10' 1.000 EA	26,047.10000	26,047.10	26,640.00000	26,640.00		
0265 0425 1471 INLETS, CURB, TYPE 7, <10' 18.000 EA	16,277.41000	292,993.38	15,020.00000	270,360.00		
0270 0425 1521 INLETS, DT BOT, TYPE C,<10' 21.000 EA	8,123.22000	170,587.62	12,605.00000	264,705.00		
0275 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 1.000 EA	15,023.95000	15,023.95	23,215.00000	23,215.00		
0280 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 4.000 EA	10,217.15000	40,868.60	12,605.00000	50,420.00		
0285 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' 1.000 EA	12,425.35000	12,425.35	13,865.00000	13,865.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0425 1541 INLETS, DT BOT, TYPE D, <10' 16.000 EA	11,041.91000	176,670.56	17,805.00000	284,880.00		
0295 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 4.000 EA	15,049.14000	60,196.56	18,120.00000	72,480.00		
0300 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 2.000 EA	18,658.72000	37,317.44	19,855.00000	39,710.00		
0305 0425 1551 INLETS, DT BOT, TYPE E, <10' 1.000 EA	10,457.20000	10,457.20	11,345.00000	11,345.00		
0310 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10' 1.000 EA	17,755.08000	17,755.08	13,655.00000	13,655.00		
0315 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 2.000 EA	17,019.66000	34,039.32	32,930.00000	65,860.00		
0320 0425 2 61 MANHOLES, P-8, <10' 8.000 EA	13,061.14000	104,489.12	13,865.00000	110,920.00		
0325 0425 2 91 MANHOLES, J-8, <10' 20.000 EA	15,835.02000	316,700.40	19,000.00000	380,000.00		
0330 0425 2 92 MANHOLES, J-8, >10' 18.000 EA	23,792.33000	428,261.94	26,050.00000	468,900.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0425100 26 1.000 EA UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 6 INLET, 3.5' X 12' 21783835201	35,301.56000	35,301.56	40,125.00000	40,125.00		
0340 0425100 27 1.000 EA UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 3.5' X 6' 21783835201	18,786.64000	18,786.64	17,330.00000	17,330.00		
0345 0425100 28 1.000 EA UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 3.5' X 5' 21783835201	16,823.19000	16,823.19	16,170.00000	16,170.00		
0350 0425100 29 2.000 EA UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 5' 21783835201	18,052.25000	36,104.50	17,330.00000	34,660.00		
0355 0425100 30 1.000 EA UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE 8 MANHOLE, 6' X 6' 21783835201	23,080.90000	23,080.90	17,335.00000	17,335.00		
0360 0425100 31 1.000 EA UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE E DITCH BOTTOM INLET, 6' X 16' 21783835201	46,060.76000	46,060.76	49,895.00000	49,895.00		
0365 0425100 32 1.000 EA UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE D DITCH BOTTOM INLET, 4' X 7' 21783835201	21,108.91000	21,108.91	24,580.00000	24,580.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0370 0425100 33 1.000 EA UTILITY CONFLICT DRAINAGE STRUCTURE, TYPE C DITCH BOTTOM INLET, WITH 2' SUMP 21783835201	14,204.68000	14,204.68	14,700.00000	14,700.00		
0375 0430174218 184.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	229.44000	42,216.96	270.00000	49,680.00		
0380 0430174236 234.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	453.27000	106,065.18	570.00000	133,380.00		
0385 0430175115 292.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	169.48000	49,488.16	210.00000	61,320.00		
0390 0430175118 5,168.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	197.15000	1,018,871.20	210.00000	1,085,280.00		
0395 0430175124 3,051.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	227.63000	694,499.13	230.00000	701,730.00		
0400 0430175130 3,876.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	304.30000	1,179,466.80	310.00000	1,201,560.00		
0405 0430175136 3,581.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	304.82000	1,091,560.42	368.00000	1,317,808.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0410 0430175142 1,710.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	334.46000	571,926.60	420.00000	718,200.00		
0415 0430175148 3,817.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	402.55000	1,536,533.35	483.00000	1,843,611.00		
0420 0430175154 1,585.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	453.63000	719,003.55	585.00000	927,225.00		
0425 0430175160 1,446.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	419.19000	606,148.74	615.00000	889,290.00		
0430 0430175218 366.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	275.67000	100,895.22	275.00000	100,650.00		
0435 0430175224 236.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	314.46000	74,212.56	335.00000	79,060.00		
0440 0430175242 218.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	329.42000	71,813.56	470.00000	102,460.00		
0445 0430175248 309.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	332.98000	102,890.82	535.00000	165,315.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0450 0430524202 1.000 EA STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ELLIPTICAL	16,080.28000	16,080.28	19,640.00000	19,640.00		
0455 0430530200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND	18,754.18000	37,508.36	21,745.00000	43,490.00		
0460 0430830 117.900 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	279.34000	32,934.19	915.00000	107,878.50		
0465 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	3,185.45000	3,185.45	3,050.00000	3,050.00		
0470 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	6,022.99000	6,022.99	6,410.00000	6,410.00		
0475 0430982140 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	9,186.51000	18,373.02	10,190.00000	20,380.00		
0480 0430982143 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 60" CD	17,468.00000	34,936.00	12,710.00000	25,420.00		
0485 0430982625 3.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	3,302.04000	9,906.12	5,145.00000	15,435.00		
0490 0430982629 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	3,662.02000	3,662.02	6,555.00000	6,555.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0495 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	3,302.03000	13,208.12	5,250.00000	21,000.00		
0500 0430984638 2.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	11,116.53000	22,233.06	9,980.00000	19,960.00		
0505 0455133 2 4,550.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	48.05000	218,627.50	95.00000	432,250.00		
0510 0515 1 2 45.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	128.50000	5,782.50	160.00000	7,200.00		
0515 0520 1 7 10,403.000 LF CONCRETE CURB & GUTTER, TYPE E	33.73000	350,893.19	47.50000	494,142.50		
0520 0520 1 10 12,743.000 LF CONCRETE CURB & GUTTER, TYPE F	32.91000	419,372.13	47.50000	605,292.50		
0525 0520 2 4 40.000 LF CONCRETE CURB, TYPE D	69.07000	2,762.80	52.00000	2,080.00		
0530 0520 5 11 5,839.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	50.94000	297,438.66	115.00000	671,485.00		
0535 0520 70 203.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	133.77000	27,155.31	175.00000	35,525.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0540 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 6,635.000 SY	83.07000	551,169.45	70.00000	464,450.00		
0545 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,416.000 SY	137.83000	195,167.28	110.00000	155,760.00		
0550 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCED 208.000 SY	108.93000	22,657.44	250.00000	52,000.00		
0555 0527 2 DETECTABLE WARNINGS 1,268.000 SF	35.76000	45,343.68	42.00000	53,256.00		
0560 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 8.000 TN	435.25000	3,482.00	630.00000	5,040.00		
0565 0570 1 2 PERFORMANCE TURF, SOD 118,615.000 SY	5.08000	602,564.20	4.20000	498,183.00		
0570 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 7,770.000 EA	5.07000	39,393.90	5.25000	40,792.50		
0575 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 30.147 GM	1,647.88000	49,678.64	1,680.00000	50,646.96		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0580 0710 11102 3.494 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,899.66000	6,637.41	1,840.00000	6,428.96		
0585 0710 11123 8,251.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2.35000	19,389.85	2.30000	18,977.30		
0590 0710 11124 1,994.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.47000	4,925.18	7.00000	13,958.00		
0595 0710 11125 6,007.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.73000	16,399.11	2.70000	16,218.90		
0600 0710 11131 19.130 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1,204.50000	23,042.09	1,260.00000	24,103.80		
0605 0710 11141 3.324 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1,203.05000	3,998.94	1,250.00000	4,155.00		
0610 0710 11160 149.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	57.06000	8,501.94	54.00000	8,046.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0615 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 623.000 EA	50.72000	31,598.56	54.00000	33,642.00		
0620 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 15.106 GM	1,647.60000	24,888.65	1,680.00000	25,378.08		
0625 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 70.000 LF	2.47000	172.90	4.20000	294.00		
0630 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.139 GM	1,126.55000	156.59	1,250.00000	173.75		
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21783835201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00		
0001 Roadway Section Totals:		**$44,266,900.41**		**$50,257,068.13**		
SECTION: 0002 Signing						
0640 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 69.000 AS	474.88000	32,766.72	590.00000	40,710.00		
0645 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 6.000 AS	1,871.59000	11,229.54	2,730.00000	16,380.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0650 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 10.000 AS	2,402.34000	24,023.40	3,360.00000	33,600.00		
0655 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF 1.000 AS	2,793.41000	2,793.41	3,920.00000	3,920.00		
0660 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	111.74000	446.96	375.00000	1,500.00		
0665 0700 1 60 SINGLE POST SIGN, REMOVE 65.000 AS	44.69000	2,904.85	75.00000	4,875.00		
0670 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 3.000 AS	5,313.07000	15,939.21	5,460.00000	16,380.00		
0675 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 4.000 AS	7,821.56000	31,286.24	8,510.00000	34,040.00		
0680 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 3.000 AS	8,938.93000	26,816.79	9,245.00000	27,735.00		
0685 0700 2 60 MULTI- POST SIGN, REMOVE 9.000 AS	1,117.37000	10,056.33	1,260.00000	11,340.00		
0690 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 6.000 EA	111.74000	670.44	240.00000	1,440.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0695 0700 13 15 36.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	94.98000	3,419.28	145.00000	5,220.00		
0700 0704 1 2 83.000 EA TUBULAR MARKER, DURABLE, 36" YELLOW POST	223.47000	18,548.01	260.00000	21,580.00		
0705 0706 1 3 3,976.000 EA RAISED PAVEMENT MARKER, TYPE B	5.71000	22,702.96	5.20000	20,675.20		
0710 0710 11290 225.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	6.34000	1,426.50	5.20000	1,170.00		
0715 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21783835201	125,926.91000	125,926.91	105,250.00000	105,250.00		
0720 0711 11123 6,242.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	5.39000	33,644.38	6.00000	37,452.00		
0725 0711 11124 1,555.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	6.34000	9,858.70	7.00000	10,885.00		
0730 0711 11125 1,496.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	8.88000	13,284.48	9.00000	13,464.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0735 0711 11141 1.705 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,539.68000	6,035.15	3,676.00000	6,267.58		
0740 0711 11160 6.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	316.97000	1,901.82	315.00000	1,890.00		
0745 0711 11170 243.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	126.79000	30,809.97	135.00000	32,805.00		
0750 0711 11224 162.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	6.34000	1,027.08	7.00000	1,134.00		
0755 0711 11241 0.430 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,550.12000	1,526.55	3,676.00000	1,580.68		
0760 0711 14125 3,930.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.02000	74,748.60	20.00000	78,600.00		
0765 0711 14160 44.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	253.58000	11,157.52	270.00000	11,880.00		
0770 0711 14170 44.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	221.88000	9,762.72	230.00000	10,120.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0775 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 12.703 GM	6,591.47000	83,731.44	6,615.00000	84,030.35		
0780 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 1.796 GM	7,834.66000	14,071.05	7,990.00000	14,350.04		
0785 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 8.235 GM	4,878.42000	40,173.79	3,250.00000	26,763.75		
0790 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.758 GM	6,581.95000	31,316.92	6,610.00000	31,450.38		
0795 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 56.000 SF	12.68000	710.08	19.00000	1,064.00		
0002 Signing Section Totals:		**$694,717.80**		**$709,551.98**		
SECTION: 0003 Lighting						
0800 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 336.000 LF	1.15000	386.40	2.20000	739.20		
0805 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 1.000 EA	1,720.04000	1,720.04	3,000.00000	3,000.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$2,106.44**		**$3,739.20**		
SECTION: 0004 Signalization						
0810 0630 2 11 5,005.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	16.05000	80,330.25	15.75000	78,828.75		
0815 0630 2 12 3,245.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	43.57000	141,384.65	40.00000	129,800.00		
0820 0632 7 1 6.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,453.51000	44,721.06	5,040.00000	30,240.00		
0825 0635 2 11 122.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,261.36000	153,885.92	1,260.00000	153,720.00		
0830 0635 2 12 12.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,981.40000	35,776.80	2,360.00000	28,320.00		
0835 0639 1122 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,440.08000	20,640.48	1,995.00000	11,970.00		
0840 0639 2 1 230.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	6.88000	1,582.40	6.00000	1,380.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0845 0641 2 12 — 6.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,064.05000	12,384.30	1,735.00000	10,410.00		
0850 0646 1 11 — 44.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,178.72000	95,863.68	3,150.00000	138,600.00		
0855 0646 1 60 — 14.000 EA ALUMINUM SIGNALS POLE, REMOVE	516.01000	7,224.14	555.00000	7,770.00		
0860 0649 21 6 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	94,028.89000	94,028.89	95,380.00000	95,380.00		
0865 0649 21 15 — 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	104,922.49000	314,767.47	110,925.00000	332,775.00		
0870 0649 21 21 — 8.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	114,096.03000	912,768.24	122,000.00000	976,000.00		
0875 0649 21 25 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'	129,576.40000	129,576.40	161,770.00000	161,770.00		
0880 0649 21 26 — 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'	141,043.34000	282,086.68	170,170.00000	340,340.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0885 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 9.000 EA	6,306.82000	56,761.38	7,195.00000	64,755.00		
0890 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 84.000 AS	1,834.71000	154,115.64	1,995.00000	167,580.00		
0895 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 3.000 AS	2,293.39000	6,880.17	2,415.00000	7,245.00		
0900 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	2,637.40000	5,274.80	2,730.00000	5,460.00		
0905 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 24.000 AS	229.34000	5,504.16	63.00000	1,512.00		
0910 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 40.000 AS	1,089.36000	43,574.40	1,110.00000	44,400.00		
0915 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	2,064.05000	8,256.20	2,100.00000	8,400.00		
0920 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 2.000 AS	114.67000	229.34	110.00000	220.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0925 0660 1109 78.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	286.67000	22,360.26	394.00000	30,732.00		
0930 0660 1110 8.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	401.34000	3,210.72	500.00000	4,000.00		
0935 0660 2102 72.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,089.36000	78,433.92	890.00000	64,080.00		
0940 0660 2106 94.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,490.70000	140,125.80	1,335.00000	125,490.00		
0945 0665 1 11 48.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	458.68000	22,016.64	555.00000	26,640.00		
0950 0670 5111 6.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	43,574.37000	261,446.22	42,680.00000	256,080.00		
0955 0670 5600 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	860.02000	3,440.08	1,115.00000	4,460.00		
0960 0680 1402 4.000 EA SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM, CABINET EQUIPMENT	1,720.04000	6,880.16	2,205.00000	8,820.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0965 0680 1403 16.000 EA SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYS, ABOVE GROUND EQUIPMENT	1,720.04000	27,520.64	840.00000	13,440.00		
0970 0682 1600 3.000 EA ITS CCTV CAMERA, REMOVE & DISPOSAL	458.68000	1,376.04	225.00000	675.00		
0975 0684 1 1 6.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4,586.78000	27,520.68	3,890.00000	23,340.00		
0980 0685 1 12 6.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION	11,466.94000	68,801.64	12,760.00000	76,560.00		
0985 0685 2 1 6.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	1,376.03000	8,256.18	1,365.00000	8,190.00		
0990 0700 3201 3.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	974.69000	2,924.07	775.00000	2,325.00		
0995 0700 5 21 5.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4,930.78000	24,653.90	4,100.00000	20,500.00		
1000 0700 5 22 19.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	5,160.12000	98,042.28	5,325.00000	101,175.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1005 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 16.000 EA	458.68000	7,338.88	220.00000	3,520.00		
0004 Signalization Section Totals:		**$3,411,965.56**		**$3,566,902.75**		
SECTION: 0005 Utilities						
1010 0425 5 1 MANHOLE, ADJUST, UTILITIES 3.000 EA	1,528.58000	4,585.74	3,570.00000	10,710.00		
1015 0425 6 VALVE BOXES, ADJUST 19.000 EA	898.29000	17,067.51	1,575.00000	29,925.00		
1020 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 136.000 SY	144.27000	19,620.72	230.00000	31,280.00		
1025 1080 29116 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16" 20.000 EA	1,897.52000	37,950.40	3,200.00000	64,000.00		
0005 Utilities Section Totals:		**$79,224.37**		**$135,915.00**		
SECTION: 0006 Intelligent Transportation System						
1030 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 6,248.000 LF	17.20000	107,465.60	15.75000	98,406.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1035 0630 2 12 6,765.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.11000	217,224.15	36.75000	248,613.75		
1040 0630 2 14 92.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	45.87000	4,220.04	15.75000	1,449.00		
1045 0633 1121 1,062.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.59000	4,874.58	5.25000	5,575.50		
1050 0633 1124 14,461.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	8.31000	120,170.91	8.40000	121,472.40		
1055 0633 1420 100.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	5.73000	573.00	11.00000	1,100.00		
1060 0633 1620 13,764.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.15000	15,828.60	1.15000	15,828.60		
1065 0633 2 31 226.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	91.74000	20,733.24	84.00000	18,984.00		
1070 0633 2 32 90.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	91.74000	8,256.60	95.00000	8,550.00		
1075 0633 3 11 7.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	4,013.43000	28,094.01	3,330.00000	23,310.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1080 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 21.000 EA	286.67000	6,020.07	285.00000	5,985.00		
1085 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 8.000 EA	286.67000	2,293.36	330.00000	2,640.00		
1090 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 8.000 EA	2,866.74000	22,933.92	4,000.00000	32,000.00		
1095 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 16.000 EA	1,261.36000	20,181.76	1,260.00000	20,160.00		
1100 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 33.000 EA	2,981.40000	98,386.20	2,465.00000	81,345.00		
1105 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 7.000 EA	5,504.13000	38,528.91	5,565.00000	38,955.00		
1110 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,440.08000	3,440.08	2,835.00000	2,835.00		
1115 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 113.000 LF	6.88000	777.44	10.50000	1,186.50		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1120 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	745.35000	745.35	840.00000	840.00		
1125 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,064.05000	2,064.05	1,680.00000	1,680.00		
1130 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	9,173.55000	9,173.55	9,450.00000	9,450.00		
1135 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 6.000 EA	6,306.82000	37,840.92	7,250.00000	43,500.00		
1140 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	4,586.78000	4,586.78	3,360.00000	3,360.00		
1145 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	5,160.12000	5,160.12	13,340.00000	13,340.00		
1150 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 1.000 EA	1,376.04000	1,376.04	1,260.00000	1,260.00		
1155 0700 8236 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITHOUT UPS, FULL COLOR, 101-200 SF 1.000 EA	143,336.73000	143,336.73	216,390.00000	216,390.00		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*			(1) C.W. ROBERTS CONTRACTING, INC.		(2) PHOENIX CONSTRUCTION SERVICES, INC.			
			Unit Price	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0006		**Intelligent Transportation System**						
1160	0700 10123	1.000	141,043.34000	141,043.34	189,000.00000	189,000.00		
DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT		EA						
1165	0920681100	6.000	18,347.10000	110,082.60	19,430.00000	116,580.00		
CONNECTED VEHICLE ROAD SIDE UNIT		EA						
1170	0920681102	6.000	5,733.47000	34,400.82	13,340.00000	80,040.00		
CONNECTED VEHICLE, INDUSTRIAL COMPUTER (IN-CABINET PROCESSOR)		EA						
1175	0920681103	6.000	10,893.59000	65,361.54	19,430.00000	116,580.00		
CONNECTED VEHICLE, SYSTEM INTERFACE UNIT		EA						
0006 Intelligent Transportation System Section Totals:				**$1,275,174.31**		**$1,520,415.75**		
Contract Grand Totals:				**$49,730,088.89**		**$56,193,592.81**		

Letting: CT230614 June 14, 2023 **Call Order:** 002 **Contract:** T3841

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 06/27/2023

Manager, Contracts Administration Office