Vendor Ranking

Letting: CT231025 October 25, 2023 10:30 AM **Call Order:** 011 **Contract:** T4651

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D423036B

Contract Time: 473 AVAILABLE DAYS **Project(s):** 44407915201 (*) 44407915202

Contract Desc: VARIOUS LOCATIONS AS SHOWN IN THE PLANS

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	OHLA USA INC	Responsive	Winning bid	$7,152,199.99	100.00%
2	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$7,174,539.54	100.31%
3	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$8,060,656.19	112.70%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$9,726,593.97	135.99%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D423036B

Contract Time: 473 AVAILABLE DAYS **Project(s):** 44407915201 (*) 44407915202

Contract Descr: VARIOUS LOCATIONS AS SHOWN IN THE PLANS

The Improvements under this Contract consist of but are not limited to, MOT (standard, special, traffic control officer), erosion control (sediment barrier, inlet protection), concrete (removal, gravity wall, curb, gutter, sidewalk, driveways), asphalt (milling, base, superpave, friction course), lighting (luminaires), pavement markings (detectable, painted), signalization(signal cable, aluminum pole, signal auxiliaries, vehicular signal and detection, pedestrian signal and detection, loop detector, loop assembly), signing (single-post, raised, painted, thermoplastic, bike lane, sharrow), traffic monitoring (sensor, loop, cabinet), conduit, pull/splice box, and utility adjustments (manhole, valve meter box) along State Road 804 (Boynton Beach Boulevard) from NW 3rd Street to US 1/Federal Highway, for 0.659 miles in the City of Boynton Beach, Palm Beach County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44407915201	675,000.00000	675,000.00	530,000.00000	530,000.00	806,065.62000	806,065.62
0010 0102 1 (483.000) DA (LS) MAINTENANCE OF TRAFFIC 44407915201	133,795.01000	133,795.01	1,000,000.00000	1,000,000.00	549,736.17000	549,736.17
0015 0102 2200 (632.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44407915201	0.01000	0.01	23,725.53000	23,725.53	218,421.03000	218,421.03
0020 0102 2300 (106.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44407915201	0.01000	0.01	5,750.00000	5,750.00	570,728.16000	570,728.16
0025 0102 3 279.300 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	137.02000	38,269.69	23.00000	6,423.90	61.11000	17,068.02
0030 0102 14 120.000 HR TRAFFIC CONTROL OFFICER	92.04000	11,044.80	80.50000	9,660.00	65.00000	7,800.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 60 WORK ZONE SIGN 59,994.000 ED	0.32000	19,198.08	0.22000	13,198.68	0.19000	11,398.86
0040 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 1,595.000 LF	0.01000	15.95	63.25000	100,883.75	40.00000	63,800.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 191,706.000 ED	0.14000	26,838.84	0.12000	23,004.72	0.08000	15,336.48
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 966.000 ED	7.05000	6,810.30	5.75000	5,554.50	4.00000	3,864.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,438.000 ED	14.11000	20,290.18	10.35000	14,883.30	9.00000	12,942.00
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,449.000 ED	15.94000	23,097.06	9.83000	14,243.67	12.00000	17,388.00
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 1,449.000 ED	15.94000	23,097.06	17.25000	24,995.25	12.00000	17,388.00
0070 0102115 TYPE III BARRICADE 5,008.000 ED	0.32000	1,602.56	0.29000	1,452.32	0.25000	1,252.00
0075 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 3.117 GM	4,000.00000	12,468.00	12,161.45000	37,907.24	11,010.59000	34,320.01

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE 0.249 GM	2,500.00000	622.50	7,212.21000	1,795.84	3,012.05000	750.00
0085 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR 300.000 LF	10.00000	3,000.00	18.86000	5,658.00	17.00000	5,100.00
0090 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 167.000 LF	6.00000	1,002.00	13.24000	2,211.08	8.50000	1,419.50
0095 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 3.248 GM	4,000.00000	12,992.00	12,506.57000	40,621.34	11,006.78000	35,750.02
0100 0104 10 3 SEDIMENT BARRIER 120.000 LF	14.29000	1,714.80	5.75000	690.00	2.88000	345.60
0105 0104 18 INLET PROTECTION SYSTEM 18.000 EA	313.57000	5,644.26	126.50000	2,277.00	161.04000	2,898.72
0110 0107 1 LITTER REMOVAL 37.680 AC	131.49000	4,954.54	1.00000	37.68	83.21000	3,135.35
0115 0107 2 MOWING 0.750 AC	2,629.84000	1,972.38	1.00000	0.75	0.01000	0.01
0120 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44407915201 (1.000) LS	0.01000	0.01	1.15000	1.15	16,000.00000	16,000.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 1 1 (4.420) AC (LS) CLEARING & GRUBBING 44407915201	256,000.00000	256,000.00	57,500.00000	57,500.00	248,867.65000	248,867.65
0130 0110 4 10 6,189.000 SY REMOVAL OF EXISTING CONCRETE	28.26000	174,901.14	23.00000	142,347.00	36.82000	227,878.98
0135 0110 21 1,520.000 LF TREE PROTECTION BARRIER	15.78000	23,985.60	8.05000	12,236.00	4.54000	6,900.80
0140 0110 22 9.000 EA TREE ROOT AND BRANCH PRUNING	4,025.26000	36,227.34	3,450.00000	31,050.00	3,000.00000	27,000.00
0145 0120 1 1,279.200 CY REGULAR EXCAVATION	85.00000	108,732.00	23.00000	29,421.60	72.95000	93,317.64
0150 0120 6 2,361.700 CY EMBANKMENT	8.00000	18,893.60	51.75000	122,217.98	75.22000	177,647.07
0155 0285709 9,142.000 SY OPTIONAL BASE, BASE GROUP 09	60.00000	548,520.00	52.08000	476,115.36	67.27000	614,982.34
0160 0327 70 8 13,415.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	8.75000	117,381.25	4.28000	57,416.20	7.50000	100,612.50
0165 0334 1 13 4,672.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	165.00000	771,012.00	179.33000	837,973.22	208.10000	972,409.68

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0337 7 82 1,556.600 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 TN	231.13000	359,776.96	223.90000	348,522.74	220.00000	342,452.00
0175 0350 3200 750.000 CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK SY	281.58000	211,185.00	241.50000	181,125.00	460.21000	345,157.50
0180 0350 3201 650.000 CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK SY	281.58000	183,027.00	241.50000	156,975.00	118.32000	76,908.00
0185 0350 3202 230.000 CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK SY	505.40000	116,242.00	345.00000	79,350.00	179.25000	41,227.50
0190 0350 3203 147.000 CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND EA	128.51000	18,890.97	2,875.00000	422,625.00	1,274.71000	187,382.37
0195 0425 1203 1.000 INLETS, CURB, TYPE 9, J BOT, <10' EA	9,553.70000	9,553.70	6,702.75000	6,702.75	7,135.23000	7,135.23
0200 0425 1205 2.000 INLETS, CURB, TYPE 9, PARTIAL EA	11,835.18000	23,670.36	5,836.51000	11,673.02	7,874.91000	15,749.82
0205 0425 1351 4.000 INLETS, CURB, TYPE P-5, <10' EA	11,122.22000	44,488.88	6,407.77000	25,631.08	6,999.60000	27,998.40

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	12,548.14000	62,740.70	7,230.97000	36,154.85	7,534.10000	37,670.50
0215 0425 1415 INLETS, CURB, TYPE J-1, PARTIAL 1.000 EA	18,679.62000	18,679.62	7,773.82000	7,773.82	10,554.85000	10,554.85
0220 0425 1425 INLETS, CURB, TYPE J-2, PARTIAL 1.000 EA	20,105.54000	20,105.54	8,348.82000	8,348.82	11,473.48000	11,473.48
0225 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	15,685.18000	15,685.18	9,933.86000	9,933.86	8,525.08000	8,525.08
0230 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL 1.000 EA	17,111.10000	17,111.10	7,221.13000	7,221.13	8,977.86000	8,977.86
0235 0425 1465 INLETS, CURB, TYPE J-6, PARTIAL 2.000 EA	15,685.18000	31,370.36	9,506.16000	19,012.32	8,135.73000	16,271.46
0240 0425 1711 INLETS, GUTTER, TYPE V, <10' 2.000 EA	12,833.33000	25,666.66	5,985.70000	11,971.40	7,283.55000	14,567.10
0245 0425 1715 INLETS, GUTTER, TYPE V, PARTIAL 1.000 EA	14,259.25000	14,259.25	10,340.44000	10,340.44	8,465.65000	8,465.65
0250 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	10,124.07000	40,496.28	5,902.03000	23,608.12	6,154.13000	24,616.52

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0425 2 63 MANHOLES, P-8, PARTIAL 2.000 EA	6,701.85000	13,403.70	3,309.88000	6,619.76	5,079.66000	10,159.32
0260 0425 2 93 MANHOLES, J-8, PARTIAL 2.000 EA	19,723.80000	39,447.60	4,481.32000	8,962.64	6,557.83000	13,115.66
0265 0425 5 MANHOLE, ADJUST 12.000 EA	1,069.44000	12,833.28	862.50000	10,350.00	600.00000	7,200.00
0270 0425 5 1 MANHOLE, ADJUST, UTILITIES 28.000 EA	1,140.74000	31,940.72	862.50000	24,150.00	600.00000	16,800.00
0275 0425 6 VALVE BOXES, ADJUST 38.000 EA	998.15000	37,929.70	718.75000	27,312.50	600.00000	22,800.00
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 28.000 LF	1,283.33000	35,933.24	575.00000	16,100.00	453.63000	12,701.64
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 123.000 LF	570.37000	70,155.51	575.00000	70,725.00	166.11000	20,431.53
0290 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 30.000 LF	456.30000	13,689.00	747.50000	22,425.00	270.07000	8,102.10
0295 0519 78 BOLLARDS 2.000 EA	1,446.41000	2,892.82	977.50000	1,955.00	2,658.44000	5,316.88

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 7,393.000 LF	52.54000	388,428.22	29.90000	221,050.70	39.84000	294,537.12
0305 0520 2 4 CONCRETE CURB, TYPE D 384.000 LF	76.81000	29,495.04	28.75000	11,040.00	35.98000	13,816.32
0310 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,227.000 SY	88.76000	375,188.52	57.50000	243,052.50	57.74000	244,066.98
0315 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,185.000 SY	113.69000	248,412.65	69.00000	150,765.00	83.10000	181,573.50
0320 0527 2 DETECTABLE WARNINGS 544.000 SF	56.32000	30,638.08	31.05000	16,891.20	32.49000	17,674.56
0325 0570 1 2 PERFORMANCE TURF, SOD 290.000 SY	26.82000	7,777.80	11.50000	3,335.00	35.45000	10,280.50
0330 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 4.000 LF	86.34000	345.36	115.00000	460.00	65.00000	260.00
0335 0633 6 FIBER OPTIC CABLE LOCATOR 483.000 DA	223.14000	107,776.62	212.75000	102,758.25	84.00000	40,572.00
0340 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	2,589.99000	10,359.96	2,070.00000	8,280.00	1,950.00000	7,800.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0635 2 14 — 8.000 EA PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE	2,988.45000	23,907.60	2,300.00000	18,400.00	2,250.00000	18,000.00
0350 0635 2121 — 2.000 EA PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"	8,633.31000	17,266.62	6,325.00000	12,650.00	6,500.00000	13,000.00
0355 0671 2 40 — 1.000 EA TRAFFIC CONTROLLER, MODIFY	4,648.71000	4,648.71	5,175.00000	5,175.00	3,500.00000	3,500.00
0360 0695 1 1 — 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	4,515.89000	18,063.56	3,910.00000	15,640.00	3,400.00000	13,600.00
0365 0695 6 12 — 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,457.18000	9,828.72	3,680.00000	14,720.00	1,850.00000	7,400.00
0370 0695 7600 — 1.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	332.06000	332.06	1,380.00000	1,380.00	250.00000	250.00
0375 0706 1 3 — 498.000 EA RAISED PAVEMENT MARKER, TYPE B	5.37000	2,674.26	4.60000	2,290.80	3.75000	1,867.50
0380 0710 11101 — 4.685 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,921.84000	9,003.82	1,442.28000	6,757.08	1,351.44000	6,331.50

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0382 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 167.000 LF	2.43000	405.81	0.75000	125.25	1.70000	283.90
0385 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 420.000 LF	2.72000	1,142.40	1.44000	604.80	1.90000	798.00
0387 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.147 GM	674.76000	99.19	549.52000	80.78	505.10000	74.25
0390 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.230 GM	958.26000	220.40	485.59000	111.69	700.00000	161.00
0395 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 5.145 GM	1,926.52000	9,911.95	1,442.28000	7,420.53	1,351.31000	6,952.49
0400 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,039.000 LF	2.58000	2,680.62	1.21000	1,257.19	1.80000	1,870.20
0405 0999 16 PARTNERING, DO NOT BID 44407915201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0410 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44407915201	65,917.00000	65,917.00	65,917.00000	65,917.00	65,917.00000	65,917.00
0415 0999 26 (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44407915202	5,400.00000	5,400.00	5,400.00000	5,400.00	5,400.00000	5,400.00
0001 Roadway Section Totals:		**$5,926,183.07**		**$6,108,385.08**		**$7,146,271.48**
SECTION: 0002 Signing						
0420 0700 1 11 40.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	571.18000	22,847.20	460.00000	18,400.00	421.35000	16,854.00
0425 0700 1 12 8.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,784.29000	14,274.32	1,552.50000	12,420.00	1,316.25000	10,530.00
0430 0700 1 50 11.000 AS SINGLE POST SIGN, RELOCATE	360.02000	3,960.22	224.17000	2,465.87	265.58000	2,921.38
0435 0700 1 60 39.000 AS SINGLE POST SIGN, REMOVE	45.52000	1,775.28	36.24000	1,413.36	33.58000	1,309.62
0440 0700 13 15 4.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	148.10000	592.40	46.00000	184.00	90.00000	360.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 1.000 EA	242.24000	242.24	143.75000	143.75	200.00000	200.00
0450 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 752.000 EA	5.37000	4,038.24	4.60000	3,459.20	3.75000	2,820.00
0455 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44407915201 (1.000) LS	14,884.71000	14,884.71	12,075.00000	12,075.00	10,397.00000	10,397.00
0460 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,105.000 LF	4.38000	9,219.90	2.28000	4,799.40	3.06000	6,441.30
0465 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 577.000 LF	8.76000	5,054.52	5.75000	3,317.75	6.12000	3,531.24
0470 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.145 GM	2,763.72000	400.74	2,070.00000	300.15	1,931.03000	280.00
0475 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 341.000 LF	6.58000	2,243.78	3.11000	1,060.51	4.59000	1,565.19
0480 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.052 GM	2,752.31000	143.12	2,070.00000	107.64	1,923.08000	100.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0485 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 960.000 LF	22.90000	21,984.00	13.26000	12,729.60	16.00000	15,360.00
0490 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 87.000 EA	536.71000	46,693.77	431.25000	37,518.75	375.00000	32,625.00
0495 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 28.000 EA	429.37000	12,022.36	258.75000	7,245.00	300.00000	8,400.00
0500 0711 14191 THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE 44.000 LF	5.73000	252.12	9.25000	407.00	4.00000	176.00
0505 0711 14193 THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE 345.000 LF	11.45000	3,950.25	17.43000	6,013.35	8.00000	2,760.00
0510 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.814 GM	7,361.68000	13,354.09	5,980.00000	10,847.72	5,143.63000	9,330.54
0515 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.940 GM	1,846.27000	1,735.49	2,064.48000	1,940.61	1,290.00000	1,212.60
0520 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.440 GM	7,377.95000	10,624.25	6,095.00000	8,776.80	5,155.00000	7,423.20

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$190,293.00**		**$145,625.46**		**$134,597.07**
SECTION: 0003 Lighting						
0525 0630 2 11 290.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	53.13000	15,407.70	40.25000	11,672.50	40.00000	11,600.00
0530 0630 2 12 678.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	53.13000	36,022.14	40.25000	27,289.50	40.00000	27,120.00
0535 0635 2 11 19.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,589.99000	49,209.81	2,070.00000	39,330.00	1,950.00000	37,050.00
0540 0639 1122 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,254.09000	9,762.27	8,970.00000	26,910.00	2,450.00000	7,350.00
0545 0639 2 1 180.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.98000	1,076.40	17.25000	3,105.00	4.50000	810.00
0550 0639 6141 1.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS	15,672.77000	15,672.77	8,625.00000	8,625.00	11,800.00000	11,800.00
0555 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,519.73000	10,559.19	3,220.00000	9,660.00	2,650.00000	7,950.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0560 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 3,396.000 LF	2.79000	9,474.84	5.75000	19,527.00	2.10000	7,131.60
0565 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 3.000 EA	18,063.54000	54,190.62	17,250.00000	51,750.00	13,600.00000	40,800.00
0570 0715 61111 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH 3.000 EA	13,016.38000	39,049.14	11,500.00000	34,500.00	9,800.00000	29,400.00
0575 0715 66166 LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH 5.000 EA	16,602.52000	83,012.60	16,675.00000	83,375.00	12,500.00000	62,500.00
0580 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 8.000 EA	863.33000	6,906.64	833.75000	6,670.00	650.00000	5,200.00
0003 Lighting Section Totals:		**$330,344.12**		**$322,414.00**		**$248,711.60**
SECTION: 0004 Signalization						
0585 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 472.000 LF	53.13000	25,077.36	34.50000	16,284.00	40.00000	18,880.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0590 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 902.000 LF	53.13000	47,923.26	51.75000	46,678.50	40.00000	36,080.00
0595 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	13,016.38000	52,065.52	10,350.00000	41,400.00	9,800.00000	39,200.00
0600 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	1,261.79000	2,523.58	1,150.00000	2,300.00	950.00000	1,900.00
0605 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 200.000 LF	5.98000	1,196.00	6.90000	1,380.00	4.50000	900.00
0610 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 46.000 EA	2,589.99000	119,139.54	2,300.00000	105,800.00	1,950.00000	89,700.00
0615 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	8,633.31000	17,266.62	5,520.00000	11,040.00	6,500.00000	13,000.00
0620 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	863.34000	863.34	920.00000	920.00	650.00000	650.00
0625 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 110.000 LF	5.45000	599.50	17.25000	1,897.50	4.10000	451.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0630 0639 3 12 ELECTRICAL SERVICE DISCONNECT, F&I, CABINET 2.000 EA	1,142.25000	2,284.50	1,495.00000	2,990.00	860.00000	1,720.00
0635 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	3,519.74000	7,039.48	3,220.00000	6,440.00	2,650.00000	5,300.00
0640 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 15.000 EA	3,081.43000	46,221.45	2,415.00000	36,225.00	2,320.00000	34,800.00
0645 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 1.000 EA	1,793.08000	1,793.08	2,702.50000	2,702.50	1,350.00000	1,350.00
0650 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	332.06000	332.06	230.00000	230.00	250.00000	250.00
0655 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	104,263.83000	104,263.83	82,800.00000	82,800.00	78,500.02000	78,500.02
0660 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 4.000 AS	1,793.08000	7,172.32	1,725.00000	6,900.00	1,350.00000	5,400.00
0665 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 16.000 EA	597.69000	9,563.04	920.00000	14,720.00	450.00000	7,200.00

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0670 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 13.000 AS	1,793.07000	23,309.91	1,150.00000	14,950.00	1,350.00000	17,550.00
0675 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	2,457.17000	7,371.51	1,725.00000	5,175.00	1,850.00000	5,550.00
0680 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 11.000 AS	332.05000	3,652.55	345.00000	3,795.00	250.00000	2,750.00
0685 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 12.000 EA	166.03000	1,992.36	345.00000	4,140.00	125.00000	1,500.00
0690 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 12.000 EA	33.21000	398.52	230.00000	2,760.00	25.00000	300.00
0695 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 12.000 AS	2,855.63000	34,267.56	2,875.00000	34,500.00	2,150.00000	25,800.00
0700 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 20.000 EA	464.87000	9,297.40	690.00000	13,800.00	350.00000	7,000.00
0705 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 11.000 EA	59.77000	657.47	402.50000	4,427.50	45.00000	495.00
0710 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	71,722.90000	143,445.80	52,900.00000	105,800.00	54,000.01000	108,000.02

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) OHLA USA INC		(2) GENERAL ASPHALT COMPANY, LLC		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0715 0670 5600 — 1.000 EA TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,128.98000	1,128.98	1,150.00000	1,150.00	850.00000	850.00
0720 0671 2 40 — 2.000 EA TRAFFIC CONTROLLER, MODIFY	4,781.53000	9,563.06	5,750.00000	11,500.00	3,600.00000	7,200.00
0725 0684 1 1 — 2.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	5,113.58000	10,227.16	5,980.00000	11,960.00	3,850.00000	7,700.00
0730 0685 1 11 — 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	6,375.37000	12,750.74	920.00000	1,840.00	4,800.00000	9,600.00
0735 0700 3201 — 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	996.15000	1,992.30	805.00000	1,610.00	750.00000	1,500.00
0004 Signalization Section Totals:		**$705,379.80**		**$598,115.00**		**$531,076.04**
Contract Grand Totals:		**$7,152,199.99**		**$7,174,539.54**		**8,060,656.19**

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44407915201	(1.000) LS	970,000.00000	970,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 44407915201	(483.000) DA (LS)	1,200,000.00000	1,200,000.00			
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44407915201	(632.000) SY (LS)	68,700.00000	68,700.00			
0020 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44407915201	(106.000) CY (LS)	20,900.00000	20,900.00			
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	279.300 CY	171.50000	47,899.95			
0030 0102 14 TRAFFIC CONTROL OFFICER	120.000 HR	107.50000	12,900.00			
0035 0102 60 WORK ZONE SIGN	59,994.000 ED	0.23000	13,798.62			
0040 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	1,595.000 LF	47.75000	76,161.25			

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 1 — 191,706.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	19,170.60				
0050 0102 76 — 966.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.75000	4,588.50				
0055 0102 99 — 1,438.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.75000	15,458.50				
0060 0102104 — 1,449.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	33.25000	48,179.25				
0065 0102107 1 — 1,449.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	33.25000	48,179.25				
0070 0102115 — 5,008.000 ED TYPE III BARRICADE	0.30000	1,502.40				
0075 0102913 21 — 3.117 GM REMOVABLE TAPE, WHITE, SOLID 6"	13,100.00000	40,832.70				
0080 0102913 22 — 0.249 GM REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	3,580.00000	891.42				
0085 0102913 23 — 300.000 LF REMOVABLE TAPE, WHITE, 24" STOP BAR	20.25000	6,075.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK	167.000 LF	10.25000	1,711.75			
0095 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6"	3.248 GM	13,100.00000	42,548.80			
0100 0104 10 3 SEDIMENT BARRIER	120.000 LF	5.95000	714.00			
0105 0104 18 INLET PROTECTION SYSTEM	18.000 EA	298.00000	5,364.00			
0110 0107 1 LITTER REMOVAL	37.680 AC	59.50000	2,241.96			
0115 0107 2 MOWING	0.750 AC	1,790.00000	1,342.50			
0120 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44407915201	(1.000) LS	13,700.00000	13,700.00			
0125 0110 1 1 CLEARING & GRUBBING 44407915201	(4.420) AC (LS)	557,000.00000	557,000.00			
0130 0110 4 10 REMOVAL OF EXISTING CONCRETE	6,189.000 SY	23.50000	145,441.50			

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0110 21 TREE PROTECTION BARRIER 1,520.000 LF	12.00000	18,240.00				
0140 0110 22 TREE ROOT AND BRANCH PRUNING 9.000 EA	3,580.00000	32,220.00				
0145 0120 1 REGULAR EXCAVATION 1,279.200 CY	13.50000	17,269.20				
0150 0120 6 EMBANKMENT 2,361.700 CY	45.00000	106,276.50				
0155 0285709 OPTIONAL BASE, BASE GROUP 09 9,142.000 SY	54.75000	500,524.50				
0160 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 13,415.000 SY	6.35000	85,185.25				
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 4,672.800 TN	164.50000	768,675.60				
0170 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 1,556.600 TN	217.00000	337,782.20				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0350 3200 CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE WAVE, SKY BLUE, 4" THICK 750.000 SY	855.50000	641,625.00				
0180 0350 3201 CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE BORDER, TAN, 4" THICK 650.000 SY	282.00000	183,300.00				
0185 0350 3202 CEMENT CONCRETE, COLOR PAVEMENT, DECORATIVE SURROUND, TAN, 6" THICK 230.000 SY	354.50000	81,535.00				
0190 0350 3203 CEMENT CONCRETE, COLOR PAVEMENT, PRECAST TREE GRATE, YELLOW SAND 147.000 EA	5,990.00000	880,530.00				
0195 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10' 1.000 EA	7,980.00000	7,980.00				
0200 0425 1205 INLETS, CURB, TYPE 9, PARTIAL 2.000 EA	9,890.00000	19,780.00				
0205 0425 1351 INLETS, CURB, TYPE P-5, <10' 4.000 EA	9,300.00000	37,200.00				
0210 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	10,500.00000	52,500.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1415 INLETS, CURB, TYPE J-1, PARTIAL 1.000 EA	15,600.00000	15,600.00				
0220 0425 1425 INLETS, CURB, TYPE J-2, PARTIAL 1.000 EA	16,800.00000	16,800.00				
0225 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	13,100.00000	13,100.00				
0230 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL 1.000 EA	14,300.00000	14,300.00				
0235 0425 1465 INLETS, CURB, TYPE J-6, PARTIAL 2.000 EA	13,100.00000	26,200.00				
0240 0425 1711 INLETS, GUTTER, TYPE V, <10' 2.000 EA	10,700.00000	21,400.00				
0245 0425 1715 INLETS, GUTTER, TYPE V, PARTIAL 1.000 EA	11,900.00000	11,900.00				
0250 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	8,460.00000	33,840.00				
0255 0425 2 63 MANHOLES, P-8, PARTIAL 2.000 EA	5,600.00000	11,200.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	14,900.00000	29,800.00			
0265 0425 5 MANHOLE, ADJUST	12.000 EA	894.00000	10,728.00			
0270 0425 5 1 MANHOLE, ADJUST, UTILITIES	28.000 EA	953.50000	26,698.00			
0275 0425 6 VALVE BOXES, ADJUST	38.000 EA	834.00000	31,692.00			
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	28.000 LF	1,070.00000	29,960.00			
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	123.000 LF	476.50000	58,609.50			
0290 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	30.000 LF	381.50000	11,445.00			
0295 0519 78 BOLLARDS	2.000 EA	5,960.00000	11,920.00			
0300 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7,393.000 LF	30.05000	222,159.65			

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0520 2 4 CONCRETE CURB, TYPE D 384.000 LF	103.00000	39,552.00				
0310 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,227.000 SY	71.65000	302,864.55				
0315 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,185.000 SY	94.50000	206,482.50				
0320 0527 2 DETECTABLE WARNINGS 544.000 SF	53.75000	29,240.00				
0325 0570 1 2 PERFORMANCE TURF, SOD 290.000 SY	29.00000	8,410.00				
0330 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 4.000 LF	39.25000	157.00				
0335 0633 6 FIBER OPTIC CABLE LOCATOR 483.000 DA	71.50000	34,534.50				
0340 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	2,120.00000	8,480.00				
0345 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 8.000 EA	2,870.00000	22,960.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0635 2121	2.000	5,490.00000	10,980.00			
PULL & SPLICE BOX, F&I,TOLL SITE, 30" x 48"	EA					
0355 0671 2 40	1.000	1,980.00000	1,980.00			
TRAFFIC CONTROLLER, MODIFY	EA					
0360 0695 1 1	4.000	2,990.00000	11,960.00			
TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	EA					
0365 0695 6 12	4.000	2,250.00000	9,000.00			
TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	EA					
0370 0695 7600	1.000	989.00000	989.00			
TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	EA					
0375 0706 1 3	498.000	4.45000	2,216.10			
RAISED PAVEMENT MARKER, TYPE B	EA					
0380 0710 11101	4.685	1,610.00000	7,542.85			
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM					
0382 0710 11123	167.000	2.05000	342.35			
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF					

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0710 11125 420.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.25000	945.00				
0387 0710 11131 0.147 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	590.00000	86.73				
0390 0710 11141 0.230 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	834.00000	191.82				
0395 0710 11201 5.145 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,610.00000	8,283.45				
0400 0710 11224 1,039.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	2.15000	2,233.85				
0405 0999 16 (1.000) LS PARTNERING, DO NOT BID 44407915201	6,000.00000	6,000.00				
0410 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44407915201	65,917.00000	65,917.00				
0415 0999 26 (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44407915202	5,400.00000	5,400.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$8,520,026.05**				
SECTION: 0002 Signing						
0420 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 40.000 AS	476.50000	19,060.00				
0425 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 8.000 AS	1,610.00000	12,880.00				
0430 0700 1 50 SINGLE POST SIGN, RELOCATE 11.000 AS	232.50000	2,557.50				
0435 0700 1 60 SINGLE POST SIGN, REMOVE 39.000 AS	37.50000	1,462.50				
0440 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 4.000 EA	47.75000	191.00				
0445 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 1.000 EA	149.00000	149.00				
0450 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 752.000 EA	4.45000	3,346.40				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44407915201	12,400.00000	12,400.00				
0460 0711 11123 2,105.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.65000	7,683.25				
0465 0711 11125 577.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	7.30000	4,212.10				
0470 0711 11141 0.145 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,380.00000	345.10				
0475 0711 11224 341.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.45000	1,858.45				
0480 0711 11241 0.052 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,380.00000	123.76				
0485 0711 14125 960.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.00000	18,240.00				
0490 0711 14160 87.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	447.00000	38,889.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 14170	28.000	357.50000	10,010.00			
THERMOPLASTIC, PREFORMED, WHITE, ARROW	EA					
0500 0711 14191	44.000	4.75000	209.00			
THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE	LF					
0505 0711 14193	345.000	9.55000	3,294.75			
THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE	LF					
0510 0711 16101	1.814	6,140.00000	11,137.96			
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM					
0515 0711 16131	0.940	1,540.00000	1,447.60			
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM					
0520 0711 16201	1.440	6,140.00000	8,841.60			
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM					
0002 Signing Section Totals:			**$158,338.97**			
SECTION: 0003 Lighting						
0525 0630 2 11	290.000	23.75000	6,887.50			
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF					

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0530 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 678.000 LF	27.50000	18,645.00				
0535 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 19.000 EA	2,120.00000	40,280.00				
0540 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 3.000 AS	5,040.00000	15,120.00				
0545 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 180.000 LF	11.25000	2,025.00				
0550 0639 6141 ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 16-25 KVA, SINGLE PHASE, COPPER WINDINGS 1.000 EA	5,100.00000	5,100.00				
0555 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	2,870.00000	8,610.00				
0560 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 3,396.000 LF	3.70000	12,565.20				
0565 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 3.000 EA	35,600.00000	106,800.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0570 0715 61111	3.000	11,300.00000	33,900.00			
LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH	EA					
0575 0715 66166	5.000	15,600.00000	78,000.00			
LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT, 16' ARM LENGTH	EA					
0580 0715500 1	8.000	1,300.00000	10,400.00			
POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	EA					
0003 Lighting Section Totals:			**$338,332.70**			
SECTION: 0004 Signalization						
0585 0630 2 11	472.000	40.50000	19,116.00			
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF					
0590 0630 2 12	902.000	41.75000	37,658.50			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					
0595 0632 7 1	4.000	16,900.00000	67,600.00			
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI					

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0600 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION	2.000 PI	1,980.00000	3,960.00			
0605 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	200.000 LF	7.15000	1,430.00			
0610 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE	46.000 EA	2,870.00000	132,020.00			
0615 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2.000 AS	5,040.00000	10,080.00			
0620 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	1.000 AS	822.50000	822.50			
0625 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	110.000 LF	11.00000	1,210.00			
0630 0639 3 12 ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	2.000 EA	2,450.00000	4,900.00			
0635 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	2,660.00000	5,320.00			

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0640 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 15.000 EA	4,120.00000	61,800.00				
0645 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 1.000 EA	4,120.00000	4,120.00				
0650 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	655.50000	655.50				
0655 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	107,000.00000	107,000.00				
0660 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 4.000 AS	1,790.00000	7,160.00				
0665 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 16.000 EA	703.00000	11,248.00				
0670 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 13.000 AS	1,260.00000	16,380.00				
0675 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	2,540.00000	7,620.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0680 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 11.000 AS	83.50000	918.50				
0685 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 12.000 EA	715.00000	8,580.00				
0690 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 12.000 EA	33.25000	399.00				
0695 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 12.000 AS	2,300.00000	27,600.00				
0700 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 20.000 EA	381.50000	7,630.00				
0705 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 11.000 EA	41.75000	459.25				
0710 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	64,900.00000	129,800.00				
0715 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	989.00000	989.00				
0720 0671 2 40 TRAFFIC CONTROLLER, MODIFY 2.000 EA	2,980.00000	5,960.00				

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0725 0684 1 1	2.000	7,700.00000	15,400.00			
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA					
0730 0685 1 11	2.000	4,770.00000	9,540.00			
UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	EA					
0735 0700 3201	2.000	1,260.00000	2,520.00			
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA					
0004 Signalization Section Totals:			**$709,896.25**			
Contract Grand Totals:			**$9,726,593.97**			

Letting: CT231025 October 25, 2023 **Call Order:** 011 **Contract:** T4651

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/7/2023

Manager, Contracts Administration Office