Vendor Ranking

Letting: CT231025 October 25, 2023 10:30 AM **Call Order:** 017 **Contract:** T7523

District: District 7 **Counties:** PINELLAS **Fed Aid No:** D723050B

Contract Time: 196 AVAILABLE DAYS **Project(s):** 44697315201 (*)

Contract Desc: SR 694 (GANDY BLVD) EB EXIT RAMP AND FRONTAGE RD AT 94TH...

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$2,049,777.00	100.00%
2	BLACKTIP SERVICES INCORPORATED	Responsive	Non-Winning Bid	$2,224,522.61	108.53%
3	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$2,433,034.10	118.70%
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$3,076,317.63	150.08%
5	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$3,213,320.95	156.76%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

District: District 7 **Counties:** PINELLAS **Fed Aid No:** D723050B

Contract Time: 196 AVAILABLE DAYS **Project(s):** 44697315201 (*)

Contract Descr: SR 694 (GANDY BLVD) EB EXIT RAMP AND FRONTAGE RD AT 94TH...

The Improvements under this Contract consist of roadway widening to realign Gandy Blvd EB exit ramp, Frontage Road widening to add turn lanes, milling and resurfacing, install/modify traffic signalization improvements, signing, pavement markings, minor drainage improvements, lighting improvements, and pedestrian feature installations (i.e. sidewalk connection, curb ramps, crosswalks, ped buttons standard and accessible). Aforementioned works will be performed in Pinellas County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44697315201 (1.000) LS	310,102.55000	310,102.55	274,775.00000	274,775.00	243,000.00000	243,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44697315201 (196.000) DA (LS)	71,851.95000	71,851.95	18,000.00000	18,000.00	150,000.00000	150,000.00
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44697315201 (29.000) SY (LS)	8,373.34000	8,373.34	8,500.00000	8,500.00	25,800.00000	25,800.00
0020 0102 14 TRAFFIC CONTROL OFFICER 210.000 HR	8.00000	1,680.00	105.00000	22,050.00	75.00000	15,750.00
0025 0102 60 WORK ZONE SIGN 12,289.000 ED	0.26000	3,195.14	0.22000	2,703.58	0.23000	2,826.47
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 9,274.000 ED	0.14000	1,298.36	0.14000	1,298.36	0.12000	1,112.88

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 8 16,768.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.05000	838.40	0.14000	2,347.52	0.05000	838.40
0040 0102 76 528.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	7.14000	3,769.92	5.00000	2,640.00	7.00000	3,696.00
0045 0102 99 1,006.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	14.29000	14,375.74	13.00000	13,078.00	12.00000	12,072.00
0050 0102104 196.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	6.10000	1,195.60	25.00000	4,900.00	45.00000	8,820.00
0055 0102107 1 196.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	6.10000	1,195.60	26.00000	5,096.00	58.00000	11,368.00
0060 0102112 196.000 EXISTING ITS MAINTENANCE DA	6.59000	1,291.64	253.00000	49,588.00	100.00000	19,600.00
0065 0102115 498.000 TYPE III BARRICADE ED	0.24000	119.52	0.45000	224.10	23.00000	11,454.00
0070 0104 10 3 1,009.000 SEDIMENT BARRIER LF	4.05000	4,086.45	5.00000	5,045.00	5.00000	5,045.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 18 INLET PROTECTION SYSTEM 6.000 EA	204.10000	1,224.60	40.00000	240.00	125.00000	750.00
0080 0107 1 LITTER REMOVAL 8.750 AC	322.76000	2,824.15	50.00000	437.50	75.00000	656.25
0085 0107 2 MOWING 8.750 AC	387.32000	3,389.05	50.00000	437.50	250.00000	2,187.50
0090 0110 1 1 CLEARING & GRUBBING 44697315201 (1.740) AC (LS)	120,574.36000	120,574.36	240,000.00000	240,000.00	205,000.00000	205,000.00
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 341.000 SY	68.44000	23,338.04	100.00000	34,100.00	60.00000	20,460.00
0100 0120 1 REGULAR EXCAVATION 666.000 CY	61.79000	41,152.14	100.00000	66,600.00	120.00000	79,920.00
0105 0120 6 EMBANKMENT 84.000 CY	88.60000	7,442.40	50.00000	4,200.00	334.00000	28,056.00
0110 0160 4 TYPE B STABILIZATION 107.000 SY	162.54000	17,391.78	100.00000	10,700.00	95.00000	10,165.00
0115 0285710 OPTIONAL BASE, BASE GROUP 10 1,230.000 SY	60.00000	73,800.00	135.00000	166,050.00	91.00000	111,930.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0285715 108.000 SY OPTIONAL BASE, BASE GROUP 15	123.00000	13,284.00	145.00000	15,660.00	129.00000	13,932.00
0125 0327 70 6 3,525.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	10.00000	35,250.00	3.25000	11,456.25	10.00000	35,250.00
0130 0334 1 12 167.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	250.00000	41,900.00	167.00000	27,989.20	198.00000	33,184.80
0135 0337 7 81 409.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	275.00000	112,585.00	213.00000	87,202.20	243.00000	99,484.20
0140 0400 0 11 21.600 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	2,427.99000	52,444.58	1,500.00000	32,400.00	2,200.00000	47,520.00
0145 0425 1351 1.000 EA INLETS, CURB, TYPE P-5, <10'	11,451.38000	11,451.38	15,000.00000	15,000.00	9,400.00000	9,400.00
0150 0425 1521 2.000 EA INLETS, DT BOT, TYPE C,<10'	10,729.33000	21,458.66	8,000.00000	16,000.00	6,000.00000	12,000.00
0155 0425 2 61 2.000 EA MANHOLES, P-8, <10'	12,317.84000	24,635.68	15,000.00000	30,000.00	9,000.00000	18,000.00
0160 0425 2 93 1.000 EA MANHOLES, J-8, PARTIAL	6,181.17000	6,181.17	8,000.00000	8,000.00	15,000.00000	15,000.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0430175118 46.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	350.29000	16,113.34	350.00000	16,100.00	529.00000	24,334.00
0170 0520 1 10 806.000 LF CONCRETE CURB & GUTTER, TYPE F	42.86000	34,545.16	80.00000	64,480.00	60.00000	48,360.00
0175 0522 2 294.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	117.51000	34,547.94	80.00000	23,520.00	95.00000	27,930.00
0180 0524 2 2 252.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	124.65000	31,411.80	80.00000	20,160.00	150.00000	37,800.00
0185 0527 2 186.000 SF DETECTABLE WARNINGS	32.11000	5,972.46	35.00000	6,510.00	65.00000	12,090.00
0190 0550 10220 20.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	74.09000	1,481.80	175.00000	3,500.00	200.00000	4,000.00
0195 0570 1 2 1,942.000 SY PERFORMANCE TURF, SOD	7.41000	14,390.22	7.00000	13,594.00	6.00000	11,652.00
0200 0706 1 3 120.000 EA RAISED PAVEMENT MARKER, TYPE B	5.10000	612.00	6.00000	720.00	5.00000	600.00
0205 0710 11101 0.087 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,126.09000	97.97	1,200.00000	104.40	1,000.00000	87.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0710 11123 — 122.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2.04000	248.88	3.00000	366.00	2.00000	244.00
0215 0710 11125 — 40.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	5.10000	204.00	6.00000	240.00	5.00000	200.00
0220 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44697315201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,223,326.77**		**$1,376,012.61**		**$1,471,575.50**
SECTION: 0002 Signing						
0225 0700 1 11 — 11.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	469.44000	5,163.84	520.00000	5,720.00	460.00000	5,060.00
0230 0700 1 12 — 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	918.46000	4,592.30	1,100.00000	5,500.00	900.00000	4,500.00
0235 0700 1 60 — 3.000 AS SINGLE POST SIGN, REMOVE	30.62000	91.86	40.00000	120.00	30.00000	90.00
0240 0700 2 13 — 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4,388.21000	4,388.21	5,200.00000	5,200.00	4,300.00000	4,300.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0700 2 50 — 1.000 EA MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS	4,592.31000	4,592.31	5,200.00000	5,200.00	4,500.00000	4,500.00
0250 0700 3101 — 1.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	306.15000	306.15	400.00000	400.00	300.00000	300.00
0255 0700 3601 — 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	25.51000	25.51	400.00000	400.00	25.00000	25.00
0260 0700 13 12 — 5.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	102.05000	510.25	120.00000	600.00	100.00000	500.00
0265 0700 13 15 — 2.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	102.05000	204.10	120.00000	240.00	100.00000	200.00
0270 0704 1 1 — 4.000 EA TUBULAR MARKER, DURABLE, 36" WHITE POST	204.10000	816.40	250.00000	1,000.00	200.00000	800.00
0275 0706 1 3 — 283.000 EA RAISED PAVEMENT MARKER, TYPE B	6.12000	1,731.96	7.00000	1,981.00	6.00000	1,698.00
0280 0710 11190 — 10.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	918.46000	9,184.60	4.00000	40.00	3.00000	30.00
0285 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44697315201	4,490.26000	4,490.26	5,200.00000	5,200.00	4,400.00000	4,400.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.052 GM	7,163.27000	372.49	8,000.00000	416.00	7,000.00000	364.00
0295 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 485.000 LF	4.08000	1,978.80	6.00000	2,910.00	4.00000	1,940.00
0300 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 45.000 LF	6.12000	275.40	7.00000	315.00	6.00000	270.00
0305 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 95.000 LF	7.14000	678.30	8.00000	760.00	7.00000	665.00
0310 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.030 GM	5,102.67000	153.08	6,000.00000	180.00	5,000.00000	150.00
0315 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	163.28000	653.12	210.00000	840.00	160.00000	640.00
0320 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 11.000 EA	61.23000	673.53	75.00000	825.00	60.00000	660.00
0325 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 437.000 LF	6.12000	2,674.44	7.00000	3,059.00	6.00000	2,622.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.018 GM	5,102.78000	91.85	6,000.00000	108.00	5,000.00000	90.00
0335 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 369.000 LF	15.31000	5,649.39	17.00000	6,273.00	15.00000	5,535.00
0340 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 3.000 EA	178.59000	535.77	220.00000	660.00	175.00000	525.00
0345 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 3.000 EA	153.08000	459.24	220.00000	660.00	150.00000	450.00
0350 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.351 GM	6,207.41000	2,178.80	7,000.00000	2,457.00	6,000.00000	2,106.00
0355 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.513 GM	6,188.73000	3,174.82	7,000.00000	3,591.00	6,000.00000	3,078.00
0002 Signing Section Totals:		**$55,646.78**		**$54,655.00**		**$45,498.00**
SECTION: 0003 Lighting						
0360 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 55.000 LF	26.02000	1,431.10	19.00000	1,045.00	21.60000	1,188.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0365 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 70.000 LF	35.76000	2,503.20	29.00000	2,030.00	42.00000	2,940.00
0370 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 10.000 EA	1,582.62000	15,826.20	1,413.00000	14,130.00	1,620.00000	16,200.00
0375 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 2,565.000 LF	1.83000	4,693.95	4.00000	10,260.00	2.28000	5,848.20
0380 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 2.000 EA	3,035.52000	6,071.04	2,963.00000	5,926.00	2,400.00000	4,800.00
0385 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 1.000 EA	1,415.52000	1,415.52	1,409.00000	1,409.00	1,500.00000	1,500.00
0390 0715 61342 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH 2.000 EA	8,640.17000	17,280.34	9,000.00000	18,000.00	11,040.00000	22,080.00
0395 0715 65266 LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH 1.000 EA	9,944.48000	9,944.48	10,200.00000	10,200.00	12,000.00000	12,000.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0400 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 3.000 EA	753.85000	2,261.55	666.00000	1,998.00	1,320.00000	3,960.00
0003 Lighting Section Totals:		**$61,427.38**		**$64,998.00**		**$70,516.20**
SECTION: 0004 Signalization						
0405 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 755.000 LF	44.78000	33,808.90	35.00000	26,425.00	19.20000	14,496.00
0410 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 395.000 LF	64.43000	25,449.85	55.00000	21,725.00	62.40000	24,648.00
0415 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	13,179.18000	13,179.18	25,000.00000	25,000.00	12,000.00000	12,000.00
0420 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 760.000 LF	20.38000	15,488.80	13.00000	9,880.00	4.80000	3,648.00
0425 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 1.000 PI	1,264.30000	1,264.30	1,600.00000	1,600.00	2,040.00000	2,040.00
0430 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 1,105.000 LF	5.20000	5,746.00	4.00000	4,420.00	7.20000	7,956.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0435 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND 50.000 LF	3.95000	197.50	5.00000	250.00	5.28000	264.00
0440 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 16.000 EA	59.30000	948.80	51.00000	816.00	79.20000	1,267.20
0445 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 2.000 EA	65.90000	131.80	89.00000	178.00	87.60000	175.20
0450 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 1.000 EA	1,482.54000	1,482.54	52.00000	52.00	1,980.00000	1,980.00
0455 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 2.000 EA	1,706.57000	3,413.14	1,700.00000	3,400.00	2,280.00000	4,560.00
0460 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	164.73000	164.73	152.00000	152.00	240.00000	240.00
0465 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	757.74000	757.74	758.00000	758.00	1,008.00000	1,008.00
0470 0633 6 FIBER OPTIC CABLE LOCATOR 196.000 DA	382.16000	74,903.36	228.00000	44,688.00	510.00000	99,960.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0475 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 35.000 EA	1,476.87000	51,690.45	1,500.00000	52,500.00	1,860.00000	65,100.00
0480 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	2,533.37000	5,066.74	2,800.00000	5,600.00	2,880.00000	5,760.00
0485 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	3,662.99000	7,325.98	5,100.00000	10,200.00	5,160.00000	10,320.00
0490 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	842.87000	842.87	4,446.00000	4,446.00	744.00000	744.00
0495 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 710.000 LF	6.34000	4,501.40	11.00000	7,810.00	12.00000	8,520.00
0500 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 300.000 LF	3.51000	1,053.00	1.00000	300.00	1.20000	360.00
0505 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	2,745.93000	5,491.86	2,100.00000	4,200.00	2,520.00000	5,040.00
0510 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	561.92000	561.92	531.00000	531.00	630.00000	630.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0515 0643600 4.000 EA STRAIN POLE, WOOD, REMOVE	2,528.62000	10,114.48	1,273.00000	5,092.00	630.00000	2,520.00
0520 0646 1 11 6.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,900.42000	11,402.52	2,400.00000	14,400.00	2,880.00000	17,280.00
0525 0646 1 60 4.000 EA ALUMINUM SIGNALS POLE, REMOVE	421.43000	1,685.72	425.00000	1,700.00	312.00000	1,248.00
0530 0649 21 3 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	80,849.21000	80,849.21	73,000.00000	73,000.00	93,600.00000	93,600.00
0535 0649 21 10 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	87,419.92000	262,259.76	100,000.00000	300,000.00	117,600.00000	352,800.00
0540 0650 1 14 10.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,324.14000	13,241.40	1,700.00000	17,000.00	1,560.00000	15,600.00
0545 0650 1 16 1.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,619.98000	1,619.98	2,000.00000	2,000.00	2,160.00000	2,160.00
0550 0653 1 11 6.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	781.53000	4,689.18	1,000.00000	6,000.00	936.00000	5,616.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0555 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 6.000 EA	355.98000	2,135.88	550.00000	3,300.00	444.00000	2,664.00
0560 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 9.000 AS	1,120.14000	10,081.26	1,510.00000	13,590.00	1,860.00000	16,740.00
0565 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 6.000 EA	408.12000	2,448.72	454.00000	2,724.00	240.00000	1,440.00
0570 0670 5300 TRAFFIC CONTROLLER ASSEMBLY, INSTALL 1.000 AS	5,976.94000	5,976.94	3,700.00000	3,700.00	6,000.00000	6,000.00
0575 0671 2 40 TRAFFIC CONTROLLER, MODIFY 1.000 EA	2,392.36000	2,392.36	3,720.00000	3,720.00	1,200.00000	1,200.00
0580 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	4,908.86000	4,908.86	4,500.00000	4,500.00	6,480.00000	6,480.00
0585 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 1.000 EA	9,300.07000	9,300.07	11,000.00000	11,000.00	12,480.00000	12,480.00
0590 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	936.37000	936.37	1,000.00000	1,000.00	900.00000	900.00

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) BLACKTIP SERVICES INCORPORATED		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0595 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,741.69000	18,966.76	4,800.00000	19,200.00	4,920.00000	19,680.00
0600 0700141360 2.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF	6,447.87000	12,895.74	11,000.00000	22,000.00	8,160.00000	16,320.00
0004 Signalization Section Totals:		**$709,376.07**		**$728,857.00**		**$845,444.40**
Contract Grand Totals:		**$2,049,777.00**		**$2,224,522.61**		**2,433,034.10**

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44697315201 (1.000) LS	510,670.64000	510,670.64	316,000.00000	316,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 44697315201 (196.000) DA (LS)	351,818.91000	351,818.91	100,000.00000	100,000.00		
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44697315201 (29.000) SY (LS)	19,828.09000	19,828.09	15,400.00000	15,400.00		
0020 0102 14 TRAFFIC CONTROL OFFICER 210.000 HR	88.13000	18,507.30	130.00000	27,300.00		
0025 0102 60 WORK ZONE SIGN 12,289.000 ED	0.28000	3,440.92	0.35000	4,301.15		
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 9,274.000 ED	0.14000	1,298.36	0.20000	1,854.80		
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 16,768.000 FD	0.06000	1,006.08	0.10000	1,676.80		
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 528.000 ED	8.42000	4,445.76	11.00000	5,808.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,006.000 ED	14.44000	14,526.64	20.00000	20,120.00		
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 196.000 ED	53.67000	10,519.32	60.00000	11,760.00		
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 196.000 ED	69.18000	13,559.28	75.00000	14,700.00		
0060 0102112 EXISTING ITS MAINTENANCE 196.000 DA	119.27000	23,376.92	100.00000	19,600.00		
0065 0102115 TYPE III BARRICADE 498.000 ED	0.36000	179.28	0.45000	224.10		
0070 0104 10 3 SEDIMENT BARRIER 1,009.000 LF	1.18000	1,190.62	3.00000	3,027.00		
0075 0104 18 INLET PROTECTION SYSTEM 6.000 EA	246.76000	1,480.56	180.00000	1,080.00		
0080 0107 1 LITTER REMOVAL 8.750 AC	1,015.75000	8,887.81	370.00000	3,237.50		
0085 0107 2 MOWING 8.750 AC	1,015.75000	8,887.81	76.00000	665.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 1 1 CLEARING & GRUBBING 44697315201 (1.740) AC (LS)	160,305.98000	160,305.98	400,000.00000	400,000.00		
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 341.000 SY	85.29000	29,083.89	130.00000	44,330.00		
0100 0120 1 REGULAR EXCAVATION 666.000 CY	153.15000	101,997.90	200.00000	133,200.00		
0105 0120 6 EMBANKMENT 84.000 CY	242.86000	20,400.24	350.00000	29,400.00		
0110 0160 4 TYPE B STABILIZATION 107.000 SY	226.97000	24,285.79	300.00000	32,100.00		
0115 0285710 OPTIONAL BASE, BASE GROUP 10 1,230.000 SY	117.57000	144,611.10	160.00000	196,800.00		
0120 0285715 OPTIONAL BASE, BASE GROUP 15 108.000 SY	301.71000	32,584.68	400.00000	43,200.00		
0125 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 3,525.000 SY	11.18000	39,409.50	18.00000	63,450.00		
0130 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 167.600 TN	288.27000	48,314.05	400.00000	67,040.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 409.400 TN	327.19000	133,951.59	450.00000	184,230.00		
0140 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 21.600 CY	2,509.20000	54,198.72	4,000.00000	86,400.00		
0145 0425 1351 INLETS, CURB, TYPE P-5, <10' 1.000 EA	17,364.50000	17,364.50	28,100.00000	28,100.00		
0150 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	13,299.62000	26,599.24	20,000.00000	40,000.00		
0155 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	17,455.55000	34,911.10	25,000.00000	50,000.00		
0160 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	4,623.14000	4,623.14	7,600.00000	7,600.00		
0165 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 46.000 LF	851.21000	39,155.66	1,200.00000	55,200.00		
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 806.000 LF	69.26000	55,823.56	100.00000	80,600.00		
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 294.000 SY	145.88000	42,888.72	220.00000	64,680.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 252.000 SY	98.61000	24,849.72	160.00000	40,320.00		
0185 0527 2 DETECTABLE WARNINGS 186.000 SF	25.85000	4,808.10	45.00000	8,370.00		
0190 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 20.000 LF	102.33000	2,046.60	135.00000	2,700.00		
0195 0570 1 2 PERFORMANCE TURF, SOD 1,942.000 SY	11.94000	23,187.48	15.00000	29,130.00		
0200 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 120.000 EA	6.28000	753.60	6.10000	732.00		
0205 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.087 GM	1,255.31000	109.21	5,300.00000	461.10		
0210 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 122.000 LF	2.51000	306.22	3.00000	366.00		
0215 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 40.000 LF	6.28000	251.20	6.10000	244.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44697315201	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$2,110,445.79**		**$2,285,407.45**		
SECTION: 0002 Signing						
0225 0700 1 11 11.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	540.52000	5,945.72	655.00000	7,205.00		
0230 0700 1 12 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,057.55000	5,287.75	2,050.00000	10,250.00		
0235 0700 1 60 3.000 AS SINGLE POST SIGN, REMOVE	35.25000	105.75	190.00000	570.00		
0240 0700 2 13 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	5,052.73000	5,052.73	5,450.00000	5,450.00		
0245 0700 2 50 1.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	5,287.74000	5,287.74	6,750.00000	6,750.00		
0250 0700 3101 1.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	352.52000	352.52	220.00000	220.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	29.38000	29.38	24.00000	24.00		
0260 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 5.000 EA	117.51000	587.55	165.00000	825.00		
0265 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 2.000 EA	117.51000	235.02	165.00000	330.00		
0270 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST 4.000 EA	235.01000	940.04	150.00000	600.00		
0275 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 283.000 EA	7.53000	2,130.99	6.10000	1,726.30		
0280 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 10.000 SF	3.77000	37.70	5.30000	53.00		
0285 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44697315201 (1.000) LS	5,523.37000	5,523.37	7,000.00000	7,000.00		
0290 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.052 GM	8,787.18000	456.93	16,000.00000	832.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 485.000 LF	5.02000	2,434.70	4.40000	2,134.00		
0300 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 45.000 LF	7.53000	338.85	6.60000	297.00		
0305 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 95.000 LF	8.79000	835.05	8.80000	836.00		
0310 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.030 GM	6,276.56000	188.30	4,500.00000	135.00		
0315 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	200.85000	803.40	94.50000	378.00		
0320 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 11.000 EA	75.32000	828.52	79.00000	869.00		
0325 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 437.000 LF	7.53000	3,290.61	6.60000	2,884.20		
0330 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.018 GM	6,276.56000	112.98	4,500.00000	81.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0711 14125 369.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	18.83000	6,948.27	23.00000	8,487.00		
0340 0711 14160 3.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	219.68000	659.04	355.00000	1,065.00		
0345 0711 14170 3.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	188.30000	564.90	145.00000	435.00		
0350 0711 16101 0.351 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7,531.87000	2,643.69	12,000.00000	4,212.00		
0355 0711 16201 0.513 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	7,531.87000	3,863.85	12,000.00000	6,156.00		
0002 Signing Section Totals:		**$55,485.35**		**$69,804.50**		
SECTION: 0003 Lighting						
0360 0630 2 11 55.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	21.47000	1,180.85	20.00000	1,100.00		
0365 0630 2 12 70.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	41.74000	2,921.80	36.00000	2,520.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0370 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 10.000 EA	1,610.12000	16,101.20	1,400.00000	14,000.00		
0375 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 2,565.000 LF	2.27000	5,822.55	2.00000	5,130.00		
0380 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 2.000 EA	2,385.36000	4,770.72	2,000.00000	4,000.00		
0385 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 1.000 EA	1,490.85000	1,490.85	1,250.00000	1,250.00		
0390 0715 61342 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH 2.000 EA	10,972.65000	21,945.30	9,600.00000	19,200.00		
0395 0715 65266 LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH 1.000 EA	11,926.80000	11,926.80	10,800.00000	10,800.00		
0400 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 3.000 EA	1,311.95000	3,935.85	1,100.00000	3,300.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$70,095.92**		**$61,300.00**		
SECTION: 0004 Signalization						
0405 0630 2 11 755.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	19.08000	14,405.40	17.00000	12,835.00		
0410 0630 2 12 395.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	62.02000	24,497.90	54.00000	21,330.00		
0415 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	11,926.80000	11,926.80	20,000.00000	20,000.00		
0420 0632 7 2 760.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	4.77000	3,625.20	4.10000	3,116.00		
0425 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	2,027.56000	2,027.56	2,500.00000	2,500.00		
0430 0633 1121 1,105.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	7.16000	7,911.80	6.00000	6,630.00		
0435 0633 1420 50.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	5.25000	262.50	4.60000	230.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0440 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 16.000 EA	78.72000	1,259.52	68.50000	1,096.00		
0445 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 2.000 EA	87.07000	174.14	76.00000	152.00		
0450 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 1.000 EA	1,967.92000	1,967.92	1,700.00000	1,700.00		
0455 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 2.000 EA	2,266.09000	4,532.18	1,950.00000	3,900.00		
0460 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	238.54000	238.54	190.00000	190.00		
0465 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	1,001.85000	1,001.85	875.00000	875.00		
0470 0633 6 FIBER OPTIC CABLE LOCATOR 196.000 DA	506.89000	99,350.44	500.00000	98,000.00		
0475 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 35.000 EA	1,848.65000	64,702.75	1,600.00000	56,000.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0480 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	2,862.43000	5,724.86	2,550.00000	5,100.00		
0485 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	5,128.52000	10,257.04	4,500.00000	9,000.00		
0490 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	739.46000	739.46	1,000.00000	1,000.00		
0495 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 710.000 LF	11.93000	8,470.30	10.50000	7,455.00		
0500 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 300.000 LF	1.19000	357.00	0.60000	180.00		
0505 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	2,504.63000	5,009.26	2,200.00000	4,400.00		
0510 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	626.16000	626.16	1,000.00000	1,000.00		
0515 0643600 STRAIN POLE, WOOD, REMOVE 4.000 EA	626.16000	2,504.64	1,000.00000	4,000.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0520 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 6.000 EA	2,862.43000	17,174.58	2,500.00000	15,000.00		
0525 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 4.000 EA	310.10000	1,240.40	270.00000	1,080.00		
0530 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 1.000 EA	93,029.02000	93,029.02	90,000.00000	90,000.00		
0535 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 3.000 EA	116,882.61000	350,647.83	110,000.00000	330,000.00		
0540 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	1,550.48000	15,504.80	1,400.00000	14,000.00		
0545 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1.000 AS	2,146.82000	2,146.82	1,900.00000	1,900.00		
0550 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 6.000 AS	930.29000	5,581.74	810.00000	4,860.00		
0555 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 6.000 EA	441.29000	2,647.74	400.00000	2,400.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0560 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 9.000 AS	1,848.65000	16,637.85	1,600.00000	14,400.00		
0565 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 6.000 EA	238.54000	1,431.24	250.00000	1,500.00		
0570 0670 5300 TRAFFIC CONTROLLER ASSEMBLY, INSTALL 1.000 AS	5,963.40000	5,963.40	7,500.00000	7,500.00		
0575 0671 2 40 TRAFFIC CONTROLLER, MODIFY 1.000 EA	1,192.68000	1,192.68	2,000.00000	2,000.00		
0580 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	6,440.47000	6,440.47	5,700.00000	5,700.00		
0585 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 1.000 EA	12,403.87000	12,403.87	12,000.00000	12,000.00		
0590 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	894.51000	894.51	780.00000	780.00		
0595 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	4,889.99000	19,559.96	4,500.00000	18,000.00		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(5) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0600 0700141360 2.000 EA	8,110.22000	16,220.44	7,500.00000	15,000.00		
ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF						
0004 Signalization Section Totals:		**$840,290.57**		**$796,809.00**		
Contract Grand Totals:		**$3,076,317.63**		**$3,213,320.95**		

Letting: CT231025 October 25, 2023 **Call Order:** 017 **Contract:** T7523

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/7/2023

Manager, Contracts Administration Office