## Vendor Ranking



**Letting:** CT230913 September 13, 2023 10:30 AM **Call Order:** 002 **Contract:** T2941

**District:** District 2 **Counties:** NASSAU **Fed Aid No:** D223110B

**Contract Time:** 250 AVAILABLE DAYS **Project(s):** 44535115201 (*)

**Contract Desc:** SR 15 (US 1) FROM INGHAM ROAD TO GEORGIA STATE LINE

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | ANDERSON COLUMBIA CO., INC. | Responsive | Winning bid | $12,720,656.59 | 100.00% |
| 2 | PREFERRED MATERIALS INC. | Responsive | Non-Winning Bid | $15,177,034.07 | 119.31% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

**District:** District 2 **Counties:** NASSAU **Fed Aid No:** D223110B

**Contract Time:** 250 AVAILABLE DAYS **Project(s):** 44535115201 (*)

**Contract Descr:** SR 15 (US 1) FROM INGHAM ROAD TO GEORGIA STATE LINE

The Improvements under this Contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, guardrail, sidewalk/bicycle path and other incidental construction on SR 15 (US 1) in Nassau County from Ingham Road to the Georgia State Line.

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0458 1 21 56.000 LF<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | 135.85000 | 7,607.60 | 69.00000 | 3,864.00 | | |
| **0001 Structures Section Totals:** | | **$7,607.60** | | **$3,864.00** | | |
| **SECTION: 0002 Roadway** | | | | | | |
| 0010 0101 1 (1.000) LS<br>MOBILIZATION 44535115201 | 1,541,818.80000 | 1,541,818.80 | 897,063.48000 | 897,063.48 | | |
| 0015 0102 1 (250.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 44535115201 | 317,702.25000 | 317,702.25 | 737,253.14000 | 737,253.14 | | |
| 0020 0102 60 12,750.000 ED<br>WORK ZONE SIGN | 0.31000 | 3,952.50 | 0.20000 | 2,550.00 | | |
| 0025 0102 74 1 26,500.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.14000 | 3,710.00 | 0.09000 | 2,385.00 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0030 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>250.000 ED | 6.78000 | 1,695.00 | 5.00000 | 1,250.00 | | |
| 0035 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>500.000 ED | 12.20000 | 6,100.00 | 9.00000 | 4,500.00 | | |
| 0040 0102150 1<br>PORTABLE REGULATORY, SIGN<br>500.000 ED | 6.78000 | 3,390.00 | 4.00000 | 2,000.00 | | |
| 0045 0102150 2<br>RADAR SPEED DISPLAY UNIT<br>500.000 ED | 6.78000 | 3,390.00 | 4.00000 | 2,000.00 | | |
| 0050 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS<br>448.000 SY | 6.78000 | 3,037.44 | 10.00000 | 4,480.00 | | |
| 0055 0104 10 3<br>SEDIMENT BARRIER<br>177.000 LF | 6.78000 | 1,200.06 | 23.07000 | 4,083.39 | | |
| 0060 0104 18<br>INLET PROTECTION SYSTEM<br>130.000 EA | 271.17000 | 35,252.10 | 200.00000 | 26,000.00 | | |
| 0065 0107 1<br>LITTER REMOVAL<br>1,093.660 AC | 81.35000 | 88,969.24 | 30.00000 | 32,809.80 | | |
| 0070 0107 2<br>MOWING<br>969.060 AC | 101.69000 | 98,543.71 | 50.00000 | 48,453.00 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0075 0110 1 1 (9.430) AC (LS)<br>CLEARING & GRUBBING 44535115201 | 331,095.68000 | 331,095.68 | 73,164.24000 | 73,164.24 | | |
| 0080 0110 4 10 89.000 SY<br>REMOVAL OF EXISTING CONCRETE | 47.55000 | 4,231.95 | 66.49000 | 5,917.61 | | |
| 0085 0120 2 2 705.000 CY<br>BORROW EXCAVATION, TRUCK MEASURE | 32.89000 | 23,187.45 | 163.93000 | 115,570.65 | | |
| 0090 0120 6 178.500 CY<br>EMBANKMENT | 67.11000 | 11,979.14 | 228.22000 | 40,737.27 | | |
| 0095 0285701 6,555.000 SY<br>OPTIONAL BASE, BASE GROUP 01 | 14.62000 | 95,834.10 | 22.94000 | 150,371.70 | | |
| 0100 0285711 517.000 SY<br>OPTIONAL BASE, BASE GROUP 11 | 55.10000 | 28,486.70 | 227.42000 | 117,576.14 | | |
| 0105 0327 70 3 47,559.000 SY<br>MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH | 4.79000 | 227,807.61 | 9.71000 | 461,797.89 | | |
| 0110 0327 70 4 22,055.000 SY<br>MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH | 7.11000 | 156,811.05 | 9.00000 | 198,495.00 | | |
| 0115 0327 70 6 20,718.000 SY<br>MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH | 4.60000 | 95,302.80 | 6.76000 | 140,053.68 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0120 0327 70 11 179,072.000<br>MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH SY | 2.23000 | 399,330.56 | 4.03000 | 721,660.16 | | |
| 0125 0327 70 19 29,308.000<br>MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH SY | 3.18000 | 93,199.44 | 2.67000 | 78,252.36 | | |
| 0130 0327 70 20 2,861.000<br>MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH SY | 7.20000 | 20,599.20 | 8.37000 | 23,946.57 | | |
| 0135 0334 1 53 25,005.200<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN | 171.83000 | 4,296,643.52 | 228.36000 | 5,710,187.47 | | |
| 0140 0337 7 25 8,476.100<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 TN | 203.02000 | 1,720,817.82 | 285.08000 | 2,416,366.59 | | |
| 0145 0337 7 83 6,060.400<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN | 182.74000 | 1,107,477.50 | 232.85000 | 1,411,164.14 | | |
| 0150 0339 1 74.300<br>MISCELLANEOUS ASPHALT PAVEMENT TN | 340.47000 | 25,296.92 | 810.89000 | 60,249.13 | | |
| 0155 0425 5 1.000<br>MANHOLE, ADJUST EA | 1,358.54000 | 1,358.54 | 1,898.00000 | 1,898.00 | | |
| 0160 0425 5 1 8.000<br>MANHOLE, ADJUST, UTILITIES EA | 2,717.08000 | 21,736.64 | 1,898.00000 | 15,184.00 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0165 0425 6<br>VALVE BOXES, ADJUST<br>6.000 EA | 1,358.54000 | 8,151.24 | 513.00000 | 3,078.00 | | |
| 0170 0425 82<br>REPLACE GRATE<br>1.000 EA | 6,453.37000 | 6,453.37 | 4,562.00000 | 4,562.00 | | |
| 0175 0430174115<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD<br>8.000 LF | 205.92000 | 1,647.36 | 400.42000 | 3,203.36 | | |
| 0180 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD<br>8.000 LF | 226.30000 | 1,810.40 | 411.47000 | 3,291.76 | | |
| 0185 0430984123<br>MITERED END SECTION, OPTIONAL ROUND, 15" SD<br>1.000 EA | 2,734.14000 | 2,734.14 | 2,605.00000 | 2,605.00 | | |
| 0190 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD<br>2.000 EA | 2,734.14000 | 5,468.28 | 2,790.00000 | 5,580.00 | | |
| 0195 0430991<br>MITERED END SECT, REPLACE SLAB-CONSTRUCTION USE<br>6.000 EA | 2,479.49000 | 14,876.94 | 1,425.00000 | 8,550.00 | | |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F<br>69.000 LF | 108.68000 | 7,498.92 | 107.38000 | 7,409.22 | | |
| 0205 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK<br>47.000 SY | 135.85000 | 6,384.95 | 173.76000 | 8,166.72 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0210 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK<br>24.000 SY | 135.85000 | 3,260.40 | 205.53000 | 4,932.72 | | |
| 0215 0536 1 1<br>GUARDRAIL -ROADWAY, GENERAL TL-3<br>125.000 LF | 67.79000 | 8,473.75 | 32.00000 | 4,000.00 | | |
| 0220 0536 1 3<br>GUARDRAIL- ROADWAY, DOUBLE FACE<br>912.000 LF | 135.58000 | 123,648.96 | 47.00000 | 42,864.00 | | |
| 0225 0536 7 2<br>SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT<br>8.000 EA | 406.75000 | 3,254.00 | 250.00000 | 2,000.00 | | |
| 0230 0536 73<br>GUARDRAIL REMOVAL<br>344.000 LF | 13.56000 | 4,664.64 | 4.00000 | 1,376.00 | | |
| 0235 0536 85 20<br>GUARDRAIL END TREATMENT- TRAILING ANCHORAGE<br>1.000 EA | 4,338.71000 | 4,338.71 | 2,000.00000 | 2,000.00 | | |
| 0240 0536 85 24<br>GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL<br>2.000 EA | 4,745.46000 | 9,490.92 | 3,500.00000 | 7,000.00 | | |
| 0245 0536 85 29<br>GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE<br>2.000 EA | 5,423.38000 | 10,846.76 | 3,000.00000 | 6,000.00 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0250 0538 1<br>GUARDRAIL RESET<br>411.000 LF | 20.34000 | 8,359.74 | 20.00000 | 8,220.00 | | |
| 0255 0544 3 1<br>CRASH CUSHION, TL-3, NARROW<br>2.000 EA | 32,551.06000 | 65,102.12 | 32,940.44000 | 65,880.88 | | |
| 0260 0570 1 3<br>PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010<br>44,760.000 SY | 3.40000 | 152,184.00 | 4.33000 | 193,810.80 | | |
| 0265 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH<br>72.000 LF | 20.34000 | 1,464.48 | 16.61000 | 1,195.92 | | |
| 0270 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>4.000 EA | 2,711.69000 | 10,846.76 | 2,175.69000 | 8,702.76 | | |
| 0275 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>4.000 EA | 2,440.52000 | 9,762.08 | 1,600.00000 | 6,400.00 | | |
| 0280 0706 1 3<br>RAISED PAVEMENT MARKER, TYPE B<br>6,306.000 EA | 7.46000 | 47,042.76 | 5.00000 | 31,530.00 | | |
| 0285 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>35.448 GM | 2,372.73000 | 84,108.53 | 1,350.00000 | 47,854.80 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0290 0710 11102 0.854<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" GM | 3,118.45000 | 2,663.16 | 1,500.00000 | 1,281.00 | | |
| 0295 0710 11123 1,926.000<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" LF | 2.03000 | 3,909.78 | 1.00000 | 1,926.00 | | |
| 0300 0710 11124 1,018.000<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" LF | 2.71000 | 2,758.78 | 2.00000 | 2,036.00 | | |
| 0305 0710 11125 838.000<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF | 4.07000 | 3,410.66 | 3.00000 | 2,514.00 | | |
| 0310 0710 11131 29.986<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM | 657.59000 | 19,718.49 | 500.00000 | 14,993.00 | | |
| 0315 0710 11141 4.820<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" GM | 949.09000 | 4,574.61 | 600.00000 | 2,892.00 | | |
| 0320 0710 11170 164.000<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS EA | 74.57000 | 12,229.48 | 45.00000 | 7,380.00 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0325 0710 11201 27.334 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 2,372.73000 | 64,856.20 | 1,350.00000 | 36,900.90 | | |
| 0330 0710 11224 366.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | 2.71000 | 991.86 | 2.00000 | 732.00 | | |
| 0335 0710 11241 4.816 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | 949.09000 | 4,570.82 | 600.00000 | 2,889.60 | | |
| 0340 0914334 1 842.900 TN<br>SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT | 248.71000 | 209,637.66 | 334.32000 | 281,798.33 | | |
| 0345 0914337 1 421.500 TN<br>ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT | 265.31000 | 111,828.17 | 334.98000 | 141,194.07 | | |
| 0350 0999 25 (1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 44535115201 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 | | |
| **0002 Roadway Section Totals:** | | **$11,962,981.60** | | **$14,634,171.25** | | |
| **SECTION: 0003 Signing** | | | | | | |
| 0355 0546 72 3 20.449 GM<br>GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL | 2,397.52000 | 49,026.89 | 1,928.94000 | 39,444.89 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0360 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF<br>100.000 AS | 745.71000 | 74,571.00 | 450.00000 | 45,000.00 | | |
| 0365 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>7.000 AS | 2,711.69000 | 18,981.83 | 1,500.00000 | 10,500.00 | | |
| 0370 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>15.000 AS | 2,847.28000 | 42,709.20 | 2,000.00000 | 30,000.00 | | |
| 0375 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>3.000 AS | 406.75000 | 1,220.25 | 150.00000 | 450.00 | | |
| 0380 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>38.000 AS | 108.46000 | 4,121.48 | 50.00000 | 1,900.00 | | |
| 0385 0700 3101<br>SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF<br>2.000 EA | 677.92000 | 1,355.84 | 200.00000 | 400.00 | | |
| 0390 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF<br>10.000 EA | 135.58000 | 1,355.80 | 50.00000 | 500.00 | | |
| 0395 0700 13 15<br>RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'<br>56.000 EA | 162.70000 | 9,111.20 | 100.00000 | 5,600.00 | | |
| 0400 0705 10 1<br>OBJECT MARKER, TYPE 1<br>16.000 EA | 406.75000 | 6,508.00 | 225.00000 | 3,600.00 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0405 0705 10 2 | 10.000 | 338.96000 | 3,389.60 | 50.00000 | 500.00 | |
| OBJECT MARKER, TYPE 2 | EA | | | | | |
| 0410 0705 10 3 | 2.000 | 338.96000 | 677.92 | 275.00000 | 550.00 | |
| OBJECT MARKER, TYPE 3 | EA | | | | | |
| 0415 0706 1 3 | 3,261.000 | 7.46000 | 24,327.06 | 5.00000 | 16,305.00 | |
| RAISED PAVEMENT MARKER, TYPE B | EA | | | | | |
| 0420 0710 90 | (1.000) | 151,854.73000 | 151,854.73 | 72,500.00000 | 72,500.00 | |
| PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44535115201 | LS | | | | | |
| 0425 0711 11123 | 963.000 | 6.78000 | 6,529.14 | 5.00000 | 4,815.00 | |
| THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | | | | | |
| 0430 0711 11124 | 509.000 | 8.81000 | 4,484.29 | 7.00000 | 3,563.00 | |
| THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | | | | | |
| 0435 0711 11125 | 419.000 | 13.56000 | 5,681.64 | 9.00000 | 3,771.00 | |
| THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | | | | | |
| 0440 0711 11141 | 1.327 | 3,118.45000 | 4,138.18 | 2,500.00000 | 3,317.50 | |
| THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | | | | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0445 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>82.000 EA | 135.58000 | 11,117.56 | 110.00000 | 9,020.00 | | |
| 0450 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON<br>183.000 LF | 8.81000 | 1,612.23 | 10.00000 | 1,830.00 | | |
| 0455 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>2.410 GM | 3,118.45000 | 7,515.46 | 2,500.00000 | 6,025.00 | | |
| 0460 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>520.000 LF | 20.34000 | 10,576.80 | 25.00000 | 13,000.00 | | |
| 0465 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>30.000 EA | 311.85000 | 9,355.50 | 250.00000 | 7,500.00 | | |
| 0470 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>30.000 EA | 230.50000 | 6,915.00 | 100.00000 | 3,000.00 | | |
| 0475 0711 15101<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"<br>11.422 GM | 7,050.39000 | 80,529.55 | 6,500.00000 | 74,243.00 | | |
| 0480 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"<br>0.427 GM | 8,270.66000 | 3,531.57 | 7,500.00000 | 3,202.50 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0485 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>11.515 GM | 2,304.94000 | 26,541.38 | 2,500.00000 | 28,787.50 | | |
| 0490 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"<br>9.755 GM | 7,050.39000 | 68,776.55 | 6,500.00000 | 63,407.50 | | |
| 0495 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>6.302 GM | 5,694.55000 | 35,887.05 | 5,800.00000 | 36,551.60 | | |
| 0500 0711 16131<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>3.478 GM | 2,033.77000 | 7,073.45 | 2,200.00000 | 7,651.60 | | |
| 0505 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>3.912 GM | 5,694.55000 | 22,277.08 | 5,800.00000 | 22,689.60 | | |
| 0510 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>0.044 GM | 81,350.74000 | 3,579.43 | 32,000.00000 | 1,408.00 | | |
| 0515 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>0.042 GM | 50,166.30000 | 2,106.98 | 12,000.00000 | 504.00 | | |
| 0520 0713103201<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES<br>0.044 GM | 81,350.74000 | 3,579.43 | 32,000.00000 | 1,408.00 | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) ANDERSON COLUMBIA CO., INC. | | (2) PREFERRED MATERIALS INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| **0003 Signing Section Totals:** | | **$711,019.07** | | **$522,944.69** | | |
| **SECTION: 0004 Signalization** | | | | | | |
| 0525 0650 1 14 5.000 AS<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | 3,389.62000 | 16,948.10 | 1,608.49000 | 8,042.45 | | |
| 0530 0650 1 19 3.000 AS<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY | 6,101.30000 | 18,303.90 | 2,128.32000 | 6,384.96 | | |
| 0535 0650 1 60 8.000 AS<br>VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | 474.54000 | 3,796.32 | 203.34000 | 1,626.72 | | |
| **0004 Signalization Section Totals:** | | **$39,048.32** | | **$16,054.13** | | |
| **Contract Grand Totals:** | | **$12,720,656.59** | | **$15,177,034.07** | | |

**Letting:** CT230913 September 13, 2023 **Call Order:** 002 **Contract:** T2941

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

*A Mirza Rezazadeh* 09/26/2023

Manager, Contracts Administration Office