LBTHEAD VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T6017 PROPOSAL DESC :
LETTING DATE : 06/18/03 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE :
CONTRACT TIME : 730 CALENDAR DAYS

NOTE: THE BIDDER MUST PROVIDE EVIDENCE TO THE FDOT CONTRACTS ADMINISTRATION OFFICE PRIOR TO AWARD THAT THE CONTRACTOR OR SUBCONTRACTOR PERFORMING THE PAINTING, REHABILITATION OR DEMOLITION WORK ON THE BRIDGE COMPONENTS COATED WITH LEAD BASED PAINT IS CURRENTLY QP2 CATEGORY "A" CERTIFIED BY THE SOCIETY FOR PROTECTIVE COATINGS.

The improvements under this contract consist of reconstruction on SR 934.

FINPROJ(S) : 24998515201 (*) F.A. NO. : 6230011U COUNTIES : MIAMI-DADE

LOCAL NAME(*) : SR 934/HIALEAH EXPY S.R. NO.(*) : SR 934 US NO.(*) :
PROJ LIMITS(*): FROM SR 826/PALMETTO EXPY TO SR 823/NW 57TH AVE

A+B BREAKOUT

LBTABAB

RANK	VENDOR NAME	CALENDAR DAYS	STANDARD BID (A)	TIME BID (B)	TOTAL BID (A+B)
1	MAGNUM CONSTRUCTION MANAGEMENT CORP ., DBA MCM CORP.	600	$ 22,170,722.33	$ 6,000,000.00	$ 28,170,722.33
2	DE MOYA GROUP INC. (THE)	500	$ 23,313,775.29	$ 5,000,000.00	$ 28,313,775.29
3	ASTALDI CONSTRUCTION CORPORATION	620	$ 22,999,999.99	$ 6,200,000.00	$ 29,199,999.99
4	GILBERT SOUTHERN CORP.	560	$ 24,097,094.98	$ 5,600,000.00	$ 29,697,094.98

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MAGNUM CONSTRUCTION MANAGEMENT CORP ., DBA MCM CORP.	Responsive	Winning bid	$ 28,170,722.33	0.000%
2	DE MOYA GROUP INC. (THE)	Responsive		$ 28,313,775.29	0.507%
3	ASTALDI CONSTRUCTION CORPORATION	Responsive		$ 29,199,999.99	3.653%
4	GILBERT SOUTHERN CORP.	Responsive		$ 29,697,094.98	5.418%

LBTHEAD TABULATION OF BIDS

CALL ORDER : 006 PROPOSAL ID : T6017 PROPOSAL DESC :
LETTING DATE : 06/18/03 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE :
CONTRACT TIME : 730 CALENDAR DAYS

NOTE: THE BIDDER MUST PROVIDE EVIDENCE TO THE FDOT CONTRACTS ADMINISTRATION OFFICE PRIOR TO AWARD THAT THE CONTRACTOR OR SUBCONTRACTOR PERFORMING THE PAINTING, REHABILITATION OR DEMOLITION WORK ON THE BRIDGE COMPONENTS COATED WITH LEAD BASED PAINT IS CURRENTLY QP2 CATEGORY "A" CERTIFIED BY THE SOCIETY FOR PROTECTIVE COATINGS.

The improvements under this contract consist of reconstruction on SR 934.

FINPROJ(S) : 24998515201 (*) F.A. NO. : 6230011U COUNTIES : MIAMI-DADE

LOCAL NAME(*) : SR 934/HIALEAH EXPY S.R. NO.(*) : SR 934 US NO.(*) :
PROJ LIMITS(*): FROM SR 826/PALMETTO EXPY TO SR 823/NW 57TH AVE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES								
0005 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	136.000	LS	134968.36000	134968.36	100000.00000	100000.00	156000.00000	156000.00
0010 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	1500.000	LS	688435.19000	688435.19	200000.00000	200000.00	156000.00000	156000.00
0015 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	136.000	LS	248002.89000	248002.89	100000.00000	100000.00	195000.00000	195000.00
0020 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	1021.000	LS	629363.93000	629363.93	150000.00000	150000.00	158000.00000	158000.00
0025 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	519.000	LS	498081.15000	498081.15	150000.00000	150000.00	162280.00000	162280.00
0030 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	1500.000	LS	688435.19000	688435.19	200000.00000	200000.00	163960.00000	163960.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0035 2110 71 1 BRIDGE FENDER SYSTEM REMOVAL & DISPOSAL	48.800	M1	410.00000	20008.00	300.00000	14640.00	365.00000	17812.00
0040 2400 2 4 CONCRETE CLASS II (SUPERSTRUCTURE)	1763.900	M3	730.00000	1287647.00	900.00000	1587510.00	675.00000	1190632.50
0045 2400 2 5 CONCRETE CLASS II (SUBSTRUCTURE)	357.600	M3	1390.00000	497064.00	1500.00000	536400.00	1085.00000	387996.00
0050 2400 2 10 CONCRETE CLASS II (APPROACH SLABS)	355.600	M3	410.00000	145796.00	460.00000	163576.00	380.00000	135128.00
0055 2400 2 25 CONCRETE CLASS II (MASS)(SUBSTRUCTURE)	191.200	M3	410.00000	78392.00	800.00000	152960.00	905.00000	173036.00
0060 2400 4 5 CONCRETE CLASS IV (SUBSTRUCTURE)	219.600	M3	640.00000	140544.00	1000.00000	219600.00	1210.00000	265716.00
0065 2400 4 25 CONCRETE CLASS IV (MASS)(SUBSTRUCTURE)	365.400	M3	630.00000	230202.00	900.00000	328860.00	925.00000	337995.00
0070 2400 4104 CONCRETE CLASS IV (SUPERSTRUC LIGHTWEIGHT)	354.500	M3	710.00000	251695.00	1000.00000	354500.00	1007.00000	356981.50
0075 2400 7 BRIDGE FLOOR GROOVING	13973.000	M2	1.60000	22356.80	5.00000	69865.00	2.00000	27946.00
0080 2400143 CONCRETE SURFACES CLEANING & COATING	1624.700	M2	17.50000	28432.25	7.00000	11372.90	9.80000	15922.06
0085 2400147 COMPOSITE NEOPRENE PADS	1.140	M3	46600.00000	53124.00	45000.00000	51300.00	14305.00000	16307.70
0090 2401 70 4 SPALLED AREA RESTORE (PORTLAND CEMENT GROUT)	4.800	M3	1540.00000	7392.00	5000.00000	24000.00	5500.00000	26400.00
0095 2415 1 4 REINFORCING STEEL (SUPERSTRUCTURE)	328289.000	KG	1.14000	374249.46	1.20000	393946.80	1.00000	328289.00
0100 2415 1 5 REINFORCING STEEL (SUBSTRUCTURE)	121943.000	KG	1.17000	142673.31	1.20000	146331.60	1.15000	140234.45
0105 2415 1 9 REINFORCING STEEL (APPROACH SLABS)	41280.000	KG	1.17000	48297.60	1.20000	49536.00	1.02000	42105.60

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0110 2450 1001 PRESTRESSED BEAMS (F&I)(TYPE II)	122.400	M1	310.00000	37944.00	260.00000	31824.00	300.00000	36720.00
0115 2450 1201 PRESTRESSED BEAMS (F&I)(TYPE II MODIFIED)	244.600	M1	210.00000	51366.00	260.00000	63596.00	250.00000	61150.00
0120 2451 70 PRESTRESSED SOIL ANCHORS (F&I)(W/ STANDARD TESTS)	8.000	EA	3000.00000	24000.00	5000.00000	40000.00	5300.00000	42400.00
0125 2451 70 1 PRESTRESSED SOIL ANCHORS (PERFORMANCE TEST)	2.000	EA	300.00000	600.00	100.00000	200.00	330.00000	660.00
0130 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1500.00000	1500.00	10000.00000	10000.00	13000.00000	13000.00
0135 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1500.00000	1500.00	10000.00000	10000.00	13000.00000	13000.00
0140 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1500.00000	1500.00	10000.00000	10000.00	13000.00000	13000.00
0145 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1500.00000	1500.00	10000.00000	10000.00	13000.00000	13000.00
0150 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	3500.00000	3500.00	10000.00000	10000.00	13000.00000	13000.00
0155 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	3500.00000	3500.00	10000.00000	10000.00	13000.00000	13000.00
0160 2455 34 3 PILING (PRESTRESSED CONCRETE)(455MM SQ)	4953.600	M1	100.00000	495360.00	60.00000	297216.00	165.00000	817344.00
0165 2455 35 4 PILING(STEEL)(HP 310X 79)	276.600	M1	240.00000	66384.00	200.00000	55320.00	130.00000	35958.00
0170 2455133 SHEET PILING STEEL	1343.100	M2	230.00000	308913.00	200.00000	268620.00	215.00000	288766.50
0175 2455133 1 SHEET PILING STEEL (TEMPORARY)	580.000	M2	140.00000	81200.00	100.00000	58000.00	150.00000	87000.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0180 2455137 TEST LOAD (DYNAMIC)	13.000	EA	1000.00000	13000.00	2500.00000	32500.00	1600.00000	20800.00
0185 2455143 3 TEST PILES(PREST CONC)(455MM SQ)	224.600	M1	140.00000	31444.00	200.00000	44920.00	535.00000	120161.00
0190 2455144 4 TEST PILES(STEEL)(HP 310 X 79)	50.100	M1	130.00000	6513.00	200.00000	10020.00	250.00000	12525.00
0195 2459 71 SHEETING POLYETHELENE ON CONCRETE PILES	373.000	M2	17.25000	6434.25	10.00000	3730.00	17.00000	6341.00
0200 2460 2 1 STRUCTURAL STEEL (CARBON) 24998515201	22062.000	LS	53240.00000	53240.00	100000.00000	100000.00	157000.00000	157000.00
0205 2460 2 1 STRUCTURAL STEEL (CARBON) 24998515201	22071.000	LS	72540.00000	72540.00	100000.00000	100000.00	72824.00000	72824.00
0210 2460 2 1 STRUCTURAL STEEL (CARBON) 24998515201	14616.000	LS	52400.00000	52400.00	100000.00000	100000.00	60637.00000	60637.00
0215 2460 2 1 STRUCTURAL STEEL (CARBON) 24998515201	49237.000	LS	56800.00000	56800.00	100000.00000	100000.00	149690.00000	149690.00
0220 2460 2 2 STRUCTURAL STEEL (LOW ALLOY) 24998515201	389432.000	LS	775850.00000	775850.00	1000000.00000	1000000.00	1335272.00000	1335272.00
0225 2460 2 2 STRUCTURAL STEEL (LOW ALLOY) 24998515201	253065.000	LS	622500.00000	622500.00	1000000.00000	1000000.00	1251000.00000	1251000.00
0230 2460 2 2 STRUCTURAL STEEL (LOW ALLOY) 24998515201	389432.000	LS	822650.00000	822650.00	1000000.00000	1000000.00	800000.00000	800000.00
0235 2460 2 2 STRUCTURAL STEEL (LOW ALLOY) 24998515201	287343.000	LS	685425.00000	685425.00	1000000.00000	1000000.00	928000.00000	928000.00
0240 2460 2 13 STRUCTURAL STEEL (BOLTS, NUTS, WASHERS & PLATES) 24998515201	6322.000	LS	18500.00000	18500.00	100000.00000	100000.00	21835.00000	21835.00
0245 2460 2 13 STRUCTURAL STEEL (BOLTS, NUTS, WASHERS & PLATES) 24998515201	10383.000	LS	21390.00000	21390.00	100000.00000	100000.00	21835.00000	21835.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	(1) MAGNUM CONSTRUCTION MANAGEM AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	(2) DE MOYA GROUP INC. (THE) AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	(3) ASTALDI CONSTRUCTION CORPORATIO AMOUNT
0250 2460 2 13 STRUCTURAL STEEL (BOLTS, NUTS, WASHERS & PLATES) 24998515201	6456.000	LS	42500.00000	42500.00	100000.00000	100000.00	63670.00000	63670.00
0255 2460 2 13 STRUCTURAL STEEL (BOLTS, NUTS, WASHERS & PLATES) 24998515201	6456.000	LS	40850.00000	40850.00	100000.00000	100000.00	34450.00000	34450.00
0260 2460 7 4 EXPANSION JOINT SEAL (STRIP ELASTOMERIC)	150.000	M1	350.00000	52500.00	480.00000	72000.00	230.00000	34500.00
0265 2460111 13 POST TENSIONING TENDONS (SUBSTRUCTURE STRAND)	873.000	KG	72.00000	62856.00	75.00000	65475.00	90.00000	78570.00
0270 2521 5 1 TRAF RAILING BAR CONC(BR) 815MM F SHAPE	1804.700	M1	210.00000	378987.00	150.00000	270705.00	190.00000	342893.00
0275 2521 5 9 TRAF RAILING BAR CONC(BR)(SPECIAL)	44.400	M1	560.00000	24864.00	600.00000	26640.00	180.00000	7992.00
0280 2524 2 2 SLOPE PAVEMENT CONCRETE (100MM THICK)	378.000	M2	52.00000	19656.00	80.00000	30240.00	50.00000	18900.00
0285 2530 1 RIPRAP (SAND-CEMENT)	132.800	M3	340.00000	45152.00	300.00000	39840.00	385.00000	51128.00
0290 2560 1 PAINTING STRUCTURAL STEEL 24998515201	471.000	LS	188500.00000	188500.00	100000.00000	100000.00	188055.00000	188055.00
0295 2560 1 PAINTING STRUCTURAL STEEL 24998515201	471.000	LS	188500.00000	188500.00	100000.00000	100000.00	188055.00000	188055.00
SECTION TOTALS				$ 11,576,978.38		$ 11,475,244.30		$ 11,867,873.31
SECTION 0002 ROADWAY								
0300 2101 1 MOBILIZATION 24998515201		LUMP	1099105.00000	1099105.00	2300000.00000	2300000.00	2343167.00000	2343167.00
0305 2102 1 MAINTENANCE OF TRAFFIC 24998515201	730.000	LS	1570341.39000	1570341.39	1200000.00000	1200000.00	648497.96000	648497.96
0310 2102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	200.000	M3	48.25000	9650.00	20.00000	4000.00	53.00000	10600.00
0315 2102 14 TRAFFIC CONTROL OFFICER	800.000	MH	32.00000	25600.00	40.00000	32000.00	38.00000	30400.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	(1) AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	(2) AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	(3) AMOUNT
0320 2102 60 WORK ZONE SIGNS	54556.000	ED	0.23000	12547.88	0.01000	545.56	0.24000	13093.44
0325 2102 71 11 BARRIER WALL (TEMPORARY)(F&I)(CONCRETE)	4762.000	M1	46.25000	220242.50	0.01000	47.62	74.00000	352388.00
0330 2102 71 21 BARRIER WALL (TEMPORARY)(RELOCATE)(CONCRETE)	6391.000	M1	6.00000	38346.00	0.01000	63.91	13.60000	86917.60
0335 2102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	128899.000	ED	0.21000	27068.79	0.26000	33513.74	0.25000	32224.75
0340 2102 74 2 BARRICADE (TEMPORARY)(TYPE III) (1800MM)	20946.000	ED	0.40000	8378.40	0.40000	8378.40	0.45000	9425.70
0345 2102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	35522.000	ED	0.39000	13853.58	0.39000	13853.58	0.65000	23089.30
0350 2102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	3921.000	EA	3.00000	11763.00	2.90000	11370.90	3.50000	13723.50
0355 2102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	125185.000	ED	0.15000	18777.75	0.15000	18777.75	0.19000	23785.15
0360 2102 89 7 IMPACT ATTEN VEHIC (TEMP)(REDIRECTIVE OPTION)	32.000	LO	1600.00000	51200.00	1000.00000	32000.00	1800.00000	57600.00
0365 2102 99 SIGN VARIABLE MESSAGE (TEMPORARY)	35.000	ED	50.00000	1750.00	55.00000	1925.00	36.00000	1260.00
0370 2102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	1374.000	M1	6.80000	9343.20	7.00000	9618.00	5.30000	7282.20
0375 2102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	7419.000	M1	1.40000	10386.60	1.00000	7419.00	5.00000	37095.00
0380 2102911 3 PAVT MARKING REMOVABLE (WHITE/BLACK)(OTHER)	52.000	M2	39.00000	2028.00	15.00000	780.00	10.70000	556.40
0385 2102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	5820.000	M1	6.40000	37248.00	1.00000	5820.00	5.00000	29100.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0390 2104 1 ARTIFICIAL COVERINGS	493.000	M2	0.70000	345.10	5.00000	2465.00	2.25000	1109.25
0395 2104 4 MOWING	30.000	HA	550.00000	16500.00	300.00000	9000.00	83.00000	2490.00
0400 2104 5 SANDBAGGING	7.200	M3	340.00000	2448.00	100.00000	720.00	135.00000	972.00
0405 2104 6 SLOPE DRAINS (TEMPORARY)	56.000	M1	87.00000	4872.00	150.00000	8400.00	67.00000	3752.00
0410 2104 11 1 TURBIDITY BARRIER FLOATING (SPECIAL)	162.000	M1	61.00000	9882.00	40.00000	6480.00	26.00000	4212.00
0415 2104 13 1 SILT FENCE STAKED (TYPE III)	6140.400	M1	2.70000	16579.08	3.00000	18421.20	2.20000	13508.88
0420 2104 15 SOIL TRACKING PREVENTION DEVICE	2.000	EA	6120.00000	12240.00	1000.00000	2000.00	2665.00000	5330.00
0425 2104 16 ROCK BAGS	1900.000	EA	2.60000	4940.00	1.00000	1900.00	5.50000	10450.00
0430 2109 71 5 FIELD OFFICE (140 M2)	730.000	DA	29.75000	21717.50	10.00000	7300.00	130.00000	94900.00
0435 2110 1 1 CLEARING AND GRUBBING 24998515201	7.590	LS	298093.26000	298093.26	1150000.00000	1150000.00	363000.00000	363000.00
0445 2110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24998515201		LUMP	2500.00000	2500.00	30000.00000	30000.00	3090.00000	3090.00
0450 2120 1 EXCAVATION REGULAR	12742.000	M3	5.60000	71355.20	10.00000	127420.00	5.65000	71992.30
0455 2120 6 EMBANKMENT	13300.000	M3	14.75000	196175.00	25.00000	332500.00	10.00000	133000.00
0460 2160 4 STABILIZATION TYPE B	36548.000	M2	3.16000	115491.68	0.25000	9137.00	1.90000	69441.20
0465 2285701 BASE OPTIONAL (BASE GROUP M1)	4687.000	M2	10.00000	46870.00	7.50000	35152.50	15.35000	71945.45
0470 2285709 BASE OPTIONAL (BASE GROUP M9)	24941.000	M2	9.74000	242925.34	11.00000	274351.00	11.00000	274351.00
0475 2300 1 1 BITUMINOUS MATERIAL (PRIME COAT)	2244.000	LI	0.01000	22.44	0.50000	1122.00	0.60000	1346.40
0480 2300 1 3 BITUMINOUS MATERIAL (TACK COAT)	35157.000	LI	0.50000	17578.50	0.32000	11250.24	0.30000	10547.10

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	(1) MAGNUM CONSTRUCTION MANAGEM AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	(2) DE MOYA GROUP INC. (THE) AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	(3) ASTALDI CONSTRUCTION CORPORATIO AMOUNT
0485 2327 70050 MILLING EXISTING ASPHALT PAVT (50MM AVG DEPTH)	48782.000	M2	1.72000	83905.04	2.00000	97564.00	2.40000	117076.80
0490 2331 2 ASPHALTIC CONCRETE TYPE S	411.500	MT	88.00000	36212.00	160.00000	65840.00	196.00000	80654.00
0495 2334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	10179.600	MT	55.00000	559878.00	60.00000	610776.00	57.00000	580237.20
0500 2337 7 7 ASPH CONC FRICTION COURSE (INC RUBBER)(FC 9.5)	5626.600	MT	66.00000	371355.60	65.00000	365729.00	68.00000	382608.80
0505 2339 1 ASPHALT PAVEMENT MISCELLANEOUS	125.100	MT	110.00000	13761.00	100.00000	12510.00	70.00000	8757.00
0510 2400 1 2 CONCRETE CLASS I (ENDWALLS)	27.100	M3	1850.00000	50135.00	1000.00000	27100.00	900.00000	24390.00
0515 2400 1 11 CONCRETE CLASS I (RETAINING WALLS)	257.500	M3	230.00000	59225.00	600.00000	154500.00	535.00000	137762.50
0520 2400 1 15 CONCRETE CLASS I (MISCELLANEOUS	28.200	M3	1230.00000	34686.00	500.00000	14100.00	570.00000	16074.00
0525 2425 1351 INLETS (CURB) (TYPE P-5) (<3M)	28.000	EA	2690.00000	75320.00	2400.00000	67200.00	2460.00000	68880.00
0530 2425 1361 INLETS (CURB) (TYPE P-6) (<3M)	11.000	EA	2940.00000	32340.00	2700.00000	29700.00	2650.00000	29150.00
0535 2425 1451 INLETS (CURB) (TYPE J-5) (<3M)	9.000	EA	3720.00000	33480.00	4400.00000	39600.00	3030.00000	27270.00
0540 2425 1452 INLETS (CURB) (TYPE J-5) (>3M)	2.000	EA	4670.00000	9340.00	4500.00000	9000.00	4170.00000	8340.00
0545 2425 1461 INLETS (CURB) (TYPE J-6) (<3M)	5.000	EA	2141.05000	10705.25	4800.00000	24000.00	4447.00000	22235.00
0550 2425 1521 INLETS (DT BOT) (TYPE C) (<3M)	3.000	EA	2150.00000	6450.00	2300.00000	6900.00	1590.00000	4770.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	(1) MAGNUM CONSTRUCTION MANAGEM AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	(2) DE MOYA GROUP INC. (THE) AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	(3) ASTALDI CONSTRUCTION CORPORATIO AMOUNT
0555 2425 1541 INLETS (DT BOT) (TYPE D) (<3M)	2.000	EA	2470.00000	4940.00	2700.00000	5400.00	2050.00000	4100.00
0560 2425 1891 INLETS (BARRIER WALL) (<3M)	23.000	EA	3130.00000	71990.00	2500.00000	57500.00	2788.00000	64124.00
0565 2425 1892 INLETS (BARRIER WALL) (>3M)	3.000	EA	9300.00000	27900.00	3500.00000	10500.00	2920.00000	8760.00
0570 2425 1893 INLETS (BARRIER WALL) (J BOTTOM, <3M)	2.000	EA	3810.00000	7620.00	4000.00000	8000.00	3850.00000	7700.00
0575 2425 1894 INLETS (BARRIER WALL) (J BOTTOM, >3M)	3.000	EA	9430.00000	28290.00	4500.00000	13500.00	4200.00000	12600.00
0580 2425 2 41 MANHOLES (P-7) (<3M)	4.000	EA	2620.00000	10480.00	2200.00000	8800.00	1930.00000	7720.00
0585 2425 2 42 MANHOLES (P-7) (>3M)	2.000	EA	5490.00000	10980.00	4400.00000	8800.00	3275.00000	6550.00
0590 2425 2 61 MANHOLES (P-8) (<3M)	5.000	EA	2550.00000	12750.00	2500.00000	12500.00	2250.00000	11250.00
0595 2425 2 62 MANHOLES (P-8) (>3M)	2.000	EA	3620.00000	7240.00	3200.00000	6400.00	2365.00000	4730.00
0600 2425 2 71 MANHOLES (J-7) (<3M)	9.000	EA	4830.00000	43470.00	5000.00000	45000.00	4960.00000	44640.00
0605 2425 2 72 MANHOLES (J-7) (>3M)	6.000	EA	5130.00000	30780.00	7000.00000	42000.00	5560.00000	33360.00
0610 2425 2103 MANHOLES (SPECIAL) (PARTIAL)	3.000	EA	3340.00000	10020.00	1500.00000	4500.00	1665.00000	4995.00
0615 2430171125 PIPE CULV(OPT MATL)ROUND(450MM SS)	1854.400	M1	150.00000	278160.00	130.00000	241072.00	126.00000	233654.40

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0620 2430171129 PIPE CULV(OPT MATL)ROUND(600MM SS)	251.200	M1	190.00000	47728.00	150.00000	37680.00	183.00000	45969.60
0625 2430171133 PIPE CULV(OPT MATL)ROUND(750MM SS)	446.500	M1	210.00000	93765.00	190.00000	84835.00	244.00000	108946.00
0630 2430171140 PIPE CULV(OPT MATL)ROUND(1050MM SS)	45.600	M1	240.00000	10944.00	240.00000	10944.00	385.00000	17556.00
0635 2430171155 PIPE CULV(OPT MATL)ROUND(3900MM SS)	12.600	M1	3770.00000	47502.00	5000.00000	63000.00	2200.00000	27720.00
0640 2430171225 PIPE CULV(OPT MATL)OTHER(450MM SS)	26.200	M1	200.00000	5240.00	180.00000	4716.00	275.00000	7205.00
0645 2430171229 PIPE CULV(OPT MATL)OTHER(600MM SS)	132.000	M1	230.00000	30360.00	200.00000	26400.00	180.00000	23760.00
0650 2430171238 PIPE CULV(OPT MATL)OTHER(900MM SS)	140.100	M1	310.00000	43431.00	260.00000	36426.00	302.00000	42310.20
0655 2430984129 MITERED END SECTION (OPTIONAL ROUND) (600MM SD)	1.000	EA	1570.00000	1570.00	2000.00000	2000.00	2390.00000	2390.00
0660 2443 70 3 FRENCH DRAINS (450MM)	23.300	M1	280.00000	6524.00	300.00000	6990.00	1000.00000	23300.00
0665 2443 70 5 FRENCH DRAINS (750MM)	466.800	M1	300.00000	140040.00	360.00000	168048.00	422.00000	196989.60
0670 2443 70 6 FRENCH DRAINS (900MM)	770.100	M1	320.00000	246432.00	400.00000	308040.00	487.00000	375038.70
0675 2455112 4 PILE AUGER GROUTED (760MM DIA)	283.500	M1	260.00000	73710.00	270.00000	76545.00	225.00000	63787.50
0680 2460 5 ENDWALL GRATE	112.000	KG	36.00000	4032.00	60.00000	6720.00	36.00000	4032.00
0685 2520 1 2 CURB & GUTTER CONCRETE (TYPE F)	6232.500	M1	35.25000	219695.63	31.50000	196323.75	33.50000	208788.75
0690 2520 2 2 CURB CONCRETE (TYPE B)	52.500	M1	38.25000	2008.13	40.00000	2100.00	33.00000	1732.50
0695 2520 5 41 TRAFFIC SEPARATOR CONC. (TYPE IV) (1.2M WIDE)	279.900	M1	74.00000	20712.60	80.00000	22392.00	74.00000	20712.60

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0700 2520 70 TRAFFIC SEPARATOR CONC. (SPECIAL)	464.600	M2	65.00000	30199.00	75.00000	34845.00	61.00000	28340.60
0705 2521 1 BARRIER WALL CONCRETE (CAST IN PLACE	592.900	M1	210.00000	124509.00	150.00000	88935.00	90.00000	53361.00
0710 2521 72 3 BARRIER WALL CONCRETE (RIGID-SHOULDER)	1764.500	M1	380.00000	670510.00	270.00000	476415.00	222.00000	391719.00
0715 2521 72 4 BARRIER WALL CONCRETE (RIGID-RETAINING)	205.000	M1	380.00000	77900.00	270.00000	55350.00	238.00000	48790.00
0720 2522 1 SIDEWALK CONCRETE (100MM)	389.000	M2	24.00000	9336.00	30.00000	11670.00	21.00000	8169.00
0725 2524 1 19 DITCH PAVEMENT CONCRETE (75MM THICK)(REINFORCD)	87.900	M2	59.00000	5186.10	100.00000	8790.00	35.00000	3076.50
0730 2530 1 RIPRAP (SAND-CEMENT)	83.000	M3	340.00000	28220.00	400.00000	33200.00	380.00000	31540.00
0735 2534 72 12 BARRIER WALL NOISE (PERMANENT)	588.000	M2	290.00000	170520.00	240.00000	141120.00	375.00000	220500.00
0740 2536 1 1 GUARDRAIL (ROADWAY)	209.500	M1	42.50000	8903.75	42.50000	8903.75	48.00000	10056.00
0745 2536 1 5 GUARDRAIL (ROADWAY, THRIE BEAM)	483.600	M1	51.00000	24663.60	54.40000	26307.84	56.00000	27081.60
0750 2536 2 GUARDRAIL (SHOP-BENT PANELS)	22.900	M1	46.50000	1064.85	46.50000	1064.85	63.00000	1442.70
0755 2536 7 GUARDRAIL POST SPECIAL	182.000	EA	87.00000	15834.00	170.80000	31085.60	96.00000	17472.00
0760 2536 73 GUARDRAIL REMOVAL	2703.100	M1	6.00000	16218.60	6.00000	16218.60	12.00000	32437.20
0765 2536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	4.000	EA	1630.00000	6520.00	2241.00000	8964.00	1815.00000	7260.00
0770 2536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY (PARALLEL)	3.000	EA	2570.00000	7710.00	2566.00000	7698.00	2897.00000	8691.00
0775 2536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	4.000	EA	420.00000	1680.00	419.00000	1676.00	476.00000	1904.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0780 2544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGUARD)	1.000	EA	11800.00000	11800.00	15000.00000	15000.00	26840.00000	26840.00
0785 2548 10 RETAINING WALL SYSTEM (PERMANENT)	1709.000	M2	210.00000	358890.00	240.00000	410160.00	200.00000	341800.00
0790 2550 2 FENCING, TYPE B	4115.800	M1	24.00000	98779.20	25.00000	102895.00	26.00000	107010.80
0792 2550 2 8 FENCING, TYPE B (3.0M HT W/BARB WIRE ATTACHMENT)	410.100	M1	250.00000	102525.00	33.00000	13533.30	60.00000	24606.00
0795 2550 3 2 FENCE CORNER POST ASSM (TYPE B)	45.000	EA	230.00000	10350.00	200.00000	9000.00	250.00000	11250.00
0800 2550 5 1 FENCE PULL POST ASSM (TYPE B)	44.000	EA	190.00000	8360.00	200.00000	8800.00	207.00000	9108.00
0803 2550 5 5 FENCE PULL POST ASSM (TYPE B) (3.0M HT)	4.000	EA	310.00000	1240.00	300.00000	1200.00	207.00000	828.00
0805 2550 6 1 FENCE END POST ASSM (TYPE B)	24.000	EA	190.00000	4560.00	200.00000	4800.00	207.00000	4968.00
0809 2550 6 5 FENCE END POST ASSM (TYPE B) (3.0M HT)	2.000	EA	250.00000	500.00	300.00000	600.00	207.00000	414.00
0810 2563 3 ANTI-GRAFFITI COATING(SACRIFICIAL)	588.000	M2	5.60000	3292.80	10.00000	5880.00	6.00000	3528.00
0815 2575 1 1 SODDING (BAHIA)	49259.000	M2	1.88000	92606.92	1.88000	92606.92	2.30000	113295.70
0820 2577 70 SHOULDER REWORK	333.000	M2	10.00000	3330.00	2.50000	832.50	8.00000	2664.00
0825 2999 10 CALENDAR DAYS (TIME BID)	10000.000	DD	600.00000	6000000.00	500.00000	5000000.00	620.00000	6200000.00
0830 2999 16 PARTNERING (DO NOT BID) 24998515201		LUMP	30000.00000	30000.00	30000.00000	30000.00	30000.00000	30000.00
0835 2999 20 DISPUTES REVIEW BOARD (DO NOT BID)	20.000	DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0840 2999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)		LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION TOTALS				$ 15,304,481.26		$ 15,612,934.51		$ 15,962,423.83
SECTION 0003 SIGNING								

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0850 2700 40 1 SIGN SINGLE POST (< 1.25)	59.000	AS	200.00000	11800.00	199.00000	11741.00	230.00000	13570.00
0855 2700 40 2 SIGN SINGLE POST (1.25 OR GREATER)	2.000	AS	720.00000	1440.00	724.00000	1448.00	920.00000	1840.00
0860 2700 41 10 SIGN MULTI POST (5 OR LESS)	5.000	AS	2770.00000	13850.00	2766.00000	13830.00	2075.00000	10375.00
0865 2700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	71.000	AS	39.00000	2769.00	39.10000	2776.10	2.00000	142.00
0870 2700 46 12 SIGN EXISTING (REMOVAL) (MULTI-POST)	1.000	AS	310.00000	310.00	313.00000	313.00	775.00000	775.00
0875 2700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	5.000	AS	120.00000	600.00	121.00000	605.00	64.00000	320.00
0880 2706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1706.000	EA	4.40000	7506.40	3.25000	5544.50	4.55000	7762.30
0885 2710 5 1 GUIDE LINES (DOTTED)(PAINT) (WHITE)	107.000	M1	1.00000	107.00	1.06000	113.42	3.15000	337.05
0890 2710 6 DIRECTIONAL ARROW (PAINTED)	304.000	EA	26.00000	7904.00	20.00000	6080.00	29.00000	8816.00
0895 2710 7 PAVEMENT MESSAGE, PAINTED	23.000	EA	61.00000	1403.00	35.00000	805.00	55.00000	1265.00
0900 2710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 150MM)	68092.000	M1	0.59000	40174.28	0.10000	6809.20	0.50000	34046.00
0905 2710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 200MM)	1455.000	M1	0.70000	1018.50	0.80000	1164.00	1.45000	2109.75
0910 2710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 300MM)	2172.000	M1	2.00000	4344.00	2.00000	4344.00	2.85000	6190.20
0920 2710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 450MM)	670.000	M1	3.20000	2144.00	2.00000	1340.00	4.20000	2814.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	(1) MAGNUM CONSTRUCTION MANAGEM AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	(2) DE MOYA GROUP INC. (THE) AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	(3) ASTALDI CONSTRUCTION CORPORATIO AMOUNT
0925 2710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 600MM)	1164.000	M1	5.50000	6402.00	3.00000	3492.00	5.40000	6285.60
0930 2710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (150MM)	23673.000	M1	0.65000	15387.45	0.39000	9232.47	0.50000	11836.50
0935 2710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (200MM)	4217.000	M1	0.70000	2951.90	2.00000	8434.00	1.45000	6114.65
0940 2710 26181 TRAFFIC STRIPE SOLID (YELLOW) (450MM)	1563.000	M1	3.20000	5001.60	2.00000	3126.00	4.35000	6799.05
0945 2710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)	10571.000	M1	0.85000	8985.35	0.85000	8985.35	1.35000	14270.85
0950 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	2034.800	M2	10.25000	20856.70	11.00000	22382.80	21.00000	42730.80
SECTION TOTALS				$ 154,955.18		$ 112,565.84		$ 178,399.75
SECTION 0004 LIGHTING								
0955 2400 1 15 CONCRETE CLASS I (MISCELLANEOUS	91.000	M3	170.00000	15470.00	313.00000	28483.00	325.00000	29575.00
0960 2715 2112 CONDUIT(F&I UNDERGROUND)(PVC SCH 40) (41 TO 63)	4920.000	M1	14.00000	68880.00	14.10000	69372.00	14.65000	72078.00
0965 2715 2212 CONDUIT(F&I UNDERPAVEMENT)(PVC SCH 40) (41 TO 63)	442.000	M1	53.00000	23426.00	52.50000	23205.00	54.00000	23868.00
0970 2715 2331 CONDUIT(F&I SURFACE MOUNT)(RIGID GALV) (< 41)	320.000	M1	45.75000	14640.00	45.80000	14656.00	47.00000	15040.00
0975 2715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	3.000	EA	2990.00000	8970.00	2992.00000	8976.00	3106.00000	9318.00
0980 2715 7 41 LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)	2.000	EA	160.00000	320.00	157.00000	314.00	163.00000	326.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	(1) MAGNUM CONSTRUCTION MANAGEM AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	(2) DE MOYA GROUP INC. (THE) AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	(3) ASTALDI CONSTRUCTION CORPORATIO AMOUNT
0985 2715 10 2 LIGHT POLE FOUNDATION (F&I)	2.000	EA	450.00000	900.00	450.00000	900.00	468.00000	936.00
0990 2715 11125 LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)	9.000	EA	260.00000	2340.00	258.00000	2322.00	270.00000	2430.00
0995 2715 11525 LUMINAIRE (REMOVE)(UNDERDECK, WALL MOUNT)	4.000	EA	78.00000	312.00	78.10000	312.40	81.00000	324.00
1000 2715 14 11 PULL BOX (F&I) (ROADSIDE)	105.000	EA	290.00000	30450.00	290.00000	30450.00	300.00000	31500.00
1005 2715 14 12 PULL BOX (F&I) (SIDEWALK)	6.000	EA	370.00000	2220.00	369.00000	2214.00	385.00000	2310.00
1010 2715111104 CONDUCTOR (F&I)(INSULATED) (NO. 6)	20840.000	M1	2.30000	47932.00	2.30000	47932.00	2.40000	50016.00
1015 2715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	91.000	EA	900.00000	81900.00	896.00000	81536.00	930.00000	84630.00
1020 2715500 3 POLE CABLE DISTRIBUTION SYSTEM(WALL MOUNT)	18.000	EA	950.00000	17100.00	949.00000	17082.00	985.00000	17730.00
1025 2715511112 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(12M)	10.000	EA	2020.00000	20200.00	2023.00000	20230.00	2100.00000	21000.00
1030 2715511114 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(14M)	79.000	EA	2100.00000	165900.00	2097.00000	165663.00	2180.00000	172220.00
1035 2715513114 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(14M)	3.000	EA	1840.00000	5520.00	1839.00000	5517.00	1910.00000	5730.00
1040 2715540000 LIGHT POLE COMP (RELOCATE)	2.000	EA	1050.00000	2100.00	983.00000	1966.00	1020.00000	2040.00
1045 2715550000 LIGHT POLE COMP (REMOVE)	52.000	EA	240.00000	12480.00	222.00000	11544.00	230.00000	11960.00
1050 2715575114 LIGHT POLE COMP(F&I W/VIB DPR SGL ARM ALUM BM14M)	15.000	EA	1960.00000	29400.00	1963.00000	29445.00	2040.00000	30600.00
SECTION TOTALS				$ 550,460.00		$ 562,119.40		$ 583,631.00

SECTION 0005 SIGNALIZATION

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1055 2630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	2672.300	M1	13.75000	36744.13	13.70000	36610.51	14.00000	37412.20
1060 2630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	1088.900	M1	43.75000	47639.38	43.70000	47584.93	45.00000	49000.50
1065 2630 1 15 CONDUIT (FURNISH & INSTALL)(BRIDGE MOUNT)	391.000	M1	54.00000	21114.00	53.90000	21074.90	55.00000	21505.00
1070 2632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	5.000	PI	2020.00000	10100.00	2020.00000	10100.00	2100.00000	10500.00
1075 2632 8112 CABLE (INTERCONNECT)(F&I) (UNDERGROUND)	2924.000	M1	2.50000	7310.00	2.50000	7310.00	2.60000	7602.40
1080 2635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	120.000	EA	300.00000	36000.00	297.00000	35640.00	308.00000	36960.00
1085 2639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	4.000	AS	520.00000	2080.00	517.00000	2068.00	535.00000	2140.00
1090 2639 2 1 ELECTRICAL SERVICE WIRE (F&I)	70.000	M1	2.30000	161.00	2.30000	161.00	2.40000	168.00
1095 2649440 M/ARM (F&I/HIGH LOADING)(SPECIAL DESIGN	17.000	EA	7880.00000	133960.00	7884.00000	134028.00	8185.00000	139145.00
1100 2650 51311 SIGNAL TRAFFIC (F&I) STD(3 SECTION)(1 DIRECTION)	29.000	AS	480.00000	13920.00	484.00000	14036.00	502.00000	14558.00
1105 2650 51411 SIGNAL TRAFFIC (F&I) STD(4 SECTION)(1 DIRECTION)	3.000	AS	1600.00000	4800.00	534.00000	1602.00	555.00000	1665.00
1110 2650 51511 SIGNAL TRAFFIC (F&I) STD(5 SECTION)(1 DIRECTION)	14.000	AS	670.00000	9380.00	673.00000	9422.00	700.00000	9800.00
1115 2653171 SIGNAL PEDESTRIAN (F&I)(NEON INT SYS LOW WATT)	4.000	AS	500.00000	2000.00	498.00000	1992.00	518.00000	2072.00
1120 2659101 SIGNAL HEAD AUXILARIES (BACK PLATE)	19.000	EA	53.00000	1007.00	53.20000	1010.80	55.00000	1045.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1125 2659107 SIGNAL HEAD AUXILARIES (ALUMINUM PEDESTAL)	1.000	EA	720.00000	720.00	715.00000	715.00	742.00000	742.00
1130 2659118 SIGNAL HEAD AUXILARIES (BACK PLATES 5 SECT CLU)	9.000	EA	97.00000	873.00	96.70000	870.30	100.00000	900.00
1135 2660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	23.000	EA	130.00000	2990.00	126.70000	2914.10	131.00000	3013.00
1140 2660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	37.000	AS	640.00000	23680.00	640.00000	23680.00	665.00000	24605.00
1145 2665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	8.000	EA	97.00000	776.00	96.50000	772.00	100.00000	800.00
1150 2670 5120 TR CONTROL ASSEMBLY F&I 170 PRE(NONE)	4.000	AS	11400.00000	45600.00	11403.00000	45612.00	11840.00000	47360.00
1155 2680106 SYSTEM CONTROL EQUIP(F&I)(COMMUNICATION INTERFAC)	4.000	EA	570.00000	2280.00	569.00000	2276.00	590.00000	2360.00
1160 2685120 SYSTEM AUXILIARIES (TELEMENTRY TRANSCEIVER)	4.000	EA	1220.00000	4880.00	1221.00000	4884.00	1270.00000	5080.00
1165 2685124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	4.000	EA	1220.00000	4880.00	1221.00000	4884.00	1270.00000	5080.00
1170 2690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	37.000	EA	37.00000	1369.00	37.00000	1369.00	38.00000	1406.00
1175 2690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000	EA	44.00000	88.00	44.00000	88.00	45.00000	90.00
1180 2690 31 SIGNAL PEDESTAL REMOVAL	1.000	EA	44.00000	44.00	43.90000	43.90	46.00000	46.00
1185 2690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	8.000	M1	240.00000	1920.00	235.00000	1880.00	244.00000	1952.00
1190 2690 33 2 POLE REMOVAL (DEEP BOLT ON ATTACH)	9.000	M1	530.00000	4770.00	527.00000	4743.00	545.00000	4905.00
1195 2690 50 CNTRL ASSEM REMOVE	4.000	EA	160.00000	640.00	157.00000	628.00	163.00000	652.00

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	(1) MAGNUM CONSTRUCTION MANAGEM AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	(2) DE MOYA GROUP INC. (THE) AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	(3) ASTALDI CONSTRUCTION CORPORATIO AMOUNT
1200 2690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000	EA	39.00000	312.00	39.10000	312.80	40.00000	320.00
1205 2690 80 SPAN WIRE ASSEMBLY REMOVE	2.000	EA	470.00000	940.00	469.00000	938.00	485.00000	970.00
1210 2690 90 CONDUIT & CABLING REMOVAL	4.000	PI	1180.00000	4720.00	1183.00000	4732.00	1228.00000	4912.00
1215 2690100 SIGNAL EQUIPMENT MISCELLANEOUS REMOVAL	5.000	PI	1250.00000	6250.00	1249.00000	6245.00	1300.00000	6500.00
1220 2700 48 18 SIGN PANEL (F&I) (1. 75 OR LESS)	20.000	EA	150.00000	3000.00	150.00000	3000.00	155.00000	3100.00
1225 2745 70 12 TMS IND LOOP ASSEM (F&I)(2 LOOPS PER LANE)	12.000	AS	960.00000	11520.00	959.00000	11508.00	995.00000	11940.00
1230 2746 71212 TMS CABINET (TYPE 4)(F&I)(BASE MNT)(2 BACKPLANE)	2.000	EA	2710.00000	5420.00	2714.00000	5428.00	2815.00000	5630.00
SECTION TOTALS				$ 453,887.51		$ 450,163.24		$ 465,936.10
SECTION 0006 LANDSCAPE / PERIPHERAL								
1235 2580327 2 SMALL TREE,SHRUBS OR GROUND COVER RELOCATION	244.000	EA	450.00000	109800.00	320.00000	78080.00	490.00000	119560.00
1240 2580332 2 TREE REMOVAL (CUT & REMOVE)	54.000	EA	300.00000	16200.00	300.00000	16200.00	330.00000	17820.00
1245 2580340 1 TREE PROTECTION (BATTERBOARD)	132.000	M1	30.00000	3960.00	49.00000	6468.00	33.00000	4356.00
SECTION TOTALS				$ 129,960.00		$ 100,748.00		$ 141,736.00
CONTRACT TOTALS				$ 28,170,722.33		$ 28,313,775.29		$ 29,199,999.99

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES								
0005 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	136.000	LS	125000.00000	125000.00				
0010 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	1500.000	LS	125000.00000	125000.00				
0015 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	136.000	LS	350000.00000	350000.00				
0020 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	1021.000	LS	350000.00000	350000.00				
0025 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	519.000	LS	225000.00000	225000.00				
0030 2110 3 STRUCTURE REMOVAL OF EXISTING 24998515201	1500.000	LS	225000.00000	225000.00				
0035 2110 71 1 BRIDGE FENDER SYSTEM REMOVAL & DISPOSAL	48.800	M1	1000.00000	48800.00				
0040 2400 2 4 CONCRETE CLASS II (SUPERSTRUCTURE)	1763.900	M3	890.00000	1569871.00				
0045 2400 2 5 CONCRETE CLASS II (SUBSTRUCTURE)	357.600	M3	1340.00000	479184.00				
0050 2400 2 10 CONCRETE CLASS II (APPROACH SLABS)	355.600	M3	280.00000	99568.00				
0055 2400 2 25 CONCRETE CLASS II (MASS)(SUBSTRUCTURE)	191.200	M3	700.00000	133840.00				
0060 2400 4 5 CONCRETE CLASS IV (SUBSTRUCTURE)	219.600	M3	990.00000	217404.00				
0065 2400 4 25 CONCRETE CLASS IV (MASS)(SUBSTRUCTURE)	365.400	M3	720.00000	263088.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0070 2400 4104 CONCRETE CLASS IV (SUPERSTRUC LIGHTWEIGHT)	354.500	M3	1540.00000	545930.00				
0075 2400 7 BRIDGE FLOOR GROOVING	13973.000	M2	2.60000	36329.80				
0080 2400143 CONCRETE SURFACES CLEANING & COATING	1624.700	M2	4.30000	6986.21				
0085 2400147 COMPOSITE NEOPRENE PADS	1.140	M3	24000.00000	27360.00				
0090 2401 70 4 SPALLED AREA RESTORE (PORTLAND CEMENT GROUT)	4.800	M3	2800.00000	13440.00				
0095 2415 1 4 REINFORCING STEEL (SUPERSTRUCTURE)	328289.000	KG	0.90000	295460.10				
0100 2415 1 5 REINFORCING STEEL (SUBSTRUCTURE)	121943.000	KG	1.00000	121943.00				
0105 2415 1 9 REINFORCING STEEL (APPROACH SLABS)	41280.000	KG	0.90000	37152.00				
0110 2450 1001 PRESTRESSED BEAMS (F&I)(TYPE II)	122.400	M1	230.00000	28152.00				
0115 2450 1201 PRESTRESSED BEAMS (F&I)(TYPE II MODIFIED)	244.600	M1	230.00000	56258.00				
0120 2451 70 PRESTRESSED SOIL ANCHORS (F&I)(W/ STANDARD TESTS)	8.000	EA	3000.00000	24000.00				
0125 2451 70 1 PRESTRESSED SOIL ANCHORS (PERFORMANCE TEST)	2.000	EA	300.00000	600.00				
0130 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1000.00000	1000.00				
0135 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1000.00000	1000.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1000.00000	1000.00				
0145 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1000.00000	1000.00				
0150 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1000.00000	1000.00				
0155 2455 18 PROTECTION OF EXISTING STRUCTURES 24998515201		LUMP	1000.00000	1000.00				
0160 2455 34 3 PILING (PRESTRESSED CONCRETE)(455MM SQ)	4953.600	M1	65.00000	321984.00				
0165 2455 35 4 PILING(STEEL)(HP 310X 79)	276.600	M1	40.00000	11064.00				
0170 2455133 SHEET PILING STEEL	1343.100	M2	185.00000	248473.50				
0175 2455133 1 SHEET PILING STEEL (TEMPORARY)	580.000	M2	185.00000	107300.00				
0180 2455137 TEST LOAD (DYNAMIC)	13.000	EA	1900.00000	24700.00				
0185 2455143 3 TEST PILES(PREST CONC)(455MM SQ)	224.600	M1	360.00000	80856.00				
0190 2455144 4 TEST PILES(STEEL)(HP 310 X 79)	50.100	M1	330.00000	16533.00				
0195 2459 71 SHEETING POLYETHELENE ON CONCRETE PILES	373.000	M2	16.00000	5968.00				
0200 2460 2 1 STRUCTURAL STEEL (CARBON) 24998515201	22062.000	LS	50000.00000	50000.00				
0205 2460 2 1 STRUCTURAL STEEL (CARBON) 24998515201	22071.000	LS	50000.00000	50000.00				
0210 2460 2 1 STRUCTURAL STEEL (CARBON) 24998515201	14616.000	LS	100000.00000	100000.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0215 2460 2 1 STRUCTURAL STEEL (CARBON) 24998515201	49237.000	LS	100000.00000	100000.00				
0220 2460 2 2 STRUCTURAL STEEL (LOW ALLOY) 24998515201	389432.000	LS	800000.00000	800000.00				
0225 2460 2 2 STRUCTURAL STEEL (LOW ALLOY) 24998515201	253065.000	LS	800000.00000	800000.00				
0230 2460 2 2 STRUCTURAL STEEL (LOW ALLOY) 24998515201	389432.000	LS	700000.00000	700000.00				
0235 2460 2 2 STRUCTURAL STEEL (LOW ALLOY) 24998515201	287343.000	LS	700000.00000	700000.00				
0240 2460 2 13 STRUCTURAL STEEL (BOLTS, NUTS, WASHERS & PLATES) 24998515201	6322.000	LS	15000.00000	15000.00				
0245 2460 2 13 STRUCTURAL STEEL (BOLTS, NUTS, WASHERS & PLATES) 24998515201	10383.000	LS	15000.00000	15000.00				
0250 2460 2 13 STRUCTURAL STEEL (BOLTS, NUTS, WASHERS & PLATES) 24998515201	6456.000	LS	15000.00000	15000.00				
0255 2460 2 13 STRUCTURAL STEEL (BOLTS, NUTS, WASHERS & PLATES) 24998515201	6456.000	LS	15000.00000	15000.00				
0260 2460 7 4 EXPANSION JOINT SEAL (STRIP ELASTOMERIC)	150.000	M1	400.00000	60000.00				
0265 2460111 13 POST TENSIONING TENDONS (SUBSTRUCTURE STRAND)	873.000	KG	50.00000	43650.00				
0270 2521 5 1 TRAF RAILING BAR CONC(BR) 815MM F SHAPE	1804.700	M1	192.00000	346502.40				
0275 2521 5 9 TRAF RAILING BAR CONC(BR)(SPECIAL)	44.400	M1	500.00000	22200.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0280 2524 2 2 SLOPE PAVEMENT CONCRETE (100MM THICK)	378.000	M2	75.00000	28350.00				
0285 2530 1 RIPRAP (SAND-CEMENT)	132.800	M3	300.00000	39840.00				
0290 2560 1 PAINTING STRUCTURAL STEEL 24998515201	471.000	LS	200000.00000	200000.00				
0295 2560 1 PAINTING STRUCTURAL STEEL 24998515201	471.000	LS	200000.00000	200000.00				
SECTION TOTALS			$ 10,528,787.01		$	0.00	$	0.00
SECTION 0002 ROADWAY								
0300 2101 1 MOBILIZATION 24998515201		LUMP	2000000.00000	2000000.00				
0305 2102 1 MAINTENANCE OF TRAFFIC 24998515201	730.000	LS	577567.00000	577567.00				
0310 2102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	200.000	M3	40.00000	8000.00				
0315 2102 14 TRAFFIC CONTROL OFFICER	800.000	MH	40.00000	32000.00				
0320 2102 60 WORK ZONE SIGNS	54556.000	ED	0.23000	12547.88				
0325 2102 71 11 BARRIER WALL (TEMPORARY)(F&I)(CONCRETE)	4762.000	M1	60.00000	285720.00				
0330 2102 71 21 BARRIER WALL (TEMPORARY)(RELOCATE)(CONCRETE)	6391.000	M1	13.25000	84680.75				
0335 2102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	128899.000	ED	0.25000	32224.75				
0340 2102 74 2 BARRICADE (TEMPORARY)(TYPE III) (1800MM)	20946.000	ED	0.40000	8378.40				
0345 2102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	35522.000	ED	0.40000	14208.80				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 2102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	3921.000	EA	2.90000	11370.90				
0355 2102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	125185.000	ED	0.15000	18777.75				
0360 2102 89 7 IMPACT ATTEN VEHIC (TEMP)(REDIRECTIVE OPTION)	32.000	LO	1600.00000	51200.00				
0365 2102 99 SIGN VARIABLE MESSAGE (TEMPORARY)	35.000	ED	25.00000	875.00				
0370 2102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	1374.000	M1	7.00000	9618.00				
0375 2102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	7419.000	M1	7.00000	51933.00				
0380 2102911 3 PAVT MARKING REMOVABLE (WHITE/BLACK)(OTHER)	52.000	M2	15.00000	780.00				
0385 2102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	5820.000	M1	7.00000	40740.00				
0390 2104 1 ARTIFICIAL COVERINGS	493.000	M2	3.00000	1479.00				
0395 2104 4 MOWING	30.000	HA	100.00000	3000.00				
0400 2104 5 SANDBAGGING	7.200	M3	325.00000	2340.00				
0405 2104 6 SLOPE DRAINS (TEMPORARY)	56.000	M1	100.00000	5600.00				
0410 2104 11 1 TURBIDITY BARRIER FLOATING (SPECIAL)	162.000	M1	60.00000	9720.00				
0415 2104 13 1 SILT FENCE STAKED (TYPE III)	6140.400	M1	3.00000	18421.20				
0420 2104 15 SOIL TRACKING PREVENTION DEVICE	2.000	EA	1500.00000	3000.00				
0425 2104 16 ROCK BAGS	1900.000	EA	5.00000	9500.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0430 2109 71 5 FIELD OFFICE	730.000 (140 M2)	DA	60.00000	43800.00				
0435 2110 1 1 CLEARING AND GRUBBING 24998515201	7.590	LS	550000.00000	550000.00				
0445 2110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24998515201		LUMP	9000.00000	9000.00				
0450 2120 1 EXCAVATION REGULAR	12742.000	M3	20.00000	254840.00				
0455 2120 6 EMBANKMENT	13300.000	M3	20.00000	266000.00				
0460 2160 4 STABILIZATION TYPE B	36548.000	M2	12.00000	438576.00				
0465 2285701 BASE OPTIONAL	4687.000 (BASE GROUP M1)	M2	13.00000	60931.00				
0470 2285709 BASE OPTIONAL	24941.000 (BASE GROUP M9)	M2	23.00000	573643.00				
0475 2300 1 1 BITUMINOUS MATERIAL	2244.000 (PRIME COAT)	LI	0.01000	22.44				
0480 2300 1 3 BITUMINOUS MATERIAL	35157.000 (TACK COAT)	LI	0.50000	17578.50				
0485 2327 70050 MILLING EXISTING ASPHALT PAVT (50MM AVG DEPTH)	48782.000	M2	2.50000	121955.00				
0490 2331 2 ASPHALTIC CONCRETE TYPE S	411.500	MT	80.00000	32920.00				
0495 2334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	10179.600	MT	55.00000	559878.00				
0500 2337 7 7 ASPH CONC FRICTION COURSE (INC RUBBER)(FC 9.5)	5626.600	MT	66.00000	371355.60				
0505 2339 1 ASPHALT PAVEMENT MISCELLANEOUS	125.100	MT	110.00000	13761.00				
0510 2400 1 2 CONCRETE CLASS I	27.100 (ENDWALLS)	M3	2500.00000	67750.00				
0515 2400 1 11 CONCRETE CLASS I WALLS)	257.500 (RETAINING	M3	900.00000	231750.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 2400 1 15 CONCRETE CLASS I	28.200 M3 (MISCELLANEOUS	350.00000	9870.00				
0525 2425 1351 INLETS (CURB) (TYPE P-5) (<3M)	28.000 EA	3140.00000	87920.00				
0530 2425 1361 INLETS (CURB) (TYPE P-6) (<3M)	11.000 EA	3300.00000	36300.00				
0535 2425 1451 INLETS (CURB) (TYPE J-5) (<3M)	9.000 EA	5200.00000	46800.00				
0540 2425 1452 INLETS (CURB) (TYPE J-5) (>3M)	2.000 EA	10250.00000	20500.00				
0545 2425 1461 INLETS (CURB) (TYPE J-6) (<3M)	5.000 EA	4200.00000	21000.00				
0550 2425 1521 INLETS (DT BOT) (TYPE C) (<3M)	3.000 EA	2500.00000	7500.00				
0555 2425 1541 INLETS (DT BOT) (TYPE D) (<3M)	2.000 EA	3500.00000	7000.00				
0560 2425 1891 INLETS (BARRIER WALL) (<3M)	23.000 EA	3500.00000	80500.00				
0565 2425 1892 INLETS (BARRIER WALL) (>3M)	3.000 EA	4600.00000	13800.00				
0570 2425 1893 INLETS (BARRIER WALL) BOTTOM, <3M)	2.000 EA (J	3000.00000	6000.00				
0575 2425 1894 INLETS (BARRIER WALL) BOTTOM, >3M)	3.000 EA (J	5600.00000	16800.00				
0580 2425 2 41 MANHOLES (P-7) (<3M)	4.000 EA	3000.00000	12000.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0585 2425 2 42 MANHOLES (P-7) (>3M)	2.000	EA	4000.00000	8000.00				
0590 2425 2 61 MANHOLES (P-8) (<3M)	5.000	EA	3000.00000	15000.00				
0595 2425 2 62 MANHOLES (P-8) (>3M)	2.000	EA	4000.00000	8000.00				
0600 2425 2 71 MANHOLES (J-7) (<3M)	9.000	EA	4000.00000	36000.00				
0605 2425 2 72 MANHOLES (J-7) (>3M)	6.000	EA	6500.00000	39000.00				
0610 2425 2103 MANHOLES (SPECIAL) (PARTIAL)	3.000	EA	8500.00000	25500.00				
0615 2430171125 PIPE CULV(OPT MATL)ROUND(450MM SS)	1854.400	M1	360.00000	667584.00				
0620 2430171129 PIPE CULV(OPT MATL)ROUND(600MM SS)	251.200	M1	300.00000	75360.00				
0625 2430171133 PIPE CULV(OPT MATL)ROUND(750MM SS)	446.500	M1	370.00000	165205.00				
0630 2430171140 PIPE CULV(OPT MATL)ROUND(1050MM SS)	45.600	M1	450.00000	20520.00				
0635 2430171155 PIPE CULV(OPT MATL)ROUND(3900MM SS)	12.600	M1	4700.00000	59220.00				
0640 2430171225 PIPE CULV(OPT MATL)OTHER(450MM SS)	26.200	M1	300.00000	7860.00				
0645 2430171229 PIPE CULV(OPT MATL)OTHER(600MM SS)	132.000	M1	300.00000	39600.00				
0650 2430171238 PIPE CULV(OPT MATL)OTHER(900MM SS)	140.100	M1	500.00000	70050.00				
0655 2430984129 MITERED END SECTION (OPTIONAL ROUND) (600MM SD)	1.000	EA	1000.00000	1000.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0660 2443 70 3 FRENCH DRAINS (450MM)	23.300	M1	900.00000	20970.00				
0665 2443 70 5 FRENCH DRAINS (750MM)	466.800	M1	700.00000	326760.00				
0670 2443 70 6 FRENCH DRAINS (900MM)	770.100	M1	800.00000	616080.00				
0675 2455112 4 PILE AUGER GROUTED (760MM DIA)	283.500	M1	200.00000	56700.00				
0680 2460 5 ENDWALL GRATE	112.000	KG	17.00000	1904.00				
0685 2520 1 2 CURB & GUTTER CONCRETE (TYPE F)	6232.500	M1	36.00000	224370.00				
0690 2520 2 2 CURB CONCRETE (TYPE B)	52.500	M1	30.00000	1575.00				
0695 2520 5 41 TRAFFIC SEPARATOR CONC. (TYPE IV) (1.2M WIDE)	279.900	M1	53.00000	14834.70				
0700 2520 70 TRAFFIC SEPARATOR CONC. (SPECIAL)	464.600	M2	30.00000	13938.00				
0705 2521 1 BARRIER WALL CONCRETE (CAST IN PLACE	592.900	M1	192.00000	113836.80				
0710 2521 72 3 BARRIER WALL CONCRETE (RIGID-SHOULDER)	1764.500	M1	425.00000	749912.50				
0715 2521 72 4 BARRIER WALL CONCRETE (RIGID-RETAINING)	205.000	M1	450.00000	92250.00				
0720 2522 1 SIDEWALK CONCRETE (100MM)	389.000	M2	23.00000	8947.00				
0725 2524 1 19 DITCH PAVEMENT CONCRETE (75MM THICK)(REINFORCD)	87.900	M2	44.00000	3867.60				
0730 2530 1 RIPRAP (SAND-CEMENT)	83.000	M3	300.00000	24900.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0735 2534 72 12 BARRIER WALL NOISE (PERMANENT)	588.000	M2	275.00000	161700.00				
0740 2536 1 1 GUARDRAIL (ROADWAY)	209.500	M1	43.00000	9008.50				
0745 2536 1 5 GUARDRAIL (ROADWAY, THRIE BEAM)	483.600	M1	51.00000	24663.60				
0750 2536 2 GUARDRAIL (SHOP-BENT PANELS)	22.900	M1	57.00000	1305.30				
0755 2536 7 GUARDRAIL POST SPECIAL	182.000	EA	87.00000	15834.00				
0760 2536 73 GUARDRAIL REMOVAL	2703.100	M1	11.00000	29734.10				
0765 2536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	4.000	EA	1650.00000	6600.00				
0770 2536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY (PARALLEL)	3.000	EA	2600.00000	7800.00				
0775 2536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	4.000	EA	430.00000	1720.00				
0780 2544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGUARD)	1.000	EA	15000.00000	15000.00				
0785 2548 10 RETAINING WALL SYSTEM (PERMANENT)	1709.000	M2	420.00000	717780.00				
0790 2550 2 FENCING, TYPE B	4115.800	M1	24.00000	98779.20				
0792 2550 2 8 FENCING, TYPE B (3.0M HT W/BARB WIRE ATTACHMENT)	410.100	M1	30.00000	12303.00				
0795 2550 3 2 FENCE CORNER POST ASSM (TYPE B)	45.000	EA	230.00000	10350.00				
0800 2550 5 1 FENCE PULL POST ASSM (TYPE B)	44.000	EA	200.00000	8800.00				
0803 2550 5 5 FENCE PULL POST ASSM (TYPE B) (3.0M HT)	4.000	EA	210.00000	840.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0805 2550 6 1 FENCE END POST ASSM (TYPE B)	24.000	EA	200.00000	4800.00				
0809 2550 6 5 FENCE END POST ASSM (TYPE B) (3.0M HT)	2.000	EA	200.00000	400.00				
0810 2563 3 ANTI-GRAFFITI COATING(SACRIFICIAL)	588.000	M2	3.25000	1911.00				
0815 2575 1 1 SODDING (BAHIA)	49259.000	M2	1.80000	88666.20				
0820 2577 70 SHOULDER REWORK	333.000	M2	14.00000	4662.00				
0825 2999 10 CALENDAR DAYS (TIME BID)	10000.000	DD	560.00000	5600000.00				
0830 2999 16 PARTNERING (DO NOT BID) 24998515201		LUMP	30000.00000	30000.00				
0835 2999 20 DISPUTES REVIEW BOARD (DO NOT BID)	20.000	DA	3300.00000	66000.00				
0840 2999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)		LUMP	150000.00000	150000.00				
SECTION TOTALS				$ 17,850,834.47		$ 0.00		$ 0.00
SECTION 0003 SIGNING								
0850 2700 40 1 SIGN SINGLE POST (< 1.25)	59.000	AS	210.00000	12390.00				
0855 2700 40 2 SIGN SINGLE POST (1.25 OR GREATER)	2.000	AS	850.00000	1700.00				
0860 2700 41 10 SIGN MULTI POST (5 OR LESS)	5.000	AS	1900.00000	9500.00				
0865 2700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	71.000	AS	1.00000	71.00				
0870 2700 46 12 SIGN EXISTING (REMOVAL) (MULTI-POST)	1.000	AS	750.00000	750.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0875 2700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	5.000	AS	75.00000	375.00				
0880 2706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1706.000	EA	3.25000	5544.50				
0885 2710 5 1 GUIDE LINES (DOTTED)(PAINT) (WHITE)	107.000	M1	1.10000	117.70				
0890 2710 6 DIRECTIONAL ARROW (PAINTED)	304.000	EA	20.00000	6080.00				
0895 2710 7 PAVEMENT MESSAGE, PAINTED	23.000	EA	35.00000	805.00				
0900 2710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 150MM)	68092.000	M1	0.35000	23832.20				
0905 2710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 200MM)	1455.000	M1	0.80000	1164.00				
0910 2710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 300MM)	2172.000	M1	2.00000	4344.00				
0920 2710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 450MM)	670.000	M1	2.00000	1340.00				
0925 2710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 600MM)	1164.000	M1	3.00000	3492.00				
0930 2710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (150MM)	23673.000	M1	0.40000	9469.20				
0935 2710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (200MM)	4217.000	M1	2.00000	8434.00				
0940 2710 26181 TRAFFIC STRIPE SOLID (YELLOW) (450MM)	1563.000	M1	2.00000	3126.00				
0945 2710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)	10571.000	M1	0.85000	8985.35				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0950 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	2034.800	M2	11.00000	22382.80				
SECTION TOTALS			$	123,902.75	$	0.00	$	0.00
SECTION 0004 LIGHTING								
0955 2400 1 15 CONCRETE CLASS I (MISCELLANEOUS	91.000	M3	600.00000	54600.00				
0960 2715 2112 CONDUIT(F&I UNDERGROUND)(PVC SCH 40) (41 TO 63)	4920.000	M1	14.10000	69372.00				
0965 2715 2212 CONDUIT(F&I UNDERPAVEMENT)(PVC SCH 40) (41 TO 63)	442.000	M1	52.50000	23205.00				
0970 2715 2331 CONDUIT(F&I SURFACE MOUNT)(RIGID GALV) (< 41)	320.000	M1	45.80000	14656.00				
0975 2715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	3.000	EA	3000.00000	9000.00				
0980 2715 7 41 LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)	2.000	EA	160.00000	320.00				
0985 2715 10 2 LIGHT POLE FOUNDATION (F&I)	2.000	EA	500.00000	1000.00				
0990 2715 11125 LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)	9.000	EA	300.00000	2700.00				
0995 2715 11525 LUMINAIRE (REMOVE)(UNDERDECK, WALL MOUNT)	4.000	EA	85.00000	340.00				
1000 2715 14 11 PULL BOX (F&I) (ROADSIDE)	105.000	EA	290.00000	30450.00				
1005 2715 14 12 PULL BOX (F&I) (SIDEWALK)	6.000	EA	375.00000	2250.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1010 2715111104 CONDUCTOR (F&I)(INSULATED) (NO. 6)	20840.000	M1	2.30000	47932.00				
1015 2715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	91.000	EA	900.00000	81900.00				
1020 2715500 3 POLE CABLE DISTRIBUTION SYSTEM(WALL MOUNT)	18.000	EA	950.00000	17100.00				
1025 2715511112 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(12M)	10.000	EA	2000.00000	20000.00				
1030 2715511114 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(14M)	79.000	EA	2100.00000	165900.00				
1035 2715513114 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(14M)	3.000	EA	1900.00000	5700.00				
1040 2715540000 LIGHT POLE COMP (RELOCATE)	2.000	EA	1000.00000	2000.00				
1045 2715550000 LIGHT POLE COMP (REMOVE)	52.000	EA	225.00000	11700.00				
1050 2715575114 LIGHT POLE COMP(F&I W/VIB DPR SGL ARM ALUM BM14M)	15.000	EA	2000.00000	30000.00				
SECTION TOTALS			$	590,125.00	$	0.00	$	0.00
SECTION 0005 SIGNALIZATION								
1055 2630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	2672.300	M1	13.50000	36076.05				
1060 2630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	1088.900	M1	43.00000	46822.70				
1065 2630 1 15 CONDUIT (FURNISH & INSTALL)(BRIDGE MOUNT)	391.000	M1	51.00000	19941.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1070 2632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	5.000	PI	2400.00000	12000.00				
1075 2632 8112 CABLE (INTERCONNECT)(F&I) (UNDERGROUND)	2924.000	M1	2.50000	7310.00				
1080 2635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	120.000	EA	300.00000	36000.00				
1085 2639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	4.000	AS	500.00000	2000.00				
1090 2639 2 1 ELECTRICAL SERVICE WIRE (F&I)	70.000	M1	2.30000	161.00				
1095 2649440 M/ARM (F&I/HIGH LOADING)(SPECIAL DESIGN	17.000	EA	9000.00000	153000.00				
1100 2650 51311 SIGNAL TRAFFIC (F&I) STD(3 SECTION)(1 DIRECTION)	29.000	AS	500.00000	14500.00				
1105 2650 51411 SIGNAL TRAFFIC (F&I) STD(4 SECTION)(1 DIRECTION)	3.000	AS	550.00000	1650.00				
1110 2650 51511 SIGNAL TRAFFIC (F&I) STD(5 SECTION)(1 DIRECTION)	14.000	AS	700.00000	9800.00				
1115 2653171 SIGNAL PEDESTRIAN (F&I)(NEON INT SYS LOW WATT)	4.000	AS	500.00000	2000.00				
1120 2659101 SIGNAL HEAD AUXILARIES (BACK PLATE)	19.000	EA	60.00000	1140.00				
1125 2659107 SIGNAL HEAD AUXILARIES (ALUMINUM PEDESTAL)	1.000	EA	700.00000	700.00				
1130 2659118 SIGNAL HEAD AUXILARIES (BACK PLATES 5 SECT CLU)	9.000	EA	120.00000	1080.00				
1135 2660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	23.000	EA	150.00000	3450.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1140 2660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	37.000	AS	650.00000	24050.00				
1145 2665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	8.000	EA	100.00000	800.00				
1150 2670 5120 TR CONTROL ASSEMBLY F&I 170 PRE(NONE)	4.000	AS	11500.00000	46000.00				
1155 2680106 SYSTEM CONTROL EQUIP(F&I)(COMMUNICATION INTERFAC)	4.000	EA	600.00000	2400.00				
1160 2685120 SYSTEM AUXILIARIES (TELEMENTRY TRANSCEIVER)	4.000	EA	1500.00000	6000.00				
1165 2685124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	4.000	EA	1300.00000	5200.00				
1170 2690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	37.000	EA	35.00000	1295.00				
1175 2690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000	EA	45.00000	90.00				
1180 2690 31 SIGNAL PEDESTAL REMOVAL	1.000	EA	50.00000	50.00				
1185 2690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	8.000	M1	250.00000	2000.00				
1190 2690 33 2 POLE REMOVAL (DEEP BOLT ON ATTACH)	9.000	M1	500.00000	4500.00				
1195 2690 50 CNTRL ASSEM REMOVE	4.000	EA	200.00000	800.00				
1200 2690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000	EA	40.00000	320.00				
1205 2690 80 SPAN WIRE ASSEMBLY REMOVE	2.000	EA	450.00000	900.00				
1210 2690 90 CONDUIT & CABLING REMOVAL	4.000	PI	1200.00000	4800.00				
1215 2690100 SIGNAL EQUIPMENT MISCELLANEOUS REMOVAL	5.000	PI	1250.00000	6250.00				

CALL ORDER: 006 PROPOSAL ID: T6017 LETTING DATE: 06/18/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GILBERT SOUTHERN CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1220 2700 48 18 SIGN PANEL (F&I) (1. 75 OR LESS)	20.000 EA	150.00000	3000.00				
1225 2745 70 12 TMS IND LOOP ASSEM (F&I)(2 LOOPS PER LANE)	12.000 AS	950.00000	11400.00				
1230 2746 71212 TMS CABINET (TYPE 4)(F&I)(BASE MNT)(2 BACKPLANE)	2.000 EA	3000.00000	6000.00				
SECTION TOTALS		$	473,485.75	$	0.00	$	0.00
SECTION 0006 LANDSCAPE / PERIPHERAL							
1235 2580327 2 SMALL TREE,SHRUBS OR GROUND COVER RELOCATION	244.000 EA	450.00000	109800.00				
1240 2580332 2 TREE REMOVAL (CUT & REMOVE)	54.000 EA	300.00000	16200.00				
1245 2580340 1 TREE PROTECTION (BATTERBOARD)	132.000 M1	30.00000	3960.00				
SECTION TOTALS		$	129,960.00	$	0.00	$	0.00
CONTRACT TOTALS		$	29,697,094.98	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.