LBTHEAD VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T2056 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1464 CALENDAR DAYS

THE LOW BIDDER SHALL PROVIDE DOCUMENTS TO SUPPORT THE BID PRICES, CALCULATIONS, ETC. TO AN ESCROW AGENT PRIOR TO EXECUTION OF CONTRACT BY THE DEPARTMENT. COPIES OF THE ESCROW AGREEMENT AND AFFIDAVIT FORMS WILL BE PROVIDED TO EACH BIDDER. THE CONTRACTOR SHALL COMPLETE AND EXECUTE THE ESCROW AGREEMENT FOR BID DOCUMENTS AND AN AFFIDAVIT AT THE TIME OF CONTRACT EXECUTION IN ACCORDANCE WITH ARTICLE 3-8 OF THE SUPPLEMENTAL SPECIFICATIONS.

The improvements under this contract consist of addition of inside travel lane east and westbound with median barrier wall. Interchange work also includes construction of ramps, ramp structures, mainline roadway and bridge widening plus high mast lighting, sign structures, pavement markings and drainage channel improvements.

FINPROJ(S) : 20927815201 (*) F.A. NO. : 4891047P COUNTIES : DUVAL

LOCAL NAME(*) : SR 9A S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): J.T. BUTLER BLVD. INTERCHANGE

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AMEC CIVIL, LLC	Responsive		$ 74,469,627.30	0.000%
2	SUPERIOR CONSTRUCTION CO., INC.	Responsive		$ 77,433,747.17	3.980%
3	ARCHER WESTERN CONTRACTORS, LTD.	Responsive		$ 84,399,673.57	13.334%

CALL ORDER : 003 PROPOSAL ID : T2056 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1464 CALENDAR DAYS

THE LOW BIDDER SHALL PROVIDE DOCUMENTS TO SUPPORT THE BID PRICES, CALCULATIONS, ETC. TO AN ESCROW AGENT PRIOR TO EXECUTION OF CONTRACT BY THE DEPARTMENT. COPIES OF THE ESCROW AGREEMENT AND AFFIDAVIT FORMS WILL BE PROVIDED TO EACH BIDDER. THE CONTRACTOR SHALL COMPLETE AND EXECUTE THE ESCROW AGREEMENT FOR BID DOCUMENTS AND AN AFFIDAVIT AT THE TIME OF CONTRACT EXECUTION IN ACCORDANCE WITH ARTICLE 3-8 OF THE SUPPLEMENTAL SPECIFICATIONS.

The improvements under this contract consist of addition of inside travel lane east and westbound with median barrier wall. Interchange work also includes construction of ramps, ramp structures, mainline roadway and bridge widening plus high mast lighting, sign structures, pavement markings and drainage channel improvements.

FINPROJ(S) : 20927815201 (*) F.A. NO. : 4891047P COUNTIES : DUVAL

LOCAL NAME(*) : SR 9A S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): J.T. BUTLER BLVD. INTERCHANGE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 STRUCTURE REMOVAL OF EXISTING 20927815201 BR#720448	1421.000 LS	25000.00000	25000.00	100000.00000	100000.00	220000.00000	220000.00
0010 0110 3 STRUCTURE REMOVAL OF EXISTING 20927815201 BR#720290	2079.000 LS	25000.00000	25000.00	100000.00000	100000.00	140000.00000	140000.00
0015 0110 3 STRUCTURE REMOVAL OF EXISTING 20927815201 BR#720605	634.000 LS	6000.00000	6000.00	75000.00000	75000.00	75000.00000	75000.00
0020 0110 3 STRUCTURE REMOVAL OF EXISTING 20927815201 BR#720416	194.000 LS	25000.00000	25000.00	50000.00000	50000.00	130000.00000	130000.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0025 0110 3 STRUCTURE REMOVAL OF EXISTING 20927815201 BR#720130	1244.000 LS	35000.00000	35000.00	75000.00000	75000.00	90000.00000	90000.00
0030 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	1143.600 CY	675.00000	771930.00	850.00000	972060.00	570.00000	651852.00
0035 0400 2 10 CONC CLASS II (APPROACH SLABS)	294.000 CY	250.00000	73500.00	500.00000	147000.00	280.00000	82320.00
0040 0400 4 1 CONC CLASS IV (CULVERTS)	759.900 CY	1250.00000	949875.00	1000.00000	759900.00	740.00000	562326.00
0045 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	424.900 CY	850.00000	361165.00	850.00000	361165.00	1200.00000	509880.00
0050 0400 7 BRIDGE FLOOR GROOVING	5227.000 SY	2.00000	10454.00	1.75000	9147.25	4.20000	21953.40
0055 0400143 CONCRETE SURFACES CLEANING & COATING	10896.000 SF	0.70000	7627.20	0.65000	7082.40	0.65000	7082.40
0060 0400147 COMPOSITE NEOPRENE PADS	4.900 CF	550.00000	2695.00	800.00000	3920.00	660.00000	3234.00
0065 0415 1 1 REINF STEEL (ROADWAY)	133140.000 LB	0.65000	86541.00	0.01000	1331.40	1.20000	159768.00
0070 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	280818.000 LB	0.63000	176915.34	1.00000	280818.00	1.15000	322940.70
0075 0415 1 5 REINF STEEL (SUBSTRUCTURE)	63260.000 LB	0.65000	41119.00	1.00000	63260.00	1.20000	75912.00
0080 0415 1 9 REINF STEEL (APPROACH SLABS)	67772.000 LB	0.65000	44051.80	1.00000	67772.00	1.20000	81326.40
0085 0450 1 1 PREST BEAMS (TYPE II)	201.000 LF	62.00000	12462.00	100.00000	20100.00	72.00000	14472.00
0090 0450 1 2 PREST BEAMS (TYPE III)	600.000 LF	68.00000	40800.00	100.00000	60000.00	87.00000	52200.00
0095 0450 1 5 PREST BEAMS (TYPE VI)	279.000 LF	105.00000	29295.00	200.00000	55800.00	173.00000	48267.00
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 20927815201	LUMP	23000.00000	23000.00	2000.00000	2000.00	1.00000	1.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0105 0455 18 PROTECTION OF EXISTING STRUCTURES 20927815201 BR#720605	LUMP	3000.00000	3000.00	1000.00000	1000.00	1.00000	1.00
0110 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	6993.000 LF	36.00000	251748.00	40.00000	279720.00	70.50000	493006.50
0115 0455137 TEST LOAD(DYNAMIC)	23.000 EA	1750.00000	40250.00	150.00000	3450.00	1500.00000	34500.00
0120 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	1715.000 LF	75.00000	128625.00	40.00000	68600.00	150.00000	257250.00
0125 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	133.000 SY	10.00000	1330.00	1.00000	133.00	27.00000	3591.00
0135 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	1620.500 LF	45.00000	72922.50	75.00000	121537.50	83.00000	134501.50
0140 0521 5 3 CONCRETE TRAFFIC RAILING BARRIER BRIDGE(32" DBL)	586.900 LF	40.00000	23476.00	75.00000	44017.50	74.00000	43430.60
0145 0521 8 1 CONC TRAF RAIL BARRIER(RET WALL SYSTEM)32" F SHAPE	55.000 LF	40.00000	2200.00	150.00000	8250.00	68.00000	3740.00
0150 0530 1 RIPRAP (SAND-CEMENT)	71.200 CY	140.00000	9968.00	150.00000	10680.00	426.00000	30331.20
0155 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	5085.000 SF	30.00000	152550.00	30.00000	152550.00	24.00000	122040.00
0160 0563 3 ANTI-GRAFFITI COATING(SACRIFICIAL)	4632.000 SF	1.00000	4632.00	0.24000	1111.68	0.25000	1158.00
SECTION 0001 TOTALS			$ 3,438,131.84		$ 3,902,405.73		$ 4,372,084.70
AA1 SECTION 0002 STRUCTURES - AA1 CONCRETE							
0165 0125 1 EXCAVATION FOR STRUCTURES	1074.000 CY	10.00000	10740.00				
0170 0400 2 10 CONC CLASS II (APPROACH SLABS)	522.800 CY	250.00000	130700.00				

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0175 0400 2 15 CONC CLASS II (MISCELLANEOUS	56.300 CY	2000.00000	112600.00				
0180 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	244.200 CY	1750.00000	427350.00				
0185 0400 4 11 CONC CLASS IV (RETAINING WALLS)	22.900 CY	825.00000	18892.50				
0190 0400 4 25 CONC CLASS IV (MASS)(SUBSTRUCTURE)	5509.300 CY	400.00000	2203720.00				
0195 0400 7 BRIDGE FLOOR GROOVING	21679.000 SY	2.00000	43358.00				
0200 0400 8 22 CONC CLASS V (SUPER STRUCT CLOSURE JNT.	221.500 CY	2500.00000	553750.00				
0205 0400 8 39 CONC CLASS V (PRECAST SEGMENTAL SUPERSTRUCTURE)	14317.600 CY	750.00000	10738200.00				
0210 0400149 PENETRANT SEALER	12.000 GA	30.00000	360.00				
0215 0400154 CONC SURFACES CLEANING & SEALING	2249.000 SF	0.70000	1574.30				
0220 0415 1 3 REINF STEEL (RETAINING WALL)	2854.000 LB	0.65000	1855.10				
0225 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	2730613.000 LB	0.68000	1856816.84				
0230 0415 1 5 REINF STEEL (SUBSTRUCTURE)	1072049.000 LB	0.65000	696831.85				
0235 0415 1 6 REINF STEEL (MISCELLANEOUS	4054.000 LB	3.25000	13175.50				
0240 0415 1 9 REINF STEEL (APPROACH SLABS)	126680.000 LB	0.65000	82342.00				
0245 0430961213 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (4")	3014.000 LF	2.00000	6028.00				

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0250 0452 70 PRECAST SEGMENT PRODUCTION 20927815201 BR#720701	LUMP	1250000.00000	1250000.00				
0255 0455 14 3 SHEET PILING CONC (10"X30")	1450.000 LF	60.00000	87000.00				
0260 0455 34 5 CONCRETE PILING PRESTRESSED (24" SQ.)	29893.000 LF	50.00000	1494650.00				
0265 0455133 1 SHEET PILING STEEL (TEMPORARY)	67475.000 SF	6.00000	404850.00				
0270 0455137 TEST LOAD(DYNAMIC)	35.000 EA	200.00000	7000.00				
0275 0455143 5 TEST PILES (PRESTRESSED CONCRETE) (24" SQ.)	2806.000 LF	100.00000	280600.00				
0280 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	2337.000 SY	6.00000	14022.00				
0285 0460 7 4 EXPANSION JOINT SEAL (STRIP ELAST)	264.000 LF	150.00000	39600.00				
0290 0460 7 5 EXPANSION JOINT SEAL (MODULAR)	159.000 LF	750.00000	119250.00				
0295 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED(F&I)(1000-1250 KIPS)	2.000 EA	7500.00000	15000.00				
0300 0461113 18 MULTIROTATIONAL BEARING ASSEM-FIXED(F&I)(1751-2000 KIPS)	4.000 EA	8750.00000	35000.00				
0305 0461113 19 MULTIROTATIONAL BEARING ASSEM-FIXED(F&I)(>=2001 KIPS)	10.000 EA	11000.00000	110000.00				
0310 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(251-500 KIPS)	6.000 EA	5300.00000	31800.00				
0315 0461114 13 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(501-750 KIPS)	8.000 EA	5500.00000	44000.00				
0320 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(751-1000 KIPS)	10.000 EA	5750.00000	57500.00				

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0325 0461114 16 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(1251-1500 KIPS)	2.000 EA	8200.00000	16400.00				
0330 0461114 17 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(1501-1750 KIPS)	4.000 EA	9000.00000	36000.00				
0335 0461114 18 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(1751-2000 KIPS)	12.000 EA	9500.00000	114000.00				
0340 0461114 19 MULTIROTATIONAL BEARING ASSEMBLY EXP(F&I)(>=2001 KIPS)	12.000 EA	11000.00000	132000.00				
0345 0462 2 11 POST TENSIONING TENDONS(SUPERSTRUCTURE STRAND)	903932.000 LB	5.80000	5242805.60				
0350 0462 2 12 POST TENSIONING TENDONS(SUPERSTRUCTURE BAR)	192594.000 LB	8.25000	1588900.50				
0355 0506 2 BRIDGE DRAINAGE PIPING	831.000 LF	70.00000	58170.00				
0360 0506 3 BRIDGE DRAINS	12.000 EA	700.00000	8400.00				
0365 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	10399.000 LF	44.00000	457556.00				
0370 0521 8 1 CONC TRAF RAIL BARRIER(RET WALL SYSTEM)32" F SHAPE	360.000 LF	39.00000	14040.00				
0375 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	66293.000 SF	18.00000	1193274.00				
0380 0563 3 ANTI-GRAFFITI COATING(SACRIFICIAL)	63120.000 SF	1.00000	63120.00				
AA1 SECTION 0002 TOTALS			$ 29,813,232.19		$		$
AA2 SECTION 0003 STRUCTURES - AA2 STEEL							

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0385 0125 1 EXCAVATION FOR STRUCTURES	4951.000 CY			30.00000	148530.00	19.00000	94069.00
0390 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	5900.000 CY			550.00000	3245000.00	565.00000	3333500.00
0395 0400 2 10 CONC CLASS II (APPROACH SLABS)	523.900 CY			250.00000	130975.00	213.00000	111590.70
0400 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	221.000 CY			900.00000	198900.00	800.00000	176800.00
0405 0400 4 11 CONC CLASS IV (RETAINING WALLS)	22.900 CY			700.00000	16030.00	1010.00000	23129.00
0410 0400 4 25 CONC CLASS IV (MASS)(SUBSTRUCTURE)	4862.300 CY			350.00000	1701805.00	800.00000	3889840.00
0415 0400 7 BRIDGE FLOOR GROOVING	21567.000 SY			5.00000	107835.00	2.80000	60387.60
0420 0400149 PENETRANT SEALER	12.000 GA			18.00000	216.00	53.00000	636.00
0425 0400154 CONC SURFACES CLEANING & SEALING	2249.000 SF			0.40000	899.60	0.40000	899.60
0430 0415 1 3 REINF STEEL (RETAINING WALL)	2854.000 LB			1.15000	3282.10	1.20000	3424.80
0435 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	1878533.000 LB			0.95000	1784606.35	1.10000	2066386.30
0440 0415 1 5 REINF STEEL (SUBSTRUCTURE)	901901.000 LB			1.00000	901901.00	1.15000	1037186.15
0445 0415 1 9 REINF STEEL (APPROACH SLABS)	103614.000 LB			1.00000	103614.00	1.10000	113975.40
0448 0430961213 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (4")	2530.000 LF			14.00000	35420.00	11.00000	27830.00
0450 0455 14 3 SHEET PILING CONC (10"X30")	1450.000 LF			100.00000	145000.00	290.00000	420500.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0455 0455 34 5 CONCRETE PILING PRESTRESSED (24" SQ.)	18445.000 LF			55.00000	1014475.00	95.20000	1755964.00
0460 0455133 1 SHEET PILING STEEL (TEMPORARY)	37862.000 SF			8.00000	302896.00	9.63000	364611.06
0465 0455137 TEST LOAD(DYNAMIC)	32.000 EA			600.00000	19200.00	1500.00000	48000.00
0470 0455143 5 TEST PILES (PRESTRESSED CONCRETE) (24" SQ.)	2590.000 LF			100.00000	259000.00	144.00000	372960.00
0475 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	1361.000 SY			1.00000	1361.00	11.00000	14971.00
0480 0460 2 2 STRUCT STEEL (LOW ALLOY)	635932.000 LS			1250000.00000	1250000.00	971000.00000	971000.00
0485 0460 2 2 STRUCT STEEL (LOW ALLOY)	626393.000 LS			1250000.00000	1250000.00	961800.00000	961800.00
0490 0460 2 2 STRUCT STEEL (LOW ALLOY)	576327.000 LS			1250000.00000	1250000.00	882000.00000	882000.00
0495 0460 2 2 STRUCT STEEL (LOW ALLOY)	3629058.000 LS			6000000.00000	6000000.00	5435735.00000	5435735.00
0500 0460 2 2 STRUCT STEEL (LOW ALLOY)	653445.000 LS			1250000.00000	1250000.00	987900.00000	987900.00
0505 0460 2 2 STRUCT STEEL (LOW ALLOY)	3985167.000 LS			6500000.00000	6500000.00	5149200.00000	5149200.00
0510 0460 7 4 EXPANSION JOINT SEAL (STRIP ELAST)	162.000 LF			160.00000	25920.00	177.00000	28674.00
0515 0460 7 5 EXPANSION JOINT SEAL (MODULAR)	81.000 LF			725.00000	58725.00	475.00000	38475.00
0520 0461113 12 MULTIROTATIONAL BEARING ASSEM-FIXED(F&I)(251-500 KIPS)	2.000 EA			3900.00000	7800.00	4680.00000	9360.00
0525 0461113 13 MULTIROTATIONAL BEARING ASSEM-FIXED(F&I)(501-750 KIPS)	2.000 EA			3900.00000	7800.00	5740.00000	11480.00
0530 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED(F&I)(1000-1250 KIPS)	2.000 EA			4900.00000	9800.00	6800.00000	13600.00
0535 0461113 16 MULTIROTATIONAL BEARING ASSEM-FIXED(F&I)(1251-1500 KIPS)	10.000 EA			5900.00000	59000.00	7900.00000	79000.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0540 0461113 17 MULTIROTATIONAL BEARING ASSEM-FIXED(F&I)(1501-1750 KIPS)	4.000 EA			6000.00000	24000.00	10000.00000	40000.00
0545 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(251-500 KIPS)	14.000 EA			3900.00000	54600.00	4700.00000	65800.00
0550 0461114 13 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(501-750 KIPS)	22.000 EA			4700.00000	103400.00	5800.00000	127600.00
0555 0461114 15 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(1001-1250 KIPS)	4.000 EA			5700.00000	22800.00	6800.00000	27200.00
0560 0461114 16 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(1251-1500 KIPS)	4.000 EA			7200.00000	28800.00	7900.00000	31600.00
0565 0461114 17 MULTIROTATIONAL BEARING ASSEM EXP(F&I)(1501-1750 KIPS)	8.000 EA			7200.00000	57600.00	10000.00000	80000.00
0570 0506 2 BRIDGE DRAINAGE PIPING	695.000 LF			70.00000	48650.00	71.00000	49345.00
0575 0506 3 BRIDGE DRAINS	12.000 EA			5000.00000	60000.00	3600.00000	43200.00
0580 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	10336.000 LF			75.00000	775200.00	72.00000	744192.00
0583 0521 8 1 CONC TRAF RAIL BARRIER(RET WALL SYSTEM)32" F SHAPE	360.000 LF			150.00000	54000.00	67.00000	24120.00
0585 0524 2 1 SLOPE PAVT CONC (3")	55.000 SY			200.00000	11000.00	150.00000	8250.00
0590 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	61917.000 SF			27.00000	1671759.00	30.00000	1857510.00
0595 0563 3 ANTI-GRAFFITI COATING(SACRIFICIAL)	66720.000 SF			0.24000	16012.80	0.25000	16680.00
AA2 SECTION 0003 TOTALS		$			$ 30,717,812.85		$ 32,600,381.61
SECTION 0004 ROADWAY - COMMON ITEMS							

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0600 0101 1 MOBILIZATION 20927815201	LUMP	7350000.00000	7350000.00	7000000.00000	7000000.00	6191575.00000	6191575.00
0605 0102 1 MAINTENANCE OF TRAFFIC 20927815201	1464.000 LS	415000.00000	415000.00	1500000.00000	1500000.00	240000.00000	240000.00
0610 0102 2 1 SPECIAL DETOUR (DETOUR 1) 20927815201	LUMP	75000.00000	75000.00	125000.00000	125000.00	250000.00000	250000.00
0615 0102 2 2 SPECIAL DETOUR (DETOUR 2) 20927815201	LUMP	150000.00000	150000.00	60000.00000	60000.00	125000.00000	125000.00
0620 0102 2 3 SPECIAL DETOUR (DETOUR 3) 20927815201	LUMP	80000.00000	80000.00	35000.00000	35000.00	90000.00000	90000.00
0625 0102 14 TRAFFIC CONTROL OFFICER	200.000 MH	50.00000	10000.00	77.24000	15448.00	40.00000	8000.00
0630 0102 60 WORK ZONE SIGNS	322861.000 ED	0.13000	41971.93	0.25000	80715.25	0.25000	80715.25
0635 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	38360.000 LF	9.00000	345240.00	1.00000	38360.00	30.00000	1150800.00
0640 0102 71 14 BARRIER WALL (TEMPORARY) (F&I)(TYPE K)	2588.000 LF	35.00000	90580.00	70.00000	181160.00	90.00000	232920.00
0645 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	35500.000 LF	10.00000	355000.00	1.00000	35500.00	2.10000	74550.00
0650 0102 71 24 BARRIER WALL (TEMPORARY) (RELOCATE)(TYPE K)	1475.000 LF	15.00000	22125.00	10.00000	14750.00	12.00000	17700.00
0655 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	1478888.000 ED	0.12000	177466.56	0.12000	177466.56	0.18000	266199.84
0660 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	21259.000 ED	0.35000	7440.65	0.50000	10629.50	0.40000	8503.60
0665 0102 76 PANELS ARROW ADVANCE WARNING	6372.000 ED	5.00000	31860.00	8.00000	50976.00	7.00000	44604.00
0670 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	74646.000 ED	0.35000	26126.10	0.45000	33590.70	0.45000	33590.70
0675 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	16953.000 EA	3.00000	50859.00	3.00000	50859.00	3.00000	50859.00
0680 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	629006.000 ED	0.12000	75480.72	0.12000	75480.72	0.16000	100640.96

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0685 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	47.000	LO	1500.00000	70500.00	1300.00000	61100.00	2000.00000	94000.00
0690 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	688.000	ED	15.00000	10320.00	40.00000	27520.00	18.00000	12384.00
0695 0102104 2 SIGNAL TEMPORARY TRAFFIC CONTROL (FIXED)	1464.000	ED	11.00000	16104.00	1.00000	1464.00	7.50000	10980.00
0700 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	1464.000	DA	2.00000	2928.00	1.00000	1464.00	1.50000	2196.00
0705 0102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	16343.000	LF	1.40000	22880.20	0.70000	11440.10	0.70000	11440.10
0710 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	39229.000	LF	1.40000	54920.60	0.70000	27460.30	0.70000	27460.30
0715 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	26594.000	LF	1.40000	37231.60	0.70000	18615.80	0.70000	18615.80
0720 0104 4 MOWING	5843.000	AC	25.00000	146075.00	5.00000	29215.00	15.00000	87645.00
0725 0104 5 SANDBAGGING	258.000	CY	250.00000	64500.00	55.00000	14190.00	100.00000	25800.00
0730 0104 6 SLOPE DRAINS (TEMPORARY)	2312.000	LF	30.00000	69360.00	45.00000	104040.00	18.00000	41616.00
0735 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	9244.000	EA	7.50000	69330.00	6.00000	55464.00	8.65000	79960.60
0740 0104 11 TURBIDITY BARRIER FLOATING	2765.000	LF	11.00000	30415.00	7.00000	19355.00	9.35000	25852.75
0745 0104 13 1 SILT FENCE STAKED (TYPE III)	27800.000	LF	0.70000	19460.00	3.00000	83400.00	3.00000	83400.00
0750 0104 15 PREVENTION DEVICE SOIL TRACKING	10.000	EA	1250.00000	12500.00	2500.00000	25000.00	8100.00000	81000.00
0755 0104 16 ROCK BAGS	1740.000	EA	5.00000	8700.00	5.00000	8700.00	7.50000	13050.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0760 0109 71 5 FIELD OFFICE (1500 SQ FT)	1520.000 DA	75.00000	114000.00	40.00000	60800.00	58.00000	88160.00
0765 0110 1 1 CLEARING & GRUBBING 20927815201	182.330 LS	1000000.00000	1000000.00	2000000.00000	2000000.00	2200000.00000	2200000.00
0770 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	16295.000 SY	7.00000	114065.00	8.00000	130360.00	6.80000	110806.00
0775 0120 4 EXCAVATION SUBSOIL	1056.000 CY	30.00000	31680.00	15.00000	15840.00	12.00000	12672.00
0780 0160 4 STABILIZATION TYPE B	96053.000 SY	3.75000	360198.75	1.75000	168092.75	4.60000	441843.80
0785 0285701 BASE OPTIONAL (BASE GROUP 01)	37880.000 SY	1.95000	73866.00	7.00000	265160.00	6.50000	246220.00
0790 0285709 BASE OPTIONAL (BASE GROUP 09)	48615.000 SY	9.00000	437535.00	14.00000	680610.00	12.40000	602826.00
0795 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	16830.000 SY	1.90000	31977.00	1.78000	29957.40	1.20000	20196.00
0800 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	46319.000 SY	2.20000	101901.80	2.10000	97269.90	1.20000	55582.80
0805 0327 70 13 MILLING EXIST ASPH PAVT (1 3/4" AVG DEPTH)	29240.000 SY	1.90000	55556.00	1.80000	52632.00	1.20000	35088.00
0810 0327 70 15 MILLING EXIST ASPH PAVT (2 3/4" AVG DEPTH)	6567.000 SY	3.70000	24297.90	3.60000	23641.20	1.30000	8537.10
0815 0327 70 16 MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)	4301.000 SY	2.50000	10752.50	2.25000	9677.25	1.10000	4731.10
0820 0327 70 19 MILLING EXIST ASPH PAVT (3/4" AVG DEPTH)	2096.000 SY	2.80000	5868.80	2.75000	5764.00	1.30000	2724.80
0825 0334 1 23 SUPERPAVE ASPH CONC(TRAF C)(PG76-22)	948.900 TN	224.00000	212553.60	100.00000	94890.00	53.00000	50291.70
0830 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	37368.400 TN	54.00000	2017893.60	63.00000	2354209.20	48.00000	1793683.20
0835 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	7161.800 TN	69.00000	494164.20	92.00000	658885.60	60.00000	429708.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0840 0370 1 BRIDGE APPR EXP JOINT	931.000	LF	150.00000	139650.00	95.00000	88445.00	77.00000	71687.00
0845 0400 1 2 CONC CLASS I(ENDWALLS)	106.800	CY	1660.00000	177288.00	900.00000	96120.00	785.00000	83838.00
0850 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000	CY	1300.00000	6500.00	1000.00000	5000.00	520.00000	2600.00
0855 0400 4 1 CONC CLASS IV (CULVERTS)	122.200	CY	1715.00000	209573.00	1100.00000	134420.00	775.00000	94705.00
0860 0415 1 1 REINF STEEL (ROADWAY)	18743.000	LB	0.67000	12557.81	1.00000	18743.00	0.70000	13120.10
0865 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	8.000	EA	2800.00000	22400.00	2000.00000	16000.00	2150.00000	17200.00
0870 0425 1529 INLETS (DT BOT) (TYPE C) (MODIFY)	3.000	EA	2300.00000	6900.00	3000.00000	9000.00	2990.00000	8970.00
0875 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	2.000	EA	3525.00000	7050.00	3000.00000	6000.00	2540.00000	5080.00
0880 0425 1549 INLETS (DT BOT) (TYPE D) (MODIFY)	9.000	EA	2300.00000	20700.00	3000.00000	27000.00	3840.00000	34560.00
0885 0425 1559 INLETS (DT BOT) (TYPE E) (MODIFY)	8.000	EA	2425.00000	19400.00	4000.00000	32000.00	4320.00000	34560.00
0890 0425 1589 INLETS (DT BOT) (TYPE H)(MODIFY)	2.000	EA	2300.00000	4600.00	4000.00000	8000.00	5300.00000	10600.00
0895 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	64.000	EA	2200.00000	140800.00	2500.00000	160000.00	3450.00000	220800.00
0900 0425 1702 INLETS (GUTTER) (TYPE S) (>10')	1.000	EA	2825.00000	2825.00	3500.00000	3500.00	4350.00000	4350.00
0905 0425 1711 INLETS (GUTTER) (TYPE V) (<10')	1.000	EA	2200.00000	2200.00	2500.00000	2500.00	3630.00000	3630.00
0910 0425 1891 INLETS (BARRIER WALL) (<10')	21.000	EA	2625.00000	55125.00	2500.00000	52500.00	2920.00000	61320.00
0915 0425 2 41 MANHOLES (P-7) (<10')	12.000	EA	2325.00000	27900.00	2500.00000	30000.00	2940.00000	35280.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0920 0425 2 61 MANHOLES (P-8) (<10')	10.000 EA	2375.00000	23750.00	2000.00000	20000.00	2870.00000	28700.00
0925 0425 2 62 MANHOLES (P-8) (>10')	3.000 EA	4125.00000	12375.00	3000.00000	9000.00	3720.00000	11160.00
0930 0425 2 71 MANHOLES (J-7) (<10')	9.000 EA	3300.00000	29700.00	3000.00000	27000.00	3780.00000	34020.00
0935 0425 2 91 MANHOLES (J-8) (<10')	5.000 EA	3350.00000	16750.00	4000.00000	20000.00	3780.00000	18900.00
0940 0425 11 DRAINAGE STRUCTURE MODIFY	3.000 EA	1050.00000	3150.00	1000.00000	3000.00	591.00000	1773.00
0945 0425 78 INLET CAP (PRECAST)	4.000 EA	850.00000	3400.00	1000.00000	4000.00	820.00000	3280.00
0950 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	6258.000 LF	22.50000	140805.00	35.00000	219030.00	45.30000	283487.40
0955 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	779.000 LF	40.00000	31160.00	45.00000	35055.00	65.10000	50712.90
0960 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	1420.000 LF	50.00000	71000.00	55.00000	78100.00	81.50000	115730.00
0965 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	106.000 LF	85.00000	9010.00	100.00000	10600.00	97.60000	10345.60
0970 0430171143 PIPE CULV(OPT MATL)(ROUND)(60"SS)	46.000 LF	100.00000	4600.00	175.00000	8050.00	123.00000	5658.00
0975 0430172125 PIPE CULV(OPT MATL)(ROUND)(18"CD)	454.000 LF	22.50000	10215.00	50.00000	22700.00	46.30000	21020.20
0980 0430173129 PIPE CULV(OPT MATL)(ROUND)(24"GD)	52.000 LF	38.00000	1976.00	75.00000	3900.00	55.80000	2901.60
0985 0430830 PIPE FILLING AND PLUGGING	34.000 CY	280.00000	9520.00	450.00000	15300.00	181.00000	6154.00
0990 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	29.000 EA	750.00000	21750.00	1750.00000	50750.00	1270.00000	36830.00
0995 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	11.000 EA	575.00000	6325.00	1800.00000	19800.00	1310.00000	14410.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1000 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	3.000 EA	710.00000	2130.00	3500.00000	10500.00	1540.00000	4620.00
1005 0430982138 MITERED END SECTION (OPTIONAL ROUND) (36" CD)	3.000 EA	830.00000	2490.00	4000.00000	12000.00	1680.00000	5040.00
1010 0430982140 MITERED END SECTION (OPTIONAL ROUND) (42" CD)	2.000 EA	1750.00000	3500.00	4500.00000	9000.00	1800.00000	3600.00
1015 0430982143 MITERED END SECTION (OPTIONAL ROUND) (60" CD)	1.000 EA	1950.00000	1950.00	5000.00000	5000.00	2640.00000	2640.00
1020 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	5.000 EA	750.00000	3750.00	1750.00000	8750.00	1270.00000	6350.00
1025 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	5.000 EA	575.00000	2875.00	1800.00000	9000.00	1310.00000	6550.00
1030 0441 1 11 EDGEDRAIN (DRAINCRETE) (4")	32304.000 LF	9.00000	290736.00	18.50000	597624.00	11.10000	358574.40
1035 0441 70 2 EDGEDRAIN CORRUGATED POLYETHYLENE TUBING (6")	1960.000 LF	10.00000	19600.00	8.00000	15680.00	15.00000	29400.00
1040 0455 18 PROTECTION OF EXISTING STRUCTURES 20927815201	LUMP	4200.00000	4200.00	1000.00000	1000.00	1.00000	1.00
1045 0460 5 ENDWALL GRATE	39.000 LB	23.00000	897.00	10.00000	390.00	10.70000	417.30
1050 0514 72 LINER IMPERMEABLE PVC	15266.000 SY	5.50000	83963.00	5.00000	76330.00	8.00000	122128.00
1055 0521 72 6 BARRIER WALL CONC (PLAIN-SHOULDER)	491.000 LF	34.00000	16694.00	175.00000	85925.00	72.20000	35450.20
1060 0521 73 BARRIER WALL REMOVAL (CONCRETE)	68.000 LF	13.00000	884.00	100.00000	6800.00	20.10000	1366.80
1065 0524 2 49 SLOPE PAVT CONC (6")(REINFORCED)	1267.000 SY	39.00000	49413.00	50.00000	63350.00	44.20000	56001.40

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1070 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	11390.500 TN	48.00000	546744.00	1.00000	11390.50	55.00000	626477.50
1075 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	539.900 TN	25.00000	13497.50	1.00000	539.90	116.00000	62628.40
1080 0536 1 9 GUARDRAIL (ROADWAY, THRIE BEAM, DOUBLE FACE)	4423.000 LF	20.00000	88460.00	23.25000	102834.75	31.00000	137113.00
1085 0536 7 GUARDRAIL POST SPECIAL	20.000 EA	50.00000	1000.00	130.00000	2600.00	135.00000	2700.00
1090 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	5.000 EA	1600.00000	8000.00	1600.00000	8000.00	475.00000	2375.00
1095 0536 73 GUARDRAIL REMOVAL	7263.000 LF	2.20000	15978.60	2.50000	18157.50	2.75000	19973.25
1100 0536 82 GUARDRAIL ANCHORAGE (CONCRETE BARRIER WALL)	3.000 EA	450.00000	1350.00	1600.00000	4800.00	475.00000	1425.00
1105 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	7.000 EA	2100.00000	14700.00	2200.00000	15400.00	1775.00000	12425.00
1110 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	4.000 EA	25000.00000	100000.00	29995.00000	119980.00	33200.00000	132800.00
1115 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	7.500 PM	4500.00000	33750.00	5000.00000	37500.00	1300.00000	9750.00
1120 0550 1 1 FENCING, TYPE A (5' HEIGHT)	33146.000 LF	8.00000	265168.00	2.75000	91151.50	2.82000	93471.72
1125 0550 3 1 FENCE CORNER POST ASSEM (TYPE A)	108.000 EA	19.00000	2052.00	85.00000	9180.00	150.00000	16200.00
1130 0550 4 1 FENCE PULL & END POST ASSEM (TYPE A)	153.000 EA	95.00000	14535.00	85.00000	13005.00	150.00000	22950.00
1135 0556 1 4 JACK AND BORE CASING DIAMETER(18" TO <24")	376.000 LF	100.00000	37600.00	275.00000	103400.00	440.00000	165440.00
1140 0571 1 11 PLASTIC EROSION MAT (TRM)(TYPE 1)	6269.000 SY	1.00000	6269.00	5.00000	31345.00	8.00000	50152.00
1145 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	220.000 LF	3.20000	704.00	3.30000	726.00	3.30000	726.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1150 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	8.000	EA	197.00000	1576.00	230.00000	1840.00	230.00000	1840.00
1155 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	1.000	AS	720.00000	720.00	400.00000	400.00	400.00000	400.00
1160 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	19.000	EA	39.00000	741.00	25.00000	475.00	25.00000	475.00
1165 0690 33 2 POLE REMOVAL (DEEP BOLT ON ATTACH)	80.000	LF	125.00000	10000.00	48.00000	3840.00	48.00000	3840.00
1170 0690 50 CNTRL ASSEM REMOVE	2.000	EA	110.00000	220.00	150.00000	300.00	150.00000	300.00
1175 0690 90 CONDUIT & CABLING REMOVE	2.000	PI	100.00000	200.00	250.00000	500.00	250.00000	500.00
1180 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000	PI	400.00000	800.00	250.00000	500.00	250.00000	500.00
1185 0705 1 DELINEATOR SINGLE UNIT	11.000	EA	38.00000	418.00	68.00000	748.00	30.00000	330.00
1190 0710 6 DIRECTIONAL ARROWS, PAINTED	6.000	EA	14.00000	84.00	30.00000	180.00	30.00000	180.00
1195 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	22.685	GM	410.00000	9300.85	400.00000	9074.00	400.00000	9074.00
1200 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	27.643	NM	480.00000	13268.64	650.00000	17967.95	650.00000	17967.95
1205 0710 23 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(8")	4.822	NM	640.00000	3086.08	650.00000	3134.30	650.00000	3134.30
1210 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	22.249	NM	490.00000	10902.01	650.00000	14461.85	650.00000	14461.85
1215 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	188.000	LF	0.70000	131.60	0.75000	141.00	0.75000	141.00
1220 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	6562.000	LF	1.00000	6562.00	0.75000	4921.50	0.75000	4921.50

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1225 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	82.000 LF	1.50000	123.00	1.00000	82.00	1.00000	82.00
1230 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	19.000 AS	990.00000	18810.00	500.00000	9500.00	500.00000	9500.00
1235 0746 71131 TMS CABINET(F&I)(TYPE III)(PEDESTAL)(1 BACKPLANE)	4.000 EA	2100.00000	8400.00	2150.00000	8600.00	2150.00000	8600.00
1240 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 20927815201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
1245 1020 2 PIPE (REMOVAL)(20" OR MORE)	2761.000 LF	4.00000	11044.00	12.00000	33132.00	13.00000	35893.00
SECTION 0004 TOTALS			$ 18,155,916.60		$ 19,587,822.98		$ 19,282,398.77
AA1 SECTION 0005 ROADWAY - AA1 CONCRETE							
1250 0104 1 ARTIFICIAL COVERINGS	69247.000 SY	0.40000	27698.80				
1255 0120 1 EXCAVATION REGULAR	202883.000 CY	2.25000	456486.75				
1260 0120 6 EMBANKMENT	1447392.000 CY	6.66000	9639630.72				
1265 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	692465.000 SY	0.90000	623218.50				
1270 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	1451.500 TN	78.00000	113217.00				
1275 0350 1 8 CEMENT CONC PAVT PLAIN (7 1/2")	11781.000 SY	50.00000	589050.00				
1280 0350 1 19 CEMENT CONC PAVT PLAIN (12 1/2")	66338.000 SY	60.00000	3980280.00				
1285 0350 1 22 CEMENT CONC PAVT PLAIN (VAR. 11 1/2" AVG)	17345.000 SY	58.00000	1006010.00				
1290 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	2590.000 LF	35.00000	90650.00				

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	AMOUNT
1295 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	221.000 LF	35.00000	7735.00				
1300 0430173125 PIPE CULV(OPT MATL)(ROUND)(18"GD)	2966.000 LF	25.00000	74150.00				
1305 0520 6 GUTTER SHLDR CONC	14714.000 LF	9.00000	132426.00				
1310 0521 1 BARRIER WALL CONC	9124.000 LF	40.00000	364960.00				
1315 0521 72 3 BARRIER WALL CONC (RIGID-SHOULDER)	2715.000 LF	50.00000	135750.00				
1320 0524 1 1 DITCH PAVT CONC (3")	841.000 SY	60.00000	50460.00				
1325 0524 1 2 DITCH PAVT CONC (4")	259.000 SY	65.00000	16835.00				
1330 0536 1 1 GUARDRAIL (ROADWAY)	23383.000 LF	15.00000	350745.00				
1335 0536 1 5 GUARDRAIL (ROADWAY, THRIE BEAM)	2449.000 LF	25.00000	61225.00				
1340 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	18.000 EA	1700.00000	30600.00				
1345 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	21.000 EA	450.00000	9450.00				
1350 0570 2 SEED & MULCH	320237.000 SY	0.10000	32023.70				
1355 0570 3 SEED GRASS (PERMANENT TYPE)	1323.000 LB	3.80000	5027.40				
1360 0570 4 MULCH MATL	264.700 TN	100.00000	26470.00				
1365 0570 5 FERTILIZER	32.400 TN	235.00000	7614.00				
1370 0570 9 WATER FOR GRASS	4856.000 MG	1.00000	4856.00				
1375 0570 10 SEED GRASS (QUICK-GROWING TYPE)	1323.000 LB	1.90000	2513.70				

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1380 0575 1 6 SODDING (BERMUDA)	465286.000 SY	1.00000	465286.00				
AA1 SECTION 0005 TOTALS			$ 18,304,368.57		$		$
AA2 SECTION 0006 ROADWAY - AA2 STEEL							
1385 0104 1 ARTIFICIAL COVERINGS	69234.000 SY			2.25000	155776.50	1.00000	69234.00
1390 0120 1 EXCAVATION REGULAR	203138.000 CY			3.50000	710983.00	5.00000	1015690.00
1395 0120 6 EMBANKMENT	1398257.000 CY			7.00000	9787799.00	11.51000	16093938.07
1400 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	692340.000 SY			0.01000	6923.40	0.01000	6923.40
1405 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	1434.700 TN			200.00000	286940.00	64.00000	91820.80
1410 0350 1 8 CEMENT CONC PAVT PLAIN (7 1/2")	11803.000 SY			52.00000	613756.00	42.00000	495726.00
1415 0350 1 19 CEMENT CONC PAVT PLAIN (12 1/2")	66398.000 SY			54.00000	3585492.00	59.00000	3917482.00
1420 0350 1 22 CEMENT CONC PAVT PLAIN (VAR. 11 1/2" AVG)	17363.000 SY			64.00000	1111232.00	60.00000	1041780.00
1425 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	2588.000 LF			40.00000	103520.00	56.00000	144928.00
1430 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	213.000 LF			55.00000	11715.00	56.00000	11928.00
1435 0430173125 PIPE CULV(OPT MATL)(ROUND)(18"GD)	2933.000 LF			40.00000	117320.00	46.50000	136384.50
1440 0520 6 GUTTER SHLDR CONC	14780.000 LF			14.00000	206920.00	12.00000	177360.00
1445 0521 1 BARRIER WALL CONC	9318.000 LF			50.00000	465900.00	55.00000	512490.00
1450 0521 72 3 BARRIER WALL CONC (RIGID-SHOULDER)	2326.000 LF			140.00000	325640.00	78.00000	181428.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	AMOUNT
1455 0524 1 1 DITCH PAVT CONC (3")	829.000 SY			40.00000	33160.00	35.00000	29015.00
1460 0524 1 2 DITCH PAVT CONC (4")	315.000 SY			50.00000	15750.00	35.00000	11025.00
1465 0536 1 1 GUARDRAIL (ROADWAY)	23434.000 LF			14.95000	350338.30	14.50000	339793.00
1470 0536 1 5 GUARDRAIL (ROADWAY, THRIE BEAM)	1849.000 LF			16.50000	30508.50	28.50000	52696.50
1475 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	17.000 EA			1600.00000	27200.00	1475.00000	25075.00
1480 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	20.000 EA			650.00000	13000.00	545.00000	10900.00
1485 0570 2 SEED & MULCH	319997.000 SY			0.38000	121598.86	0.06000	19199.82
1490 0570 3 SEED GRASS (PERMANENT TYPE)	1322.000 LB			2.25000	2974.50	1.95000	2577.90
1495 0570 4 MULCH MATL	264.500 TN			75.00000	19837.50	80.00000	21160.00
1500 0570 5 FERTILIZER	32.500 TN			210.00000	6825.00	225.00000	7312.50
1505 0570 9 WATER FOR GRASS	4868.000 MG			15.00000	73020.00	0.25000	1217.00
1510 0570 10 SEED GRASS (QUICK-GROWING TYPE)	1322.000 LB			0.70000	925.40	0.55000	727.10
1515 0575 1 6 SODDING (BERMUDA)	465429.000 SY			2.25000	1047215.25	1.10000	511971.90
AA2 SECTION 0006 TOTALS		$		$ 19,232,270.21		$ 24,929,783.49	
SECTION 0007 SIGNING							
1520 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	1.000 AS	450.00000	450.00	347.00000	347.00	650.00000	650.00
1525 0700 40 2 SIGN SINGLE POST (12 - 25)	49.000 AS	675.00000	33075.00	587.00000	28763.00	900.00000	44100.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1530 0700 40 4 SIGN SINGLE POST (SPECIAL-EXIT GORE SIGN)	7.000 AS	1050.00000	7350.00	891.00000	6237.00	1250.00000	8750.00
1535 0700 41 12 SIGN MULTI-POST (101 - 150 SF)	3.000 AS	4350.00000	13050.00	4501.00000	13503.00	5100.00000	15300.00
1540 0700 41 16 SIGN MULTI POST (GREATER THAN 300 SF)	1.000 AS	10800.00000	10800.00	10226.00000	10226.00	10600.00000	10600.00
1545 0700 44056 SIGN LT'D OVHD TRUSS (T 81 TO 100,S 501 TO 600)	1.000 AS	68000.00000	68000.00	60061.00000	60061.00	64000.00000	64000.00
1550 0700 44057 SIGN LT'D OVHD TRUSS (T 81 TO 100,S 601 TO 700)	3.000 AS	63600.00000	190800.00	55423.00000	166269.00	60100.00000	180300.00
1555 0700 44058 SIGN LT'D OVHD TRUSS (T 81 TO 100,S 701 OR >)	5.000 AS	71800.00000	359000.00	62425.00000	312125.00	65400.00000	327000.00
1560 0700 44066 SIGN LT'D OVHD TRUSS (T 101 TO 120,S 501 TO 600)	1.000 AS	81000.00000	81000.00	71115.00000	71115.00	74000.00000	74000.00
1565 0700 44068 SIGN LT'D OVHD TRUSS (T 101 TO 120,S 701 OR >)	3.000 AS	82000.00000	246000.00	72804.00000	218412.00	75000.00000	225000.00
1570 0700 44088 SIGN LT'D OVHD TRUSS (T 141 TO 160,S 701 OR >)	1.000 AS	162000.00000	162000.00	136935.00000	136935.00	159000.00000	159000.00
1575 0700 44108 SIGN LT'D OVHD TRUSS (T 181 TO 200,S 701 OR >)	3.000 AS	135000.00000	405000.00	115651.00000	346953.00	121000.00000	363000.00
1580 0700 44128 SIGN LT'D OVHD TRUSS (T OVER 220,S OVER 700)	1.000 AS	160000.00000	160000.00	137529.00000	137529.00	157000.00000	157000.00
1585 0700 45 33 SIGN LT'D OVHD CTLVR(C 31 TO 40, S 101 TO 150)	1.000 AS	33000.00000	33000.00	22496.00000	22496.00	28000.00000	28000.00
1590 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	64.000 AS	33.00000	2112.00	37.00000	2368.00	5.00000	320.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1595 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	14.000 AS	800.00000	11200.00	296.00000	4144.00	400.00000	5600.00
1600 0700 46 13 SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)	2.000 AS	2500.00000	5000.00	1849.00000	3698.00	4200.00000	8400.00
1605 0700 46 14 SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	3.000 AS	2050.00000	6150.00	888.00000	2664.00	2800.00000	8400.00
1610 0700 46 16 SIGN EXISTING (REMOVAL) (BRIDGE MOUNTED)	4.000 AS	800.00000	3200.00	1849.00000	7396.00	500.00000	2000.00
1615 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	1.000 AS	120.00000	120.00	115.00000	115.00	150.00000	150.00
1620 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	1.000 AS	1000.00000	1000.00	1964.00000	1964.00	850.00000	850.00
1625 0700 48 13 SIGN PANELS (F & I) (201 - 300)	1.000 EA	7800.00000	7800.00	3430.00000	3430.00	7800.00000	7800.00
1630 0700 48 14 SIGN PANELS (F & I) (301 - 400)	1.000 EA	9100.00000	9100.00	4653.00000	4653.00	9100.00000	9100.00
1635 0700 48 16 SIGN PANELS (F & I) (501 - 600)	1.000 EA	18000.00000	18000.00	8755.00000	8755.00	16500.00000	16500.00
1640 0700 48 17 SIGN PANELS (F & I) (601 - 700)	1.000 EA	18500.00000	18500.00	9287.00000	9287.00	17000.00000	17000.00
1645 0700 70 SIGN LT'D OVHD (BRIDGE MOUNTED)	1.000 AS	8200.00000	8200.00	5061.00000	5061.00	11000.00000	11000.00
1650 0705 1 DELINEATOR SINGLE UNIT	848.000 EA	53.00000	44944.00	38.00000	32224.00	50.00000	42400.00
1655 0710 11 MARKINGS (PAINT) REMOVAL	2199.000 SF	1.25000	2748.75	2.00000	4398.00	1.00000	2199.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1660 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 20927815201	LUMP	200000.00000	200000.00	83536.10000	83536.10	83540.00000	83540.00
1665 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	16988.000 SF	1.70000	28879.60	2.00000	33976.00	1.00000	16988.00
SECTION 0007 TOTALS			$ 2,136,479.35		$ 1,738,640.10		$ 1,888,947.00
SECTION 0008 LIGHTING - COMMON ITEMS							
1670 0400 1 15 CONC CLASS I(MISCELLANEOUS)	137.600 CY	670.00000	92192.00	400.00000	55040.00	400.00000	55040.00
1675 0455 88 5 DRILLED SHAFT (48" DIA)	668.000 LF	134.00000	89512.00	148.00000	98864.00	148.00000	98864.00
1680 0455111 CORE (SHAFT EXCAVATION)	668.000 LF	6.60000	4408.80	1.00000	668.00	1.00000	668.00
1685 0455122 5 EXCAVATION UNCLASSIFIED SHAFT (48" DIA)	668.000 LF	104.00000	69472.00	124.00000	82832.00	124.00000	82832.00
1690 0715 1118 CONDUCTORS (F&I)(INSULATED) (NO 4/0)	3749.000 LF	2.50000	9372.50	2.23000	8360.27	2.25000	8435.25
1695 0715 1119 CONDUCTORS (F&I)(INSULATED) (1/0 TO 3/0)	141921.000 LF	1.50000	212881.50	1.98000	281003.58	2.00000	283842.00
1700 0715 1300 CONDUCTORS (REMOVE)	108030.000 LF	0.45000	48613.50	0.10000	10803.00	0.10000	10803.00
1705 0715 2117 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (4")	5410.000 LF	5.70000	30837.00	4.50000	24345.00	4.50000	24345.00
1710 0715 7 41 LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)	1.000 EA	290.00000	290.00	250.00000	250.00	250.00000	250.00
1715 0715 14 11 PULL BOX (F&I) (ROADSIDE)	194.000 EA	240.00000	46560.00	230.00000	44620.00	230.00000	44620.00
1720 0715191120 LIGHT POLE COMPLETE HIGH MAST (F&I) (120')	47.000 EA	30900.00000	1452300.00	23205.00000	1090635.00	24540.00000	1153380.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1725 0715196120 LIGHT POLE COMPLETE HIGH MAST (REWORK)(120')	2.000 EA	38000.00000	76000.00	6775.00000	13550.00	6800.00000	13600.00
1730 0715550000 LIGHT POLE COMP(REMOVE)	166.000 EA	650.00000	107900.00	150.00000	24900.00	150.00000	24900.00
1735 0750 71 ELECTRICAL WORK 20927815201	LUMP	38000.00000	38000.00	127800.00000	127800.00	127800.00000	127800.00
SECTION 0008 TOTALS			$ 2,278,339.30		$ 1,863,670.85		$ 1,929,379.25
AA1 SECTION 0009 LIGHTING - AA1 CONCRETE							
1740 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	610.000 LF	50.00000	30500.00				
1745 0715 1111 CONDUCTORS (F&I)(INSULATED) (NO 10)	13834.000 LF	0.35000	4841.90				
1750 0715 1112 CONDUCTORS (F&I)(INSULATED) (NO 8)	4131.000 LF	0.40000	1652.40				
1755 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	10021.000 LF	0.50000	5010.50				
1760 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	50845.000 LF	0.65000	33049.25				
1765 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	64181.000 LF	0.90000	57762.90				
1770 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	27624.000 LF	3.50000	96684.00				
1775 0715 2116 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (3")	8598.000 LF	4.00000	34392.00				
1780 0715 2541 CONDUIT (F&I IN BOX GIRDER) (PVC SCH. 80) (3/4")	696.000 LF	4.00000	2784.00				

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1785 0715 2545 CONDUIT (F&I IN BOX GIRDER) (PVC SCH. 80) (2")	4815.000 LF	5.50000	26482.50				
1790 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	10.000 EA	5000.00000	50000.00				
AA1 SECTION 0009 TOTALS		$	343,159.45	$		$	
AA2 SECTION 0010 LIGHTING - AA2 STEEL							
1795 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	965.000 LF			12.00000	11580.00	12.00000	11580.00
1800 0715 1111 CONDUCTORS (F&I)(INSULATED) (NO 10)	27956.000 LF			0.32000	8945.92	0.35000	9784.60
1805 0715 1112 CONDUCTORS (F&I)(INSULATED) (NO 8)	8425.000 LF			0.42000	3538.50	0.45000	3791.25
1810 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	10041.000 LF			0.47000	4719.27	0.50000	5020.50
1815 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	80555.000 LF			0.68000	54777.40	0.70000	56388.50
1820 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	71783.000 LF			0.78000	55990.74	0.80000	57426.40
1825 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	26744.000 LF			2.98000	79697.12	3.00000	80232.00
1830 0715 2116 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (3")	8738.000 LF			3.75000	32767.50	3.75000	32767.50
1835 0715 2541 CONDUIT (F&I IN BOX GIRDER) (PVC SCH. 80) (3/4")	1392.000 LF			3.25000	4524.00	3.25000	4524.00
1840 0715 2545 CONDUIT (F&I IN BOX GIRDER) (PVC SCH. 80) (2")	9796.000 LF			4.00000	39184.00	4.00000	39184.00

CALL ORDER: 003 PROPOSAL ID: T2056 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMEC CIVIL, LLC UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1845 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	12.000 EA			7950.00000	95400.00	8000.00000	96000.00
AA2 SECTION 0010 TOTALS		$		$	391,124.45	$	396,698.75
CONTRACT TOTALS		$ 74,469,627.30		$ 77,433,747.17		$ 84,399,673.57	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.