LBTHEAD VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T4031 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of roadway
SET-ASIDE : U/R CODE : improvements including median reworking, milling and
CONTRACT TIME : 410 CALENDAR DAYS resurfacing, minor drainage improvements, pavement marking
and signing, signalization upgrades, lighting upgrades and
landscaping.

FINPROJ(S) : 22815915201 F.A. NO. : 6650014U COUNTIES : BROWARD
22826915201 (*) 6650013U

LOCAL NAME(*) : SR-858/HALLANDALE S.R. NO.(*) : SR 858 US NO.(*) :
PROJ LIMITS(*): FROM S DIXIE HWY TO SR-5/US-1

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive		$ 5,845,444.71	0.000%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive		$ 6,060,304.87	3.675%
3	APAC-SOUTHEAST, INC.	Responsive		$ 6,616,025.72	13.182%

CALL ORDER : 020 PROPOSAL ID : T4031 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of roadway
SET-ASIDE : U/R CODE : improvements including median reworking, milling and
CONTRACT TIME : 410 CALENDAR DAYS resurfacing, minor drainage improvements, pavement marking and signing, signalization upgrades, lighting upgrades and landscaping.

FINPROJ(S) : 22815915201 F.A. NO. : 6650014U COUNTIES : BROWARD
22826915201 (*) 6650013U

LOCAL NAME(*) : SR-858/HALLANDALE S.R. NO.(*) : SR 858 US NO.(*) :
PROJ LIMITS(*): FROM S DIXIE HWY TO SR-5/US-1

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	(1) AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	(2) AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	(3) AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22815915201	LUMP	435000.00000	435000.00	147217.00000	147217.00	436500.00000	436500.00
0010 0101 1 MOBILIZATION 22826915201	LUMP	110000.00000	110000.00	51726.00000	51726.00	34870.00000	34870.00
0015 0102 1 MAINTENANCE OF TRAFFIC 22826915201	127.000 LS	320000.00000	320000.00	331698.00000	331698.00	152600.00000	152600.00
0020 0102 1 MAINTENANCE OF TRAFFIC 22815915201	230.000 LS	80000.00000	80000.00	136543.00000	136543.00	232300.00000	232300.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	106.000 CY	100.00000	10600.00	35.00000	3710.00	61.00000	6466.00
0030 0102 60 WORK ZONE SIGNS	20967.000 ED	0.28000	5870.76	0.29000	6080.43	0.30000	6290.10
0035 0102 61 BUSINESS SIGNS	81.000 EA	55.00000	4455.00	58.00000	4698.00	52.00000	4212.00
0040 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	6156.000 LF	0.10000	615.60	14.15000	87107.40	21.00000	129276.00
0045 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	3400.000 LF	0.10000	340.00	9.50000	32300.00	5.20000	17680.00
0050 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	148514.000 ED	0.21000	31187.94	0.22000	32673.08	0.20000	29702.80

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0055 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	3307.000	ED	0.50000	1653.50	0.52000	1719.64	0.70000	2314.90
0060 0102 76 PANELS ARROW ADVANCE WARNING	953.000	ED	8.25000	7862.25	8.58000	8176.74	9.40000	8958.20
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	7356.000	ED	0.50000	3678.00	0.52000	3825.12	0.30000	2206.80
0070 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	869.000	EA	2.65000	2302.85	3.00000	2607.00	3.00000	2607.00
0075 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	2722.000	ED	0.22000	598.84	0.23000	626.06	0.30000	816.60
0080 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	2.000	LO	2000.00000	4000.00	3143.00000	6286.00	1360.00000	2720.00
0085 0102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	10392.000	LF	0.01000	103.92	2.00000	20784.00	2.00000	20784.00
0090 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	3361.000	LF	0.01000	33.61	2.00000	6722.00	1.90000	6385.90
0095 0104 1 ARTIFICIAL COVERINGS	33.000	SY	100.00000	3300.00	3.00000	99.00	10.00000	330.00
0100 0104 16 ROCK BAGS	1040.000	EA	0.01000	10.40	4.00000	4160.00	10.00000	10400.00
0105 0110 1 1 CLEARING & GRUBBING 22815915201	15.800	LS	256000.00000	256000.00	135780.00000	135780.00	225000.00000	225000.00
0110 0110 1 1 CLEARING & GRUBBING 22826915201	4.300	LS	64000.00000	64000.00	49811.00000	49811.00	26500.00000	26500.00
0115 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	7521.000	SY	11.50000	86491.50	16.45000	123720.45	13.00000	97773.00
0120 0120 1 EXCAVATION REGULAR	3654.000	CY	15.00000	54810.00	28.00000	102312.00	19.00000	69426.00
0125 0120 6 EMBANKMENT	218.000	CY	20.00000	4360.00	20.00000	4360.00	26.00000	5668.00
0130 0142 70 FILL SAND	28.000	CY	0.01000	0.28	26.00000	728.00	45.00000	1260.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0135 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	3327.000	SY	5.00000	16635.00	2.17000	7219.59	0.01000	33.27
0140 0285712 BASE OPTIONAL (BASE GROUP 12)	292.000	SY	70.00000	20440.00	125.40000	36616.80	110.00000	32120.00
0145 0285713 BASE OPTIONAL (BASE GROUP 13)	3668.000	SY	40.00000	146720.00	39.93000	146463.24	53.00000	194404.00
0150 0285715 BASE OPTIONAL (BASE GROUP 15)	46.000	SY	120.00000	5520.00	184.58000	8490.68	65.00000	2990.00
0155 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	65661.000	SY	2.90000	190416.90	3.20000	210115.20	2.50000	164152.50
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	4525.300	TN	68.00000	307720.40	64.00000	289619.20	82.00000	371074.60
0165 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	5792.600	TN	70.00000	405482.00	94.70000	548559.22	90.00000	521334.00
0170 0400 1 15 CONC CLASS I(MISCELLANEOUS)	86.100	CY	400.00000	34440.00	575.00000	49507.50	900.00000	77490.00
0175 0415 1 1 REINF STEEL (ROADWAY)	1749.000	LB	2.50000	4372.50	1.60000	2798.40	1.00000	1749.00
0180 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	9.000	EA	5000.00000	45000.00	4064.00000	36576.00	10350.00000	93150.00
0185 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	4.000	EA	7400.00000	29600.00	8631.00000	34524.00	19210.00000	76840.00
0190 0425 2 41 MANHOLES (P-7) (<10')	1.000	EA	3000.00000	3000.00	3341.00000	3341.00	7050.00000	7050.00
0195 0425 2 71 MANHOLES (J-7) (<10')	1.000	EA	5868.00000	5868.00	5950.00000	5950.00	17920.00000	17920.00
0200 0425 5 MANHOLE (ADJUST)	6.000	EA	500.00000	3000.00	510.00000	3060.00	305.00000	1830.00
0205 0425 5 1 MANHOLE (ADJUST) (UTILITY)	10.000	EA	250.00000	2500.00	670.00000	6700.00	305.00000	3050.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0210 0425 6 VALVE BOXES (ADJUST)	36.000 EA	250.00000	9000.00	190.00000	6840.00	270.00000	9720.00
0215 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	8000.00000	8000.00	10473.00000	10473.00	15650.00000	15650.00
0220 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	610.000 LF	100.00000	61000.00	56.46000	34440.60	170.00000	103700.00
0225 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	431.000 LF	110.00000	47410.00	59.62000	25696.22	150.00000	64650.00
0230 0430941 23 PIPE DESILTING (15" SS)	985.000 LF	2.20000	2167.00	2.75000	2708.75	2.30000	2265.50
0235 0430941 25 PIPE DESILTING (18" SS)	542.000 LF	2.60000	1409.20	3.20000	1734.40	2.70000	1463.40
0240 0430941 29 PIPE DESILTING (24" SS)	1459.000 LF	3.65000	5325.35	4.50000	6565.50	3.80000	5544.20
0245 0430941 38 PIPE DESILTING (36" SS)	1411.000 LF	7.75000	10935.25	9.00000	12699.00	8.10000	11429.10
0250 0430941 41 PIPE DESILTING (48" SS)	1485.000 LF	10.50000	15592.50	12.20000	18117.00	11.00000	16335.00
0251 0455 18 PROTECTION OF EXISTING STRUCTURES	LUMP	2500.00000	2500.00	5000.00000	5000.00	5000.00000	5000.00
0255 0430941 42 PIPE DESILTING (54" SS)	789.000 LF	13.75000	10848.75	15.90000	12545.10	14.00000	11046.00
0260 0430941 43 PIPE DESILTING (60" SS)	705.000 LF	16.50000	11632.50	19.00000	13395.00	17.00000	11985.00
0265 0455 88 2 DRILLED SHAFT (30" DIA)	6.000 LF	1000.00000	6000.00	1226.00000	7356.00	1000.00000	6000.00
0270 0460 70 2 ALUMINUM RAILINGS (DOUBLE RAIL)	141.000 LF	50.00000	7050.00	35.90000	5061.90	37.00000	5217.00
0275 0520 1 10 CURB & GUTTER CONC (TYPE F)	10688.000 LF	15.00000	160320.00	15.86000	169511.68	25.00000	267200.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0280 0520 2 4 CURB CONC (TYPE D)	2175.000	LF	11.50000	25012.50	14.83000	32255.25	23.00000	50025.00
0285 0522 1 SIDEWALK CONC (4" THICK)	5682.000	SY	21.00000	119322.00	25.87000	146993.34	23.00000	130686.00
0290 0522 2 SIDEWALK CONC (6" THICK)	679.000	SY	28.50000	19351.50	35.42000	24050.18	29.00000	19691.00
0295 0526 1 1 PAVERS, ARCHITECTURAL(ROADWAY)	740.000	SY	75.00000	55500.00	136.45000	100973.00	44.00000	32560.00
0300 0570 5 FERTILIZER	0.100	TN	5000.00000	500.00	2000.00000	200.00	1000.00000	100.00
0305 0570 9 WATER FOR GRASS	20.600	MG	100.00000	2060.00	55.00000	1133.00	76.00000	1565.60
0310 0575 1 4 SODDING (SAINT AUGUSTINE)	3327.000	SY	5.50000	18298.50	3.25000	10812.75	2.50000	8317.50
0315 0710 5 1 GUIDE LINES (PAINT) (WHITE)	364.000	LF	0.25000	91.00	0.30000	109.20	0.30000	109.20
0320 0710 6 DIRECTIONAL ARROWS, PAINTED	61.000	EA	15.00000	915.00	25.00000	1525.00	26.00000	1586.00
0325 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	7.000	GM	268.00000	1876.00	400.00000	2800.00	418.00000	2926.00
0330 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	6.000	NM	528.00000	3168.00	750.00000	4500.00	732.00000	4392.00
0335 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	4.000	NM	528.00000	2112.00	750.00000	3000.00	732.00000	2928.00
0340 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	2110.000	LF	0.30000	633.00	0.50000	1055.00	0.30000	633.00
0345 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	2516.000	LF	0.50000	1258.00	1.10000	2767.60	1.10000	2767.60
0350 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	211.000	LF	0.65000	137.15	1.25000	263.75	1.30000	274.30

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0355 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	1440.000 LF	0.85000	1224.00	1.50000	2160.00	1.60000	2304.00
0356 0999 16 PARTNERING (DO NOT BID)	LUMP	12000.00000	12000.00	12000.00000	12000.00	12000.00000	12000.00
0357 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	9.000 DA	3300.00000	29700.00	3300.00000	29700.00	3300.00000	29700.00
0360 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	40.000 LF	0.25000	10.00	1.25000	50.00	1.30000	52.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22815915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
0370 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22826915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,460,348.45		$ 3,503,502.97		$ 4,038,057.07
SECTION 0002 SIGNING							
0375 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	78.000 AS	181.00000	14118.00	183.00000	14274.00	191.00000	14898.00
0380 0700 40 2 SIGN SINGLE POST (12 - 25)	17.000 AS	611.00000	10387.00	680.00000	11560.00	709.00000	12053.00
0385 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	93.000 AS	39.00000	3627.00	21.00000	1953.00	22.00000	2046.00
0390 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	23.000 AS	95.00000	2185.00	96.00000	2208.00	100.00000	2300.00
0395 0700 48 60 SIGN PANELS (REMOVE)	23.000 EA	85.00000	1955.00	21.00000	483.00	22.00000	506.00
0400 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22815915201	LUMP	5500.00000	5500.00	26000.00000	26000.00	26910.00000	26910.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0405 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22826915201	LUMP	16300.00000	16300.00	13500.00000	13500.00	13880.00000	13880.00
0410 0711 3 PAVT MESSAGES THERMOPLASTIC	33.000 EA	65.00000	2145.00	160.00000	5280.00	157.00000	5181.00
0415 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	895.000 SF	2.28000	2040.60	1.90000	1700.50	1.90000	1700.50
0420 0711 35121 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (12")	2182.000 LF	2.50000	5455.00	8.00000	17456.00	4.40000	9600.80
SECTION 0002 TOTALS		$	63,712.60	$	94,414.50	$	89,075.30
SECTION 0003 LIGHTING							
0425 0715 1111 CONDUCTORS (F&I)(INSULATED) (NO 10)	60036.000 LF	0.50000	30018.00	0.50000	30018.00	0.50000	30018.00
0430 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	47182.000 LF	0.60000	28309.20	0.60000	28309.20	0.60000	28309.20
0435 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	40132.000 LF	1.10000	44145.20	1.10000	44145.20	1.20000	48158.40
0440 0715 2111 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (3/4")	8466.000 LF	3.50000	29631.00	3.50000	29631.00	3.70000	31324.20
0445 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	17807.000 LF	3.00000	53421.00	3.00000	53421.00	3.10000	55201.70
0450 0715 2211 CONDUIT (F&I UNDERPAVEMENT) (PVC SCH 40) (3/4")	742.000 LF	16.50000	12243.00	16.50000	12243.00	17.00000	12614.00
0455 0715 2215 CONDUIT (F&I UNDERPAVEMENT) (PVC SCH 40) (2")	1895.000 LF	10.40000	19708.00	10.40000	19708.00	11.00000	20845.00
0460 0715 2412 CONDUIT (F&I / JACKED UNDERPAVEMENT)PVC SCHEDULE 40 (1")	100.000 LF	14.70000	1470.00	14.70000	1470.00	15.00000	1500.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT
0465 0715 2415 CONDUIT (F&I JACKED UNDERPVT)(PVC SCH 40) (2")	260.000 LF	16.00000	4160.00	16.00000	4160.00	17.00000	4420.00
0470 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	10.000 EA	8475.00000	84750.00	8475.00000	84750.00	8860.00000	88600.00
0475 0715 11119 LUMINAIRE (F&I)(ROADWAY SPECIAL)	34.000 EA	1011.00000	34374.00	1011.00000	34374.00	1060.00000	36040.00
0480 0715 14 12 PULL BOX (F&I) (SIDEWALK)	68.000 EA	340.00000	23120.00	340.00000	23120.00	356.00000	24208.00
0485 0715 14 52 PULL BOX (REMOVE) (SIDEWALK)	15.000 EA	82.00000	1230.00	82.00000	1230.00	86.00000	1290.00
0490 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	41.000 EA	1336.00000	54776.00	1336.00000	54776.00	1400.00000	57400.00
0495 0715511140 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(40')	16.000 EA	10571.00000	169136.00	10571.00000	169136.00	11050.00000	176800.00
0500 0715512140 LIGHT POLE COMP(F&I)(DBL ARM SHLDR MNT-ALUM)(40')	25.000 EA	11370.00000	284250.00	11370.00000	284250.00	11890.00000	297250.00
0505 0715550000 LIGHT POLE COMP(REMOVE)	37.000 EA	244.00000	9028.00	244.00000	9028.00	255.00000	9435.00
SECTION 0003 TOTALS		$	883,769.40	$	883,769.40	$	923,413.50
SECTION 0004 SIGNALIZATION							
0510 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	13888.000 LF	3.00000	41664.00	3.00000	41664.00	3.10000	43052.80
0515 0630 1 14 CONDUIT (FURNISH & INSTALL)(UNDERGROUND - JACKED)	8021.000 LF	11.50000	92241.50	11.50000	92241.50	12.00000	96252.00
0520 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	7.000 PI	2634.00000	18438.00	2634.00000	18438.00	2750.00000	19250.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0525 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	7048.000 LF	2.00000	14096.00	2.00000	14096.00	2.10000	14800.80
0530 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	54.000 EA	320.00000	17280.00	320.00000	17280.00	335.00000	18090.00
0535 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	38.000 EA	869.00000	33022.00	869.00000	33022.00	909.00000	34542.00
0540 0639 1 13 ELECTRICAL POWER SERVICE (OVERHEAD)	7.000 AS	721.00000	5047.00	721.00000	5047.00	754.00000	5278.00
0545 0639 2 1 ELECTRICAL SERVICE WIRE	1828.000 LF	1.00000	1828.00	1.00000	1828.00	1.10000	2010.80
0550 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	4.000 EA	12139.00000	48556.00	12139.00000	48556.00	12690.00000	50760.00
0555 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	7.000 EA	16216.00000	113512.00	16216.00000	113512.00	16960.00000	118720.00
0560 0649425404 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B5) 2NDARM(B4)POLE(Q4)	1.000 EA	22846.00000	22846.00	22845.00000	22845.00	23890.00000	23890.00
0565 0649426504 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B5)POLE(Q4)	2.000 EA	25087.00000	50174.00	25087.00000	50174.00	26230.00000	52460.00
0570 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	1.000 EA	9508.00000	9508.00	9506.00000	9506.00	9940.00000	9940.00
0575 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3) (2ND NO)POLE(R2)	2.000 EA	10961.00000	21922.00	10961.00000	21922.00	11460.00000	22920.00
0580 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	1.000 EA	14236.00000	14236.00	14236.00000	14236.00	14890.00000	14890.00
0585 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	52.000 AS	767.00000	39884.00	767.00000	39884.00	802.00000	41704.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0590 0650 51411 SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD)	4.000 AS	884.00000	3536.00	884.00000	3536.00	924.00000	3696.00
0595 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	2.000 AS	1025.00000	2050.00	1025.00000	2050.00	1070.00000	2140.00
0600 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	32.000 AS	552.00000	17664.00	552.00000	17664.00	577.00000	18464.00
0605 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	36.000 EA	69.00000	2484.00	69.00000	2484.00	72.00000	2592.00
0610 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	182.000 EA	17.00000	3094.00	17.00000	3094.00	18.00000	3276.00
0615 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	12.000 EA	649.00000	7788.00	649.00000	7788.00	679.00000	8148.00
0620 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	2.000 EA	155.00000	310.00	155.00000	310.00	162.00000	324.00
0625 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	9.000 AS	647.00000	5823.00	647.00000	5823.00	677.00000	6093.00
0630 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	21.000 EA	4937.00000	103677.00	4937.00000	103677.00	5160.00000	108360.00
0635 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	32.000 EA	146.00000	4672.00	146.00000	4672.00	153.00000	4896.00
0640 0670 5131 CNTL ASSEM ACT SS F&I SPEC PRE(ONE)	1.000 AS	15712.00000	15712.00	15712.00000	15712.00	16430.00000	16430.00
0645 0670 5410 CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	6.000 AS	811.00000	4866.00	811.00000	4866.00	848.00000	5088.00
0650 0678 1110 CNTRL ACCESS (F&I) (TYPE 4 TIME SWITCH)	7.000 EA	669.00000	4683.00	669.00000	4683.00	700.00000	4900.00
0655 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	6.000 EA	211.00000	1266.00	211.00000	1266.00	221.00000	1326.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0660 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	7.000 EA	2442.00000	17094.00	2442.00000	17094.00	2550.00000	17850.00
0665 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	7.000 EA	625.00000	4375.00	625.00000	4375.00	654.00000	4578.00
0670 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	50.000 EA	41.00000	2050.00	41.00000	2050.00	43.00000	2150.00
0675 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	30.000 EA	41.00000	1230.00	41.00000	1230.00	43.00000	1290.00
0680 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	163.00000	489.00	163.00000	489.00	170.00000	510.00
0685 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	24.000 EA	487.00000	11688.00	487.00000	11688.00	509.00000	12216.00
0690 0690 50 CNTRL ASSEM REMOVE	3.000 EA	325.00000	975.00	325.00000	975.00	340.00000	1020.00
0695 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	20.000 EA	41.00000	820.00	41.00000	820.00	43.00000	860.00
0700 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	34.000 EA	41.00000	1394.00	41.00000	1394.00	43.00000	1462.00
0705 0690 80 SPAN WIRE ASSEMBLY REMOVE	7.000 EA	487.00000	3409.00	487.00000	3409.00	509.00000	3563.00
0710 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	649.00000	4543.00	649.00000	4543.00	679.00000	4753.00
0715 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	973.00000	6811.00	973.00000	6811.00	1020.00000	7140.00
0720 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	21.000 EA	1956.00000	41076.00	1956.00000	41076.00	2050.00000	43050.00
0725 0700 48 18 SIGN PANELS (F & I) (15 OR <)	66.000 EA	232.00000	15312.00	232.00000	15312.00	243.00000	16038.00
0730 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	12.000 EA	1017.00000	12204.00	1017.00000	12204.00	1060.00000	12720.00
0735 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	12.000 AS	950.00000	11400.00	950.00000	11400.00	993.00000	11916.00

CALL ORDER: 020 PROPOSAL ID: T4031 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0740 0746 71132 2.000 EA TMS CABINET(F&I)(TYPE III)(PEDESTAL)(2 BACKPLANE)	2688.00000	5376.00	2688.00000	5376.00	2810.00000	5620.00
SECTION 0004 TOTALS		$ 862,125.50		$ 862,122.50		$ 901,029.40
SECTION 0005 LANDSCAPE / PERIPHERAL						
0745 0162 3101 3605.000 SY FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	2.50000	9012.50	2.17000	7822.85	0.01000	36.05
0750 0526 1 2 1141.000 SY PAVERS, ARCHITECTURAL(SIDEWALK)	90.00000	102690.00	157.15000	179308.15	43.00000	49063.00
0755 0581 1 5372.000 PL GROUND COVER (SEEDLINGS,BARE ROOT MATL, PROPAGULE)	1.63000	8756.36	2.00000	10744.00	1.70000	9132.40
0760 0581 2 4430.000 PL GROUND COVER (10" TO 18" HEIGHT OR SPREAD)	5.85000	25915.50	5.95000	26358.50	6.10000	27023.00
0765 0582 2 5320.000 PL SHRUBS (10" TO 18" HEIGHT OR SPREAD)	9.92000	52774.40	7.75000	41230.00	10.00000	53200.00
0770 0583 4 146.000 PL TREE (8' TO 20' HEIGHT OR CLEAR TRUNK)	310.00000	45260.00	304.00000	44384.00	324.00000	47304.00
0775 0584 4 88.000 PL PALMS SINGLE TRUNK (8' TO 20' HT. OR CLEAR TRUNK)	2500.00000	220000.00	3546.00000	312048.00	4650.00000	409200.00
0780 0585 3 8.000 PL PALMS CLUMP TYPE (19" TO 7' HEIGHT OR SPREAD)	760.00000	6080.00	1400.00000	11200.00	794.00000	6352.00
0785 0590 70 LUMP IRRIGATION SYSTEM 22815915201	65000.00000	65000.00	64000.00000	64000.00	31570.00000	31570.00
0790 0590 70 LUMP IRRIGATION SYSTEM 22826915201	40000.00000	40000.00	19400.00000	19400.00	31570.00000	31570.00
SECTION 0005 TOTALS		$ 575,488.76		$ 716,495.50		$ 664,450.45
CONTRACT TOTALS		$ 5,845,444.71		$ 6,060,304.87		$ 6,616,025.72

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.