LBTHEAD VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T3128 PROPOSAL DESC :
LETTING DATE : 11/04/04 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, turn lane construction, sidewalk construction,
CONTRACT TIME : 200 CALENDAR DAYS traffic signal loop installation, mast arm signal
installation, pedestrian signal installation, guardrail
installation and roadway signing and pavement markings on
SR 10.

FINPROJ(S) : 40394215201 F.A. NO. : N/A COUNTIES : LEON
40633315201 (*) N/A

LOCAL NAME(*) : SR 10 (US 90) TENN. S.R. NO.(*) : SR 10 US NO.(*) :
PROJ LIMITS(*): FROM SR 263 CAPITAL CIR TO OCALA ROAD

LBTAVR1
VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MITCHELL BROTHERS, INC.	Responsive	Winning bid	$ 4,481,540.76	0.000%
2	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bi	$ 4,529,452.86	1.069%
3	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bi	$ 5,867,467.17	30.925%

LBTHEAD TABULATION OF BIDS

CALL ORDER : 014 PROPOSAL ID : T3128 PROPOSAL DESC :
LETTING DATE : 11/04/04 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, turn lane construction, sidewalk construction,
CONTRACT TIME : 200 CALENDAR DAYS traffic signal loop installation, mast arm signal
installation, pedestrian signal installation, guardrail
installation and roadway signing and pavement markings on
SR 10.

FINPROJ(S) : 40394215201 F.A. NO. : N/A COUNTIES : LEON
40633315201 (*) N/A

LOCAL NAME(*) : SR 10 (US 90) TENN. S.R. NO.(*) : SR 10 US NO.(*) :
PROJ LIMITS(*): FROM SR 263 CAPITAL CIR TO OCALA ROAD

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40394215201	LUMP	241650.00000	241650.00	100000.00000	100000.00	624500.00000	624500.00
0010 0101 1 MOBILIZATION 40633315201	LUMP	200750.00000	200750.00	220000.00000	220000.00	300000.00000	300000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 40394215201	80.000 LS	125885.00000	125885.00	75000.00000	75000.00	275000.00000	275000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 40633315201	120.000 LS	134650.00000	134650.00	150000.00000	150000.00	125000.00000	125000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1150.000 CY	38.00000	43700.00	10.00000	11500.00	5.00000	5750.00
0030 0102 14 TRAFFIC CONTROL OFFICER	166.000 MH	27.50000	4565.00	30.00000	4980.00	30.00000	4980.00
0035 0102 60 WORK ZONE SIGNS	12639.000 ED	0.26000	3286.14	0.30000	3791.70	0.40000	5055.60
0040 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	35746.000 ED	0.32000	11438.72	0.30000	10723.80	0.30000	10723.80
0045 0102 76 PANELS ARROW ADVANCE WARNING	481.000 ED	22.00000	10582.00	10.00000	4810.00	15.00000	7215.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8435.000 ED	0.58000	4892.30	0.60000	5061.00	0.80000	6748.00
0055 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	3710.000 EA	3.25000	12057.50	3.50000	12985.00	5.00000	18550.00
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	301.000 ED	35.00000	10535.00	22.00000	6622.00	30.00000	9030.00
0065 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	1760.000 EA	5.75000	10120.00	7.00000	12320.00	7.50000	13200.00
0070 0104 13 1 SILT FENCE STAKED (TYPE III)	571.000 LF	1.25000	713.75	3.00000	1713.00	10.00000	5710.00
0075 0104 13 2 STAKED SILT FENCE (TYPE IV)	1550.000 LF	2.25000	3487.50	3.00000	4650.00	7.50000	11625.00
0080 0104 16 ROCK BAGS	2022.000 EA	8.25000	16681.50	10.00000	20220.00	2.50000	5055.00
0085 0110 1 1 CLEARING & GRUBBING 40394215201	0.230 LS	85750.00000	85750.00	50000.00000	50000.00	170000.00000	170000.00
0090 0110 1 1 CLEARING & GRUBBING 40633315201	4.530 LS	125850.00000	125850.00	50000.00000	50000.00	105850.00000	105850.00
0095 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	3084.000 SY	35.00000	107940.00	15.00000	46260.00	25.00000	77100.00
0100 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40394215201	LUMP	19500.00000	19500.00	15000.00000	15000.00	15000.00000	15000.00
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40633315201	LUMP	32650.00000	32650.00	35000.00000	35000.00	10000.00000	10000.00
0110 0120 1 EXCAVATION REGULAR	4026.000 CY	8.50000	34221.00	5.00000	20130.00	10.00000	40260.00
0115 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	7070.000 CY	2.65000	18735.50	7.00000	49490.00	2.50000	17675.00
0120 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 40394215201	LUMP	62500.00000	62500.00	20000.00000	20000.00	25000.00000	25000.00
0125 0160 4 STABILIZATION TYPE B	11580.000 SY	3.50000	40530.00	0.01000	115.80	0.25000	2895.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0130 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	23271.000 SY	0.12000	2792.52	1.00000	23271.00	0.10000	2327.10
0135 0200 70 LIMEROCK MATL	30.000 CY	85.00000	2550.00	30.00000	900.00	75.00000	2250.00
0140 0285701 BASE OPTIONAL (BASE GROUP 01)	41.000 SY	23.96000	982.36	50.00000	2050.00	50.00000	2050.00
0145 0285706 BASE OPTIONAL (BASE GROUP 06)	7061.000 SY	11.36000	80212.96	18.00000	127098.00	15.00000	105915.00
0150 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	5677.000 SY	0.65000	3690.05	1.65000	9367.05	1.20000	6812.40
0155 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	16675.000 SY	0.65000	10838.75	1.65000	27513.75	1.20000	20010.00
0160 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	136719.000 SY	0.65000	88867.35	1.50000	205078.50	1.20000	164062.80
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	10065.200 TN	52.85000	531945.82	52.00000	523390.40	62.50000	629075.00
0170 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	13180.100 TN	52.85000	696568.29	64.00000	843526.40	72.50000	955557.25
0175 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	92.400 TN	185.00000	17094.00	150.00000	13860.00	150.00000	13860.00
0180 0400 1 2 CONC CLASS I(ENDWALLS)	8.700 CY	489.08000	4255.00	900.00000	7830.00	750.00000	6525.00
0185 0400 1 11 CONC CLASS I(RETAINING WALLS)	31.500 CY	650.00000	20475.00	1000.00000	31500.00	750.00000	23625.00
0190 0425 1311 INLETS (CURB) (TYPE P-1) (<10')	2.000 EA	2337.50000	4675.00	5200.00000	10400.00	4000.00000	8000.00
0195 0425 1315 INLETS (CURB) (TYPE P-1) (PARTIAL)	2.000 EA	1650.00000	3300.00	5200.00000	10400.00	4000.00000	8000.00
0200 0425 1331 INLETS (CURB) (TYPE P-3) (<10')	1.000 EA	2661.00000	2661.00	6500.00000	6500.00	4000.00000	4000.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0205 0425 1365 INLETS (CURB) (TYPE P-6) (PARTIAL)	1.000 EA	1850.00000	1850.00	6500.00000	6500.00	4000.00000	4000.00
0210 0425 1471 INLETS (CURB) (TYPE 7) (<10')	11.000 EA	2257.60000	24833.60	2400.00000	26400.00	4000.00000	44000.00
0215 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	9.000 EA	1680.00000	15120.00	2500.00000	22500.00	4000.00000	36000.00
0220 0425 1910 INLETS (CLOSED FLUME)(N/A)	1.000 EA	1880.00000	1880.00	2600.00000	2600.00	4000.00000	4000.00
0225 0425 2 43 MANHOLES (P-7) (PARTIAL)	1.000 EA	1660.00000	1660.00	2600.00000	2600.00	4000.00000	4000.00
0230 0425 2 61 MANHOLES (P-8) (<10')	1.000 EA	2370.00000	2370.00	2600.00000	2600.00	4000.00000	4000.00
0235 0425 2103 MANHOLES (SPECIAL) (PARTIAL)	6.000 EA	1588.00000	9528.00	2600.00000	15600.00	4000.00000	24000.00
0240 0425 3 41 JUNCTION BOXES (P-7) (<10')	1.000 EA	1830.00000	1830.00	2900.00000	2900.00	5000.00000	5000.00
0245 0425 3 83 JUNCTION BOXES (SPECIAL) (PARTIAL)	3.000 EA	1588.00000	4764.00	3300.00000	9900.00	4000.00000	12000.00
0250 0425 5 MANHOLE (ADJUST)	21.000 EA	850.00000	17850.00	1035.00000	21735.00	800.00000	16800.00
0255 0425 5 1 MANHOLE (ADJUST) (UTILITY)	74.000 EA	725.00000	53650.00	1035.00000	76590.00	1200.00000	88800.00
0260 0425 6 VALVE BOXES (ADJUST)	77.000 EA	225.00000	17325.00	525.00000	40425.00	400.00000	30800.00
0265 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	1386.000 LF	29.10000	40332.60	52.00000	72072.00	50.00000	69300.00
0270 0430171243 PIPE CULV(OPT MATL)(OTHER)(60"SS)	6.000 LF	207.33000	1243.98	400.00000	2400.00	600.00000	3600.00
0275 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	81.000 LF	29.10000	2357.10	65.00000	5265.00	60.00000	4860.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0280 0430174129 PIPE CULV(OPT MATL)(ROUND)(24"SD)	4.000	LF	82.50000	330.00	150.00000	600.00	200.00000	800.00
0285 0430200 25 FLARED END SECTION (CONCRETE) (18")	8.000	EA	1568.00000	12544.00	1300.00000	10400.00	2000.00000	16000.00
0290 0430944 23 PIPE DESILTING (15" SD)	176.000	LF	6.50000	1144.00	15.00000	2640.00	6.00000	1056.00
0295 0430944 25 PIPE DESILTING (18" SD)	390.000	LF	7.25000	2827.50	15.00000	5850.00	7.00000	2730.00
0300 0430944 29 PIPE DESILTING (24" SD)	155.000	LF	8.35000	1294.25	15.00000	2325.00	8.00000	1240.00
0305 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	19.000	EA	600.00000	11400.00	775.00000	14725.00	725.00000	13775.00
0310 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	4.000	EA	700.00000	2800.00	925.00000	3700.00	800.00000	3200.00
0315 0515 2302 PEDESTRIAN/BICYCLE RAILING(ALUM ONLY)(54" PICKET RAIL)	350.000	LF	44.85000	15697.50	65.00000	22750.00	65.00000	22750.00
0320 0520 1 7 CURB & GUTTER CONC (TYPE E)	4498.000	LF	14.85000	66795.30	16.00000	71968.00	24.00000	107952.00
0325 0520 1 10 CURB & GUTTER CONC (TYPE F)	6032.000	LF	14.85000	89575.20	16.00000	96512.00	24.00000	144768.00
0330 0520 5 11 TRAF SEP CONC (TYPE I) (4' WIDE)	3208.000	LF	22.55000	72340.40	20.00000	64160.00	38.00000	121904.00
0335 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	113.000	LF	34.85000	3938.05	50.00000	5650.00	42.00000	4746.00
0340 0520 70 89 TRAF SEP CONC (SPECIAL) (VW)	56.000	SY	46.65000	2612.40	100.00000	5600.00	65.00000	3640.00
0345 0522 1 SIDEWALK CONC (4" THICK)	6203.000	SY	39.78000	246755.34	35.00000	217105.00	55.00000	341165.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0350 0522 2 SIDEWALK CONC (6" THICK)	1547.000 SY	56.76000	87807.72	45.00000	69615.00	58.00000	89726.00
0355 0523 1 1 PATTERNED / TEXTURED PAVEMENT (ASPHALT)	159.000 SY	85.00000	13515.00	60.00000	9540.00	60.00000	9540.00
0360 0524 1 1 DITCH PAVT CONC (3")	185.000 SY	48.20000	8917.00	50.00000	9250.00	55.00000	10175.00
0365 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	256.800 TN	48.25000	12390.60	70.00000	17976.00	100.00000	25680.00
0370 0536 1 1 GUARDRAIL (ROADWAY)	2189.000 LF	17.85000	39073.65	25.00000	54725.00	21.85000	47829.65
0375 0536 7 GUARDRAIL POST SPECIAL	3.000 EA	305.55000	916.65	500.00000	1500.00	140.00000	420.00
0380 0536 73 GUARDRAIL REMOVAL	2372.000 LF	3.10000	7353.20	4.00000	9488.00	3.00000	7116.00
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	3.000 EA	1565.25000	4695.75	2500.00000	7500.00	1900.00000	5700.00
0390 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	6.000 EA	1950.65000	11703.90	2500.00000	15000.00	2400.00000	14400.00
0395 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	9.000 EA	510.35000	4593.15	700.00000	6300.00	900.00000	8100.00
0400 0550 10240 FENCING, TYPE B(7.1-8.0)STANDARD	30.000 LF	12.50000	375.00	50.00000	1500.00	50.00000	1500.00
0405 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	175.000 LF	14.65000	2563.75	20.00000	3500.00	15.00000	2625.00
0410 0570 5 FERTILIZER	1.000 TN	500.00000	500.00	500.00000	500.00	500.00000	500.00
0415 0570 9 WATER FOR GRASS	144.000 MG	3.50000	504.00	20.00000	2880.00	15.00000	2160.00
0420 0570 10 SEED GRASS (QUICK-GROWING TYPE)	93.000 LB	6.50000	604.50	6.00000	558.00	4.00000	372.00
0425 0575 1 SODDING	23271.000 SY	2.35000	54686.85	2.25000	52359.75	1.60000	37233.60
0430 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 40633315201	LUMP	15000.00000	15000.00	1.00000	1.00	500.00000	500.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0435 0710 5 1 GUIDE LINES (PAINT) (WHITE)	2530.000 LF	0.38000	961.40	1.00000	2530.00	0.45000	1138.50
0440 0710 5 2 GUIDE LINES (PAINT) (YELLOW)	595.000 LF	0.48000	285.60	1.00000	595.00	0.45000	267.75
0445 0710 6 DIRECTIONAL ARROWS, PAINTED	526.000 EA	35.00000	18410.00	30.00000	15780.00	26.00000	13676.00
0450 0710 7 PAVT MESSAGE, PAINTED	50.000 EA	65.00000	3250.00	60.00000	3000.00	55.00000	2750.00
0455 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	14.140 GM	310.00000	4383.40	350.00000	4949.00	295.00000	4171.30
0460 0710 22 TRAFFIC STRIPE SKIP (YELLOW)	1.050 GM	345.00000	362.25	400.00000	420.00	350.00000	367.50
0465 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	23.434 NM	650.00000	15232.10	735.00000	17223.99	700.00000	16403.80
0470 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	14.389 NM	650.00000	9352.85	735.00000	10575.92	700.00000	10072.30
0475 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	4413.000 LF	0.32000	1412.16	0.35000	1544.55	0.24000	1059.12
0480 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	17305.000 LF	0.55000	9517.75	0.55000	9517.75	0.48000	8306.40
0485 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	1329.000 LF	1.35000	1794.15	1.25000	1661.25	1.00000	1329.00
0490 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	3710.000 LF	1.65000	6121.50	1.75000	6492.50	1.55000	5750.50
0495 0710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (8")	466.000 LF	0.65000	302.90	1.00000	466.00	0.50000	233.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0500 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	262.000 LF	1.45000	379.90	2.00000	524.00	1.20000	314.40
0505 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	1816.000 LF	0.55000	998.80	0.50000	908.00	0.30000	544.80
0510 0903527 1 APPLIED DETECTABLE WARNING DEVICE ON CURB RAMP	142.000 EA	385.00000	54670.00	350.00000	49700.00	425.00000	60350.00
0515 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40394215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 4,002,862.71		$ 4,045,210.11		$ 5,421,189.57
SECTION 0002 SIGNING							
0520 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	172.000 AS	210.00000	36120.00	200.00000	34400.00	185.00000	31820.00
0525 0700 41 10 SIGN MULTI POST (50 OR LESS)	4.000 AS	2500.00000	10000.00	2600.00000	10400.00	2400.00000	9600.00
0530 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	146.000 AS	7.50000	1095.00	10.00000	1460.00	5.00000	730.00
0535 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	4.000 AS	125.00000	500.00	200.00000	800.00	100.00000	400.00
0540 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	22.000 EA	45.00000	990.00	50.00000	1100.00	25.00000	550.00
0545 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	8.000 EA	165.00000	1320.00	250.00000	2000.00	125.00000	1000.00
0550 0705 1 DELINEATOR SINGLE UNIT	12.000 EA	42.50000	510.00	50.00000	600.00	32.00000	384.00
0555 0705 10 12 MARKER OBJECT (POST MOUNTED) (TYPE 2)	7.000 EA	42.50000	297.50	50.00000	350.00	35.00000	245.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0560 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	58.000 EA	56.55000	3279.90	50.00000	2900.00	37.00000	2146.00
0565 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	202.200 SY	15.00000	3033.00	15.00000	3033.00	13.00000	2628.60
0570 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 40394215201	LUMP	23750.00000	23750.00	24000.00000	24000.00	22400.00000	22400.00
0575 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 40633315201	LUMP	54985.00000	54985.00	60000.00000	60000.00	56700.00000	56700.00
SECTION 0002 TOTALS		$	135,880.40	$	141,043.00	$	128,603.60
SECTION 0003 SIGNALIZATION							
0580 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	100.000 LF	6.85000	685.00	8.00000	800.00	7.00000	700.00
0585 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	1170.000 LF	5.50000	6435.00	5.25000	6142.50	5.00000	5850.00
0590 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	10.000 LF	12.25000	122.50	100.00000	1000.00	11.00000	110.00
0595 0630 1 14 CONDUIT (FURNISH & INSTALL)(UNDERGROUND - JACKED)	1631.000 LF	13.65000	22263.15	14.75000	24057.25	14.00000	22834.00
0600 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000 PI	3500.00000	7000.00	3500.00000	7000.00	3200.00000	6400.00
0605 0633121 1 CABLE FIBER OPTIC(F&I)(1- 25 PR)(UG)(SGL MODE)	145.000 LF	5.50000	797.50	7.00000	1015.00	5.00000	725.00
0610 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	22.000 EA	265.00000	5830.00	275.00000	6050.00	250.00000	5500.00
0615 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	4.000 EA	715.00000	2860.00	735.00000	2940.00	700.00000	2800.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0620 0639 1 21 ELECTRICAL POWER SERVICE (UNDERGROUND)	2.000 AS	1250.00000	2500.00	1050.00000	2100.00	1000.00000	2000.00
0625 0639 2 1 ELECTRICAL SERVICE WIRE	645.000 LF	1.10000	709.50	2.00000	1290.00	1.00000	645.00
0630 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	1.000 EA	9885.00000	9885.00	10000.00000	10000.00	9500.00000	9500.00
0635 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	2.000 EA	11250.00000	22500.00	12000.00000	24000.00	11000.00000	22000.00
0640 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	1.000 EA	13775.00000	13775.00	15000.00000	15000.00	14400.00000	14400.00
0645 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	1.000 EA	16550.00000	16550.00	18000.00000	18000.00	16500.00000	16500.00
0650 0649717006 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C7) (2ND NO)POLE(R6)	1.000 EA	19225.00000	19225.00	19000.00000	19000.00	18000.00000	18000.00
0655 0649725203 M/ARM(F&I / RL)(DB ARM W/O LUM)(1ST ARM C5) (2ND C2)POLE(R3)	1.000 EA	20650.00000	20650.00	21000.00000	21000.00	19700.00000	19700.00
0660 0650 51312 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(LW)	12.000 AS	810.00000	9720.00	825.00000	9900.00	775.00000	9300.00
0665 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	1.000 AS	1650.00000	1650.00	1750.00000	1750.00	1500.00000	1500.00
0670 0650 51512 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(LW)	4.000 AS	1365.00000	5460.00	1250.00000	5000.00	1100.00000	4400.00
0675 0650 51513 SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)	1.000 AS	11200.00000	11200.00	1600.00000	1600.00	1500.00000	1500.00
0680 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	6.000 AS	660.00000	3960.00	750.00000	4500.00	680.00000	4080.00
0685 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	8.000 AS	950.00000	7600.00	1000.00000	8000.00	900.00000	7200.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0690 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	10.000 EA	225.00000	2250.00	200.00000	2000.00	150.00000	1500.00
0695 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	5.000 EA	650.00000	3250.00	550.00000	2750.00	500.00000	2500.00
0700 0659108 SIGNAL HEAD AUXILIARIES (STEEL PEDESTAL)	7.000 EA	850.00000	5950.00	840.00000	5880.00	800.00000	5600.00
0705 0659109 SIGNAL HEAD AUXILIARIES (CONC PEDESTAL TYPE II)	2.000 EA	650.00000	1300.00	550.00000	1100.00	500.00000	1000.00
0710 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	1.000 EA	275.00000	275.00	200.00000	200.00	150.00000	150.00
0715 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	8.000 EA	175.00000	1400.00	250.00000	2000.00	200.00000	1600.00
0720 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	56.000 AS	410.00000	22960.00	420.00000	23520.00	400.00000	22400.00
0725 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	115.000 AS	550.00000	63250.00	525.00000	60375.00	500.00000	57500.00
0730 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	41.000 AS	610.00000	25010.00	630.00000	25830.00	600.00000	24600.00
0735 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	2.000 EA	5500.00000	11000.00	6300.00000	12600.00	6000.00000	12000.00
0740 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	13.000 EA	165.00000	2145.00	200.00000	2600.00	150.00000	1950.00
0745 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	8.000 EA	185.00000	1480.00	200.00000	1600.00	100.00000	800.00
0750 0670 5420 CONTROLLER ASSEMBLY ACTUATED SS(MODIFY) (TYPE 170)PRE(0)	1.000 AS	1445.00000	1445.00	2000.00000	2000.00	1500.00000	1500.00

CALL ORDER: 014 PROPOSAL ID: T3128 LETTING DATE: 11/04/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0755 0686301 CLOSED CIRCUIT TV EQUIP(INS)(CAMERA ASSEMBLY)	1.000 EA	3650.00000	3650.00	4000.00000	4000.00	3500.00000	3500.00
0760 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	15.000 EA	53.50000	802.50	60.00000	900.00	52.00000	780.00
0765 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	5.000 EA	53.50000	267.50	60.00000	300.00	50.00000	250.00
0770 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	125.00000	375.00	200.00000	600.00	100.00000	300.00
0775 0690 32 2 POLE REMOVAL(SHALLOW/BOLT ON ATTACH)	4.000 EA	885.00000	3540.00	900.00000	3600.00	800.00000	3200.00
0780 0690 80 SPAN WIRE ASSEMBLY REMOVE	2.000 EA	175.00000	350.00	200.00000	400.00	150.00000	300.00
0785 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	125.00000	250.00	200.00000	400.00	100.00000	200.00
0790 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	235.00000	470.00	200.00000	400.00	200.00000	400.00
SECTION 0003 TOTALS		$	342,797.65	$	343,199.75	$	317,674.00
CONTRACT TOTALS		$	4,481,540.76	$	4,529,452.86	$	5,867,467.17

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.