VENDOR RANKING

CALL ORDER : 003
LETTING DATE : 07/27/05 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 195 CALENDAR DAYS

PROPOSAL ID : T3098
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
Electronic Plans and Specifications.
Contract Execution Days:20.
Calendar Days:195.
Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling, resurfacing, roadway widening including base work, turn lane widening including base work, raised median installation, curb and gutter installation, sidewalk installation, shoulder reworking, drainage improvements, new guardrail, guardrail replacement, traffic signal loop replacement, highway signing and pavement markings.

FINPROJ(S) : 40902515201 (*)
40902525201

F.A. NO. : 1855031P
1855032P

COUNTIES : LEON

LOCAL NAME(*) : SR 20 (US 27)
PROJ LIMITS(*): FROM SR 261 (US 319)

S.R. NO.(*) : SR 20 US NO.(*) :
TO JEFFERSON COUNTY LINE

LBTAVR1

A+B BREAKOUT

SITE NUMBER: 01 Lane Rental Days

ROAD USER COST PER DAY: $5000

RANK	VENDOR NAME	CALENDAR DAYS	STANDARD BID (A)	TIME BID (B)	TOTAL BID (A+B)
1	MITCHELL BROTHERS, INC.	100	$ 9,371,250.75	$ 500,000.00	$ 9,871,250.75
2	ANDERSON COLUMBIA CO., INC.	100	$ 12,380,000.00	$ 500,000.00	$ 12,880,000.00
3	ROBERTS, C.W., CONTRACTING, INC.	195	$ 13,657,206.00	$ 975,000.00	$ 14,632,206.00

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MITCHELL BROTHERS, INC.	Responsive	Winning bid	$ 9,871,250.75	0.000%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bi	$ 12,880,000.00	30.479%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bi	$ 14,632,206.00	48.230%

CALL ORDER : 003 PROPOSAL ID : T3098 PROPOSAL DESC :
LETTING DATE : 07/27/05 10:30 A.M. DISTRICT : 03 Electronic Plans and Specifications.
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 195 CALENDAR DAYS Calendar Days:195.
Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling, resurfacing, roadway widening including base work, turn lane widening including base work, raised median installation, curb and gutter installation, sidewalk installation, shoulder reworking, drainage improvements, new guardrail, guardrail replacement, traffic signal loop replacement, highway signing and pavement markings.

FINPROJ(S) : 40902515201 (*) F.A. NO. : 1855031P COUNTIES : LEON
40902525201 1855032P

LOCAL NAME(*) : SR 20 (US 27) S.R. NO.(*) : SR 20 US NO.(*) :
PROJ LIMITS(*): FROM SR 261 (US 319) TO JEFFERSON COUNTY LINE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY						
0005 0999 2 LUMP LUMP SUM CONTRACT (ALTERNATIVE BIDDING) 40902515201	8821250.75000	8821250.75	12030000.00000	12030000.00	13107206.00000	13107206.00
0010 0999 2 LUMP LUMP SUM CONTRACT (ALTERNATIVE BIDDING) 40902525201	400000.00000	400000.00	200000.00000	200000.00	400000.00000	400000.00
0015 0999 25 LUMP INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40902515201	147120.17000	147120.17	147120.17000	147120.17	147120.17000	147120.17
0020 0999 25 LUMP INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40902525201	2879.83000	2879.83	2879.83000	2879.83	2879.83000	2879.83
SECTION 0001 TOTALS		$ 9,371,250.75		$ 12,380,000.00		$ 13,657,206.00
STANDARD BID TOTALS(A)		$ 9,371,250.75		$ 12,380,000.00		$ 13,657,206.00
TIME BID TOTALS (B)		$ 500,000.00		$ 500,000.00		$ 975,000.00
CONTRACT TOTALS		$ 9,871,250.75		$ 12,880,000.00		$ 14,632,206.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.