LBTHEAD

VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T1114 PROPOSAL DESC :
LETTING DATE : 03/30/05 10:30 A.M. DISTRICT : 01 Electronic Plans and Specifications
SET-ASIDE : U/R CODE : Flexible Start Time
CONTRACT TIME : 90 CALENDAR DAYS Contract Execution Days:20.
Calendar Days:90.
Special Start Time:N/A.
Acquisition Time:N/A.

The improvements under this contract consist of milling, resurfacing, widening, base work, rework shoulders, guardrail, highway signing and pavement marking on SR 15 (US 441).

FINPROJ(S) : 41264315201 (*) F.A. NO. : 4411035P COUNTIES : OKEECHOBEE

LOCAL NAME(*) : US 441 / SR 15 S.R. NO.(*) : SR 15 US NO.(*) :
PROJ LIMITS(*): FROM N OF CEMETARY ROAD TO NE 131ST STREET

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GREER, ELMO & SONS, LLC.	Responsive	Winning bid	$ 3,013,953.44	0.000%
2	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bi	$ 3,226,000.00	7.035%
3	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 3,585,000.00	18.946%
4	RANGER CONSTRUCTION INDUSTRIES, INC .	Responsive	Non-Winning Bi	$ 3,614,150.00	19.913%
5	BETTER ROADS, INC.	Responsive	Non-Winning Bi	$ 3,682,505.70	22.181%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 4,495,444.00	49.154%

CALL ORDER : 006 PROPOSAL ID : T1114 PROPOSAL DESC :
LETTING DATE : 03/30/05 10:30 A.M. DISTRICT : 01 Electronic Plans and Specifications
SET-ASIDE : U/R CODE : Flexible Start Time
CONTRACT TIME : 90 CALENDAR DAYS Contract Execution Days:20.
Calendar Days:90.
Special Start Time:N/A.
Acquisition Time:N/A.

The improvements under this contract consist of milling, resurfacing, widening, base work, rework shoulders, guardrail, highway signing and pavement marking on SR 15 (US 441).

FINPROJ(S) : 41264315201 (*) F.A. NO. : 4411035P COUNTIES : OKEECHOBEE

LOCAL NAME(*) : US 441 / SR 15 S.R. NO.(*) : SR 15 US NO.(*) :
PROJ LIMITS(*): FROM N OF CEMETARY ROAD TO NE 131ST STREET

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY						
0005 0999 2 LUMP LUMP SUM CONTRACT (ALTERNATIVE BIDDING)	2963953.44000	2963953.44	3176000.00000	3176000.00	3535000.00000	3535000.00
0010 0999 25 LUMP INITIAL CONTINGENCY AMOUNT (DO NOT BID)	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$ 3,013,953.44		$ 3,226,000.00		$ 3,585,000.00
CONTRACT TOTALS		$ 3,013,953.44		$ 3,226,000.00		$ 3,585,000.00

CALL ORDER: 006 PROPOSAL ID: T1114 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT (ALTERNATIVE BIDDING)	LUMP	3564150.00000	3564150.00	3632505.70000	3632505.70	4445444.00000	4445444.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,614,150.00		$ 3,682,505.70		$ 4,495,444.00
CONTRACT TOTALS			$ 3,614,150.00		$ 3,682,505.70		$ 4,495,444.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.