VENDOR RANKING

CALL ORDER : 015
LETTING DATE : 03/30/05 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 190 CALENDAR DAYS

PROPOSAL ID : T5090
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
Electronic Plans and Specifications
Contract Execution Days:20.
Calendar Days:190.
Special Start Time:N/A.
Acquisition Time:31st.

The improvements under this contract consist of milling and resurfacing, curb cut ramp replacement and/or retrofits, force main removal and replacement and signal loops replacement on SR 40.

FINPROJ(S) : 41357015201
41371915201 (*)

F.A. NO. : N/A
3501027P

COUNTIES : MARION

LOCAL NAME(*) : SR 40
PROJ LIMITS(*): FROM SW 38TH AVE TO SR 25/500

S.R. NO.(*) : SR 40 US NO.(*) :

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	STEVEN COUNTS, INC.	Responsive	Winning bid	$ 3,754,271.94	0.000%
2	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bi	$ 5,077,704.01	35.251%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bi	$ 5,340,565.55	42.253%
4	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bi	$ 5,444,444.44	45.020%

CALL ORDER : 015 PROPOSAL ID : T5090 PROPOSAL DESC :
LETTING DATE : 03/30/05 10:30 A.M. DISTRICT : 05 Electronic Plans and Specifications
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 190 CALENDAR DAYS Calendar Days:190.
Special Start Time:N/A.
Acquisition Time:31st.

The improvements under this contract consist of milling and resurfacing, curb cut ramp replacement and/or retrofits, force main removal and replacement and signal loops replacement on SR 40.

FINPROJ(S) : 41357015201 F.A. NO. : N/A COUNTIES : MARION
41371915201 (*) 3501027P

LOCAL NAME(*) : SR 40 S.R. NO.(*) : SR 40 US NO.(*) :
PROJ LIMITS(*): FROM SW 38TH AVE TO SR 25/500

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41357015201	LUMP	150000.00000	150000.00	250000.00000	250000.00	265000.00000	265000.00
0010 0101 1 MOBILIZATION 41371915201	LUMP	50000.00000	50000.00	250000.00000	250000.00	100000.00000	100000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 41371915201	190.000 LS	100000.00000	100000.00	40000.00000	40000.00	90000.00000	90000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41357015201	190.000 LS	150000.00000	150000.00	96000.00000	96000.00	400000.00000	400000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	420.000 MH	40.00000	16800.00	36.00000	15120.00	38.00000	15960.00
0030 0102 60 WORK ZONE SIGNS	6208.000 ED	0.25000	1552.00	0.30000	1862.40	0.28000	1738.24
0035 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	34990.000 ED	0.20000	6998.00	0.25000	8747.50	0.22000	7697.80
0040 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	120.000 ED	1.00000	120.00	1.00000	120.00	1.10000	132.00

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0045 0102 76 PANELS ARROW ADVANCE WARNING	776.000	ED	9.49000	7364.24	5.00000	3880.00	5.50000	4268.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1552.000	ED	0.50000	776.00	0.55000	853.60	0.55000	853.60
0055 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2200.000	EA	3.30000	7260.00	4.00000	8800.00	4.10000	9020.00
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	740.000	ED	16.50000	12210.00	16.00000	11840.00	16.00000	11840.00
0065 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	370.000	DA	13.63000	5043.10	20.00000	7400.00	50.00000	18500.00
0070 0104 4 MOWING	437.500	AC	70.00000	30625.00	10.00000	4375.00	80.00000	35000.00
0075 0104 13 1 SILT FENCE STAKED (TYPE III)	3400.000	LF	2.00000	6800.00	1.15000	3910.00	2.40000	8160.00
0080 0104 16 ROCK BAGS	4140.000	EA	5.00000	20700.00	6.00000	24840.00	9.00000	37260.00
0085 0110 1 1 CLEARING & GRUBBING 41357015201	0.450	LS	5000.00000	5000.00	42940.00000	42940.00	44000.00000	44000.00
0090 0160 4 STABILIZATION TYPE B	114.000	SY	3.00000	342.00	13.00000	1482.00	35.00000	3990.00
0100 0285709 BASE OPTIONAL (BASE GROUP 09)	114.000	SY	15.00000	1710.00	100.00000	11400.00	52.00000	5928.00
0105 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	4935.000	SY	0.80000	3948.00	2.20000	10857.00	3.20000	15792.00
0110 0327 70 4 MILLING EXIST ASPH PAVT (3" AVG DEPTH)	3000.000	SY	1.50000	4500.00	6.85000	20550.00	3.20000	9600.00
0115 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	251569.000	SY	0.90000	226412.10	1.85000	465402.65	1.40000	352196.60
0120 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	107448.000	SY	0.80000	85958.40	1.80000	193406.40	1.60000	171916.80
0125 0327 70 7 MILLING EXIST ASPH PAVT (4" AVG DEPTH)	3578.000	SY	3.50000	12523.00	4.05000	14490.90	4.00000	14312.00
0130 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	3578.000	SY	1.50000	5367.00	3.30000	11807.40	4.00000	14312.00

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	16163.300	TN	48.80000	788769.04	65.50000	1058696.15	68.00000	1099104.40
0140 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	14992.900	TN	52.00000	779630.80	75.10000	1125966.79	74.00000	1109474.60
0145 0337 7 20 ASPH CONC FRIC COURSE(INC BIT)(FC-12.5)(FC6)(PG76-22)	8595.800	TN	52.00000	446981.60	73.65000	633080.67	74.00000	636089.20
0150 0520 1 10 CURB & GUTTER CONC (TYPE F)	2025.000	LF	18.00000	36450.00	27.00000	54675.00	14.00000	28350.00
0155 0522 1 SIDEWALK CONC (4" THICK)	1050.000	SY	50.00000	52500.00	73.00000	76650.00	72.00000	75600.00
0160 0575 1 SODDING	1725.000	SY	1.75000	3018.75	1.00000	1725.00	4.00000	6900.00
0165 0710 5 1 GUIDE LINES (PAINT) (WHITE)	500.000	LF	0.50000	250.00	0.15000	75.00	0.50000	250.00
0170 0710 6 DIRECTIONAL ARROWS, PAINTED	184.000	EA	27.50000	5060.00	15.00000	2760.00	33.00000	6072.00
0175 0710 7 PAVT MESSAGE, PAINTED	10.000	EA	62.70000	627.00	25.00000	250.00	55.00000	550.00
0180 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	8.963	GM	313.50000	2809.90	1850.00000	16581.55	210.00000	1882.23
0185 0710 22 TRAFFIC STRIPE SKIP (YELLOW)	1.490	GM	313.50000	467.12	1850.00000	2756.50	210.00000	312.90
0190 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	12.969	NM	748.00000	9700.81	2400.00000	31125.60	770.00000	9986.13
0195 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	9.238	NM	748.00000	6910.02	2400.00000	22171.20	770.00000	7113.26
0200 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	3876.000	LF	0.14000	542.64	0.35000	1356.60	0.22000	852.72
0205 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	1978.000	LF	0.22000	435.16	0.70000	1384.60	0.55000	1087.90

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0210 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	12700.000 LF	0.57000	7239.00	1.25000	15875.00	1.00000	12700.00
0215 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	558.000 LF	1.10000	613.80	1.85000	1032.30	1.00000	558.00
0220 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	3354.000 LF	1.71000	5735.34	2.50000	8385.00	1.20000	4024.80
0225 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	3876.000 LF	0.14000	542.64	0.40000	1550.40	0.22000	852.72
0230 0710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (8")	375.000 LF	0.22000	82.50	0.75000	281.25	0.55000	206.25
0235 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	1681.000 LF	1.10000	1849.10	1.25000	2101.25	1.00000	1681.00
0240 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	3354.000 LF	0.49000	1643.46	0.30000	1006.20	0.22000	737.88
0245 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	8126.000 LF	0.49000	3981.74	0.35000	2844.10	0.22000	1787.72
0250 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	17.000 SY	16.50000	280.50	25.00000	425.00	17.00000	289.00
0255 0903527 1 APPLIED DETECTABLE WARNING DEVICE ON CURB RAMP	129.000 EA	366.42000	47268.18	315.00000	40635.00	550.00000	70950.00
0260 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41357015201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
0265 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41371915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,215,397.94		$ 4,703,475.01		$ 4,814,889.75
SECTION 0002 SIGNING							

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0270 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	160.000 EA	45.33000	7252.80	35.00000	5600.00	40.00000	6400.00
0275 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41357015201	LUMP	40480.00000	40480.00	19500.00000	19500.00	127000.00000	127000.00
0280 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41371915201	LUMP	115500.00000	115500.00	19500.00000	19500.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	163,232.80	$	44,600.00	$	183,400.00
SECTION 0003 SIGNALIZATION							
0285 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	729.000 LF	20.57000	14995.53	11.00000	8019.00	11.00000	8019.00
0290 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	90.000 LF	26.62000	2395.80	16.00000	1440.00	17.00000	1530.00
0295 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	2412.000 LF	5.25000	12663.00	5.00000	12060.00	4.40000	10612.80
0300 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	230.000 LF	10.72000	2465.60	16.00000	3680.00	17.00000	3910.00
0305 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	65.000 EA	327.91000	21314.15	190.00000	12350.00	200.00000	13000.00
0310 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	157.000 AS	544.50000	85486.50	520.00000	81640.00	550.00000	86350.00
0315 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	106.000 AS	695.75000	73749.50	700.00000	74200.00	750.00000	79500.00
0320 0670 5410 CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	1.000 AS	2631.75000	2631.75	1600.00000	1600.00	1700.00000	1700.00
0325 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	1.000 EA	862.12000	862.12	2100.00000	2100.00	2200.00000	2200.00
0330 0690 90 CONDUIT & CABLING REMOVE	21.000 PI	408.38000	8575.98	260.00000	5460.00	220.00000	4620.00
0335 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	21.000 PI	136.13000	2858.73	700.00000	14700.00	300.00000	6300.00

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0340 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	16.000 EA	707.00000	11312.00	800.00000	12800.00	850.00000	13600.00
0345 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	36.000 AS	990.00000	35640.00	800.00000	28800.00	850.00000	30600.00
0350 0746 71111 TMS CABINET(F&I)(TYPE III)(BASE MNT)(1 BACKPLANE)	3.000 EA	1788.98000	5366.94	2500.00000	7500.00	2200.00000	6600.00
0355 0746 74111 TMS CABINET(MODIFY)(TYPE III)(BASE MOUNT)(1 BACKPLANE)	4.000 EA	1077.00000	4308.00	600.00000	2400.00	550.00000	2200.00
SECTION 0003 TOTALS		$	284,625.60	$	268,749.00	$	270,741.80
SECTION 0004 UTILITIES							
0360 1090136 13 PIPE(PVC)(PUSH-ON)(FURNISH & INSTALL)(CLASS 900)(16")	1522.000 LF	59.80000	91015.60	40.00000	60880.00	47.00000	71534.00
SECTION 0004 TOTALS		$	91,015.60	$	60,880.00	$	71,534.00
CONTRACT TOTALS		$	3,754,271.94	$	5,077,704.01	$	5,340,565.55

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41357015201	LUMP	340700.97000	340700.97				
0010 0101 1 MOBILIZATION 41371915201	LUMP	104444.43000	104444.43				
0015 0102 1 MAINTENANCE OF TRAFFIC 41371915201	190.000 LS	30000.00000	30000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 41357015201	190.000 LS	170000.00000	170000.00				
0025 0102 14 TRAFFIC CONTROL OFFICER	420.000 MH	40.00000	16800.00				
0030 0102 60 WORK ZONE SIGNS	6208.000 ED	0.44000	2731.52				
0035 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	34990.000 ED	0.28000	9797.20				
0040 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	120.000 ED	0.12000	14.40				
0045 0102 76 PANELS ARROW ADVANCE WARNING	776.000 ED	10.00000	7760.00				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1552.000 ED	0.60000	931.20				
0055 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2200.000 EA	3.50000	7700.00				
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	740.000 ED	26.00000	19240.00				
0065 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	370.000 DA	53.00000	19610.00				
0070 0104 4 MOWING	437.500 AC	34.00000	14875.00				
0075 0104 13 1 SILT FENCE STAKED (TYPE III)	3400.000 LF	1.20000	4080.00				
0080 0104 16 ROCK BAGS	4140.000 EA	6.75000	27945.00				

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0110 1 1 CLEARING & GRUBBING 41357015201	0.450 LS	27000.00000	27000.00				
0090 0160 4 STABILIZATION TYPE B	114.000 SY	12.00000	1368.00				
0100 0285709 BASE OPTIONAL (BASE GROUP 09)	114.000 SY	31.00000	3534.00				
0105 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	4935.000 SY	2.10000	10363.50				
0110 0327 70 4 MILLING EXIST ASPH PAVT (3" AVG DEPTH)	3000.000 SY	4.15000	12450.00				
0115 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	251569.000 SY	1.50000	377353.50				
0120 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	107448.000 SY	1.65000	177289.20				
0125 0327 70 7 MILLING EXIST ASPH PAVT (4" AVG DEPTH)	3578.000 SY	3.65000	13059.70				
0130 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	3578.000 SY	2.40000	8587.20				
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	16163.300 TN	75.00000	1212247.50				
0140 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	14992.900 TN	88.00000	1319375.20				
0145 0337 7 20 ASPH CONC FRIC COURSE(INC BIT)(FC-12.5)(FC6)(PG76-22)	8595.800 TN	71.00000	610301.80				
0150 0520 1 10 CURB & GUTTER CONC (TYPE F)	2025.000 LF	26.00000	52650.00				
0155 0522 1 SIDEWALK CONC (4" THICK)	1050.000 SY	94.00000	98700.00				
0160 0575 1 SODDING	1725.000 SY	3.00000	5175.00				
0165 0710 5 1 GUIDE LINES (PAINT) (WHITE)	500.000 LF	0.30000	150.00				

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 0710 6 DIRECTIONAL ARROWS, PAINTED	184.000 EA	26.00000	4784.00				
0175 0710 7 PAVT MESSAGE, PAINTED	10.000 EA	41.00000	410.00				
0180 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	8.963 GM	435.00000	3898.91				
0185 0710 22 TRAFFIC STRIPE SKIP (YELLOW)	1.490 GM	435.00000	648.15				
0190 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	12.969 NM	822.00000	10660.52				
0195 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	9.238 NM	822.00000	7593.64				
0200 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	3876.000 LF	0.30000	1162.80				
0205 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	1978.000 LF	0.30000	593.40				
0210 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	12700.000 LF	1.00000	12700.00				
0215 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	558.000 LF	1.10000	613.80				
0220 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	3354.000 LF	1.60000	5366.40				
0225 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	3876.000 LF	0.25000	969.00				
0230 0710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (8")	375.000 LF	0.25000	93.75				

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	1681.000 LF	1.10000	1849.10				
0240 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	3354.000 LF	0.30000	1006.20				
0245 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	8126.000 LF	0.30000	2437.80				
0250 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	17.000 SY	14.00000	238.00				
0255 0903527 1 APPLIED DETECTABLE WARNING DEVICE ON CURB RAMP	129.000 EA	320.00000	41280.00				
0260 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41357015201	LUMP	50000.00000	50000.00				
0265 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41371915201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	4,902,539.79	$		$	
SECTION 0002 SIGNING							
0270 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	160.000 EA	50.00000	8000.00				
0275 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41357015201	LUMP	115000.00000	115000.00				
0280 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41371915201	LUMP	42000.00000	42000.00				
SECTION 0002 TOTALS		$	165,000.00	$		$	
SECTION 0003 SIGNALIZATION							

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0285 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	729.000 LF	11.75000	8565.75				
0290 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	90.000 LF	17.65000	1588.50				
0295 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	2412.000 LF	4.70000	11336.40				
0300 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	230.000 LF	17.60000	4048.00				
0305 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	65.000 EA	205.00000	13325.00				
0310 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	157.000 AS	587.00000	92159.00				
0315 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	106.000 AS	790.00000	83740.00				
0320 0670 5410 CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	1.000 AS	1760.00000	1760.00				
0325 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	1.000 EA	2350.00000	2350.00				
0330 0690 90 CONDUIT & CABLING REMOVE	21.000 PI	300.00000	6300.00				
0335 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	21.000 PI	250.00000	5250.00				
0340 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	16.000 EA	880.00000	14080.00				
0345 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	36.000 AS	880.00000	31680.00				
0350 0746 71111 TMS CABINET(F&I)(TYPE III)(BASE MNT)(1 BACKPLANE)	3.000 EA	2350.00000	7050.00				
0355 0746 74111 TMS CABINET(MODIFY)(TYPE III)(BASE MOUNT)(1 BACKPLANE)	4.000 EA	588.00000	2352.00				
SECTION 0003 TOTALS		$	285,584.65	$		$	
SECTION 0004 UTILITIES							

CALL ORDER: 015 PROPOSAL ID: T5090 LETTING DATE: 03/30/05 10:30 A.M. DISTRICT: 05

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0360 1090136 13 PIPE(PVC)(PUSH-ON)(FURNISH & INSTALL)(CLASS 900)(16")	1522.000 LF	60.00000	91320.00				
SECTION 0004 TOTALS		$	91,320.00	$		$	
CONTRACT TOTALS		$	5,444,444.44	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.