LBTHEAD VENDOR RANKING

CALL ORDER : 024 PROPOSAL ID : T5146 PROPOSAL DESC :
LETTING DATE : 04/26/06 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:125.
CONTRACT TIME : 125 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of milling and resurfacing, upgrading the curb ramps to current ADA standards, drainage structure relocations, upgrading pedestrian signals, striping and sign replacement, and adjustment of valve boxes on SR 501.
.

FINPROJ(S) : 23756715201 (*) F.A. NO. : N/A COUNTIES : BREVARD
23756715601 N/A

LOCAL NAME(*) : SR 501(CLEARLAKE RD) S.R. NO.(*) : SR 501 US NO.(*) :
PROJ LIMITS(*): FROM SR 520 TO N OF MICHIGAN AVE

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	APAC-SOUTHEAST, INC.	Responsive	Winning bid	$ 1,871,687.55	0.000%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bi	$ 1,977,182.75	5.636%
3	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bi	$ 2,073,666.66	10.791%

CALL ORDER : 024 PROPOSAL ID : T5146 PROPOSAL DESC :
LETTING DATE : 04/26/06 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:125.
CONTRACT TIME : 125 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of milling and resurfacing, upgrading the curb ramps to current ADA standards, drainage structure relocations, upgrading pedestrian signals, striping and sign replacement, and adjustment of valve boxes on SR 501.
.

FINPROJ(S) : 23756715201 (*) F.A. NO. : N/A COUNTIES : BREVARD
23756715601 N/A

LOCAL NAME(*) : SR 501(CLEARLAKE RD) S.R. NO.(*) : SR 501 US NO.(*) :
PROJ LIMITS(*): FROM SR 520 TO N OF MICHIGAN AVE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23756715201	LUMP	112000.00000	112000.00	39000.00000	39000.00	200000.00000	200000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23756715201	125.000 LS	67400.00000	67400.00	303000.00000	303000.00	96000.00000	96000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	68.00000	3400.00	42.65000	2132.50	65.00000	3250.00
0020 0102 60 WORK ZONE SIGNS	9806.000 ED	0.30000	2941.80	0.35000	3432.10	0.35000	3432.10
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	4388.000 ED	0.20000	877.60	0.25000	1097.00	0.25000	1097.00
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	30.000 ED	0.80000	24.00	0.90000	27.00	10.00000	300.00
0035 0102 76 PANELS ARROW ADVANCE WARNING	120.000 ED	8.30000	996.00	9.75000	1170.00	11.00000	1320.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8402.000 ED	0.40000	3360.80	0.50000	4201.00	0.45000	3780.90

CALL ORDER: 024 PROPOSAL ID: T5146 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	352.000 ED	20.80000	7321.60	24.40000	8588.80	22.00000	7744.00
0050 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	50.000 DA	104.00000	5200.00	122.00000	6100.00	100.00000	5000.00
0055 0104 4 MOWING	2.000 AC	520.00000	1040.00	3660.00000	7320.00	600.00000	1200.00
0060 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	60.000 EA	10.40000	624.00	18.30000	1098.00	15.00000	900.00
0065 0104 13 1 SILT FENCE STAKED (TYPE III)	217.000 LF	12.35000	2679.95	6.10000	1323.70	3.00000	651.00
0070 0104 16 ROCK BAGS	60.000 EA	161.00000	9660.00	24.40000	1464.00	10.00000	600.00
0075 0110 1 1 CLEARING & GRUBBING 23756715201	0.310 LS	74800.00000	74800.00	43500.00000	43500.00	150000.00000	150000.00
0080 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	57297.000 SY	2.35000	134647.95	3.20000	183350.40	3.00000	171891.00
0085 0337 7 20 ASPH CONC FRIC COURSE(INC BIT)(FC-12.5)(FC6)(PG76-22)	4812.900 TN	139.00000	668993.10	119.00000	572735.10	135.00000	649741.50
0090 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	1.000 EA	14000.00000	14000.00	7840.00000	7840.00	6296.76000	6296.76
0095 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	2.000 EA	15100.00000	30200.00	5520.00000	11040.00	7015.00000	14030.00
0100 0425 2 41 MANHOLES (P-7) (<10')	1.000 EA	10400.00000	10400.00	7970.00000	7970.00	5000.00000	5000.00
0105 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	10900.00000	21800.00	5650.00000	11300.00	5000.00000	10000.00
0110 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	14.000 LF	427.00000	5978.00	282.00000	3948.00	340.00000	4760.00
0115 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	12.000 LF	574.00000	6888.00	360.00000	4320.00	400.00000	4800.00

CALL ORDER: 024 PROPOSAL ID: T5146 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0120 0430821 23 PIPE CLEANING & SEALING JOINT (15" SS)	12.000 EA	324.00000	3888.00	366.00000	4392.00	350.00000	4200.00
0125 0430821 25 PIPE CLEANING & SEALING JOINT (18" SS)	67.000 EA	405.00000	27135.00	457.00000	30619.00	405.00000	27135.00
0130 0430821 29 PIPE CLEANING & SEALING JOINT (24" SS)	29.000 EA	513.00000	14877.00	579.00000	16791.00	510.00000	14790.00
0135 0430821 33 PIPE CLEANING & SEALING JOINT (30" SS)	16.000 EA	623.00000	9968.00	701.00000	11216.00	620.00000	9920.00
0140 0430821 38 PIPE CLEANING & SEALING JOINT (36" SS)	14.000 EA	652.00000	9128.00	732.00000	10248.00	650.00000	9100.00
0145 0430821 40 PIPE CLEANING & SEALING JOINT (42" SS)	37.000 EA	787.00000	29119.00	884.00000	32708.00	780.00000	28860.00
0150 0430821 41 PIPE CLEANING & SEALING JOINT (48" SS)	9.000 EA	896.00000	8064.00	1010.00000	9090.00	900.00000	8100.00
0155 0430821 42 PIPE CLEANING & SEALING JOINT (54" SS)	4.000 EA	1030.00000	4120.00	1160.00000	4640.00	1030.00000	4120.00
0160 0430821 43 PIPE CLEANING & SEALING JOINT (60" SS)	4.000 EA	1150.00000	4600.00	1280.00000	5120.00	1130.00000	4520.00
0165 0520 1 10 CURB & GUTTER CONC (TYPE F)	1044.000 LF	29.00000	30276.00	36.20000	37792.80	50.00000	52200.00
0170 0522 1 SIDEWALK CONC (4" THICK)	553.000 SY	88.25000	48802.25	62.50000	34562.50	140.00000	77420.00
0175 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	15.000 EA	348.00000	5220.00	567.00000	8505.00	450.00000	6750.00
0180 0575 1 SODDING	153.000 SY	110.00000	16830.00	12.20000	1866.60	8.00000	1224.00
0185 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23756715201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,447,260.05		$ 1,483,508.50		$ 1,640,133.26
SECTION 0002 SIGNING							

CALL ORDER: 024 PROPOSAL ID: T5146 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0190 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	59.000 AS	338.00000	19942.00	277.00000	16343.00	230.00000	13570.00
0195 0700 40 2 SIGN SINGLE POST (12 - 25)	2.000 AS	712.00000	1424.00	2540.00000	5080.00	700.00000	1400.00
0200 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	61.000 AS	5.20000	317.20	24.40000	1488.40	40.00000	2440.00
0205 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	40.000 EA	187.00000	7480.00	167.00000	6680.00	260.00000	10400.00
0210 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23756715201	LUMP	36300.00000	36300.00	44000.00000	44000.00	35000.00000	35000.00
SECTION 0002 TOTALS		$	65,463.20	$	73,591.40	$	62,810.00
SECTION 0003 SIGNALIZATION							
0215 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	10.000 LF	31.20000	312.00	36.60000	366.00	50.00000	500.00
0220 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	2892.000 LF	5.30000	15327.60	6.20000	17930.40	5.20000	15038.40
0225 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	712.000 LF	16.90000	12032.80	19.80000	14097.60	16.25000	11570.00
0230 0630 1 14 CONDUIT (FURNISH & INSTALL)(UNDERGROUND - JACKED)	716.000 LF	16.90000	12100.40	19.80000	14176.80	16.25000	11635.00
0235 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	3020.00000	9060.00	3540.00000	10620.00	3000.00000	9000.00
0240 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	52.000 EA	322.00000	16744.00	378.00000	19656.00	350.00000	18200.00
0245 0639 1 12 ELECTRICAL POWER SERVICE (OVERHEAD)	3.000 AS	1560.00000	4680.00	1830.00000	5490.00	1800.00000	5400.00

CALL ORDER: 024 PROPOSAL ID: T5146 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0250 0639 2 1 ELECTRICAL SERVICE WIRE	75.000 LF	3.10000	232.50	3.65000	273.75	10.00000	750.00
0255 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	12.000 AS	645.00000	7740.00	756.00000	9072.00	650.00000	7800.00
0260 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	10.000 AS	1320.00000	13200.00	1550.00000	15500.00	1400.00000	14000.00
0265 0659109 SIGNAL HEAD AUXILIARIES (CONC PEDESTAL TYPE II)	11.000 EA	728.00000	8008.00	853.00000	9383.00	800.00000	8800.00
0270 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	15.000 EA	208.00000	3120.00	244.00000	3660.00	300.00000	4500.00
0275 0660 1110 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 10)	8.000 EA	208.00000	1664.00	244.00000	1952.00	300.00000	2400.00
0280 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	32.000 AS	822.00000	26304.00	963.00000	30816.00	850.00000	27200.00
0285 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	29.000 AS	842.00000	24418.00	988.00000	28652.00	850.00000	24650.00
0290 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	19.000 EA	203.00000	3857.00	238.00000	4522.00	200.00000	3800.00
0295 0670 5111 CNTL ASSEM ACT SS F&I NEMA PRE(ONE)	3.000 AS	15100.00000	45300.00	17700.00000	53100.00	14450.00000	43350.00
0300 0670 5411 CNTL ASSEM ACT SS MOD NEMA PRE(ONE)	2.000 AS	1560.00000	3120.00	1830.00000	3660.00	1500.00000	3000.00
0305 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	24.000 EA	78.00000	1872.00	91.45000	2194.80	75.00000	1800.00
0310 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	364.00000	2184.00	427.00000	2562.00	350.00000	2100.00
0315 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	60.000 LF	52.00000	3120.00	60.95000	3657.00	50.00000	3000.00
0320 0690 50 CNTRL ASSEM REMOVE	3.000 EA	390.00000	1170.00	457.00000	1371.00	275.00000	825.00

CALL ORDER: 024 PROPOSAL ID: T5146 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0325 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	19.000 EA	26.00000	494.00	30.50000	579.50	25.00000	475.00
0330 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	468.00000	1404.00	549.00000	1647.00	450.00000	1350.00
0335 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	416.00000	1248.00	488.00000	1464.00	400.00000	1200.00
0340 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	4.000 AS	390.00000	1560.00	457.00000	1828.00	375.00000	1500.00
0345 0700 82 SIGN OVHD (SPAN WIRE MOUNTED)	4.000 AS	26000.00000	104000.00	30500.00000	122000.00	28000.00000	112000.00
0350 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	4.000 EA	905.00000	3620.00	1060.00000	4240.00	900.00000	3600.00
0355 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	16.000 AS	1090.00000	17440.00	1280.00000	20480.00	1100.00000	17600.00
0360 0746 71111 TMS CABINET(F&I)(TYPE III)(BASE MNT)(1 BACKPLANE)	2.000 EA	3120.00000	6240.00	3660.00000	7320.00	3200.00000	6400.00
SECTION 0003 TOTALS		$	351,572.30	$	412,270.85	$	363,443.40
SECTION 0004 UTILITIES							
0365 0425 6 VALVE BOXES (ADJUST)	28.000 EA	264.00000	7392.00	279.00000	7812.00	260.00000	7280.00
SECTION 0004 TOTALS		$	7,392.00	$	7,812.00	$	7,280.00
CONTRACT TOTALS		$	1,871,687.55	$	1,977,182.75	$	2,073,666.66

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.