LBTHEAD VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T4102 PROPOSAL DESC :
LETTING DATE : 02/22/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:415.
CONTRACT TIME : 415 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling, resurfacing, access management improvements, signalization improvements, signing and pavement markings, sidewalk repairs and ADA improvements.

FINPROJ(S) : 41143915201 (*) F.A. NO. : N/A COUNTIES : BROWARD

LOCAL NAME(*) : SR-824/PEMBROKE RD S.R. NO.(*) : SR 824 US NO.(*) :
PROJ LIMITS(*): FROM E OF SR-817/UNIV DR TO SW 62ND AVE

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GENERAL ASPHALT CO., INC.	Responsive	Winning bid	$ 4,823,222.45	0.000%
2	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bi	$ 4,961,046.89	2.857%
3	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 5,109,373.00	5.932%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 5,179,996.08	7.397%
5	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bi	$ 5,482,519.85	13.669%
6	H & R PAVING, INC.	Responsive	Non-Winning Bi	$ 5,533,077.54	14.717%

CALL ORDER : 013 PROPOSAL ID : T4102 PROPOSAL DESC :
LETTING DATE : 02/22/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:415.
CONTRACT TIME : 415 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling, resurfacing, access management improvements, signalization improvements, signing and pavement markings, sidewalk repairs and ADA improvements.

FINPROJ(S) : 41143915201 (*) F.A. NO. : N/A COUNTIES : BROWARD

LOCAL NAME(*) : SR-824/PEMBROKE RD S.R. NO.(*) : SR 824 US NO.(*) :
PROJ LIMITS(*): FROM E OF SR-817/UNIV DR TO SW 62ND AVE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41143915201	LUMP	100000.00000	100000.00	500000.00000	500000.00	497270.00000	497270.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41143915201	415.000 LS	500000.00000	500000.00	200000.00000	200000.00	189122.00000	189122.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1035.000 CY	25.00000	25875.00	1.00000	1035.00	31.70000	32809.50
0020 0102 60 WORK ZONE SIGNS	29776.000 ED	0.01000	297.76	0.20000	5955.20	0.25000	7444.00
0025 0102 61 BUSINESS SIGNS	142.000 EA	0.01000	1.42	45.00000	6390.00	38.50000	5467.00
0030 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	56543.000 ED	0.01000	565.43	0.40000	22617.20	0.15000	8481.45
0035 0102 76 PANELS ARROW ADVANCE WARNING	1156.000 ED	0.01000	11.56	8.00000	9248.00	7.35000	8496.60
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	13870.000 ED	0.01000	138.70	0.40000	5548.00	0.40000	5548.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1365.000 EA	2.50000	3412.50	3.15000	4299.75	3.40000	4641.00
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	38.000 ED	30.00000	1140.00	20.00000	760.00	17.00000	646.00
0055 0104 16 ROCK BAGS	1660.000 EA	7.00000	11620.00	1.00000	1660.00	10.50000	17430.00
0060 0110 1 1 CLEARING & GRUBBING 41143915201	25.090 LS	100000.00000	100000.00	300000.00000	300000.00	119255.00000	119255.00
0065 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4886.000 SY	16.50000	80619.00	20.00000	97720.00	19.40000	94788.40
0070 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	1259.000 CY	15.40000	19388.60	17.50000	22032.50	38.40000	48345.60
0075 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41143915201	LUMP	5000.00000	5000.00	50000.00000	50000.00	4783.00000	4783.00
0080 0285714 BASE OPTIONAL (BASE GROUP 14)	1798.000 SY	75.00000	134850.00	65.00000	116870.00	65.70000	118128.60
0085 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	90992.000 SY	2.75000	250228.00	2.50000	227480.00	2.45000	222930.40
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	163.200 TN	125.00000	20400.00	200.00000	32640.00	127.00000	20726.40
0095 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	7794.400 TN	100.00000	779440.00	100.00000	779440.00	112.00000	872972.80
0100 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	5.000 EA	6600.00000	33000.00	6000.00000	30000.00	6231.00000	31155.00
0105 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	1.000 EA	7700.00000	7700.00	6000.00000	6000.00	6970.00000	6970.00
0110 0425 2 41 MANHOLES (P-7) (<10')	4.000 EA	5720.00000	22880.00	6000.00000	24000.00	4319.00000	17276.00
0115 0425 2 71 MANHOLES (J-7) (<10')	2.000 EA	13200.00000	26400.00	10000.00000	20000.00	10615.00000	21230.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0120 0425 5 MANHOLE (ADJUST)	15.000 EA	1650.00000	24750.00	700.00000	10500.00	1822.00000	27330.00
0125 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	1650.00000	1650.00	3000.00000	3000.00	4017.00000	4017.00
0130 0425 82 GRATE REPLACEMENT	41.000 EA	1000.00000	41000.00	400.00000	16400.00	402.00000	16482.00
0135 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	118.000 LF	220.00000	25960.00	200.00000	23600.00	205.00000	24190.00
0140 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	23.000 LF	330.00000	7590.00	200.00000	4600.00	209.00000	4807.00
0145 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	16.000 LF	385.00000	6160.00	500.00000	8000.00	2056.00000	32896.00
0150 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	16.000 LF	440.00000	7040.00	500.00000	8000.00	2080.00000	33280.00
0155 0430941 29 PIPE DESILTING (24" SS)	672.000 LF	5.00000	3360.00	4.50000	3024.00	4.80000	3225.60
0160 0430941 33 PIPE DESILTING (30" SS)	680.000 LF	7.70000	5236.00	7.00000	4760.00	7.45000	5066.00
0165 0430941 38 PIPE DESILTING (36" SS)	1300.000 LF	9.90000	12870.00	9.00000	11700.00	9.60000	12480.00
0170 0430941 40 PIPE DESILTING (42" SS)	1628.000 LF	12.00000	19536.00	11.00000	17908.00	11.70000	19047.60
0175 0430941 41 PIPE DESILTING (48" SS)	4054.000 LF	14.00000	56756.00	13.00000	52702.00	13.90000	56350.60
0180 0430941 42 PIPE DESILTING (54" SS)	1307.000 LF	18.00000	23526.00	16.00000	20912.00	17.10000	22349.70
0185 0520 1 7 CURB & GUTTER CONC (TYPE E)	2576.000 LF	21.00000	54096.00	25.00000	64400.00	36.70000	94539.20
0190 0520 1 10 CURB & GUTTER CONC (TYPE F)	3702.000 LF	20.00000	74040.00	25.00000	92550.00	32.80000	121425.60
0195 0520 2 4 CURB CONC (TYPE D)	67.000 LF	20.00000	1340.00	40.00000	2680.00	30.20000	2023.40

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0200 0520 5 11 TRAF SEP CONC (TYPE I) (4' WIDE)	1006.000 LF	27.50000	27665.00	35.00000	35210.00	28.20000	28369.20
0205 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	3423.000 LF	38.50000	131785.50	35.00000	119805.00	30.30000	103716.90
0210 0522 1 SIDEWALK CONC (4" THICK)	4552.000 SY	44.00000	200288.00	35.00000	159320.00	40.20000	182990.40
0215 0522 2 SIDEWALK CONC (6" THICK)	230.000 SY	66.00000	15180.00	50.00000	11500.00	44.70000	10281.00
0220 0570 9 WATER FOR GRASS	0.400 MG	5500.00000	2200.00	100.00000	40.00	7995.00000	3198.00
0225 0575 1 1 SODDING (BAHIA)	638.000 SY	5.00000	3190.00	5.00000	3190.00	7.00000	4466.00
0230 0710 6 DIRECTIONAL ARROWS, PAINTED	48.000 EA	20.00000	960.00	20.00000	960.00	21.60000	1036.80
0235 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	8.282 GM	440.00000	3644.08	425.00000	3519.85	458.00000	3793.16
0240 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	5.164 NM	1100.00000	5680.40	625.00000	3227.50	674.00000	3480.54
0245 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	4.141 NM	1100.00000	4555.10	629.00000	2604.69	678.00000	2807.60
0250 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	572.000 LF	1.00000	572.00	1.25000	715.00	1.35000	772.20
0255 0999 16 PARTNERING (DO NOT BID) 41143915201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0260 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41143915201	LUMP	52500.00000	52500.00	52500.00000	52500.00	52500.00000	52500.00
SECTION 0001 TOTALS			$ 2,942,098.05		$ 3,207,023.69		$ 3,238,838.25
SECTION 0002 SIGNING							

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0265 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	55.000 AS	275.00000	15125.00	250.00000	13750.00	267.00000	14685.00
0270 0700 40 2 SIGN SINGLE POST (12 - 25)	22.000 AS	940.00000	20680.00	855.00000	18810.00	911.00000	20042.00
0275 0700 41 10 SIGN MULTI POST (50 OR LESS)	8.000 AS	2200.00000	17600.00	2000.00000	16000.00	2132.00000	17056.00
0280 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	76.000 AS	13.20000	1003.20	12.00000	912.00	12.80000	972.80
0285 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	275.00000	550.00	250.00000	500.00	267.00000	534.00
0290 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	2.000 AS	192.00000	384.00	175.00000	350.00	187.00000	374.00
0295 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	21.000 AS	500.00000	10500.00	450.00000	9450.00	480.00000	10080.00
0300 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41143915201	LUMP	57000.00000	57000.00	29001.00000	29001.00	31253.00000	31253.00
SECTION 0002 TOTALS		$	122,842.20	$	88,773.00	$	94,996.80
SECTION 0003 SIGNALIZATION							
0305 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	2837.000 LF	29.80000	84542.60	29.80000	84542.60	29.90000	84826.30
0310 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	17178.000 LF	8.80000	151166.40	8.80000	151166.40	8.00000	137424.00
0315 0630 1 22 CONDUIT (FURNISH) (UNDERGROUND	7100.000 LF	5.20000	36920.00	5.20000	36920.00	3.75000	26625.00
0320 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	7.000 PI	3112.00000	21784.00	3112.00000	21784.00	4477.00000	31339.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0325 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	9197.000 LF	2.90000	26671.30	2.90000	26671.30	5.35000	49203.95
0330 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	40.000 EA	627.00000	25080.00	627.00000	25080.00	517.00000	20680.00
0335 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	24.000 EA	1337.00000	32088.00	1337.00000	32088.00	1279.00000	30696.00
0340 0635 1 31 PULL & JUNCTION BOXES (INS) (PULL BOX)	1.000 EA	477.00000	477.00	477.00000	477.00	1279.00000	1279.00
0345 0639 1 13 ELECTRICAL POWER SERVICE (OVERHEAD)	5.000 AS	1052.00000	5260.00	1052.00000	5260.00	1972.00000	9860.00
0350 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	2.000 AS	910.00000	1820.00	910.00000	1820.00	1972.00000	3944.00
0355 0639 2 1 ELECTRICAL SERVICE WIRE	535.000 LF	1.10000	588.50	1.10000	588.50	2.15000	1150.25
0360 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	10.000 EA	21789.00000	217890.00	21789.00000	217890.00	21831.00000	218310.00
0365 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	27957.00000	27957.00	27957.00000	27957.00	25490.00000	25490.00
0370 0649424403 M/ARM(F&I/HIGH LOAD)(DOUBLE ARM W/O LUMINAIRE) 1ST ARM(B4) 2ND ARM(B4)POLE (Q3)	1.000 EA	31998.00000	31998.00	31998.00000	31998.00	31174.00000	31174.00
0375 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	3.000 EA	17768.00000	53304.00	17768.00000	53304.00	18942.00000	56826.00
0380 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	3.000 EA	37788.00000	113364.00	37788.00000	113364.00	29322.00000	87966.00
0385 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	1.000 EA	26164.00000	26164.00	26164.00000	26164.00	25410.00000	25410.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0390 0649735009 M/ARM(F&I /REDUCED LOAD)(SINGLE ARM W/ LUMINAIRE) 1ST ARM(C5) 2ND ARM(NONE) POLE(R23 LUM)	1.000 EA	26573.00000	26573.00	26573.00000	26573.00	24791.00000	24791.00
0395 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	33.000 AS	877.00000	28941.00	877.00000	28941.00	874.00000	28842.00
0400 0650 51411 SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD)	2.000 AS	1968.00000	3936.00	1968.00000	3936.00	1034.00000	2068.00
0405 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	12.000 AS	2352.00000	28224.00	2352.00000	28224.00	1253.00000	15036.00
0410 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	36.000 AS	1020.00000	36720.00	1020.00000	36720.00	693.00000	24948.00
0415 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	22.000 EA	119.00000	2618.00	119.00000	2618.00	133.00000	2926.00
0420 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	11.000 EA	959.00000	10549.00	959.00000	10549.00	799.00000	8789.00
0425 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	6.000 EA	199.00000	1194.00	199.00000	1194.00	160.00000	960.00
0430 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	22.000 EA	5776.00000	127072.00	5776.00000	127072.00	5106.00000	112332.00
0435 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	34.000 EA	146.00000	4964.00	146.00000	4964.00	213.00000	7242.00
0440 0670 5130 CNTL ASSEM ACT SS (F&I)(SPECIAL)	6.000 AS	19128.00000	114768.00	19128.00000	114768.00	18975.00000	113850.00
0445 0670 5430 CONTROLLER ASSEMBLY ACTUATED SS(MODIFY)(SPECIAL) PREEMT(0)	1.000 AS	1691.00000	1691.00	1691.00000	1691.00	2985.00000	2985.00
0450 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	6.000 EA	365.00000	2190.00	365.00000	2190.00	480.00000	2880.00
0455 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	6.000 EA	2334.00000	14004.00	2334.00000	14004.00	3171.00000	19026.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0460 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	6.000 EA	652.00000	3912.00	652.00000	3912.00	1599.00000	9594.00
0465 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	42.000 EA	71.00000	2982.00	71.00000	2982.00	80.00000	3360.00
0470 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	71.00000	852.00	71.00000	852.00	80.00000	960.00
0475 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	16.000 EA	423.00000	6768.00	423.00000	6768.00	959.00000	15344.00
0480 0690 50 CNTRL ASSEM REMOVE	7.000 EA	282.00000	1974.00	282.00000	1974.00	533.00000	3731.00
0485 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	54.000 EA	71.00000	3834.00	71.00000	3834.00	26.70000	1441.80
0490 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	71.00000	852.00	71.00000	852.00	80.00000	960.00
0495 0690 80 SPAN WIRE ASSEMBLY REMOVE	8.000 EA	423.00000	3384.00	423.00000	3384.00	3198.00000	25584.00
0500 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	2255.00000	15785.00	2255.00000	15785.00	2132.00000	14924.00
0505 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	9197.000 LF	2.20000	20233.40	2.20000	20233.40	1.05000	9656.85
0510 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	2255.00000	15785.00	2255.00000	15785.00	1599.00000	11193.00
0515 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	19.000 EA	2110.00000	40090.00	2110.00000	40090.00	2132.00000	40508.00
0520 0700 48 18 SIGN PANELS (F & I) (15 OR <)	29.000 EA	259.00000	7511.00	259.00000	7511.00	480.00000	13920.00
0525 0715550000 LIGHT POLE COMP(REMOVE)	1.000 EA	423.00000	423.00	423.00000	423.00	1279.00000	1279.00
0530 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	12.000 EA	1795.00000	21540.00	1795.00000	21540.00	1812.00000	21744.00
0535 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	12.000 AS	1642.00000	19704.00	1642.00000	19704.00	1279.00000	15348.00
0540 0746 71113 TMS CABINET(F&I)(TYPE III)(BASE MNT)	1.000 EA	3359.00000	3359.00	3359.00000	3359.00	5303.00000	5303.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0545 0746 71132 TMS CABINET(F&I)(TYPE III)(PEDESTAL)(2 BACKPLANE)	1.000 EA	3903.00000	3903.00	3903.00000	3903.00	5303.00000	5303.00
SECTION 0003 TOTALS			$ 1,433,410.20		$ 1,433,410.20		$ 1,409,032.15
SECTION 0004 LANDSCAPE / PERIPHERAL							
0550 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 41143915201	LUMP	50000.00000	50000.00	32000.00000	32000.00	65018.00000	65018.00
0555 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41143915201	LUMP	70000.00000	70000.00	53000.00000	53000.00	74223.00000	74223.00
0560 0590 70 IRRIGATION SYSTEM 41143915201	LUMP	155000.00000	155000.00	125000.00000	125000.00	188854.00000	188854.00
0565 0639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	3.000 AS	13200.00000	39600.00	3000.00000	9000.00	11220.00000	33660.00
0570 0902576 2 PERFORMANCE SODDING	2568.000 SY	4.00000	10272.00	5.00000	12840.00	1.85000	4750.80
SECTION 0004 TOTALS			$ 324,872.00		$ 231,840.00		$ 366,505.80
CONTRACT TOTALS			$ 4,823,222.45		$ 4,961,046.89		$ 5,109,373.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41143915201	LUMP	500695.00000	500695.00	219476.00000	219476.00	355076.00000	355076.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41143915201	415.000 LS	212000.00000	212000.00	425851.00000	425851.00	355075.00000	355075.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1035.000 CY	0.01000	10.35	1.00000	1035.00	15.00000	15525.00
0020 0102 60 WORK ZONE SIGNS	29776.000 ED	0.27000	8039.52	0.20000	5955.20	0.25000	7444.00
0025 0102 61 BUSINESS SIGNS	142.000 EA	0.01000	1.42	45.00000	6390.00	28.00000	3976.00
0030 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	56543.000 ED	0.15000	8481.45	0.18000	10177.74	0.20000	11308.60
0035 0102 76 PANELS ARROW ADVANCE WARNING	1156.000 ED	7.15000	8265.40	8.00000	9248.00	10.00000	11560.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	13870.000 ED	0.37000	5131.90	0.40000	5548.00	0.40000	5548.00
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1365.000 EA	0.01000	13.65	3.80000	5187.00	4.00000	5460.00
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	38.000 ED	16.50000	627.00	20.00000	760.00	20.00000	760.00
0055 0104 16 ROCK BAGS	1660.000 EA	0.01000	16.60	1.00000	1660.00	8.00000	13280.00
0060 0110 1 1 CLEARING & GRUBBING 41143915201	25.090 LS	376210.00000	376210.00	172090.00000	172090.00	80000.00000	80000.00
0065 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4886.000 SY	10.00000	48860.00	19.40000	94788.40	20.00000	97720.00
0070 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	1259.000 CY	25.00000	31475.00	11.50000	14478.50	20.00000	25180.00
0075 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41143915201	LUMP	21000.00000	21000.00	65031.00000	65031.00	50000.00000	50000.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0080 0285714 BASE OPTIONAL (BASE GROUP 14)	1798.000 SY	60.00000	107880.00	47.25000	84955.50	80.00000	143840.00
0085 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	90992.000 SY	2.60000	236579.20	3.25000	295724.00	4.00000	363968.00
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	163.200 TN	160.00000	26112.00	170.00000	27744.00	200.00000	32640.00
0095 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	7794.400 TN	93.00000	724879.20	118.50000	923636.40	98.00000	763851.20
0100 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	5.000 EA	4835.00000	24175.00	5340.00000	26700.00	4000.00000	20000.00
0105 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	1.000 EA	5080.00000	5080.00	5600.00000	5600.00	4000.00000	4000.00
0110 0425 2 41 MANHOLES (P-7) (<10')	4.000 EA	4240.00000	16960.00	6000.00000	24000.00	4500.00000	18000.00
0115 0425 2 71 MANHOLES (J-7) (<10')	2.000 EA	6740.00000	13480.00	16900.00000	33800.00	5000.00000	10000.00
0120 0425 5 MANHOLE (ADJUST)	15.000 EA	708.00000	10620.00	1611.00000	24165.00	300.00000	4500.00
0125 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	3500.00000	3500.00	3300.00000	3300.00	5000.00000	5000.00
0130 0425 82 GRATE REPLACEMENT	41.000 EA	988.00000	40508.00	499.00000	20459.00	500.00000	20500.00
0135 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	118.000 LF	156.00000	18408.00	89.00000	10502.00	200.00000	23600.00
0140 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	23.000 LF	240.00000	5520.00	113.00000	2599.00	150.00000	3450.00
0145 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	16.000 LF	456.00000	7296.00	346.00000	5536.00	300.00000	4800.00
0150 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	16.000 LF	506.00000	8096.00	372.00000	5952.00	300.00000	4800.00
0155 0430941 29 PIPE DESILTING (24" SS)	672.000 LF	4.95000	3326.40	7.25000	4872.00	10.00000	6720.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0160 0430941 33 PIPE DESILTING (30" SS)	680.000 LF	7.70000	5236.00	10.10000	6868.00	15.00000	10200.00
0165 0430941 38 PIPE DESILTING (36" SS)	1300.000 LF	9.90000	12870.00	11.80000	15340.00	15.00000	19500.00
0170 0430941 40 PIPE DESILTING (42" SS)	1628.000 LF	12.10000	19698.80	14.10000	22954.80	20.00000	32560.00
0175 0430941 41 PIPE DESILTING (48" SS)	4054.000 LF	14.30000	57972.20	16.30000	66080.20	20.00000	81080.00
0180 0430941 42 PIPE DESILTING (54" SS)	1307.000 LF	17.60000	23003.20	22.40000	29276.80	20.00000	26140.00
0185 0520 1 7 CURB & GUTTER CONC (TYPE E)	2576.000 LF	26.00000	66976.00	31.00000	79856.00	45.00000	115920.00
0190 0520 1 10 CURB & GUTTER CONC (TYPE F)	3702.000 LF	17.50000	64785.00	30.13000	111541.26	45.00000	166590.00
0195 0520 2 4 CURB CONC (TYPE D)	67.000 LF	15.00000	1005.00	30.10000	2016.70	100.00000	6700.00
0200 0520 5 11 TRAF SEP CONC (TYPE I) (4' WIDE)	1006.000 LF	56.00000	56336.00	43.06000	43318.36	80.00000	80480.00
0205 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	3423.000 LF	52.30000	179022.90	45.07000	154274.61	80.00000	273840.00
0210 0522 1 SIDEWALK CONC (4" THICK)	4552.000 SY	41.00000	186632.00	70.09000	319049.68	40.00000	182080.00
0215 0522 2 SIDEWALK CONC (6" THICK)	230.000 SY	89.00000	20470.00	59.39000	13659.70	40.00000	9200.00
0220 0570 9 WATER FOR GRASS	0.400 MG	27.50000	11.00	800.00000	320.00	1000.00000	400.00
0225 0575 1 1 SODDING (BAHIA)	638.000 SY	1.71000	1090.98	5.00000	3190.00	10.00000	6380.00
0230 0710 6 DIRECTIONAL ARROWS, PAINTED	48.000 EA	22.00000	1056.00	18.00000	864.00	20.00000	960.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0235 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	8.282 GM	467.50000	3871.84	400.00000	3312.80	425.00000	3519.85
0240 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	5.164 NM	687.50000	3550.25	1000.00000	5164.00	625.00000	3227.50
0245 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	4.141 NM	691.90000	2865.16	1000.00000	4141.00	629.00000	2604.69
0250 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	572.000 LF	1.38000	789.36	1.00000	572.00	1.25000	715.00
0255 0999 16 PARTNERING (DO NOT BID) 41143915201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0260 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41143915201	LUMP	52500.00000	52500.00	52500.00000	52500.00	52500.00000	52500.00
SECTION 0001 TOTALS			$ 3,238,988.78		$ 3,477,520.65		$ 3,548,178.84
SECTION 0002 SIGNING							
0265 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	55.000 AS	247.50000	13612.50	250.00000	13750.00	225.00000	12375.00
0270 0700 40 2 SIGN SINGLE POST (12 - 25)	22.000 AS	1064.80000	23425.60	655.00000	14410.00	968.00000	21296.00
0275 0700 41 10 SIGN MULTI POST (50 OR LESS)	8.000 AS	2667.50000	21340.00	2000.00000	16000.00	2425.00000	19400.00
0280 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	76.000 AS	71.50000	5434.00	12.00000	912.00	65.00000	4940.00
0285 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	797.50000	1595.00	250.00000	500.00	726.00000	1452.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0290 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	2.000 AS	203.50000	407.00	175.00000	350.00	185.00000	370.00
0295 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	21.000 AS	275.00000	5775.00	450.00000	9450.00	250.00000	5250.00
0300 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41143915201	LUMP	29000.00000	29000.00	57000.00000	57000.00	29001.00000	29001.00
SECTION 0002 TOTALS		$	100,589.10	$	112,372.00	$	94,084.00
SECTION 0003 SIGNALIZATION							
0305 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	2837.000 LF	30.80000	87379.60	29.80000	84542.60	29.00000	82273.00
0310 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	17178.000 LF	8.25000	141718.50	8.80000	151166.40	12.00000	206136.00
0315 0630 1 22 CONDUIT (FURNISH) (UNDERGROUND	7100.000 LF	3.85000	27335.00	5.20000	36920.00	4.00000	28400.00
0320 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	7.000 PI	4620.00000	32340.00	3112.00000	21784.00	4850.00000	33950.00
0325 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	9197.000 LF	5.50000	50583.50	2.90000	26671.30	2.80000	25751.60
0330 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	40.000 EA	533.50000	21340.00	627.00000	25080.00	540.00000	21600.00
0335 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	24.000 EA	1320.00000	31680.00	1337.00000	32088.00	960.00000	23040.00
0340 0635 1 31 PULL & JUNCTION BOXES (INS) (PULL BOX)	1.000 EA	1320.00000	1320.00	477.00000	477.00	460.00000	460.00
0345 0639 1 13 ELECTRICAL POWER SERVICE (OVERHEAD)	5.000 AS	2035.00000	10175.00	1052.00000	5260.00	2100.00000	10500.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	AMOUNT
0350 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	2.000 AS	2035.00000	4070.00	910.00000	1820.00	745.00000	1490.00
0355 0639 2 1 ELECTRICAL SERVICE WIRE	535.000 LF	2.20000	1177.00	1.10000	588.50	2.50000	1337.50
0360 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	10.000 EA	22528.00000	225280.00	21789.00000	217890.00	20696.00000	206960.00
0365 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	26303.20000	26303.20	27957.00000	27957.00	28084.00000	28084.00
0370 0649424403 M/ARM(F&I/HIGH LOAD)(DOUBLE ARM W/O LUMINAIRE) 1ST ARM(B4) 2ND ARM(B4)POLE (Q3)	1.000 EA	32168.40000	32168.40	31998.00000	31998.00	34053.00000	34053.00
0375 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	3.000 EA	19545.90000	58637.70	17768.00000	53304.00	19397.00000	58191.00
0380 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	3.000 EA	30257.70000	90773.10	37788.00000	113364.00	22876.00000	68628.00
0385 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	1.000 EA	26220.70000	26220.70	26164.00000	26164.00	25518.00000	25518.00
0390 0649735009 M/ARM(F&I /REDUCED LOAD)(SINGLE ARM W/ LUMINAIRE) 1ST ARM(C5) 2ND ARM(NONE) POLE(R23 LUM)	1.000 EA	25581.60000	25581.60	26573.00000	26573.00	25208.00000	25208.00
0395 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	33.000 AS	902.00000	29766.00	877.00000	28941.00	900.00000	29700.00
0400 0650 51411 SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD)	2.000 AS	1067.00000	2134.00	1968.00000	3936.00	1213.00000	2426.00
0405 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	12.000 AS	1292.50000	15510.00	2352.00000	28224.00	1433.00000	17196.00
0410 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	36.000 AS	715.00000	25740.00	1020.00000	36720.00	890.00000	32040.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0415 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	22.000 EA	137.50000	3025.00	119.00000	2618.00	133.00000	2926.00
0420 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	11.000 EA	825.00000	9075.00	959.00000	10549.00	2090.00000	22990.00
0425 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	6.000 EA	165.00000	990.00	199.00000	1194.00	190.00000	1140.00
0430 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	22.000 EA	5269.00000	115918.00	5776.00000	127072.00	5282.00000	116204.00
0435 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	34.000 EA	220.00000	7480.00	146.00000	4964.00	453.00000	15402.00
0440 0670 5130 CNTL ASSEM ACT SS (F&I)(SPECIAL)	6.000 AS	19580.00000	117480.00	19128.00000	114768.00	18290.00000	109740.00
0445 0670 5430 CONTROLLER ASSEMBLY ACTUATED SS(MODIFY)(SPECIAL) PREEMT(0)	1.000 AS	3080.00000	3080.00	1691.00000	1691.00	2078.00000	2078.00
0450 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	6.000 EA	495.00000	2970.00	365.00000	2190.00	705.00000	4230.00
0455 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	6.000 EA	3272.50000	19635.00	2334.00000	14004.00	306.00000	1836.00
0460 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	6.000 EA	1650.00000	9900.00	652.00000	3912.00	306.00000	1836.00
0465 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	42.000 EA	82.50000	3465.00	71.00000	2982.00	1623.00000	68166.00
0470 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	82.50000	990.00	71.00000	852.00	458.00000	5496.00
0475 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	16.000 EA	990.00000	15840.00	423.00000	6768.00	152.00000	2432.00
0480 0690 50 CNTRL ASSEM REMOVE	7.000 EA	550.00000	3850.00	282.00000	1974.00	152.00000	1064.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0485 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	54.000 EA	27.50000	1485.00	71.00000	3834.00	611.00000	32994.00
0490 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	82.50000	990.00	71.00000	852.00	2444.00000	29328.00
0495 0690 80 SPAN WIRE ASSEMBLY REMOVE	8.000 EA	3300.00000	26400.00	423.00000	3384.00	0.80000	6.40
0500 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	2200.00000	15400.00	2255.00000	15785.00	1833.00000	12831.00
0505 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	9197.000 LF	1.10000	10116.70	2.20000	20233.40	0.80000	7357.60
0510 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	1650.00000	11550.00	2255.00000	15785.00	1833.00000	12831.00
0515 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	19.000 EA	2200.00000	41800.00	2110.00000	40090.00	1946.00000	36974.00
0520 0700 48 18 SIGN PANELS (F & I) (15 OR <)	29.000 EA	495.00000	14355.00	259.00000	7511.00	1106.00000	32074.00
0525 0715550000 LIGHT POLE COMP(REMOVE)	1.000 EA	1320.00000	1320.00	423.00000	423.00	611.00000	611.00
0530 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	12.000 EA	1870.00000	22440.00	1795.00000	21540.00	1215.00000	14580.00
0535 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	12.000 AS	1320.00000	15840.00	1642.00000	19704.00	997.00000	11964.00
0540 0746 71113 TMS CABINET(F&I)(TYPE III)(BASE MNT)	1.000 EA	5472.50000	5472.50	3359.00000	3359.00	3834.00000	3834.00
0545 0746 71132 TMS CABINET(F&I)(TYPE III)(PEDESTAL)(2 BACKPLANE)	1.000 EA	5472.50000	5472.50	3903.00000	3903.00	4846.00000	4846.00
SECTION 0003 TOTALS		$	1,453,573.00	$	1,433,410.20	$	1,518,713.10
SECTION 0004 LANDSCAPE / PERIPHERAL							
0550 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 41143915201	LUMP	14000.00000	14000.00	91130.00000	91130.00	55170.00000	55170.00

CALL ORDER: 013 PROPOSAL ID: T4102 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0555 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41143915201	LUMP	135000.00000	135000.00	145240.00000	145240.00	79595.00000	79595.00
0560 0590 70 IRRIGATION SYSTEM 41143915201	LUMP	197449.60000	197449.60	193645.00000	193645.00	170175.00000	170175.00
0565 0639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	3.000 AS	8800.00000	26400.00	4598.00000	13794.00	18150.00000	54450.00
0570 0902576 2 PERFORMANCE SODDING	2568.000 SY	5.45000	13995.60	6.00000	15408.00	4.95000	12711.60
SECTION 0004 TOTALS			$ 386,845.20		$ 459,217.00		$ 372,101.60
CONTRACT TOTALS			$ 5,179,996.08		$ 5,482,519.85		$ 5,533,077.54

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.