LBTHEAD VENDOR RANKING

CALL ORDER : 026 PROPOSAL ID : T6086 PROPOSAL DESC :
LETTING DATE : 01/25/06 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 280 CALENDAR DAYS Calendar Days:280.
Special Start Time:N/A.
Acquisition Time:151st.
The improvements under this contract consist of traffic operations improvements on SR 826.

FINPROJ(S) : 41476415201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME(*) : SR 826/PALMETTO EXPY S.R. NO.(*) : SR 826 US NO.(*) :
PROJ LIMITS(*): AT NW 154TH STREET SOUTHBOUND ENTRANCE RAMP

LBTAVR1

VENDOR RANKING

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | CONDOTTE AMERICA, INC. | Responsive | Winning bid | $ 3,742,526.58 | 0.000% |
| 2 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bi | $ 4,313,508.33 | 15.256% |
| 3 | DE MOYA GROUP INC. (THE) | Responsive | Non-Winning Bi | $ 4,324,202.27 | 15.542% |
| 4 | STATE CONTRACTING & ENGINEERING COR PORATION | Responsive | Non-Winning Bi | $ 4,842,976.38 | 29.403% |

CALL ORDER : 026 PROPOSAL ID : T6086 PROPOSAL DESC :
LETTING DATE : 01/25/06 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 280 CALENDAR DAYS Calendar Days:280.
Special Start Time:N/A.
Acquisition Time:151st.
The improvements under this contract consist of traffic operations improvements on SR 826.

FINPROJ(S) : 41476415201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME(*) : SR 826/PALMETTO EXPY S.R. NO.(*) : SR 826 US NO.(*) :
PROJ LIMITS(*): AT NW 154TH STREET SOUTHBOUND ENTRANCE RAMP

LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br>AMOUNT | (2) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | (3) DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0102 71 14<br>BARRIER WALL (TEMPORARY) (F&I)(TYPE K) | 206.000 LF | 40.00000 | 8240.00 | 47.00000 | 9682.00 | 80.00000 | 16480.00 |
| 0010 0102 71 24<br>BARRIER WALL (TEMPORARY)<br>(RELOCATE)(TYPE K) | 206.000 LF | 13.00000 | 2678.00 | 15.50000 | 3193.00 | 40.00000 | 8240.00 |
| 0015 0110 3<br>STRUCTURE REMOVAL OF EXISTING<br>41476415201 | 600.000 LS | 25000.00000 | 25000.00 | 84000.00000 | 84000.00 | 50000.00000 | 50000.00 |
| 0020 0110 3<br>STRUCTURE REMOVAL OF EXISTING<br>41476415201 | 600.000 LS | 25000.00000 | 25000.00 | 84000.00000 | 84000.00 | 50000.00000 | 50000.00 |
| 0025 0400 2 4<br>CONC CLASS II(SUPERSTRUCTURE) | 54.400 CY | 1000.00000 | 54400.00 | 1475.00000 | 80240.00 | 1850.00000 | 100640.00 |
| 0030 0400 2 10<br>CONC CLASS II (APPROACH<br>SLABS) | 67.600 CY | 470.00000 | 31772.00 | 1130.00000 | 76388.00 | 450.00000 | 30420.00 |
| 0035 0400 4 8<br>CONC CLASS IV (BULKHEAD) | 44.000 CY | 1400.00000 | 61600.00 | 975.00000 | 42900.00 | 1400.00000 | 61600.00 |
| 0040 0400 4 15<br>CONC CLASS IV (MISCELLANEOUS | 9.600 CY | 1100.00000 | 10560.00 | 2100.00000 | 20160.00 | 2500.00000 | 24000.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 1 ) CONDOTTE AMERICA, INC. UNIT PRICE | AMOUNT | ( 2 ) COMMUNITY ASPHALT CORP. UNIT PRICE | AMOUNT | ( 3 ) DE MOYA GROUP INC. (THE) UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0045 0400 7 BRIDGE FLOOR GROOVING | 191.400 SY | 22.00000 | 4210.80 | 11.00000 | 2105.40 | 20.00000 | 3828.00 |
| 0050 0400 72 PRECAST BULKHEAD PANELS | 2849.000 SF | 26.00000 | 74074.00 | 26.00000 | 74074.00 | 48.00000 | 136752.00 |
| 0055 0415 1 4 REINF STEEL (SUPERSTRUCTURE) | 9663.000 LB | 1.30000 | 12561.90 | 1.10000 | 10629.30 | 1.50000 | 14494.50 |
| 0060 0415 1 6 REINF STEEL (MISCELLANEOUS | 1060.000 LB | 1.30000 | 1378.00 | 1.15000 | 1219.00 | 1.50000 | 1590.00 |
| 0065 0415 1 8 REINF STEEL (BULKHEAD) | 8332.000 LB | 1.30000 | 10831.60 | 1.10000 | 9165.20 | 1.50000 | 12498.00 |
| 0070 0415 1 9 REINF STEEL (APPROACH SLABS) | 16324.000 LB | 1.30000 | 21221.20 | 1.10000 | 17956.40 | 1.50000 | 24486.00 |
| 0075 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.) | 1137.000 LF | 80.00000 | 90960.00 | 120.00000 | 136440.00 | 80.00000 | 90960.00 |
| 0080 0455 87 ANCHOR BAR STEEL | 8.000 EA | 620.00000 | 4960.00 | 5300.00000 | 42400.00 | 1000.00000 | 8000.00 |
| 0085 0455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL) | 3660.000 SF | 8.00000 | 29280.00 | 14.00000 | 51240.00 | 0.01000 | 36.60 |
| 0090 0455137 TEST LOAD(DYNAMIC) | 2.000 EA | 1800.00000 | 3600.00 | 7500.00000 | 15000.00 | 2500.00000 | 5000.00 |
| 0095 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.) | 151.000 LF | 150.00000 | 22650.00 | 410.00000 | 61910.00 | 225.00000 | 33975.00 |
| 0100 0460 2 1 STRUCT STEEL (CARBON) 41476415201 | 8722.000 LS | 10000.00000 | 10000.00 | 8000.00000 | 8000.00 | 100.00000 | 100.00 |
| 0105 0460 2 1 STRUCT STEEL (CARBON) 41476415201 | 8722.000 LS | 10000.00000 | 10000.00 | 8000.00000 | 8000.00 | 100.00000 | 100.00 |
| 0110 0460 7 12 EXPANSION JOINT SEAL(COMP EL) (<1" WIDE) | 188.000 LF | 34.00000 | 6392.00 | 13.00000 | 2444.00 | 50.00000 | 9400.00 |
| 0115 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F) | 126.000 LF | 130.00000 | 16380.00 | 71.00000 | 8946.00 | 100.00000 | 12600.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0120 0521 6 1<br>CONCRETE PARAPET(PEDEST/BICYCLE) | 126.000 LF | 107.00000 | 13482.00 | 85.00000 | 10710.00 | 150.00000 | 18900.00 |
| 0125 0547 70 1<br>RIPRAP FABRIC-FORMED CONCRETE (8"<br>FILTER POINTS) | 240.000 SY | 96.00000 | 23040.00 | 150.00000 | 36000.00 | 100.00000 | 24000.00 |
| SECTION 0001 TOTALS | | $ | 574,271.50 | $ | 896,802.30 | $ | 738,100.10 |
| SECTION 0002 ROADWAY | | | | | | | |
| 0130 0101 1<br>MOBILIZATION 41476415201 | LUMP | 356400.00000 | 356400.00 | 422000.00000 | 422000.00 | 400000.00000 | 400000.00 |
| 0135 0102 1<br>MAINTENANCE OF TRAFFIC 41476415201 | 280.000 LS | 191000.00000 | 191000.00 | 207250.00000 | 207250.00 | 300000.00000 | 300000.00 |
| 0140 0102 14<br>TRAFFIC CONTROL OFFICER | 1280.000 MH | 45.00000 | 57600.00 | 1.00000 | 1280.00 | 50.00000 | 64000.00 |
| 0145 0102 60<br>WORK ZONE SIGNS | 4845.000 ED | 0.28000 | 1356.60 | 0.25000 | 1211.25 | 0.50000 | 2422.50 |
| 0150 0102 61<br>BUSINESS SIGNS | 200.000 EA | 40.00000 | 8000.00 | 35.00000 | 7000.00 | 0.35000 | 70.00 |
| 0155 0102 71 11<br>BARRIER WALL (TEMPORARY) (F&I)(CONCRETE | 870.000 LF | 15.00000 | 13050.00 | 20.00000 | 17400.00 | 40.00000 | 34800.00 |
| 0160 0102 71 21<br>BARRIER WALL (TEMPORARY)<br>(RELOCATE)(CONCRETE) | 5188.000 LF | 5.00000 | 25940.00 | 6.00000 | 31128.00 | 10.00000 | 51880.00 |
| 0165 0102 74 1<br>BARRICADE (TEMPORARY)(TYPES I,II,DI,VP<br>& DRUM) | 11525.000 ED | 0.20000 | 2305.00 | 0.20000 | 2305.00 | 0.40000 | 4610.00 |
| 0170 0102 74 2<br>BARRICADE (TEMPORARY)(TYPE III) ( 6') | 390.000 ED | 0.45000 | 175.50 | 0.40000 | 156.00 | 0.50000 | 195.00 |
| 0175 0102 76<br>PANELS ARROW ADVANCE WARNING | 100.000 ED | 10.00000 | 1000.00 | 9.00000 | 900.00 | 10.00000 | 1000.00 |
| 0180 0102 77<br>HIGH INTENSITY FLASHING LIGHTS (TEMP -<br>TYPE B) | 1470.000 ED | 0.40000 | 588.00 | 0.35000 | 514.50 | 0.75000 | 1102.50 |
| 0185 0102 78<br>MARKER PAVT REFLECTIVE (TEMPORARY) | 262.000 EA | 3.70000 | 969.40 | 3.25000 | 851.50 | 3.15000 | 825.30 |
| 0190 0102 79<br>LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C<br>STEADY BURN) | 7700.000 ED | 0.18000 | 1386.00 | 0.15000 | 1155.00 | 0.30000 | 2310.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0195 0102 89 7<br>IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY) | 14.000 LO | 1200.00000 | 16800.00 | 1100.00000 | 15400.00 | 1050.00000 | 14700.00 |
| 0200 0102 99<br>CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY) | 20.000 ED | 22.00000 | 440.00 | 22.00000 | 440.00 | 35.00000 | 700.00 |
| 0205 0104 4<br>MOWING | 20.000 AC | 340.00000 | 6800.00 | 500.00000 | 10000.00 | 200.00000 | 4000.00 |
| 0210 0104 11 1<br>TURBIDITY BARRIER FLOATING (SPECIAL) | 324.000 LF | 18.00000 | 5832.00 | 32.50000 | 10530.00 | 10.00000 | 3240.00 |
| 0215 0104 13 1<br>SILT FENCE STAKED (TYPE III) | 4300.000 LF | 3.00000 | 12900.00 | 2.80000 | 12040.00 | 1.00000 | 4300.00 |
| 0220 0104 16<br>ROCK BAGS | 220.000 EA | 19.00000 | 4180.00 | 8.00000 | 1760.00 | 5.00000 | 1100.00 |
| 0225 0109 71 3<br>FIELD OFFICE ( 900 SQ FT) | 280.000 DA | 75.00000 | 21000.00 | 1.00000 | 280.00 | 10.00000 | 2800.00 |
| 0230 0110 1 1<br>CLEARING & GRUBBING 41476415201 | 4.500 LS | 180580.00000 | 180580.00 | 442500.00000 | 442500.00 | 450000.00000 | 450000.00 |
| 0235 0110 86<br>DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41476415201 | LUMP | 1000.00000 | 1000.00 | 10.00000 | 10.00 | 1000.00000 | 1000.00 |
| 0240 0120 1<br>EXCAVATION REGULAR | 4619.000 CY | 7.50000 | 34642.50 | 11.00000 | 50809.00 | 15.00000 | 69285.00 |
| 0245 0120 4<br>EXCAVATION SUBSOIL | 306.000 CY | 10.50000 | 3213.00 | 25.00000 | 7650.00 | 15.00000 | 4590.00 |
| 0250 0120 6<br>EMBANKMENT | 2364.000 CY | 15.00000 | 35460.00 | 17.00000 | 40188.00 | 20.00000 | 47280.00 |
| 0255 0160 4<br>STABILIZATION TYPE B | 7018.400 SY | 2.50000 | 17546.00 | 1.00000 | 7018.40 | 0.25000 | 1754.60 |
| 0260 0285704<br>BASE OPTIONAL (BASE GROUP 04) | 1629.000 SY | 12.60000 | 20525.40 | 12.00000 | 19548.00 | 18.00000 | 29322.00 |
| 0265 0285709<br>BASE OPTIONAL (BASE GROUP 09) | 1318.000 SY | 12.20000 | 16079.60 | 18.50000 | 24383.00 | 25.00000 | 32950.00 |
| 0270 0285711<br>BASE OPTIONAL (BASE GROUP 11) | 3555.300 SY | 14.50000 | 51551.85 | 18.00000 | 63995.40 | 25.00000 | 88882.50 |
| 0275 0327 70 1<br>MILLING EXIST ASPH PAVT (1" AVG DEPTH) | 4499.200 SY | 2.00000 | 8998.40 | 5.50000 | 24745.60 | 4.00000 | 17996.80 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06

LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0280 0327 70 5<br>MILLING EXIST ASPH PAVT (2" AVG DEPTH) | 14741.700 SY | 2.50000 | 36854.25 | 4.75000 | 70023.08 | 4.00000 | 58966.80 |
| 0285 0327 70 8<br>MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH) | 5633.000 SY | 3.00000 | 16899.00 | 5.00000 | 28165.00 | 4.00000 | 22532.00 |
| 0290 0334 1 13<br>SUPERPAVE ASPHALTIC CONC (TRAFFIC C) | 2901.200 TN | 80.00000 | 232096.00 | 90.00000 | 261108.00 | 100.00000 | 290120.00 |
| 0295 0337 7 7<br>ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5) | 1740.100 TN | 100.00000 | 174010.00 | 112.00000 | 194891.20 | 110.00000 | 191411.00 |
| 0300 0339 1<br>ASPHALT PAVEMENT MISCELLANEOUS | 145.300 TN | 150.00000 | 21795.00 | 145.00000 | 21068.50 | 150.00000 | 21795.00 |
| 0305 0400 1 2<br>CONC CLASS I(ENDWALLS) | 9.200 CY | 1100.00000 | 10120.00 | 1350.00000 | 12420.00 | 1500.00000 | 13800.00 |
| 0310 0400 1 11<br>CONC CLASS I(RETAINING WALLS) | 92.500 CY | 800.00000 | 74000.00 | 900.00000 | 83250.00 | 750.00000 | 69375.00 |
| 0315 0415 1 6<br>REINF STEEL (MISCELLANEOUS | 212.000 LB | 1.30000 | 275.60 | 1.00000 | 212.00 | 3.00000 | 636.00 |
| 0320 0425 1351<br>INLETS (CURB) (TYPE P-5) (<10') | 1.000 EA | 5560.00000 | 5560.00 | 4100.00000 | 4100.00 | 4000.00000 | 4000.00 |
| 0325 0425 1361<br>INLETS (CURB) (TYPE P-6) (<10') | 2.000 EA | 5970.00000 | 11940.00 | 4750.00000 | 9500.00 | 4000.00000 | 8000.00 |
| 0330 0425 1541<br>INLETS (DT BOT) (TYPE D) (<10') | 3.000 EA | 4500.00000 | 13500.00 | 4200.00000 | 12600.00 | 4000.00000 | 12000.00 |
| 0335 0425 1581<br>INLETS (DT BOT) (TYPE H) (<10') | 1.000 EA | 8000.00000 | 8000.00 | 5600.00000 | 5600.00 | 4000.00000 | 4000.00 |
| 0340 0425 1910<br>INLETS (CLOSED FLUME)(N/A) | 7.000 EA | 4100.00000 | 28700.00 | 4700.00000 | 32900.00 | 4000.00000 | 28000.00 |
| 0345 0425 2 41<br>MANHOLES (P-7) (<10') | 3.000 EA | 8600.00000 | 25800.00 | 6400.00000 | 19200.00 | 4000.00000 | 12000.00 |
| 0350 0425 2 71<br>MANHOLES (J-7) (<10') | 1.000 EA | 6200.00000 | 6200.00 | 10500.00000 | 10500.00 | 8000.00000 | 8000.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0355 0425 2101<br>MANHOLES (SPECIAL)<br>(<10') | 1.000 EA | 12800.00000 | 12800.00 | 10500.00000 | 10500.00 | 8000.00000 | 8000.00 |
| 0360 0425 5<br>MANHOLE (ADJUST) | 8.000 EA | 2000.00000 | 16000.00 | 660.00000 | 5280.00 | 750.00000 | 6000.00 |
| 0365 0430171125<br>PIPE CULV(OPT MATL)(ROUND)( 18"SS) | 189.000 LF | 72.00000 | 13608.00 | 130.00000 | 24570.00 | 100.00000 | 18900.00 |
| 0370 0430171129<br>PIPE CULV(OPT MATL)(ROUND)( 24"SS) | 41.000 LF | 210.00000 | 8610.00 | 130.00000 | 5330.00 | 100.00000 | 4100.00 |
| 0375 0443 70 4<br>FRENCH DRAINS<br>(24") | 216.000 LF | 230.00000 | 49680.00 | 160.00000 | 34560.00 | 200.00000 | 43200.00 |
| 0380 0515 1 1<br>PIPE HANDRAIL (STEEL) | 61.000 LF | 77.00000 | 4697.00 | 35.00000 | 2135.00 | 50.00000 | 3050.00 |
| 0385 0520 1 7<br>CURB & GUTTER CONC (TYPE E) | 83.000 LF | 36.00000 | 2988.00 | 20.00000 | 1660.00 | 25.00000 | 2075.00 |
| 0390 0520 1 10<br>CURB & GUTTER CONC (TYPE F) | 4003.100 LF | 20.00000 | 80062.00 | 18.00000 | 72055.80 | 22.00000 | 88068.20 |
| 0395 0520 5 41<br>TRAF SEP CONC (TYPE IV)<br>(4' WIDE) | 170.000 LF | 40.00000 | 6800.00 | 29.00000 | 4930.00 | 50.00000 | 8500.00 |
| 0400 0521 72 3<br>BARRIER WALL CONC<br>(RIGID-SHOULDER) | 146.000 LF | 190.00000 | 27740.00 | 141.00000 | 20586.00 | 150.00000 | 21900.00 |
| 0405 0522 1<br>SIDEWALK CONC (4" THICK) | 1064.000 SY | 30.00000 | 31920.00 | 28.00000 | 29792.00 | 35.00000 | 37240.00 |
| 0410 0524 1 1<br>DITCH PAVT CONC (3") | 86.000 SY | 120.00000 | 10320.00 | 40.00000 | 3440.00 | 80.00000 | 6880.00 |
| 0415 0536 1 1<br>GUARDRAIL (ROADWAY) | 2807.500 LF | 32.00000 | 89840.00 | 18.50000 | 51938.75 | 20.00000 | 56150.00 |
| 0420 0536 7<br>GUARDRAIL POST SPECIAL | 30.000 EA | 300.00000 | 9000.00 | 135.00000 | 4050.00 | 150.00000 | 4500.00 |
| 0425 0536 73<br>GUARDRAIL REMOVAL | 2240.800 LF | 4.50000 | 10083.60 | 2.30000 | 5153.84 | 3.00000 | 6722.40 |
| 0430 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY FLARED | 3.000 EA | 3100.00000 | 9300.00 | 1950.00000 | 5850.00 | 3000.00000 | 9000.00 |
| 0435 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY<br>PARALLEL | 3.000 EA | 3400.00000 | 10200.00 | 2010.00000 | 6030.00 | 3500.00000 | 10500.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0440 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I | 9.000 EA | 900.00000 | 8100.00 | 455.00000 | 4095.00 | 700.00000 | 6300.00 |
| 0445 0575 1 1<br>SODDING (BAHIA) | 12635.900 SY | 2.50000 | 31589.75 | 2.10000 | 26535.39 | 2.00000 | 25271.80 |
| 0450 0575 1 4<br>SODDING (SAINT AUGUSTINE) | 1018.000 SY | 4.70000 | 4784.60 | 4.15000 | 4224.70 | 4.00000 | 4072.00 |
| 0455 0710 6<br>DIRECTIONAL ARROWS, PAINTED | 66.000 EA | 22.00000 | 1452.00 | 20.00000 | 1320.00 | 20.00000 | 1320.00 |
| 0460 0710 7<br>PAVT MESSAGE, PAINTED | 18.000 EA | 39.00000 | 702.00 | 35.00000 | 630.00 | 35.00000 | 630.00 |
| 0465 0710 23 61<br>TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)( 6") | 3.710 NM | 700.00000 | 2597.00 | 625.00000 | 2318.75 | 625.00000 | 2318.75 |
| 0470 0710 24 61<br>TRAFFIC STRIPE SOLID (YELLOW) ( 6") | 2.557 NM | 700.00000 | 1789.90 | 626.00000 | 1600.68 | 625.00000 | 1598.13 |
| 0475 0710 25 81<br>TRAFFIC STRIPE SOLID (WHITE/BLACK) ( 8") | 2917.000 LF | 0.39000 | 1137.63 | 0.35000 | 1020.95 | 0.35000 | 1020.95 |
| 0480 0710 25121<br>TRAFFIC STRIPE SOLID (WHITE/BLACK) (12") | 1074.000 LF | 0.95000 | 1020.30 | 0.85000 | 912.90 | 0.65000 | 698.10 |
| 0485 0710 25181<br>TRAFFIC STRIPE SOLID (WHITE/BLACK) (18") | 655.000 LF | 1.80000 | 1179.00 | 1.68000 | 1100.40 | 1.68000 | 1100.40 |
| 0490 0710 25241<br>TRAFFIC STRIPE SOLID (WHITE/BLACK) (24") | 374.000 LF | 4.40000 | 1645.60 | 4.00000 | 1496.00 | 4.00000 | 1496.00 |
| 0495 0710 26 81<br>TRAFFIC STRIPE SOLID (YELLOW) ( 8") | 152.000 LF | 0.40000 | 60.80 | 0.36000 | 54.72 | 0.36000 | 54.72 |
| 0500 0710 26181<br>TRAFFIC STRIPE SOLID (YELLOW) (18") | 352.000 LF | 2.00000 | 704.00 | 1.87000 | 658.24 | 1.87000 | 658.24 |
| 0505 0710 27<br>TRAFFIC STRIPE SKIP (WHITE/BLACK) | 1266.000 LF | 0.30000 | 379.80 | 0.28000 | 354.48 | 0.28000 | 354.48 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br>AMOUNT | (2) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | (3) DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0510 0999 25<br>INITIAL CONTINGENCY AMOUNT (DO NOT BID)<br>41476415201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| 0515 1090119 07<br>PIPE(PVC)(FURNISH &<br>INSTALL)(SOLVENT)(4") | 109.000 LF | 10.00000 | 1090.00 | 140.00000 | 15260.00 | 100.00000 | 10900.00 |
| SECTION 0002 TOTALS | | $ 2,264,950.08 | | $ 2,589,430.03 | | $ 2,824,331.17 | |
| SECTION 0003 SIGNING | | | | | | | |
| 0520 0700 40 1<br>SIGN SINGLE POST<br>(LESS THAN 12) | 25.000 AS | 250.00000 | 6250.00 | 225.00000 | 5625.00 | 238.00000 | 5950.00 |
| 0525 0700 40 2<br>SIGN SINGLE POST<br>(12 - 25) | 5.000 AS | 880.00000 | 4400.00 | 790.00000 | 3950.00 | 896.00000 | 4480.00 |
| 0530 0700 46 11<br>SIGN EXISTING (REMOVAL)<br>(SINGLE POST) | 25.000 AS | 11.00000 | 275.00 | 10.00000 | 250.00 | 89.00000 | 2225.00 |
| 0535 0700 46 16<br>SIGN EXISTING (REMOVAL)<br>(BRIDGE MOUNTED) | 1.000 AS | 450.00000 | 450.00 | 400.00000 | 400.00 | 2000.00000 | 2000.00 |
| 0540 0700 46 21<br>SIGN EXISTING (RELOCATE)<br>(SINGLE POST) | 2.000 AS | 200.00000 | 400.00 | 175.00000 | 350.00 | 225.00000 | 450.00 |
| 0545 0700 48 18<br>SIGN PANELS (F & I)<br>(15 OR <) | 1.000 EA | 84.00000 | 84.00 | 75.00000 | 75.00 | 125.00000 | 125.00 |
| 0550 0700 48 58<br>SIGN PANELS (REPLACE)<br>(15 OR <) | 2.000 EA | 95.00000 | 190.00 | 85.00000 | 170.00 | 98.00000 | 196.00 |
| 0555 0700 48 59<br>SIGN PANELS (REPLACE) (<br>16 - 100) | 1.000 EA | 300.00000 | 300.00 | 270.00000 | 270.00 | 734.00000 | 734.00 |
| 0560 0700 48 60<br>SIGN PANELS (REMOVE) | 1.000 EA | 22.00000 | 22.00 | 20.00000 | 20.00 | 149.00000 | 149.00 |
| 0565 0700 83<br>SIGN OVHD<br>(BRIDGE MOUNTED) | 1.000 AS | 4600.00000 | 4600.00 | 4275.00000 | 4275.00 | 5400.00000 | 5400.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0570 0705 10 11<br>MARKER OBJECT (POST MOUNT)<br>(TYPE 1) | 3.000 EA | 72.00000 | 216.00 | 125.00000 | 375.00 | 65.00000 | 195.00 |
| 0575 0710 90<br>PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41476415201 | LUMP | 30000.00000 | 30000.00 | 26100.00000 | 26100.00 | 26101.00000 | 26101.00 |
| SECTION 0003 TOTALS | | $ | 47,187.00 | $ | 41,860.00 | $ | 48,005.00 |
| SECTION 0004 LIGHTING | | | | | | | |
| 0580 0400 1 15<br>CONC CLASS I(MISCELLANEOUS) | 7.000 CY | 670.00000 | 4690.00 | 600.00000 | 4200.00 | 600.00000 | 4200.00 |
| 0585 0715 1113<br>CONDUCTORS (F&I)(INSULATED)<br>(NO 6) | 9840.000 LF | 1.40000 | 13776.00 | 1.25000 | 12300.00 | 1.25000 | 12300.00 |
| 0590 0715 2111<br>CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (3/4") | 88.000 LF | 28.00000 | 2464.00 | 25.00000 | 2200.00 | 25.00000 | 2200.00 |
| 0595 0715 2115<br>CONDUIT (F&I UNDERGROUND) (PVC SCH 40) ( 2") | 2865.000 LF | 9.00000 | 25785.00 | 8.00000 | 22920.00 | 8.00000 | 22920.00 |
| 0600 0715 2215<br>CONDUIT (F&I UNDERPAVEMENT) (PVC SCH 40) ( 2") | 275.000 LF | 35.00000 | 9625.00 | 32.00000 | 8800.00 | 32.00000 | 8800.00 |
| 0605 0715 2335<br>CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) ( 2") | 280.000 LF | 40.00000 | 11200.00 | 36.00000 | 10080.00 | 36.00000 | 10080.00 |
| 0610 0715 7 21<br>LOAD CENTER (REWORK)<br>(SECONDARY VOLTAGE) | 1.000 EA | 1800.00000 | 1800.00 | 1600.00000 | 1600.00 | 1600.00000 | 1600.00 |
| 0615 0715 14 11<br>PULL BOX (F&I)<br>(ROADSIDE) | 14.000 EA | 950.00000 | 13300.00 | 850.00000 | 11900.00 | 850.00000 | 11900.00 |
| 0620 0715 14 12<br>PULL BOX (F&I)<br>(SIDEWALK) | 12.000 EA | 950.00000 | 11400.00 | 850.00000 | 10200.00 | 850.00000 | 10200.00 |
| 0625 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM<br>(CONVENTIONAL) | 27.000 EA | 1400.00000 | 37800.00 | 1250.00000 | 33750.00 | 1250.00000 | 33750.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0630 0715511140<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(40') | 22.000 EA | 3200.00000 | 70400.00 | 2900.00000 | 63800.00 | 2900.00000 | 63800.00 |
| 0635 0715550000<br>LIGHT POLE COMP(REMOVE) | 16.000 EA | 420.00000 | 6720.00 | 375.00000 | 6000.00 | 375.00000 | 6000.00 |
| SECTION 0004 TOTALS | | | $ 208,960.00 | | $ 187,750.00 | | $ 187,750.00 |
| SECTION 0005 SIGNALIZATION | | | | | | | |
| 0640 0400 1 15<br>CONC CLASS I(MISCELLANEOUS) | 5.000 CY | 650.00000 | 3250.00 | 600.00000 | 3000.00 | 600.00000 | 3000.00 |
| 0645 0630 1 13<br>CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT) | 5150.000 LF | 31.00000 | 159650.00 | 28.00000 | 144200.00 | 28.00000 | 144200.00 |
| 0650 0630 1 15<br>CONDUIT (FURNISH & INSTALL)(BRIDGE MOUNTED) | 300.000 LF | 23.00000 | 6900.00 | 21.00000 | 6300.00 | 21.00000 | 6300.00 |
| 0655 0632 7 1<br>CABLE (SIGNAL) (FURNISH & INSTALL) | 3.000 PI | 3900.00000 | 11700.00 | 3500.00000 | 10500.00 | 3500.00000 | 10500.00 |
| 0660 0635 1 11<br>PULL & JUNCTION BOXES (F&I) (PULL BOX) | 42.000 EA | 780.00000 | 32760.00 | 700.00000 | 29400.00 | 700.00000 | 29400.00 |
| 0665 0639 1 13<br>ELECTRICAL POWER SERVICE (OVERHEAD) | 2.000 AS | 1100.00000 | 2200.00 | 1000.00000 | 2000.00 | 1000.00000 | 2000.00 |
| 0670 0639 2 1<br>ELECTRICAL SERVICE WIRE | 2380.000 LF | 4.40000 | 10472.00 | 4.00000 | 9520.00 | 4.00000 | 9520.00 |
| 0675 0649713002<br>M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2) | 2.000 EA | 15000.00000 | 30000.00 | 14000.00000 | 28000.00 | 14000.00000 | 28000.00 |
| 0680 0649715003<br>M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3) | 2.000 EA | 17000.00000 | 34000.00 | 16000.00000 | 32000.00 | 16000.00000 | 32000.00 |
| 0685 0649716004<br>M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4) | 3.000 EA | 20000.00000 | 60000.00 | 19000.00000 | 57000.00 | 19000.00000 | 57000.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br>AMOUNT | (2) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | (3) DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0690 0650 51311<br>SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD) | 17.000 AS | 650.00000 | 11050.00 | 600.00000 | 10200.00 | 600.00000 | 10200.00 |
| 0695 0650 51411<br>SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD) | 1.000 AS | 840.00000 | 840.00 | 750.00000 | 750.00 | 750.00000 | 750.00 |
| 0700 0650 51511<br>SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD) | 4.000 AS | 1000.00000 | 4000.00 | 900.00000 | 3600.00 | 900.00000 | 3600.00 |
| 0705 0650 54511<br>SIGNAL TRAFFIC(RELOCATE) (5 SECT 1 WAY)<br>STANDARD | 1.000 AS | 420.00000 | 420.00 | 375.00000 | 375.00 | 375.00000 | 375.00 |
| 0710 0653171<br>SIGNAL PEDESTRIAN(NEON INTERNATIONAL<br>SYM LOW WATT (1 WAY) | 6.000 AS | 600.00000 | 3600.00 | 550.00000 | 3300.00 | 550.00000 | 3300.00 |
| 0715 0660 1109<br>LOOP DETECTOR INDUCTIVE (F&I)<br>(TYPE 9) | 10.000 EA | 150.00000 | 1500.00 | 140.00000 | 1400.00 | 140.00000 | 1400.00 |
| 0720 0660 2101<br>LOOP ASSEMBLY (F&I)<br>(TYPE A) | 16.000 AS | 1000.00000 | 16000.00 | 950.00000 | 15200.00 | 950.00000 | 15200.00 |
| 0725 0665 11<br>DETECTOR PEDEST(F&I)(DET STA POLE OR<br>CABINET MTD) | 2.000 EA | 140.00000 | 280.00 | 125.00000 | 250.00 | 125.00000 | 250.00 |
| 0730 0670 5120<br>CNTL ASSEM ACT SS F&I 170 PRE(NONE) | 2.000 AS | 16000.00000 | 32000.00 | 14900.00000 | 29800.00 | 14900.00000 | 29800.00 |
| 0735 0670 5420<br>CONTROLLER ASSEMBLY ACTUATED SS(MODIFY)<br>(TYPE 170)PRE(0) | 1.000 AS | 1500.00000 | 1500.00 | 1361.00000 | 1361.00 | 1361.00000 | 1361.00 |
| 0740 0685120<br>SYSTEM AUXILIARIES (TELEMETRY<br>TRANSCEIVER) | 2.000 EA | 1400.00000 | 2800.00 | 1300.00000 | 2600.00 | 1300.00000 | 2600.00 |
| 0745 0685124<br>SYSTEM AUXILIARIES (UNIVERSAL<br>ADAPTER) | 2.000 EA | 1400.00000 | 2800.00 | 1300.00000 | 2600.00 | 1300.00000 | 2600.00 |
| 0750 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 17.000 EA | 28.00000 | 476.00 | 25.00000 | 425.00 | 25.00000 | 425.00 |
| 0755 0690 33 2<br>POLE REMOVAL (DEEP BOLT ON ATTACH) | 120.000 LF | 81.00000 | 9720.00 | 73.00000 | 8760.00 | 73.00000 | 8760.00 |
| 0760 0690 50<br>CNTRL ASSEM REMOVE | 2.000 EA | 600.00000 | 1200.00 | 550.00000 | 1100.00 | 550.00000 | 1100.00 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>DE MOYA GROUP INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0765 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 3.000 PI | 840.00000 | 2520.00 | 750.00000 | 2250.00 | 750.00000 | 2250.00 |
| 0770 0700 48 18<br>SIGN PANELS (F & I)<br>(15 OR <) | 13.000 EA | 560.00000 | 7280.00 | 500.00000 | 6500.00 | 500.00000 | 6500.00 |
| 0775 0700 48 60<br>SIGN PANELS (REMOVE) | 15.000 EA | 28.00000 | 420.00 | 25.00000 | 375.00 | 25.00000 | 375.00 |
| SECTION 0005 TOTALS | | $ | 449,338.00 | $ | 412,766.00 | $ | 412,766.00 |
| SECTION 0006 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0780 0162 4<br>ORGANIC SOIL LAYER | 325.000 SY | 5.60000 | 1820.00 | 12.00000 | 3900.00 | 10.00000 | 3250.00 |
| 0785 0580 1 1<br>LANDSCAPE COMPLETE (SMALL PLANTS)<br>41476415201 | LUMP | 53000.00000 | 53000.00 | 89500.00000 | 89500.00 | 30000.00000 | 30000.00 |
| 0790 0580 1 2<br>LANDSCAPE COMPLETE (LARGE PLANTS)<br>41476415201 | LUMP | 100000.00000 | 100000.00 | 48000.00000 | 48000.00 | 60000.00000 | 60000.00 |
| 0795 0590 70<br>IRRIGATION SYSTEM 41476415201 | LUMP | 43000.00000 | 43000.00 | 43500.00000 | 43500.00 | 20000.00000 | 20000.00 |
| SECTION 0006 TOTALS | | $ | 197,820.00 | $ | 184,900.00 | $ | 113,250.00 |
| CONTRACT TOTALS | | $ | 3,742,526.58 | $ | 4,313,508.33 | $ | 4,324,202.27 |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0102 71 14<br>BARRIER WALL (TEMPORARY) (F&I)(TYPE K) | 206.000 LF | 50.00000 | 10300.00 | | | | |
| 0010 0102 71 24<br>BARRIER WALL (TEMPORARY)<br>(RELOCATE)(TYPE K) | 206.000 LF | 11.00000 | 2266.00 | | | | |
| 0015 0110 3<br>STRUCTURE REMOVAL OF EXISTING<br>41476415201 | 600.000 LS | 43800.00000 | 43800.00 | | | | |
| 0020 0110 3<br>STRUCTURE REMOVAL OF EXISTING<br>41476415201 | 600.000 LS | 43800.00000 | 43800.00 | | | | |
| 0025 0400 2 4<br>CONC CLASS II(SUPERSTRUCTURE) | 54.400 CY | 2313.00000 | 125827.20 | | | | |
| 0030 0400 2 10<br>CONC CLASS II (APPROACH<br>SLABS) | 67.600 CY | 730.00000 | 49348.00 | | | | |
| 0035 0400 4 8<br>CONC CLASS IV (BULKHEAD) | 44.000 CY | 1797.00000 | 79068.00 | | | | |
| 0040 0400 4 15<br>CONC CLASS IV (MISCELLANEOUS | 9.600 CY | 1872.00000 | 17971.20 | | | | |
| 0045 0400 7<br>BRIDGE FLOOR GROOVING | 191.400 SY | 19.00000 | 3636.60 | | | | |
| 0050 0400 72<br>PRECAST BULKHEAD PANELS | 2849.000 SF | 63.66000 | 181367.34 | | | | |
| 0055 0415 1 4<br>REINF STEEL<br>(SUPERSTRUCTURE) | 9663.000 LB | 1.40000 | 13528.20 | | | | |
| 0060 0415 1 6<br>REINF STEEL (MISCELLANEOUS | 1060.000 LB | 1.40000 | 1484.00 | | | | |
| 0065 0415 1 8<br>REINF STEEL (BULKHEAD) | 8332.000 LB | 1.40000 | 11664.80 | | | | |
| 0070 0415 1 9<br>REINF STEEL (APPROACH<br>SLABS) | 16324.000 LB | 1.40000 | 22853.60 | | | | |
| 0075 0455 34 3<br>CONCRETE PILING PRESTRESSED (18" SQ.) | 1137.000 LF | 127.50000 | 144967.50 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0455 87<br>ANCHOR BAR STEEL | 8.000 EA | 690.00000 | 5520.00 | | | | |
| 0085 0455133 2<br>SHEET PILING STEEL (TEMPORARY-CRITICAL) | 3660.000 SF | 20.50000 | 75030.00 | | | | |
| 0090 0455137<br>TEST LOAD(DYNAMIC) | 2.000 EA | 1725.00000 | 3450.00 | | | | |
| 0095 0455143 3<br>TEST PILES (PRESTRESSED CONCRETE) (18" SQ.) | 151.000 LF | 372.50000 | 56247.50 | | | | |
| 0100 0460 2 1<br>STRUCT STEEL (CARBON)<br>41476415201 | 8722.000 LS | 7500.00000 | 7500.00 | | | | |
| 0105 0460 2 1<br>STRUCT STEEL (CARBON)<br>41476415201 | 8722.000 LS | 7500.00000 | 7500.00 | | | | |
| 0110 0460 7 12<br>EXPANSION JOINT SEAL(COMP EL) (<1" WIDE) | 188.000 LF | 70.50000 | 13254.00 | | | | |
| 0115 0521 5 1<br>CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F) | 126.000 LF | 108.50000 | 13671.00 | | | | |
| 0120 0521 6 1<br>CONCRETE PARAPET(PEDEST/BICYCLE) | 126.000 LF | 148.75000 | 18742.50 | | | | |
| 0125 0547 70 1<br>RIPRAP FABRIC-FORMED CONCRETE (8" FILTER POINTS) | 240.000 SY | 105.40000 | 25296.00 | | | | |
| SECTION 0001 TOTALS | | $ | 978,093.44 | $ | | $ | |
| SECTION 0002 ROADWAY | | | | | | | |
| 0130 0101 1<br>MOBILIZATION 41476415201 | LUMP | 480000.00000 | 480000.00 | | | | |
| 0135 0102 1<br>MAINTENANCE OF TRAFFIC 41476415201 | 280.000 LS | 257300.00000 | 257300.00 | | | | |
| 0140 0102 14<br>TRAFFIC CONTROL OFFICER | 1280.000 MH | 40.00000 | 51200.00 | | | | |
| 0145 0102 60<br>WORK ZONE SIGNS | 4845.000 ED | 0.22000 | 1065.90 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0102 61<br>BUSINESS SIGNS | 200.000 EA | 34.00000 | 6800.00 | | | | |
| 0155 0102 71 11<br>BARRIER WALL (TEMPORARY) (F&I)(CONCRETE | 870.000 LF | 35.90000 | 31233.00 | | | | |
| 0160 0102 71 21<br>BARRIER WALL (TEMPORARY)<br>(RELOCATE)(CONCRETE) | 5188.000 LF | 4.00000 | 20752.00 | | | | |
| 0165 0102 74 1<br>BARRICADE (TEMPORARY)(TYPES I,II,DI,VP<br>& DRUM) | 11525.000 ED | 0.39000 | 4494.75 | | | | |
| 0170 0102 74 2<br>BARRICADE (TEMPORARY)(TYPE III) ( 6') | 390.000 ED | 0.34000 | 132.60 | | | | |
| 0175 0102 76<br>PANELS ARROW ADVANCE WARNING | 100.000 ED | 6.00000 | 600.00 | | | | |
| 0180 0102 77<br>HIGH INTENSITY FLASHING LIGHTS (TEMP -<br>TYPE B) | 1470.000 ED | 0.59000 | 867.30 | | | | |
| 0185 0102 78<br>MARKER PAVT REFLECTIVE (TEMPORARY) | 262.000 EA | 5.00000 | 1310.00 | | | | |
| 0190 0102 79<br>LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C<br>STEADY BURN) | 7700.000 ED | 0.12000 | 924.00 | | | | |
| 0195 0102 89 7<br>IMPACT ATTENUATOR (REDIRECTIVE<br>OPTION)(TEMPORARY) | 14.000 LO | 1250.00000 | 17500.00 | | | | |
| 0200 0102 99<br>CHANGEABLE-VARIABLE MESSAGE SIGN<br>(TEMPORARY) | 20.000 ED | 18.00000 | 360.00 | | | | |
| 0205 0104 4<br>MOWING | 20.000 AC | 100.00000 | 2000.00 | | | | |
| 0210 0104 11 1<br>TURBIDITY BARRIER FLOATING (SPECIAL) | 324.000 LF | 22.50000 | 7290.00 | | | | |
| 0215 0104 13 1<br>SILT FENCE STAKED (TYPE III) | 4300.000 LF | 2.75000 | 11825.00 | | | | |
| 0220 0104 16<br>ROCK BAGS | 220.000 EA | 10.00000 | 2200.00 | | | | |
| 0225 0109 71 3<br>FIELD OFFICE ( 900 SQ FT) | 280.000 DA | 131.00000 | 36680.00 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 0110 1 1<br>CLEARING & GRUBBING 41476415201 | 4.500 LS | 720476.25000 | 720476.25 | | | | |
| 0235 0110 86<br>DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41476415201 | LUMP | 6000.00000 | 6000.00 | | | | |
| 0240 0120 1<br>EXCAVATION REGULAR | 4619.000 CY | 12.00000 | 55428.00 | | | | |
| 0245 0120 4<br>EXCAVATION SUBSOIL | 306.000 CY | 10.00000 | 3060.00 | | | | |
| 0250 0120 6<br>EMBANKMENT | 2364.000 CY | 8.00000 | 18912.00 | | | | |
| 0255 0160 4<br>STABILIZATION TYPE B | 7018.400 SY | 2.00000 | 14036.80 | | | | |
| 0260 0285704<br>BASE OPTIONAL (BASE GROUP 04) | 1629.000 SY | 18.00000 | 29322.00 | | | | |
| 0265 0285709<br>BASE OPTIONAL (BASE GROUP 09) | 1318.000 SY | 21.40000 | 28205.20 | | | | |
| 0270 0285711<br>BASE OPTIONAL (BASE GROUP 11) | 3555.300 SY | 25.20000 | 89593.56 | | | | |
| 0275 0327 70 1<br>MILLING EXIST ASPH PAVT (1" AVG DEPTH) | 4499.200 SY | 2.85000 | 12822.72 | | | | |
| 0280 0327 70 5<br>MILLING EXIST ASPH PAVT (2" AVG DEPTH) | 14741.700 SY | 3.20000 | 47173.44 | | | | |
| 0285 0327 70 8<br>MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH) | 5633.000 SY | 3.95000 | 22250.35 | | | | |
| 0290 0334 1 13<br>SUPERPAVE ASPHALTIC CONC (TRAFFIC C) | 2901.200 TN | 92.00000 | 266910.40 | | | | |
| 0295 0337 7 7<br>ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5) | 1740.100 TN | 118.00000 | 205331.80 | | | | |
| 0300 0339 1<br>ASPHALT PAVEMENT MISCELLANEOUS | 145.300 TN | 200.00000 | 29060.00 | | | | |
| 0305 0400 1 2<br>CONC CLASS I(ENDWALLS) | 9.200 CY | 975.00000 | 8970.00 | | | | |
| 0310 0400 1 11<br>CONC CLASS I(RETAINING WALLS) | 92.500 CY | 680.00000 | 62900.00 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0315 0415 1 6<br>REINF STEEL (MISCELLANEOUS | 212.000 LB | 5.00000 | 1060.00 | | | | |
| 0320 0425 1351<br>INLETS (CURB) (TYPE P-5)<br>(<10') | 1.000 EA | 2956.00000 | 2956.00 | | | | |
| 0325 0425 1361<br>INLETS (CURB) (TYPE P-6)<br>(<10') | 2.000 EA | 3358.00000 | 6716.00 | | | | |
| 0330 0425 1541<br>INLETS (DT BOT) (TYPE D)<br>(<10') | 3.000 EA | 2652.00000 | 7956.00 | | | | |
| 0335 0425 1581<br>INLETS (DT BOT) (TYPE H)<br>(<10') | 1.000 EA | 4425.00000 | 4425.00 | | | | |
| 0340 0425 1910<br>INLETS (CLOSED FLUME)(N/A) | 7.000 EA | 2566.00000 | 17962.00 | | | | |
| 0345 0425 2 41<br>MANHOLES (P-7)<br>(<10') | 3.000 EA | 2960.00000 | 8880.00 | | | | |
| 0350 0425 2 71<br>MANHOLES (J-7)<br>(<10') | 1.000 EA | 4793.00000 | 4793.00 | | | | |
| 0355 0425 2101<br>MANHOLES (SPECIAL)<br>(<10') | 1.000 EA | 4342.00000 | 4342.00 | | | | |
| 0360 0425 5<br>MANHOLE (ADJUST) | 8.000 EA | 500.00000 | 4000.00 | | | | |
| 0365 0430171125<br>PIPE CULV(OPT MATL)(ROUND)( 18"SS) | 189.000 LF | 118.00000 | 22302.00 | | | | |
| 0370 0430171129<br>PIPE CULV(OPT MATL)(ROUND)( 24"SS) | 41.000 LF | 252.00000 | 10332.00 | | | | |
| 0375 0443 70 4<br>FRENCH DRAINS<br>(24") | 216.000 LF | 225.00000 | 48600.00 | | | | |
| 0380 0515 1 1<br>PIPE HANDRAIL (STEEL) | 61.000 LF | 68.80000 | 4196.80 | | | | |
| 0385 0520 1 7<br>CURB & GUTTER CONC (TYPE E) | 83.000 LF | 16.50000 | 1369.50 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0390 0520 1 10<br>CURB & GUTTER CONC (TYPE F) | 4003.100 LF | 14.50000 | 58044.95 | | | | |
| 0395 0520 5 41<br>TRAF SEP CONC (TYPE IV) (4' WIDE) | 170.000 LF | 23.70000 | 4029.00 | | | | |
| 0400 0521 72 3<br>BARRIER WALL CONC (RIGID-SHOULDER) | 146.000 LF | 136.00000 | 19856.00 | | | | |
| 0405 0522 1<br>SIDEWALK CONC (4" THICK) | 1064.000 SY | 31.00000 | 32984.00 | | | | |
| 0410 0524 1 1<br>DITCH PAVT CONC (3") | 86.000 SY | 30.15000 | 2592.90 | | | | |
| 0415 0536 1 1<br>GUARDRAIL (ROADWAY) | 2807.500 LF | 28.80000 | 80856.00 | | | | |
| 0420 0536 7<br>GUARDRAIL POST SPECIAL | 30.000 EA | 270.00000 | 8100.00 | | | | |
| 0425 0536 73<br>GUARDRAIL REMOVAL | 2240.800 LF | 4.00000 | 8963.20 | | | | |
| 0430 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY FLARED | 3.000 EA | 2840.00000 | 8520.00 | | | | |
| 0435 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL | 3.000 EA | 3080.00000 | 9240.00 | | | | |
| 0440 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I | 9.000 EA | 820.00000 | 7380.00 | | | | |
| 0445 0575 1 1<br>SODDING (BAHIA) | 12635.900 SY | 2.25000 | 28430.78 | | | | |
| 0450 0575 1 4<br>SODDING (SAINT AUGUSTINE) | 1018.000 SY | 4.25000 | 4326.50 | | | | |
| 0455 0710 6<br>DIRECTIONAL ARROWS, PAINTED | 66.000 EA | 20.00000 | 1320.00 | | | | |
| 0460 0710 7<br>PAVT MESSAGE, PAINTED | 18.000 EA | 80.00000 | 1440.00 | | | | |
| 0465 0710 23 61<br>TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)( 6") | 3.710 NM | 976.00000 | 3620.96 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0470 0710 24 61<br>TRAFFIC STRIPE SOLID (YELLOW)<br>( 6") | 2.557 NM | 976.00000 | 2495.63 | | | | |
| 0475 0710 25 81<br>TRAFFIC STRIPE SOLID (WHITE/BLACK)<br>( 8") | 2917.000 LF | 0.40000 | 1166.80 | | | | |
| 0480 0710 25121<br>TRAFFIC STRIPE SOLID (WHITE/BLACK)<br>(12") | 1074.000 LF | 0.65000 | 698.10 | | | | |
| 0485 0710 25181<br>TRAFFIC STRIPE SOLID (WHITE/BLACK)<br>(18") | 655.000 LF | 0.85000 | 556.75 | | | | |
| 0490 0710 25241<br>TRAFFIC STRIPE SOLID (WHITE/BLACK)<br>(24") | 374.000 LF | 1.00000 | 374.00 | | | | |
| 0495 0710 26 81<br>TRAFFIC STRIPE SOLID (YELLOW)<br>( 8") | 152.000 LF | 0.40000 | 60.80 | | | | |
| 0500 0710 26181<br>TRAFFIC STRIPE SOLID (YELLOW)<br>(18") | 352.000 LF | 0.85000 | 299.20 | | | | |
| 0505 0710 27<br>TRAFFIC STRIPE SKIP<br>(WHITE/BLACK) | 1266.000 LF | 1.00000 | 1266.00 | | | | |
| 0510 0999 25<br>INITIAL CONTINGENCY AMOUNT (DO NOT BID)<br>41476415201 | LUMP | 50000.00000 | 50000.00 | | | | |
| 0515 1090119 07<br>PIPE(PVC)(FURNISH &<br>INSTALL)(SOLVENT)(4") | 109.000 LF | 15.00000 | 1635.00 | | | | |
| SECTION 0002 TOTALS | | $ | 3,043,133.94 | $ | | $ | |
| SECTION 0003 SIGNING | | | | | | | |
| 0520 0700 40 1<br>SIGN SINGLE POST<br>(LESS THAN 12) | 25.000 AS | 225.00000 | 5625.00 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0525 0700 40 2<br>SIGN SINGLE POST<br>(12 - 25) | 5.000 AS | 790.00000 | 3950.00 | | | | |
| 0530 0700 46 11<br>SIGN EXISTING (REMOVAL)<br>(SINGLE POST) | 25.000 AS | 10.00000 | 250.00 | | | | |
| 0535 0700 46 16<br>SIGN EXISTING (REMOVAL)<br>(BRIDGE MOUNTED) | 1.000 AS | 400.00000 | 400.00 | | | | |
| 0540 0700 46 21<br>SIGN EXISTING (RELOCATE)<br>(SINGLE POST) | 2.000 AS | 175.00000 | 350.00 | | | | |
| 0545 0700 48 18<br>SIGN PANELS (F & I)<br>(15 OR <) | 1.000 EA | 75.00000 | 75.00 | | | | |
| 0550 0700 48 58<br>SIGN PANELS (REPLACE)<br>(15 OR <) | 2.000 EA | 85.00000 | 170.00 | | | | |
| 0555 0700 48 59<br>SIGN PANELS (REPLACE) (<br>16 - 100) | 1.000 EA | 270.00000 | 270.00 | | | | |
| 0560 0700 48 60<br>SIGN PANELS (REMOVE) | 1.000 EA | 20.00000 | 20.00 | | | | |
| 0565 0700 83<br>SIGN OVHD<br>(BRIDGE MOUNTED) | 1.000 AS | 4275.00000 | 4275.00 | | | | |
| 0570 0705 10 11<br>MARKER OBJECT (POST MOUNT)<br>(TYPE 1) | 3.000 EA | 125.00000 | 375.00 | | | | |
| 0575 0710 90<br>PAINTED PAVEMENT MARKINGS(FINAL<br>SURFACE) 41476415201 | LUMP | 26500.00000 | 26500.00 | | | | |
| SECTION 0003 TOTALS | | $ | 42,260.00 | $ | | $ | |
| SECTION 0004 LIGHTING | | | | | | | |
| 0580 0400 1 15<br>CONC CLASS I(MISCELLANEOUS) | 7.000 CY | 600.00000 | 4200.00 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0585 0715 1113<br>CONDUCTORS (F&I)(INSULATED)<br>(NO 6) | 9840.000 LF | 1.25000 | 12300.00 | | | | |
| 0590 0715 2111<br>CONDUIT (F&I UNDERGROUND) (PVC SCH<br>40) (3/4") | 88.000 LF | 25.00000 | 2200.00 | | | | |
| 0595 0715 2115<br>CONDUIT (F&I UNDERGROUND) (PVC SCH<br>40) ( 2") | 2865.000 LF | 8.00000 | 22920.00 | | | | |
| 0600 0715 2215<br>CONDUIT (F&I UNDERPAVEMENT) (PVC SCH<br>40) ( 2") | 275.000 LF | 32.00000 | 8800.00 | | | | |
| 0605 0715 2335<br>CONDUIT (F&I SURFACE MOUNT) (RIGID<br>GALV) ( 2") | 280.000 LF | 36.00000 | 10080.00 | | | | |
| 0610 0715 7 21<br>LOAD CENTER (REWORK)<br>(SECONDARY VOLTAGE) | 1.000 EA | 1600.00000 | 1600.00 | | | | |
| 0615 0715 14 11<br>PULL BOX (F&I)<br>(ROADSIDE) | 14.000 EA | 850.00000 | 11900.00 | | | | |
| 0620 0715 14 12<br>PULL BOX (F&I)<br>(SIDEWALK) | 12.000 EA | 850.00000 | 10200.00 | | | | |
| 0625 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM<br>(CONVENTIONAL) | 27.000 EA | 1250.00000 | 33750.00 | | | | |
| 0630 0715511140<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR<br>MNT-ALUM)(40') | 22.000 EA | 2900.00000 | 63800.00 | | | | |
| 0635 0715550000<br>LIGHT POLE COMP(REMOVE) | 16.000 EA | 375.00000 | 6000.00 | | | | |
| SECTION 0004 TOTALS | | $ | 187,750.00 | $ | | $ | |
| SECTION 0005 SIGNALIZATION | | | | | | | |
| 0640 0400 1 15<br>CONC CLASS I(MISCELLANEOUS) | 5.000 CY | 600.00000 | 3000.00 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0645 0630 1 13<br>CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT) | 5150.000 LF | 28.00000 | 144200.00 | | | | |
| 0650 0630 1 15<br>CONDUIT (FURNISH & INSTALL)(BRIDGE MOUNTED) | 300.000 LF | 21.00000 | 6300.00 | | | | |
| 0655 0632 7 1<br>CABLE (SIGNAL) (FURNISH & INSTALL) | 3.000 PI | 3500.00000 | 10500.00 | | | | |
| 0660 0635 1 11<br>PULL & JUNCTION BOXES (F&I) (PULL BOX) | 42.000 EA | 700.00000 | 29400.00 | | | | |
| 0665 0639 1 13<br>ELECTRICAL POWER SERVICE (OVERHEAD) | 2.000 AS | 1000.00000 | 2000.00 | | | | |
| 0670 0639 2 1<br>ELECTRICAL SERVICE WIRE | 2380.000 LF | 4.00000 | 9520.00 | | | | |
| 0675 0649713002<br>M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2) | 2.000 EA | 14000.00000 | 28000.00 | | | | |
| 0680 0649715003<br>M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3) | 2.000 EA | 16000.00000 | 32000.00 | | | | |
| 0685 0649716004<br>M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4) | 3.000 EA | 19000.00000 | 57000.00 | | | | |
| 0690 0650 51311<br>SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD) | 17.000 AS | 600.00000 | 10200.00 | | | | |
| 0695 0650 51411<br>SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD) | 1.000 AS | 750.00000 | 750.00 | | | | |
| 0700 0650 51511<br>SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD) | 4.000 AS | 900.00000 | 3600.00 | | | | |
| 0705 0650 54511<br>SIGNAL TRAFFIC(RELOCATE) (5 SECT 1 WAY) STANDARD | 1.000 AS | 375.00000 | 375.00 | | | | |
| 0710 0653171<br>SIGNAL PEDESTRIAN(NEON INTERNATIONAL SYM LOW WATT (1 WAY) | 6.000 AS | 550.00000 | 3300.00 | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0715 0660 1109<br>LOOP DETECTOR INDUCTIVE (F&I)<br>(TYPE 9) | 10.000 EA | 140.00000 | 1400.00 | | | | |
| 0720 0660 2101<br>LOOP ASSEMBLY (F&I)<br>(TYPE A) | 16.000 AS | 950.00000 | 15200.00 | | | | |
| 0725 0665 11<br>DETECTOR PEDEST(F&I)(DET STA POLE OR<br>CABINET MTD) | 2.000 EA | 125.00000 | 250.00 | | | | |
| 0730 0670 5120<br>CNTL ASSEM ACT SS F&I 170 PRE(NONE) | 2.000 AS | 14900.00000 | 29800.00 | | | | |
| 0735 0670 5420<br>CONTROLLER ASSEMBLY ACTUATED SS(MODIFY)<br>(TYPE 170)PRE(0) | 1.000 AS | 1361.00000 | 1361.00 | | | | |
| 0740 0685120<br>SYSTEM AUXILIARIES (TELEMETRY<br>TRANSCEIVER) | 2.000 EA | 1300.00000 | 2600.00 | | | | |
| 0745 0685124<br>SYSTEM AUXILIARIES (UNIVERSAL<br>ADAPTER) | 2.000 EA | 1300.00000 | 2600.00 | | | | |
| 0750 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 17.000 EA | 25.00000 | 425.00 | | | | |
| 0755 0690 33 2<br>POLE REMOVAL (DEEP BOLT ON ATTACH) | 120.000 LF | 73.00000 | 8760.00 | | | | |
| 0760 0690 50<br>CNTRL ASSEM REMOVE | 2.000 EA | 550.00000 | 1100.00 | | | | |
| 0765 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 3.000 PI | 750.00000 | 2250.00 | | | | |
| 0770 0700 48 18<br>SIGN PANELS (F & I)<br>(15 OR <) | 13.000 EA | 500.00000 | 6500.00 | | | | |
| 0775 0700 48 60<br>SIGN PANELS (REMOVE) | 15.000 EA | 25.00000 | 375.00 | | | | |
| SECTION 0005 TOTALS | | $ | 412,766.00 | $ | | $ | |
| SECTION 0006 LANDSCAPE / PERIPHERAL | | | | | | | |

CALL ORDER: 026 PROPOSAL ID: T6086 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 06

LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>STATE CONTRACTING & ENGINEE<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0780 0162 4<br>ORGANIC SOIL LAYER | 325.000 SY | 10.00000 | 3250.00 | | | | |
| 0785 0580 1 1<br>LANDSCAPE COMPLETE (SMALL PLANTS)<br>41476415201 | LUMP | 47924.00000 | 47924.00 | | | | |
| 0790 0580 1 2<br>LANDSCAPE COMPLETE (LARGE PLANTS)<br>41476415201 | LUMP | 89366.00000 | 89366.00 | | | | |
| 0795 0590 70<br>IRRIGATION SYSTEM 41476415201 | LUMP | 38433.00000 | 38433.00 | | | | |
| SECTION 0006 TOTALS | | $ | 178,973.00 | $ | | $ | |
| CONTRACT TOTALS | | $ | 4,842,976.38 | $ | 0.00 | $ | |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.