LBTHEAD VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T4073 PROPOSAL DESC :
LETTING DATE : 07/26/06 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 347 CALENDAR DAYS Calendar Days:347.
Special Start Time:1/8/07.
Acquisition Time:N/A.

The improvements under this contract consist of the milling, resurfacing, signing and pavement markings, landscaping, and lighting on SR 844.

FINPROJ(S) : 22795415201 (*) F.A. NO. : 6836003U COUNTIES : BROWARD

LOCAL NAME(*) : SR-844/NE 14TH ST S.R. NO.(*) : SR 844 US NO.(*) :
PROJ LIMITS(*): FROM E. OF 25TH AVE TO SR-A1A

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 2,770,848.40	0.000%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bi	$ 2,791,069.44	0.729%
3	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 2,841,386.54	2.545%
4	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 3,241,025.35	16.968%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 3,570,387.65	28.855%

CALL ORDER : 020 PROPOSAL ID : T4073 PROPOSAL DESC :
LETTING DATE : 07/26/06 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 347 CALENDAR DAYS Calendar Days:347.
Special Start Time:1/8/07.
Acquisition Time:N/A.

The improvements under this contract consist of the milling, resurfacing, signing and pavement markings, landscaping, and lighting on SR 844.

FINPROJ(S) : 22795415201 (*) F.A. NO. : 6836003U COUNTIES : BROWARD

LOCAL NAME(*) : SR-844/NE 14TH ST S.R. NO.(*) : SR 844 US NO.(*) :
PROJ LIMITS(*): FROM E. OF 25TH AVE TO SR-A1A

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22795415201	LUMP	270000.00000	270000.00	166040.00000	166040.00	158000.00000	158000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 22795415201	347.000 LS	330250.00000	330250.00	218723.00000	218723.00	61000.00000	61000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	310.000 CY	0.01000	3.10	10.00000	3100.00	39.00000	12090.00
0020 0102 60 WORK ZONE SIGNS	11753.000 ED	0.28000	3290.84	0.30000	3525.90	0.30000	3525.90
0025 0102 71 13 BARRIER WALL (TEMPORARY)(F&I)(LOW PROFILE / CONCRETE)	4464.000 LF	1.00000	4464.00	47.00000	209808.00	61.00000	272304.00
0030 0102 71 23 BARRIER WALL(TEMPORARY)(RELOCATE)(LOW PROFILE/CONCRETE)	4140.000 LF	1.00000	4140.00	14.00000	57960.00	14.00000	57960.00
0035 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	45473.000 ED	0.19000	8639.87	0.19000	8639.87	0.20000	9094.60

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0040 0102 76 PANELS ARROW ADVANCE WARNING	394.000 ED	7.70000	3033.80	10.00000	3940.00	10.00000	3940.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	5123.000 ED	0.39000	1997.97	0.45000	2305.35	0.30000	1536.90
0050 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1229.000 EA	3.50000	4301.50	3.50000	4301.50	3.60000	4424.40
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1454.000 ED	0.01000	14.54	21.20000	30824.80	18.00000	26172.00
0060 0102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	2553.000 LF	0.01000	25.53	1.78000	4544.34	1.80000	4595.40
0065 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	11219.000 LF	0.01000	112.19	1.78000	19969.82	1.80000	20194.20
0070 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	5290.000 LF	0.01000	52.90	1.88000	9945.20	1.90000	10051.00
0075 0104 4 MOWING	0.700 AC	1.00000	0.70	800.00000	560.00	400.00000	280.00
0080 0104 11 TURBIDITY BARRIER FLOATING	30.000 LF	16.50000	495.00	50.00000	1500.00	15.00000	450.00
0085 0104 13 1 SILT FENCE STAKED (TYPE III)	38.000 LF	21.71000	824.98	6.00000	228.00	20.00000	760.00
0090 0104 16 ROCK BAGS	420.000 EA	6.00000	2520.00	1.00000	420.00	10.00000	4200.00
0095 0110 1 1 CLEARING & GRUBBING 22795415201	0.890 LS	338000.00000	338000.00	114714.00000	114714.00	234000.00000	234000.00
0100 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	5233.000 SY	7.25000	37939.25	16.70000	87391.10	22.00000	115126.00
0105 0120 1 EXCAVATION REGULAR	770.000 CY	26.50000	20405.00	39.90000	30723.00	21.00000	16170.00
0110 0120 6 EMBANKMENT	345.000 CY	28.00000	9660.00	19.90000	6865.50	24.00000	8280.00
0115 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	291.000 SY	11.00000	3201.00	3.00000	873.00	28.00000	8148.00

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT
0120 0285710 BASE OPTIONAL (BASE GROUP 10)	1680.000 SY	38.00000	63840.00	48.21000	80992.80	63.00000	105840.00
0125 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	18853.000 SY	3.00000	56559.00	3.50000	65985.50	3.50000	65985.50
0130 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	1785.000 SY	3.00000	5355.00	4.50000	8032.50	4.70000	8389.50
0135 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	2214.000 SY	3.00000	6642.00	4.25000	9409.50	3.70000	8191.80
0140 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	957.000 SY	3.00000	2871.00	6.00000	5742.00	7.70000	7368.90
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	1541.100 TN	105.00000	161815.50	96.00000	147945.60	154.00000	237329.40
0150 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	1472.000 TN	127.00000	186944.00	120.00000	176640.00	162.00000	238464.00
0155 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	3.000 EA	5800.00000	17400.00	6900.00000	20700.00	6020.00000	18060.00
0160 0425 1359 INLETS (CURB) (TYPE P-5) (MODIFY)	1.000 EA	5800.00000	5800.00	3000.00000	3000.00	5820.00000	5820.00
0165 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	2.000 EA	7200.00000	14400.00	7600.00000	15200.00	6170.00000	12340.00
0170 0425 1365 INLETS (CURB) (TYPE P-6) (PARTIAL)	1.000 EA	2800.00000	2800.00	3600.00000	3600.00	4220.00000	4220.00
0175 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	2.000 EA	14000.00000	28000.00	15900.00000	31800.00	7410.00000	14820.00
0180 0425 1459 INLETS (CURB) (TYPE J-5) (MODIFY)	3.000 EA	14000.00000	42000.00	15200.00000	45600.00	7410.00000	22230.00
0185 0425 1461 INLETS (CURB) (TYPE J-6) (<10')	2.000 EA	15000.00000	30000.00	16800.00000	33600.00	6280.00000	12560.00
0190 0425 1469 INLETS (CURB) (TYPE J-6) (MODIFY)	1.000 EA	15000.00000	15000.00	15800.00000	15800.00	10420.00000	10420.00

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0195 0425 1711 INLETS (GUTTER) (TYPE V) (<10')	1.000 EA	6000.00000	6000.00	5900.00000	5900.00	5860.00000	5860.00
0200 0425 2 71 MANHOLES (J-7) (<10')	1.000 EA	17500.00000	17500.00	21600.00000	21600.00	10030.00000	10030.00
0205 0425 3 63 JUNCTION BOXES (J-7) (PARTIAL)	1.000 EA	2500.00000	2500.00	3800.00000	3800.00	3440.00000	3440.00
0210 0425 5 MANHOLE (ADJUST)	5.000 EA	400.00000	2000.00	400.00000	2000.00	1270.00000	6350.00
0215 0425 6 VALVE BOXES (ADJUST)	20.000 EA	300.00000	6000.00	195.00000	3900.00	901.00000	18020.00
0220 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	131.000 LF	100.00000	13100.00	133.00000	17423.00	51.00000	6681.00
0225 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	19.000 LF	150.00000	2850.00	165.00000	3135.00	53.00000	1007.00
0230 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	9.000 LF	160.00000	1440.00	214.00000	1926.00	87.00000	783.00
0235 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	10.000 LF	170.00000	1700.00	400.00000	4000.00	146.00000	1460.00
0240 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	10.000 LF	200.00000	2000.00	452.00000	4520.00	161.00000	1610.00
0245 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	46.000 LF	300.00000	13800.00	628.70000	28920.20	678.00000	31188.00
0250 0430961209 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (2")	1640.000 LF	38.50000	63140.00	29.32000	48084.80	7.50000	12300.00
0255 0430961216 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (6")	1640.000 LF	38.50000	63140.00	40.24000	65993.60	15.55000	25502.00
0260 0520 1 10 CURB & GUTTER CONC (TYPE F)	6201.000 LF	15.00000	93015.00	19.47000	120733.47	31.00000	192231.00
0265 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	1158.000 LF	37.00000	42846.00	61.75000	71506.50	20.00000	23160.00
0270 0520 70 TRAFFIC SEPARATOR CONCRETE(SPECIAL)	228.000 SY	82.50000	18810.00	112.88000	25736.64	46.00000	10488.00

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0275 0522 1 SIDEWALK CONC (4" THICK)	3031.000 SY	32.00000	96992.00	39.00000	118209.00	29.00000	87899.00
0280 0522 2 SIDEWALK CONC (6" THICK)	566.000 SY	49.00000	27734.00	51.80000	29318.80	38.00000	21508.00
0285 0524 1 29 DITCH PAVT CONC (4")(REINFORCED)	8.000 SY	437.50000	3500.00	148.00000	1184.00	346.00000	2768.00
0290 0538 1 GUARDRAIL RESET	140.000 LF	43.01000	6021.40	39.10000	5474.00	21.00000	2940.00
0295 0570 5 FERTILIZER	0.100 TN	550.00000	55.00	1200.00000	120.00	510.00000	51.00
0300 0570 9 WATER FOR GRASS	2.000 MG	27.50000	55.00	100.00000	200.00	25.50000	51.00
0305 0575 1 4 SODDING (SAINT AUGUSTINE)	291.000 SY	3.06000	890.46	5.20000	1513.20	4.65000	1353.15
0310 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	3.000 AS	1057.10000	3171.30	961.00000	2883.00	1830.00000	5490.00
0315 0710 6 DIRECTIONAL ARROWS, PAINTED	43.000 EA	30.00000	1290.00	30.00000	1290.00	31.00000	1333.00
0320 0710 7 PAVT MESSAGE, PAINTED	17.000 EA	80.00000	1360.00	80.00000	1360.00	82.00000	1394.00
0325 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	1.093 GM	500.00000	546.50	500.00000	546.50	510.00000	557.43
0330 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	1.610 NM	1000.00000	1610.00	1000.00000	1610.00	1020.00000	1642.20
0335 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	1.548 NM	1000.00000	1548.00	1000.00000	1548.00	1020.00000	1578.96
0340 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	114.000 LF	0.30000	34.20	0.30000	34.20	0.30000	34.20
0345 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	1061.000 LF	1.10000	1167.10	1.10000	1167.10	1.10000	1167.10

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0350 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	28.000 LF	1.26000	35.28	1.26000	35.28	1.30000	36.40
0355 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	241.000 LF	1.55000	373.55	1.55000	373.55	1.60000	385.60
0360 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	30.000 LF	1.26000	37.80	1.26000	37.80	1.30000	39.00
0365 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	700.000 LF	0.50000	350.00	0.50000	350.00	0.50000	350.00
0370 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	216.000 LF	0.50000	108.00	0.50000	108.00	0.50000	108.00
0375 0999 16 PARTNERING (DO NOT BID)	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0380 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22795415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,235,519.26		$ 2,303,491.92		$ 2,341,137.54
SECTION 0002 SIGNING							
0385 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	2.000 EA	367.40000	734.80	334.00000	668.00	1520.00000	3040.00
0390 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	15.000 AS	393.80000	5907.00	220.00000	3300.00	224.00000	3360.00
0395 0700 40 2 SIGN SINGLE POST (12 - 25)	12.000 AS	856.90000	10282.80	900.00000	10800.00	918.00000	11016.00
0400 0700 41 10 SIGN MULTI POST (50 OR LESS)	1.000 AS	5182.10000	5182.10	3100.00000	3100.00	3160.00000	3160.00
0405 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	63.000 AS	61.60000	3880.80	12.00000	756.00	12.00000	756.00

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0410 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	1.000 AS	1466.30000	1466.30	1333.00000	1333.00	2840.00000	2840.00
0415 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	9.000 AS	188.10000	1692.90	165.00000	1485.00	168.00000	1512.00
0420 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	2.000 EA	325.60000	651.20	50.00000	100.00	51.00000	102.00
0425 0700 48 60 SIGN PANELS (REMOVE)	1.000 EA	123.20000	123.20	20.00000	20.00	20.00000	20.00
0430 0700 82 SIGN OVHD (SPAN WIRE MOUNTED)	1.000 AS	12577.40000	12577.40	11434.00000	11434.00	18270.00000	18270.00
0435 0700 90 21 SIGN FLASHING BEACON (RELOCATE) (GROUND MOUNT)	2.000 AS	1805.10000	3610.20	1641.00000	3282.00	2540.00000	5080.00
0440 0705 10 11 MARKER OBJECT (POST MOUNT) (TYPE 1)	1.000 EA	154.00000	154.00	100.00000	100.00	204.00000	204.00
0445 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22795415201	LUMP	17000.00000	17000.00	17000.00000	17000.00	17350.00000	17350.00
0450 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	18.000 EA	125.00000	2250.00	125.00000	2250.00	128.00000	2304.00
0455 0711 17 THERMOPLASTIC, REMOVE	1678.000 SF	1.84000	3087.52	1.84000	3087.52	1.90000	3188.20
0460 0713101121 PREFORMED TAPE (STANDARD)(WHITE)(SOLID)(6")	776.000 LF	3.00000	2328.00	3.00000	2328.00	3.10000	2405.60
0465 0713101221 PREFORMED TAPE (STANDARD)(YELLOW)(SOLID)(6")	388.000 LF	3.00000	1164.00	3.00000	1164.00	3.10000	1202.80
SECTION 0002 TOTALS		$	72,092.22	$	62,207.52	$	75,810.60
SECTION 0003 LIGHTING							

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0470 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	584.000 LF	29.70000	17344.80	27.00000	15768.00	36.00000	21024.00
0475 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	13353.000 LF	2.20000	29376.60	2.00000	26706.00	1.80000	24035.40
0480 0715 1300 CONDUCTORS (REMOVE)	3980.000 LF	0.66000	2626.80	0.60000	2388.00	1.00000	3980.00
0485 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	4042.000 LF	11.00000	44462.00	10.00000	40420.00	20.00000	80840.00
0490 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	2.000 EA	7620.80000	15241.60	6930.00000	13860.00	14210.00000	28420.00
0495 0715 14 11 PULL BOX (F&I) (ROADSIDE)	10.000 EA	722.70000	7227.00	657.00000	6570.00	812.00000	8120.00
0500 0715 14 12 PULL BOX (F&I) (SIDEWALK)	27.000 EA	883.30000	23849.10	803.00000	21681.00	812.00000	21924.00
0505 0715 41306 LIGHT POLE, ALUMINUM, F&I, 40-49', CASE 06	6.000 EA	4052.40000	24314.40	3684.00000	22104.00	3040.00000	18240.00
0510 0715 41308 LIGHT POLE, ALUMINUM, F&I, 40-49', CASE 08	2.000 EA	4252.60000	8505.20	3866.00000	7732.00	2780.00000	5560.00
0515 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	27.000 EA	1367.30000	36917.10	1243.00000	33561.00	1520.00000	41040.00
0520 0715511140 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(40')	6.000 EA	6435.00000	38610.00	5850.00000	35100.00	2780.00000	16680.00
0525 0715511150 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(50')	13.000 EA	7012.50000	91162.50	6375.00000	82875.00	3180.00000	41340.00
0530 0715550000 LIGHT POLE COMP(REMOVE)	36.000 EA	367.40000	13226.40	334.00000	12024.00	1220.00000	43920.00
SECTION 0003 TOTALS		$	352,863.50	$	320,789.00	$	355,123.40
SECTION 0004 LANDSCAPE / PERIPHERAL							

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0535 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 22795415201	LUMP	38798.00000	38798.00	31500.00000	31500.00	22680.00000	22680.00
0540 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22795415201	LUMP	7500.00000	7500.00	8375.00000	8375.00	2975.00000	2975.00
0545 0590 70 IRRIGATION SYSTEM 22795415201	LUMP	64075.42000	64075.42	64706.00000	64706.00	43660.00000	43660.00
SECTION 0004 TOTALS			$ 110,373.42		$ 104,581.00		$ 69,315.00
CONTRACT TOTALS			$ 2,770,848.40		$ 2,791,069.44		$ 2,841,386.54

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22795415201	LUMP	282600.00000	282600.00	224537.38000	224537.38		
0010 0102 1 MAINTENANCE OF TRAFFIC 22795415201	347.000 LS	238688.00000	238688.00	800000.00000	800000.00		
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	310.000 CY	23.50000	7285.00	50.00000	15500.00		
0020 0102 60 WORK ZONE SIGNS	11753.000 ED	0.30000	3525.90	0.30000	3525.90		
0025 0102 71 13 BARRIER WALL (TEMPORARY)(F&I)(LOW PROFILE / CONCRETE)	4464.000 LF	80.00000	357120.00	48.00000	214272.00		
0030 0102 71 23 BARRIER WALL(TEMPORARY)(RELOCATE)(LOW PROFILE/CONCRETE)	4140.000 LF	20.00000	82800.00	13.00000	53820.00		
0035 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	45473.000 ED	0.20000	9094.60	0.25000	11368.25		
0040 0102 76 PANELS ARROW ADVANCE WARNING	394.000 ED	8.25000	3250.50	9.00000	3546.00		
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	5123.000 ED	0.40000	2049.20	0.52000	2663.96		
0050 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1229.000 EA	4.15000	5100.35	3.25000	3994.25		
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1454.000 ED	20.10000	29225.40	20.00000	29080.00		
0060 0102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	2553.000 LF	2.10000	5361.30	2.00000	5106.00		
0065 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	11219.000 LF	2.10000	23559.90	2.00000	22438.00		
0070 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	5290.000 LF	2.25000	11902.50	2.00000	10580.00		

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0104 4 MOWING	0.700 AC	5262.00000	3683.40	6000.00000	4200.00		
0080 0104 11 TURBIDITY BARRIER FLOATING	30.000 LF	11.90000	357.00	52.00000	1560.00		
0085 0104 13 1 SILT FENCE STAKED (TYPE III)	38.000 LF	4.85000	184.30	15.00000	570.00		
0090 0104 16 ROCK BAGS	420.000 EA	10.90000	4578.00	7.00000	2940.00		
0095 0110 1 1 CLEARING & GRUBBING 22795415201	0.890 LS	118966.00000	118966.00	140000.00000	140000.00		
0100 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	5233.000 SY	28.10000	147047.30	16.00000	83728.00		
0105 0120 1 EXCAVATION REGULAR	770.000 CY	10.10000	7777.00	32.00000	24640.00		
0110 0120 6 EMBANKMENT	345.000 CY	17.40000	6003.00	55.00000	18975.00		
0115 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	291.000 SY	11.40000	3317.40	21.00000	6111.00		
0120 0285710 BASE OPTIONAL (BASE GROUP 10)	1680.000 SY	72.40000	121632.00	90.00000	151200.00		
0125 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	18853.000 SY	2.50000	47132.50	3.50000	65985.50		
0130 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	1785.000 SY	3.95000	7050.75	5.30000	9460.50		
0135 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	2214.000 SY	3.15000	6974.10	4.50000	9963.00		
0140 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	957.000 SY	6.00000	5742.00	6.00000	5742.00		
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	1541.100 TN	139.00000	214212.90	155.00000	238870.50		
0150 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	1472.000 TN	130.00000	191360.00	145.00000	213440.00		
0155 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	3.000 EA	5417.00000	16251.00	5300.00000	15900.00		

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0425 1359 INLETS (CURB) (TYPE P-5) (MODIFY)	1.000 EA	7778.00000	7778.00	5300.00000	5300.00		
0165 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	2.000 EA	7195.00000	14390.00	5500.00000	11000.00		
0170 0425 1365 INLETS (CURB) (TYPE P-6) (PARTIAL)	1.000 EA	3897.00000	3897.00	5200.00000	5200.00		
0175 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	2.000 EA	10347.00000	20694.00	6500.00000	13000.00		
0180 0425 1459 INLETS (CURB) (TYPE J-5) (MODIFY)	3.000 EA	7983.00000	23949.00	6500.00000	19500.00		
0185 0425 1461 INLETS (CURB) (TYPE J-6) (<10')	2.000 EA	8197.00000	16394.00	7000.00000	14000.00		
0190 0425 1469 INLETS (CURB) (TYPE J-6) (MODIFY)	1.000 EA	11107.00000	11107.00	7000.00000	7000.00		
0195 0425 1711 INLETS (GUTTER) (TYPE V) (<10')	1.000 EA	4616.00000	4616.00	4500.00000	4500.00		
0200 0425 2 71 MANHOLES (J-7) (<10')	1.000 EA	9857.00000	9857.00	6000.00000	6000.00		
0205 0425 3 63 JUNCTION BOXES (J-7) (PARTIAL)	1.000 EA	5454.00000	5454.00	4650.00000	4650.00		
0210 0425 5 MANHOLE (ADJUST)	5.000 EA	511.00000	2555.00	1100.00000	5500.00		
0215 0425 6 VALVE BOXES (ADJUST)	20.000 EA	417.00000	8340.00	350.00000	7000.00		
0220 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	131.000 LF	82.60000	10820.60	80.00000	10480.00		
0225 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	19.000 LF	246.00000	4674.00	180.00000	3420.00		
0230 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	9.000 LF	214.00000	1926.00	225.00000	2025.00		

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0235 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	10.000 LF	208.00000	2080.00	350.00000	3500.00		
0240 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	10.000 LF	194.00000	1940.00	400.00000	4000.00		
0245 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	46.000 LF	180.00000	8280.00	350.00000	16100.00		
0250 0430961209 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (2")	1640.000 LF	17.90000	29356.00	15.00000	24600.00		
0255 0430961216 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (6")	1640.000 LF	23.80000	39032.00	23.00000	37720.00		
0260 0520 1 10 CURB & GUTTER CONC (TYPE F)	6201.000 LF	26.50000	164326.50	28.00000	173628.00		
0265 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	1158.000 LF	104.00000	120432.00	31.00000	35898.00		
0270 0520 70 TRAFFIC SEPARATOR CONCRETE(SPECIAL)	228.000 SY	89.10000	20314.80	65.00000	14820.00		
0275 0522 1 SIDEWALK CONC (4" THICK)	3031.000 SY	45.90000	139122.90	35.00000	106085.00		
0280 0522 2 SIDEWALK CONC (6" THICK)	566.000 SY	55.20000	31243.20	62.00000	35092.00		
0285 0524 1 29 DITCH PAVT CONC (4")(REINFORCED)	8.000 SY	170.00000	1360.00	62.00000	496.00		
0290 0538 1 GUARDRAIL RESET	140.000 LF	24.90000	3486.00	54.00000	7560.00		
0295 0570 5 FERTILIZER	0.100 TN	594.00000	59.40	1100.00000	110.00		
0300 0570 9 WATER FOR GRASS	2.000 MG	29.70000	59.40	210.00000	420.00		
0305 0575 1 4 SODDING (SAINT AUGUSTINE)	291.000 SY	5.40000	1571.40	25.00000	7275.00		
0310 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	3.000 AS	4000.00000	12000.00	1000.00000	3000.00		

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0710 6 DIRECTIONAL ARROWS, PAINTED	43.000 EA	35.00000	1505.00	28.00000	1204.00		
0320 0710 7 PAVT MESSAGE, PAINTED	17.000 EA	90.00000	1530.00	60.00000	1020.00		
0325 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	1.093 GM	550.00000	601.15	650.00000	710.45		
0330 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	1.610 NM	1100.00000	1771.00	1400.00000	2254.00		
0335 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	1.548 NM	1100.00000	1702.80	1400.00000	2167.20		
0340 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	114.000 LF	0.35000	39.90	0.45000	51.30		
0345 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	1061.000 LF	1.30000	1379.30	0.80000	848.80		
0350 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	28.000 LF	1.40000	39.20	1.25000	35.00		
0355 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	241.000 LF	1.65000	397.65	1.75000	421.75		
0360 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	30.000 LF	1.35000	40.50	1.25000	37.50		
0365 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	700.000 LF	0.55000	385.00	0.41000	287.00		
0370 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	216.000 LF	0.55000	118.80	0.41000	88.56		
0375 0999 16 PARTNERING (DO NOT BID)	LUMP	6000.00000	6000.00	6000.00000	6000.00		
0380 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22795415201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS		$ 2,750,456.80		$ 3,047,721.80		$	
SECTION 0002 SIGNING							

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0385 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	2.000 EA	360.00000	720.00	350.00000	700.00		
0390 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	15.000 AS	400.00000	6000.00	200.00000	3000.00		
0395 0700 40 2 SIGN SINGLE POST (12 - 25)	12.000 AS	825.00000	9900.00	1000.00000	12000.00		
0400 0700 41 10 SIGN MULTI POST (50 OR LESS)	1.000 AS	5100.00000	5100.00	3000.00000	3000.00		
0405 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	63.000 AS	60.00000	3780.00	1.00000	63.00		
0410 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	1.000 AS	1440.00000	1440.00	1450.00000	1450.00		
0415 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	9.000 AS	185.00000	1665.00	90.00000	810.00		
0420 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	2.000 EA	315.00000	630.00	90.00000	180.00		
0425 0700 48 60 SIGN PANELS (REMOVE)	1.000 EA	120.00000	120.00	21.00000	21.00		
0430 0700 82 SIGN OVHD (SPAN WIRE MOUNTED)	1.000 AS	12250.00000	12250.00	12000.00000	12000.00		
0435 0700 90 21 SIGN FLASHING BEACON (RELOCATE) (GROUND MOUNT)	2.000 AS	1750.00000	3500.00	1700.00000	3400.00		
0440 0705 10 11 MARKER OBJECT (POST MOUNT) (TYPE 1)	1.000 EA	150.00000	150.00	1.25000	1.25		
0445 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22795415201	LUMP	18200.00000	18200.00	25000.00000	25000.00		

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0450 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	18.000 EA	135.00000	2430.00	210.00000	3780.00		
0455 0711 17 THERMOPLASTIC, REMOVE	1678.000 SF	2.00000	3356.00	2.00000	3356.00		
0460 0713101121 PREFORMED TAPE (STANDARD)(WHITE)(SOLID)(6")	776.000 LF	3.25000	2522.00	5.00000	3880.00		
0465 0713101221 PREFORMED TAPE (STANDARD)(YELLOW)(SOLID)(6")	388.000 LF	3.25000	1261.00	5.00000	1940.00		
SECTION 0002 TOTALS		$	73,024.00	$	74,581.25	$	
SECTION 0003 LIGHTING							
0470 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	584.000 LF	30.00000	17520.00	28.00000	16352.00		
0475 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	13353.000 LF	2.15000	28708.95	2.20000	29376.60		
0480 0715 1300 CONDUCTORS (REMOVE)	3980.000 LF	0.65000	2587.00	0.70000	2786.00		
0485 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	4042.000 LF	10.80000	43653.60	10.00000	40420.00		
0490 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	2.000 EA	7600.00000	15200.00	7200.00000	14400.00		
0495 0715 14 11 PULL BOX (F&I) (ROADSIDE)	10.000 EA	700.00000	7000.00	675.00000	6750.00		
0500 0715 14 12 PULL BOX (F&I) (SIDEWALK)	27.000 EA	860.00000	23220.00	900.00000	24300.00		
0505 0715 41306 LIGHT POLE, ALUMINUM, F&I, 40-49', CASE 06	6.000 EA	4000.00000	24000.00	3900.00000	23400.00		
0510 0715 41308 LIGHT POLE, ALUMINUM, F&I, 40-49', CASE 08	2.000 EA	4100.00000	8200.00	3900.00000	7800.00		

CALL ORDER: 020 PROPOSAL ID: T4073 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0515 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	27.000 EA	1325.00000	35775.00	1300.00000	35100.00		
0520 0715511140 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(40')	6.000 EA	6200.00000	37200.00	6000.00000	36000.00		
0525 0715511150 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(50')	13.000 EA	6900.00000	89700.00	6500.00000	84500.00		
0530 0715550000 LIGHT POLE COMP(REMOVE)	36.000 EA	355.00000	12780.00	400.00000	14400.00		
SECTION 0003 TOTALS			$ 345,544.55		$ 335,584.60		$
SECTION 0004 LANDSCAPE / PERIPHERAL							
0535 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 22795415201	LUMP	24000.00000	24000.00	44000.00000	44000.00		
0540 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22795415201	LUMP	3000.00000	3000.00	8500.00000	8500.00		
0545 0590 70 IRRIGATION SYSTEM 22795415201	LUMP	45000.00000	45000.00	60000.00000	60000.00		
SECTION 0004 TOTALS			$ 72,000.00		$ 112,500.00		$
CONTRACT TOTALS			$ 3,241,025.35		$ 3,570,387.65		$

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under chapter 120, Florida Statutes.