LBTHEAD VENDOR RANKING

CALL ORDER : 029 PROPOSAL ID : T5165 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:190.
CONTRACT TIME : 190 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of milling and resurfacing, upgrading curb cut ramps to meet ADA requirements, adjusting utility features, re-looping of the signalized intersections and installation of a Traffic Monitoring Site on SR 434.

FINPROJ(S) : 41551215201 (*) F.A. NO. : N/A COUNTIES : ORANGE
41551215601 N/A

LOCAL NAME(*) : SR 434 S.R. NO.(*) : SR 434 US NO.(*) :
PROJ LIMITS(*): FROM SR 50 TO.208MILE N OF CENTAURAS

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 3,326,900.06	0.000%
2	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bi	$ 3,569,937.40	7.305%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bi	$ 3,717,766.80	11.748%
4	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 4,032,839.93	21.219%

CALL ORDER : 029 PROPOSAL ID : T5165 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:190.
CONTRACT TIME : 190 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of milling and resurfacing, upgrading curb cut ramps to meet ADA requirements, adjusting utility features, re-looping of the signalized intersections and installation of a Traffic Monitoring Site on SR 434.

FINPROJ(S) : 41551215201 (*) F.A. NO. : N/A COUNTIES : ORANGE
41551215601 N/A

LOCAL NAME(*) : SR 434 S.R. NO.(*) : SR 434 US NO.(*) :
PROJ LIMITS(*): FROM SR 50 TO.208MILE N OF CENTAURAS

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41551215201	LUMP	154900.00000	154900.00	350000.00000	350000.00	360000.00000	360000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41551215201	190.000 LS	56550.00000	56550.00	103000.00000	103000.00	200000.00000	200000.00
0015 0102 60 WORK ZONE SIGNS	10260.000 ED	0.25000	2565.00	0.40000	4104.00	0.30000	3078.00
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	11590.000 ED	0.18000	2086.20	0.25000	2897.50	0.20000	2318.00
0025 0102 76 PANELS ARROW ADVANCE WARNING	380.000 ED	7.00000	2660.00	10.00000	3800.00	8.00000	3040.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	6650.000 ED	0.40000	2660.00	0.60000	3990.00	0.50000	3325.00
0035 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1452.000 EA	3.50000	5082.00	0.25000	363.00	4.00000	5808.00
0040 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	760.000 ED	18.00000	13680.00	18.00000	13680.00	21.00000	15960.00

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0045 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	1140.000 DA	1.00000	1140.00	10.00000	11400.00	44.00000	50160.00
0050 0104 4 MOWING	1.970 AC	1000.00000	1970.00	500.00000	985.00	500.00000	985.00
0055 0104 16 ROCK BAGS	1520.000 EA	7.50000	11400.00	1.00000	1520.00	8.00000	12160.00
0060 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	1644.000 SY	20.00000	32880.00	49.00000	80556.00	80.00000	131520.00
0065 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	140095.000 SY	2.40000	336228.00	4.10000	574389.50	3.00000	420285.00
0070 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	7705.300 TN	156.15000	1203182.60	110.00000	847583.00	115.00000	886109.50
0075 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	7705.300 TN	132.20000	1018640.66	115.00000	886109.50	135.00000	1040215.50
0080 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	600.00000	3000.00	750.00000	3750.00	1000.00000	5000.00
0085 0425 5 1 MANHOLE (ADJUST) (UTILITY)	15.000 EA	500.00000	7500.00	500.00000	7500.00	600.00000	9000.00
0090 0520 1 7 CURB & GUTTER CONC (TYPE E)	21.000 LF	26.00000	546.00	73.00000	1533.00	50.00000	1050.00
0095 0520 1 10 CURB & GUTTER CONC (TYPE F)	1696.000 LF	25.00000	42400.00	48.00000	81408.00	30.00000	50880.00
0100 0522 1 SIDEWALK CONC (4" THICK)	1138.500 SY	42.00000	47817.00	140.00000	159390.00	80.00000	91080.00
0105 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	4.000 EA	850.00000	3400.00	750.00000	3000.00	1000.00000	4000.00
0110 0575 1 SODDING	298.000 SY	10.00000	2980.00	7.00000	2086.00	12.00000	3576.00
0115 0710 6 DIRECTIONAL ARROWS, PAINTED	140.000 EA	30.00000	4200.00	30.00000	4200.00	34.00000	4760.00
0120 0710 7 PAVT MESSAGE, PAINTED	8.000 EA	40.00000	320.00	85.00000	680.00	50.00000	400.00
0125 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	7.668 GM	528.15000	4049.85	550.00000	4217.40	600.00000	4600.80

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0130 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	5.360 NM	844.80000	4528.13	900.00000	4824.00	1000.00000	5360.00
0135 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	4.420 NM	844.80000	3734.02	900.00000	3978.00	1000.00000	4420.00
0140 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	232.000 LF	0.30000	69.60	2.00000	464.00	0.50000	116.00
0145 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	601.000 LF	0.75000	450.75	4.00000	2404.00	1.00000	601.00
0150 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	541.000 LF	1.00000	541.00	2.00000	1082.00	1.50000	811.50
0155 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	958.000 LF	1.50000	1437.00	2.00000	1916.00	2.00000	1916.00
0160 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	485.000 LF	1.00000	485.00	2.00000	970.00	1.50000	727.50
0165 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	105.000 LF	0.40000	42.00	2.00000	210.00	1.00000	105.00
0170 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	86.000 SY	20.00000	1720.00	25.00000	2150.00	25.00000	2150.00
0175 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41551215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,024,844.81		$ 3,220,139.90		$ 3,375,517.80
SECTION 0002 SIGNING							
0180 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41551215201	LUMP	42800.00000	42800.00	41000.00000	41000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 42,800.00		$ 41,000.00		$ 50,000.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0185 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	4451.000 LF	7.25000	32269.75	7.50000	33382.50	7.00000	31157.00
0190 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	538.000 LF	18.50000	9953.00	20.00000	10760.00	24.00000	12912.00
0195 0630 1 14 CONDUIT (FURNISH & INSTALL)(UNDERGROUND - JACKED)	1765.000 LF	29.50000	52067.50	25.00000	44125.00	24.00000	42360.00
0200 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	59.000 EA	297.00000	17523.00	400.00000	23600.00	320.00000	18880.00
0205 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	14.000 AS	1165.00000	16310.00	1300.00000	18200.00	800.00000	11200.00
0210 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	1.000 AS	1885.00000	1885.00	2200.00000	2200.00	1500.00000	1500.00
0215 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	72.000 AS	525.00000	37800.00	950.00000	68400.00	800.00000	57600.00
0220 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	48.000 AS	955.00000	45840.00	950.00000	45600.00	1000.00000	48000.00
0225 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	30.000 EA	95.00000	2850.00	250.00000	7500.00	110.00000	3300.00
0230 0670 5410 CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	6.000 AS	789.00000	4734.00	1500.00000	9000.00	500.00000	3000.00
0235 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	81.00000	1296.00	100.00000	1600.00	50.00000	800.00
0240 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	30.000 EA	27.00000	810.00	50.00000	1500.00	30.00000	900.00
0245 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	575.00000	3450.00	700.00000	4200.00	400.00000	2400.00
0250 0700 48 18 SIGN PANELS (F & I) (15 OR <)	84.000 EA	48.00000	4032.00	55.00000	4620.00	60.00000	5040.00

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0255 0700 48 60 SIGN PANELS (REMOVE)	36.000 EA	45.00000	1620.00	60.00000	2160.00	50.00000	1800.00
0260 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	6.000 EA	1265.00000	7590.00	1400.00000	8400.00	1600.00000	9600.00
0265 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	6.000 AS	1125.00000	6750.00	1400.00000	8400.00	1200.00000	7200.00
0270 0746 71212 TMS CABINET(F&I)(TYPE IV)(BASE MNT)(2 BACKPLANE)	1.000 EA	2975.00000	2975.00	5000.00000	5000.00	3400.00000	3400.00
SECTION 0003 TOTALS		$	249,755.25	$	298,647.50	$	261,049.00
SECTION 0004 UTILITIES							
0275 0425 5 1 MANHOLE (ADJUST) (UTILITY)	17.000 EA	500.00000	8500.00	550.00000	9350.00	1600.00000	27200.00
0280 0425 6 VALVE BOXES (ADJUST)	4.000 EA	250.00000	1000.00	200.00000	800.00	1000.00000	4000.00
SECTION 0004 TOTALS		$	9,500.00	$	10,150.00	$	31,200.00
CONTRACT TOTALS		$	3,326,900.06	$	3,569,937.40	$	3,717,766.80

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41551215201	LUMP	215000.00000	215000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41551215201	190.000 LS	225000.00000	225000.00				
0015 0102 60 WORK ZONE SIGNS	10260.000 ED	0.30000	3078.00				
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	11590.000 ED	0.20000	2318.00				
0025 0102 76 PANELS ARROW ADVANCE WARNING	380.000 ED	7.50000	2850.00				
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	6650.000 ED	0.45000	2992.50				
0035 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1452.000 EA	3.35000	4864.20				
0040 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	760.000 ED	19.30000	14668.00				
0045 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	1140.000 DA	3.25000	3705.00				
0050 0104 4 MOWING	1.970 AC	3250.00000	6402.50				
0055 0104 16 ROCK BAGS	1520.000 EA	6.50000	9880.00				
0060 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	1644.000 SY	170.00000	279480.00				
0065 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	140095.000 SY	3.05000	427289.75				
0070 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	7705.300 TN	120.00000	924636.00				
0075 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	7705.300 TN	162.00000	1248258.60				
0080 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	1100.00000	5500.00				

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0425 5 1 MANHOLE (ADJUST) (UTILITY)	15.000 EA	550.00000	8250.00				
0090 0520 1 7 CURB & GUTTER CONC (TYPE E)	21.000 LF	260.00000	5460.00				
0095 0520 1 10 CURB & GUTTER CONC (TYPE F)	1696.000 LF	35.50000	60208.00				
0100 0522 1 SIDEWALK CONC (4" THICK)	1138.500 SY	114.00000	129789.00				
0105 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	4.000 EA	500.00000	2000.00				
0110 0575 1 SODDING	298.000 SY	55.00000	16390.00				
0115 0710 6 DIRECTIONAL ARROWS, PAINTED	140.000 EA	26.00000	3640.00				
0120 0710 7 PAVT MESSAGE, PAINTED	8.000 EA	70.00000	560.00				
0125 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	7.668 GM	335.00000	2568.78				
0130 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	5.360 NM	1100.00000	5896.00				
0135 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	4.420 NM	1100.00000	4862.00				
0140 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	232.000 LF	0.30000	69.60				
0145 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	601.000 LF	0.65000	390.65				
0150 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	541.000 LF	1.25000	676.25				
0155 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	958.000 LF	1.90000	1820.20				

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	485.000 LF	1.30000	630.50				
0165 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	105.000 LF	1.10000	115.50				
0170 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	86.000 SY	20.00000	1720.00				
0175 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41551215201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	3,670,969.03	$		$	
SECTION 0002 SIGNING							
0180 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41551215201	LUMP	53000.00000	53000.00				
SECTION 0002 TOTALS		$	53,000.00	$		$	
SECTION 0003 SIGNALIZATION							
0185 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	4451.000 LF	5.65000	25148.15				
0190 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	538.000 LF	17.25000	9280.50				
0195 0630 1 14 CONDUIT (FURNISH & INSTALL)(UNDERGROUND - JACKED)	1765.000 LF	17.25000	30446.25				
0200 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	59.000 EA	710.00000	41890.00				
0205 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	14.000 AS	900.00000	12600.00				

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0210 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	1.000 AS	1700.00000	1700.00				
0215 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	72.000 AS	920.00000	66240.00				
0220 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	48.000 AS	930.00000	44640.00				
0225 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	30.000 EA	235.00000	7050.00				
0230 0670 5410 CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	6.000 AS	1500.00000	9000.00				
0235 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	86.00000	1376.00				
0240 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	30.000 EA	35.00000	1050.00				
0245 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	700.00000	4200.00				
0250 0700 48 18 SIGN PANELS (F & I) (15 OR <)	84.000 EA	58.00000	4872.00				
0255 0700 48 60 SIGN PANELS (REMOVE)	36.000 EA	23.00000	828.00				
0260 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	6.000 EA	950.00000	5700.00				
0265 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	6.000 AS	1150.00000	6900.00				
0270 0746 71212 TMS CABINET(F&I)(TYPE IV)(BASE MNT)(2 BACKPLANE)	1.000 EA	5025.00000	5025.00				
SECTION 0003 TOTALS		$	277,945.90	$		$	
SECTION 0004 UTILITIES							

CALL ORDER: 029 PROPOSAL ID: T5165 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0275 0425 5 1 MANHOLE (ADJUST) (UTILITY)	17.000 EA	1625.00000	27625.00				
0280 0425 6 VALVE BOXES (ADJUST)	4.000 EA	825.00000	3300.00				
SECTION 0004 TOTALS		$	30,925.00	$		$	
CONTRACT TOTALS		$	4,032,839.93	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under chapter 120, Florida Statutes.