VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T4176 PROPOSAL DESC :
LETTING DATE : 09/26/07 10:30 A.M. DISTRICT : 04 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 63 CALENDAR DAYS The improvements under this contract consist of high mast lighting replacement permanent repair on I-95.

FINPROJ(S) : 41657845201 (*) F.A. NO. : E044481E COUNTIES : INDIAN RIVER

LOCAL NAME : SR-9/I-95_ ROAD NAME : SR 9 I 95
PROJ LIMITS : @ FELLSMERE INTERCHANGE HURRICANE JEANNE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GERELCO TRAFFIC CONTROLS, IINC.	Responsive	Winning bid	$ 269,731.00	0.00%
2	ATLAS TRAFFIC MANAGEMENT SYSTEM	Responsive	Non-Winning Bi	$ 272,873.00	1.16%
3	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bi	$ 289,080.00	7.17%
4	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bi	$ 291,222.50	7.96%
5	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bi	$ 293,700.50	8.88%
6	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bi	$ 305,825.23	13.38%
7	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bi	$ 319,332.64	18.38%
8	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bi	$ 319,968.00	18.62%

CALL ORDER : 011 PROPOSAL ID : T4176 PROPOSAL DESC :
LETTING DATE : 09/26/07 10:30 A.M. DISTRICT : 04 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 63 CALENDAR DAYS The improvements under this contract consist of high mast lighting replacement permanent repair on I-95.

FINPROJ(S) : 41657845201 (*) F.A. NO. : E044481E COUNTIES : INDIAN RIVER

LOCAL NAME : SR-9/I-95_ ROAD NAME : SR 9 I 95
PROJ LIMITS : @ FELLSMERE INTERCHANGE HURRICANE JEANNE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GERELCO TRAFFIC CONTROLS, I UNIT PRICE	 AMOUNT	(2) ATLAS TRAFFIC MANAGEMENT SY UNIT PRICE	 AMOUNT	(3) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 LIGHTING							
0005 0101 1 MOBILIZATION 41657845201	LUMP	12500.00000	12500.00	4763.00000	4763.00	27500.00000	27500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41657845201	63.000 LS	12500.00000	12500.00	1429.00000	1429.00	4309.70000	4309.70
0015 0102 60 WORK ZONE SIGNS	510.000 ED	1.00000	510.00	1.00000	510.00	0.40000	204.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	851.000 ED	1.00000	851.00	1.00000	851.00	0.30000	255.30
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	170.000 ED	1.00000	170.00	1.00000	170.00	0.80000	136.00
0030 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	100.000 LF	0.00000	0.00	0.00000	0.00	0.00000	0.00
0035 0715 2 33 LIGHTING CONDUIT, INSTALL, SURFACE MOUN	50.000 LF	0.00000	0.00	0.00000	0.00	0.00000	0.00
0040 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	250.00000	250.00	560.00000	560.00	375.00000	375.00
0045 0715191080 LIGHT POLE COMPLETE, HIGH MAST, F&I, 80	10.000 EA	22900.00000	229000.00	25064.00000	250640.00	24235.00000	242350.00
0050 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41657845201	LUMP	13950.00000	13950.00	13950.00000	13950.00	13950.00000	13950.00
SECTION 0001 TOTALS			$ 269,731.00		$ 272,873.00		$ 289,080.00
CONTRACT TOTALS			$ 269,731.00		$ 272,873.00		$ 289,080.00

CALL ORDER: 011 PROPOSAL ID: T4176 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 LIGHTING							
0005 0101 1 MOBILIZATION 41657845201	LUMP	6000.00000	6000.00	2000.00000	2000.00	3795.00000	3795.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41657845201	63.000 LS	6000.00000	6000.00	2000.00000	2000.00	7155.80000	7155.80
0015 0102 60 WORK ZONE SIGNS	510.000 ED	1.00000	510.00	0.50000	255.00	0.42000	214.20
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	851.000 ED	1.00000	851.00	0.50000	425.50	0.34000	289.34
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	170.000 ED	3.00000	510.00	1.00000	170.00	0.91000	154.70
0030 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	100.000 LF	0.01000	1.00	10.00000	1000.00	0.00000	0.00
0035 0715 2 33 LIGHTING CONDUIT, INSTALL, SURFACE MOUN	50.000 LF	0.01000	0.50	30.00000	1500.00	0.00000	0.00
0040 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	400.00000	400.00	400.00000	400.00	328.99000	328.99
0045 0715191080 LIGHT POLE COMPLETE, HIGH MAST, F&I, 80	10.000 EA	26300.00000	263000.00	27200.00000	272000.00	27993.72000	279937.20
0050 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41657845201	LUMP	13950.00000	13950.00	13950.00000	13950.00	13950.00000	13950.00
SECTION 0001 TOTALS		$	291,222.50	$	293,700.50	$	305,825.23
CONTRACT TOTALS		$	291,222.50	$	293,700.50	$	305,825.23

CALL ORDER: 011 PROPOSAL ID: T4176 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(8) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 LIGHTING							
0005 0101 1 MOBILIZATION 41657845201	LUMP	14600.00000	14600.00	10000.40000	10000.40		
0010 0102 1 MAINTENANCE OF TRAFFIC 41657845201	63.000 LS	11976.74000	11976.74	11000.00000	11000.00		
0015 0102 60 WORK ZONE SIGNS	510.000 ED	1.74000	887.40	1.00000	510.00		
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	851.000 ED	1.16000	987.16	0.60000	510.60		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	170.000 ED	2.33000	396.10	1.60000	272.00		
0030 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	100.000 LF	0.01000	1.00	0.00000	0.00		
0035 0715 2 33 LIGHTING CONDUIT, INSTALL, SURFACE MOUN	50.000 LF	0.01000	0.50	0.00000	0.00		
0040 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	1126.74000	1126.74	695.00000	695.00		
0045 0715191080 LIGHT POLE COMPLETE, HIGH MAST, F&I, 80	10.000 EA	27540.70000	275407.00	28303.00000	283030.00		
0050 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41657845201	LUMP	13950.00000	13950.00	13950.00000	13950.00		
SECTION 0001 TOTALS		$	319,332.64	$	319,968.00	$	
CONTRACT TOTALS		$	319,332.64	$	319,968.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.