VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T7191
LETTING DATE : 04/29/09 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1004 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
For the purpose of bidding, the Department has established a maximum budget of $53,800,000.00. This amount is not the Department's official cost estimate for the work but is the budgetary constraints established for this contract. Submission of a bid under the maximum budget is not a guarantee of contract award and cannot be interpreted as an appropriate or awardable bid amount. For this contract, the Department will reject as non-responsive any bid in which the contractor submits a bid in excess of the maximum budget amount shown above. During preparation of the bid, if concerns regarding the Department's maximum budget arise, submit a letter of budget concern to Mr. Scott W. Collister, P.E. at fax 813-975-4853 by April 8, 2009. The Department will review the letter of budget concern and determine its next course of action. This process is established to provide the opportunity for bid proposal holders for this contract to express budget constraint issues prior to submission of a bid.

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of May 11, 2009.

The improvements under this contract consist of constructing new Bridge No. 150261 (Ramp P-1 from I-275 NB to WB SR 686), constructing new Bridge No. 150265 (SR 686 WB over EB Bryan Dairy Road CR 296), widening Bridge No. 150075 (Ramp P over Roosevelt Blvd. SR 686A), widening Bridge No. 150104 (Ramp P over I-275), milling & resurfacing, widening, drainage improvements, lighting, traffic signals, signing and pavement markings and intelligent transportation system on SR 686.

FINPROJ(S) : 25699415201 (*) F.A. NO. : 1414036U COUNTIES : PINELLAS
25699425201 N/A
LOCAL NAME : SR 686 ROAD NAME : SR 686
PROJ LIMITS : FROM E OF 40TH ST TO W OF 28TH ST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SEMA CONSTRUCTION, INC.	Responsive	Winning bid	$ 32,222,222.02	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 34,963,565.78	8.50%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 36,176,286.70	12.27%
4	JOHNSON BROS., LLC.	Responsive	Non-Winning Bid	$ 37,372,163.42	15.98%
5	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bid	$ 37,708,522.82	17.02%
6	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 38,200,002.97	18.55%
7	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 40,863,656.84	26.81%

CALL ORDER : 017
LETTING DATE : 04/29/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 1004 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7191
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
For the purpose of bidding, the Department has established a maximum budget of $53,800,000.00. This amount is not the Department's official cost estimate for the work but is the budgetary constraints established for this contract. Submission of a bid under the maximum budget is not a guarantee of contract award and cannot be interpreted as an appropriate or awardable bid amount. For this contract, the Department will reject as non-responsive any bid in which the contractor submits a bid in excess of the maximum budget amount shown above. During preparation of the bid, if concerns regarding the Department's maximum budget arise, submit a letter of budget concern to Mr. Scott W. Collister, P.E. at fax 813-975-4853 by April 8, 2009. The Department will review the letter of budget concern and determine its next course of action. This process is established to provide the opportunity for bid proposal holders for this contract to express budget constraint issues prior to submission of a bid.

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of May 11, 2009.

The improvements under this contract consist of constructing new Bridge No. 150261 (Ramp P-1 from I-275 NB to WB SR 686), constructing new Bridge No. 150265 (SR 686 WB over EB Bryan Dairy Road CR 296), widening Bridge No. 150075 (Ramp P over Roosevelt Blvd. SR 686A), widening Bridge No. 150104 (Ramp P over I-275), milling & resurfacing, widening, drainage improvements, lighting, traffic signals, signing and pavement markings and intelligent transportation system on SR 686.

FINPROJ(S) : 25699415201 (*)
25699425201
F.A. NO. : 1414036U
N/A
COUNTIES : PINELLAS
LOCAL NAME : SR 686
ROAD NAME : SR 686
PROJ LIMITS : FROM E OF 40TH ST TO W OF 28TH ST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	546.000 LS	30000.00000	30000.00	150000.00000	150000.00	4490.00000	4490.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	1921.000 LS	50000.00000	50000.00	150000.00000	150000.00	41000.00000	41000.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	4327.000 LS	100000.00000	100000.00	50000.00000	50000.00	123000.00000	123000.00
0020 0141 70 SETTLEMENT PLATE ASSEMBLY	3.000 AS	1200.00000	3600.00	750.00000	2250.00	608.00000	1824.00
0025 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	4635.500 CY	390.00000	1807845.00	450.00000	2085975.00	500.00000	2317750.00
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	426.500 CY	330.00000	140745.00	205.33000	87573.25	199.00000	84873.50
0035 0400 3 20 CONC CLASS III, SEAL	44.400 CY	300.00000	13320.00	200.00000	8880.00	158.00000	7015.20
0040 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	595.600 CY	535.00000	318646.00	600.00000	357360.00	570.00000	339492.00
0045 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	3023.700 CY	365.00000	1103650.50	500.00000	1511850.00	392.00000	1185290.40
0050 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	3544.000 SY	2.10000	7442.40	2.01000	7123.44	2.05000	7265.20
0055 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	13862.000 SY	4.60000	63765.20	4.42000	61270.04	4.50000	62379.00
0060 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	15674.000 SF	0.70000	10971.80	0.86000	13479.64	0.75000	11755.50
0065 0400147 COMPOSITE NEOPRENE PADS	100.600 CF	840.00000	84504.00	1000.00000	100600.00	852.00000	85711.20
0075 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1231091.000 LB	0.52000	640167.32	0.60000	738654.60	0.60000	738654.60
0080 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	761723.000 LB	0.52000	396095.96	0.60000	457033.80	0.60000	457033.80
0085 0415 1 9 REINFORCING STEEL- APPROACH SLABS	84208.000 LB	0.51000	42946.08	0.60000	50524.80	0.60000	50524.80
0090 0450 1 3 PRESTRESSED BEAMS, TYPE IV	2082.000 LF	182.00000	378924.00	94.27000	196270.14	137.00000	285234.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0095 0450 1 5 PRESTRESSED BEAMS, TYPE VI	9567.000 LF	235.00000	2248245.00	134.25000	1284369.75	162.00000	1549854.00
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 25699415201	LUMP	1000.00000	1000.00	150000.00000	150000.00	41000.00000	41000.00
0105 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	3042.000 LF	90.00000	273780.00	70.00000	212940.00	58.70000	178565.40
0110 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	17414.100 LF	100.00000	1741410.00	90.00000	1567269.00	78.10000	1360041.21
0115 0455107 3 DRILLED SHAFT CASING, 36" DIAMETER	3116.000 LF	180.00000	560880.00	194.97000	607526.52	261.00000	813276.00
0120 0455122 3 EXCAVATION UNCLASSIFIED SHAFT, 36" DIA	2654.000 LF	40.00000	106160.00	104.75000	278006.50	2.25000	5971.50
0125 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	44863.000 SF	4.00000	179452.00	16.73000	750557.99	15.80000	708835.40
0130 0455133 3 SHEET PILING STEEL, F&I PERMANENT	5640.000 SF	36.00000	203040.00	34.94000	197061.60	30.90000	174276.00
0135 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	290.000 LF	180.00000	52200.00	250.00000	72500.00	122.00000	35380.00
0140 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1860.000 LF	185.00000	344100.00	325.00000	604500.00	109.00000	202740.00
0145 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	2000.00000	44000.00	1842.00000	40524.00	1770.00000	38940.00
0150 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	141.000 LF	53.00000	7473.00	9.77000	1377.57	35.80000	5047.80
0155 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	298.000 LF	270.00000	80460.00	324.33000	96650.34	290.00000	86420.00
0160 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	689.000 LF	53.00000	36517.00	13.91000	9583.99	46.80000	32245.20
0165 0459 71 PILES, POLYETHYLENE SHEETING	1515.000 SY	4.00000	6060.00	0.96000	1454.40	4.85000	7347.75
0170 0460 2 1 STRUCT STEEL, CARBON 25699415201	270563.000 LS	160000.00000	160000.00	375000.00000	375000.00	346000.00000	346000.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0175 0460 2 2 STRUCT STEEL, LOW ALLOY 25699415201	2200556.000 LS	2900000.00000	2900000.00	2561000.00000	2561000.00	2460000.00000	2460000.00
0180 0461113 13 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 501- 750KIPS	5.000 EA	5300.00000	26500.00	4263.33000	21316.65	4550.00000	22750.00
0185 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS	6.000 EA	4100.00000	24600.00	4143.57000	24861.42	5600.00000	33600.00
0190 0461114 13 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 501- 750KIPS	17.000 EA	5700.00000	96900.00	3990.66000	67841.22	4770.00000	81090.00
0195 0506 2 BRIDGE DRAINAGE PIPE	651.000 LF	100.00000	65100.00	190.92000	124288.92	68.20000	44398.20
0200 0506 3 BRIDGE DRAINS	11.000 EA	2600.00000	28600.00	6475.03000	71225.33	3840.00000	42240.00
0205 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	389.000 LF	52.00000	20228.00	43.20000	16804.80	44.50000	17310.50
0210 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	6236.000 LF	50.00000	311800.00	65.35000	407522.60	54.80000	341732.80
0215 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	1410.000 LF	77.00000	108570.00	78.30000	110403.00	77.40000	109134.00
0220 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	3112.000 LF	215.00000	669080.00	63.37000	197207.44	247.00000	768664.00
0225 0521 8 2 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 42" F SHAPE	25.000 LF	250.00000	6250.00	66.76000	1669.00	369.00000	9225.00
0230 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	1111.000 SY	52.00000	57772.00	55.65000	61827.15	63.50000	70548.50
0235 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	74283.000 SF	18.00000	1337094.00	29.98000	2227004.34	22.00000	1634226.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0240 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	6547.000 SF	10.00000	65470.00	13.59000	88973.73	11.76000	76992.72
SECTION 0001 TOTALS			$ 16,955,364.26		$ 18,260,111.97		$ 17,101,145.18
SECTION 0002 ROADWAY							
0245 0101 1 MOBILIZATION 25699415201	LUMP	1150000.00000	1150000.00	1500000.00000	1500000.00	1706000.00000	1706000.00
0250 0101 1 MOBILIZATION 25699425201	LUMP	1646152.39000	1646152.39	1800000.00000	1800000.00	1706000.00000	1706000.00
0255 0102 1 MAINTENANCE OF TRAFFIC 25699425201	502.000 LS	200000.00000	200000.00	425000.00000	425000.00	634000.00000	634000.00
0260 0102 1 MAINTENANCE OF TRAFFIC 25699415201	502.000 LS	80000.00000	80000.00	550000.00000	550000.00	558000.00000	558000.00
0265 0102 2 1 SPECIAL DETOUR 1 25699425201	LUMP	35000.00000	35000.00	78936.89000	78936.89	62000.00000	62000.00
0270 0102 2 1 SPECIAL DETOUR 1 25699415201	LUMP	10000.00000	10000.00	32555.33000	32555.33	35000.00000	35000.00
0275 0102 2 2 SPECIAL DETOUR 2 25699425201	LUMP	5000.00000	5000.00	5749.48000	5749.48	7700.00000	7700.00
0280 0102 2 3 SPECIAL DETOUR 3 25699425201	LUMP	70000.00000	70000.00	186838.70000	186838.70	198000.00000	198000.00
0285 0102 2 4 SPECIAL DETOUR 4 25699425201	LUMP	40000.00000	40000.00	64888.71000	64888.71	55000.00000	55000.00
0290 0102 14 TRAFFIC CONTROL OFFICER	2144.000 MH	53.00000	113632.00	45.00000	96480.00	40.80000	87475.20
0295 0102 60 WORK ZONE SIGN	376396.000 ED	0.18000	67751.28	0.25000	94099.00	0.19000	71515.24
0300 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	425.000 LF	150.00000	63750.00	35.18000	14951.50	9.15000	3888.75
0305 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	18972.000 LF	16.00000	303552.00	30.20000	572954.40	38.80000	736113.60
0310 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7613.000 LF	2.00000	15226.00	5.91000	44992.83	4.30000	32735.90
0315 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	561581.000 ED	0.05000	28079.05	0.16000	89852.96	0.12000	67389.72

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0320 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	31751.000 ED	0.25000	7937.75	0.30000	9525.30	0.35000	11112.85
0325 0102 76 ADVANCE WARNING ARROW PANEL	4930.000 ED	3.00000	14790.00	6.00000	29580.00	5.15000	25389.50
0330 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	48746.000 ED	0.20000	9749.20	0.35000	17061.10	0.20000	9749.20
0335 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	22665.000 EA	2.10000	47596.50	0.02000	453.30	3.10000	70261.50
0340 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	136536.000 ED	0.12000	16384.32	0.12000	16384.32	0.10000	13653.60
0345 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	30.000 LO	920.00000	27600.00	975.00000	29250.00	930.00000	27900.00
0350 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	9765.000 ED	5.00000	48825.00	15.00000	146475.00	15.50000	151357.50
0355 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	428.000 DA	5.00000	2140.00	10.81000	4626.68	11.10000	4750.80
0360 0102150 1 PORTABLE REGULATORY, SIGN	5895.000 ED	8.50000	50107.50	5.00000	29475.00	8.80000	51876.00
0365 0102150 2 RADAR SPEED DISPLAY UNIT	4727.000 ED	8.50000	40179.50	7.00000	33089.00	8.80000	41597.60
0370 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	448.000 LF	1.90000	851.20	10.00000	4480.00	1.70000	761.60
0375 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	477037.000 LF	0.01000	4770.37	0.01000	4770.37	1.14000	543822.18
0380 0102912 1 PAVT MARKING REMOVABLE, YELLOW, SKIP	111.000 LF	1.90000	210.90	10.00000	1110.00	1.80000	199.80
0385 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	352455.000 LF	0.01000	3524.55	0.01000	3524.55	1.14000	401798.70
0390 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	15547.000 SY	1.50000	23320.50	1.25000	19433.75	1.55000	24097.85
0395 0104 5 SANDBAGGING	41.000 CY	56.00000	2296.00	125.00000	5125.00	177.00000	7257.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0400 0104 6 TEMPORARY SLOPE DRAIN	360.000 LF	53.00000	19080.00	10.41000	3747.60	38.40000	13824.00
0405 0104 10 2 SYNTHETIC BALES	2635.000 LF	6.00000	15810.00	5.75000	15151.25	8.05000	21211.75
0410 0104 11 FLOATING TURBIDITY BARRIER	1205.000 LF	7.00000	8435.00	5.75000	6928.75	8.50000	10242.50
0415 0104 12 STAKED TURBIDITY BARRIER	1235.000 LF	2.80000	3458.00	2.75000	3396.25	3.70000	4569.50
0420 0104 13 1 STAKED SILT FENCE, TYPE III	38624.000 LF	0.50000	19312.00	0.46000	17767.04	1.05000	40555.20
0425 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	3700.00000	22200.00	900.00000	5400.00	4350.00000	26100.00
0430 0104 16 ROCK BAG	1080.000 EA	3.10000	3348.00	2.50000	2700.00	5.25000	5670.00
0435 0109 71 5 FIELD OFFICE,1500 SQ FT	1044.000 DA	25.00000	26100.00	30.00000	31320.00	126.00000	131544.00
0440 0110 1 1 CLEARING & GRUBBING 25699415201	26.250 LS	300000.00000	300000.00	325000.00000	325000.00	549000.00000	549000.00
0445 0110 1 1 CLEARING & GRUBBING 25699425201	26.001 LS	300000.00000	300000.00	475000.00000	475000.00	494000.00000	494000.00
0450 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	8297.000 SY	7.00000	58079.00	2.00000	16594.00	4.85000	40240.45
0455 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25699415201	LUMP	2000.00000	2000.00	1000.00000	1000.00	2300.00000	2300.00
0460 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25699425201	LUMP	3100.00000	3100.00	1000.00000	1000.00	20000.00000	20000.00
0465 0120 1 REGULAR EXCAVATION	53416.000 CY	2.80000	149564.80	4.00000	213664.00	3.50000	186956.00
0470 0120 6 EMBANKMENT	277450.000 CY	11.92000	3307204.00	11.25000	3121312.50	12.57000	3487546.50
0475 0121 70 FLOWABLE FILL	3.000 CY	310.00000	930.00	422.23000	1266.69	670.00000	2010.00
0480 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	346.000 SY	4.87000	1685.02	21.51000	7442.46	5.50000	1903.00
0485 0160 4 TYPE B STABILIZATION	43038.000 SY	3.10000	133417.80	1.14000	49063.32	1.40000	60253.20

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0490 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3951.000 SY	0.35000	1382.85	0.83000	3279.33	1.00000	3951.00
0495 0162 1 22 PREPARED SOIL LAYER, ORGANIC SOIL LAYER 12"	16536.000 SY	0.65000	10748.40	3.13000	51757.68	1.00000	16536.00
0500 0285701 OPTIONAL BASE, BASE GROUP 01	3611.000 SY	5.50000	19860.50	4.96000	17910.56	5.40000	19499.40
0505 0285702 OPTIONAL BASE, BASE GROUP 02	219.000 SY	20.00000	4380.00	39.18000	8580.42	19.10000	4182.90
0510 0285705 OPTIONAL BASE, BASE GROUP 05	4525.000 SY	8.00000	36200.00	7.67000	34706.75	9.10000	41177.50
0515 0285706 OPTIONAL BASE, BASE GROUP 06	2089.000 SY	9.00000	18801.00	6.76000	14121.64	8.40000	17547.60
0520 0285707 OPTIONAL BASE, BASE GROUP 07	1056.000 SY	29.00000	30624.00	24.59000	25967.04	27.30000	28828.80
0525 0285708 OPTIONAL BASE, BASE GROUP 08	585.000 SY	24.00000	14040.00	9.94000	5814.90	10.00000	5850.00
0530 0285709 OPTIONAL BASE, BASE GROUP 09	1175.000 SY	10.00000	11750.00	10.39000	12208.25	10.50000	12337.50
0535 0285710 OPTIONAL BASE, BASE GROUP 10	8608.000 SY	10.00000	86080.00	10.91000	93913.28	11.10000	95548.80
0540 0285712 OPTIONAL BASE, BASE GROUP 12	16042.000 SY	11.40000	182878.80	12.22000	196033.24	12.50000	200525.00
0545 0285713 OPTIONAL BASE, BASE GROUP 13	1743.000 SY	38.00000	66234.00	34.94000	60900.42	34.70000	60482.10
0550 0285715 OPTIONAL BASE, BASE GROUP 15	1242.000 SY	43.00000	53406.00	39.94000	49605.48	39.50000	49059.00
0555 0286 1 TURNOUT CONSTRUCTION	570.000 SY	10.00000	5700.00	10.58000	6030.60	7.30000	4161.00
0560 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12800.000 SY	2.00000	25600.00	1.00000	12800.00	1.85000	23680.00
0565 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1395.000 SY	6.00000	8370.00	4.75000	6626.25	5.20000	7254.00
0570 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4682.000 SY	4.00000	18728.00	1.50000	7023.00	3.20000	14982.40
0575 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6847.000 SY	3.00000	20541.00	1.50000	10270.50	2.10000	14378.70

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0580 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3009.300 TN	90.00000	270837.00	76.20000	229308.66	79.70000	239841.21
0585 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	2156.000 TN	102.00000	219912.00	87.40000	188434.40	90.90000	195980.40
0590 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	2271.300 TN	113.00000	256656.90	81.65000	185451.65	99.80000	226675.74
0595 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	294.800 TN	150.00000	44220.00	121.60000	35847.68	134.00000	39503.20
0600 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	851.500 TN	138.00000	117507.00	120.90000	102946.35	125.00000	106437.50
0605 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	916.400 TN	117.00000	107218.80	100.30000	91914.92	105.00000	96222.00
0610 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	615.200 TN	107.00000	65826.40	90.85000	55890.92	96.50000	59366.80
0615 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	815.300 TN	105.00000	85606.50	77.20000	62941.16	178.00000	145123.40
0620 0350 1 3 PLAIN CEMENT CONCRETE PAVEMENT, 8"	317.000 SY	110.00000	34870.00	90.02000	28536.34	100.00000	31700.00
0625 0350 1 5 PLAIN CEMENT CONCRETE PAVEMENT, 10"	609.000 SY	110.00000	66990.00	100.02000	60912.18	124.00000	75516.00
0630 0352 70 GRINDING CONCRETE PAVEMENT	709.000 SY	7.50000	5317.50	7.03000	4984.27	6.00000	4254.00
0635 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	110.000 LF	100.00000	11000.00	9.87000	1085.70	35.80000	3938.00
0640 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	13.900 CY	250.00000	3475.00	500.00000	6950.00	153.00000	2126.70
0645 0400 4 15 CONC CLASS IV, MISCELLANEOUS	12.400 CY	430.00000	5332.00	444.76000	5515.02	1280.00000	15872.00
0650 0415 1 1 REINF STEEL- ROADWAY	975.000 LB	0.55000	536.25	0.71000	692.25	0.65000	633.75
0655 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	4300.00000	4300.00	4823.08000	4823.08	3660.00000	3660.00
0660 0425 1511 INLETS, DT BOT, TYPE B, <10'	2.000 EA	2300.00000	4600.00	3912.58000	7825.16	2730.00000	5460.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0665 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2100.00000	4200.00	3614.83000	7229.66	2270.00000	4540.00
0670 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	3600.00000	3600.00	5500.14000	5500.14	3820.00000	3820.00
0675 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3900.00000	3900.00	6066.44000	6066.44	4800.00000	4800.00
0680 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	2700.00000	2700.00	5872.09000	5872.09	3670.00000	3670.00
0685 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	3200.00000	3200.00	6148.95000	6148.95	4150.00000	4150.00
0690 0425 1701 INLETS, GUTTER, TYPE S, <10'	23.000 EA	2300.00000	52900.00	2648.51000	60915.73	2320.00000	53360.00
0695 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	10.000 EA	3900.00000	39000.00	4170.45000	41704.50	3180.00000	31800.00
0700 0425 1891 INLETS, BARRIER WALL, <10'	10.000 EA	3300.00000	33000.00	4765.45000	47654.50	2680.00000	26800.00
0705 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	6200.00000	6200.00	6574.96000	6574.96	4440.00000	4440.00
0710 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1600.00000	1600.00	2177.46000	2177.46	1800.00000	1800.00
0715 0425 2 61 MANHOLES, P-8, <10'	16.000 EA	2100.00000	33600.00	2363.38000	37814.08	1970.00000	31520.00
0720 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	4100.00000	8200.00	3903.10000	7806.20	3560.00000	7120.00
0725 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3300.00000	3300.00	3660.16000	3660.16	2720.00000	2720.00
0730 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	2900.00000	23200.00	3562.09000	28496.72	2850.00000	22800.00
0735 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	6400.00000	25600.00	6231.29000	24925.16	6500.00000	26000.00
0740 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	2300.00000	2300.00	2163.95000	2163.95	1790.00000	1790.00
0745 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	2000.00000	2000.00	3215.32000	3215.32	1480.00000	1480.00
0750 0430 94 1 DESILTING PIPE, 0 - 24"	742.000 LF	3.10000	2300.20	3.75000	2782.50	1.85000	1372.70
0755 0430 94 2 DESILTING PIPE, 25 - 36"	131.000 LF	4.10000	537.10	3.60000	471.60	2.85000	373.35

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0760 0430 94 4 DESILTING PIPE, 49 - 60"	48.000 LF	12.00000	576.00	5.00000	240.00	5.30000	254.40
0765 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	104.000 LF	54.00000	5616.00	59.42000	6179.68	33.00000	3432.00
0770 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5809.000 LF	39.00000	226551.00	49.31000	286441.79	36.00000	209124.00
0775 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2606.000 LF	64.00000	166784.00	68.16000	177624.96	65.00000	169390.00
0780 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	529.000 LF	100.00000	52900.00	98.59000	52154.11	101.00000	53429.00
0785 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	375.000 LF	52.00000	19500.00	49.83000	18686.25	98.00000	36750.00
0790 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	442.000 LF	130.00000	57460.00	116.92000	51678.64	167.00000	73814.00
0795 0430200 29 FLARED END SECTION, CONCRETE, 24"	1.000 EA	1200.00000	1200.00	1898.81000	1898.81	8700.00000	8700.00
0800 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1600.00000	1600.00	1636.69000	1636.69	11000.00000	11000.00
0805 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	46.000 CY	240.00000	11040.00	340.93000	15682.78	187.00000	8602.00
0810 0430950 DESILTING CONCRETE BOX CULVERT,	630.000 CY	92.00000	57960.00	36.51000	23001.30	15.30000	9639.00
0815 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	7.000 EA	1100.00000	7700.00	1122.85000	7859.95	824.00000	5768.00
0820 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1200.00000	1200.00	1399.49000	1399.49	993.00000	993.00
0825 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2000.00000	2000.00	2003.55000	2003.55	1080.00000	1080.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0830 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	3100.00000	6200.00	2543.13000	5086.26	1900.00000	3800.00
0835 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	3500.00000	3500.00	3469.76000	3469.76	2460.00000	2460.00
0840 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	7.000 EA	1100.00000	7700.00	1352.76000	9469.32	797.00000	5579.00
0845 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	4800.00000	4800.00	6207.84000	6207.84	3450.00000	3450.00
0850 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	396.000 LF	10.00000	3960.00	8.75000	3465.00	15.50000	6138.00
0855 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1066.000 LF	9.50000	10127.00	8.50000	9061.00	15.50000	16523.00
0860 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	253.000 LF	36.00000	9108.00	32.00000	8096.00	18.40000	4655.20
0865 0520 6 SHOULDER GUTTER- CONCRETE	6053.000 LF	13.00000	78689.00	14.72000	89100.16	16.60000	100479.80
0870 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	276.000 SY	39.00000	10764.00	35.00000	9660.00	34.30000	9466.80
0875 0521 1 MEDIAN CONCRETE BARRIER WALL	879.000 LF	92.00000	80868.00	36.54000	32118.66	93.20000	81922.80
0880 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	71.000 LF	96.00000	6816.00	128.29000	9108.59	123.00000	8733.00
0885 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	333.000 LF	70.00000	23310.00	112.89000	37592.37	86.10000	28671.30
0890 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	764.000 LF	190.00000	145160.00	169.85000	129765.40	144.00000	110016.00
0895 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	33.000 SY	50.00000	1650.00	39.00000	1287.00	58.90000	1943.70

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0900 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	727.000 SY	45.00000	32715.00	42.50000	30897.50	58.89000	42813.03
0905 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	3.000 EA	500.00000	1500.00	450.00000	1350.00	828.00000	2484.00
0910 0530 1 RIPRAP, SAND-CEMENT	3.400 CY	700.00000	2380.00	450.00000	1530.00	567.00000	1927.80
0915 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	77.100 TN	150.00000	11565.00	127.86000	9858.01	136.00000	10485.60
0920 0536 1 1 GUARDRAIL -ROADWAY	9530.000 LF	17.00000	162010.00	16.50000	157245.00	15.00000	142950.00
0925 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	1306.000 LF	21.00000	27426.00	20.16000	26328.96	24.30000	31735.80
0930 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	14.00000	700.00	20.69000	1034.50	12.90000	645.00
0935 0536 7 SPECIAL GUARDRAIL POST	34.000 EA	230.00000	7820.00	301.54000	10252.36	211.00000	7174.00
0940 0536 73 GUARDRAIL REMOVAL	5435.000 LF	2.80000	15218.00	2.63000	14294.05	1.25000	6793.75
0945 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1500.00000	9000.00	1218.42000	7310.52	1350.00000	8100.00
0950 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1700.00000	3400.00	1426.54000	2853.08	1510.00000	3020.00
0955 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	9.000 EA	490.00000	4410.00	432.49000	3892.41	441.00000	3969.00
0960 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1400.00000	1400.00	1646.91000	1646.91	1280.00000	1280.00
0966 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	19000.00000	19000.00	18352.17000	18352.17	21000.00000	21000.00
0967 0544 75 40 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, OPTIONAL	1.000 EA	19600.00000	19600.00	18352.17000	18352.17	21000.00000	21000.00
0970 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3402.000 LF	9.00000	30618.00	10.00000	34020.00	8.90000	30277.80

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0975 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1671.000 LF	12.00000	20052.00	12.25000	20469.75	11.50000	19216.50
0980 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	5.000 EA	1000.00000	5000.00	1050.00000	5250.00	1020.00000	5100.00
0985 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING	1.000 EA	1500.00000	1500.00	2600.00000	2600.00	1540.00000	1540.00
0990 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	50.000 LF	1400.00000	70000.00	1213.90000	60695.00	1110.00000	55500.00
0995 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	100.000 LF	1600.00000	160000.00	1389.36000	138936.00	1270.00000	127000.00
1000 0570 1 1 PERFORMANCE TURF	13129.000 SY	0.45000	5908.05	0.45000	5908.05	0.75000	9846.75
1005 0570 1 2 PERFORMANCE TURF, SOD	202115.000 SY	1.50000	303172.50	1.52000	307214.80	1.58000	319341.70
1010 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	5737.000 SY	3.60000	20653.20	1.50000	8605.50	1.40000	8031.80
1015 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.624 NM	1000.00000	5624.00	2052.77000	11544.78	780.00000	4386.72
1020 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6766.000 LF	0.25000	1691.50	0.57000	3856.62	0.40000	2706.40
1025 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	580.000 LF	0.85000	493.00	1.60000	928.00	1.05000	609.00
1030 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1759.000 LF	1.10000	1934.90	2.17000	3817.03	0.70000	1231.30
1035 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	712.000 LF	1.60000	1139.20	2.97000	2114.64	1.45000	1032.40
1040 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.904 GM	520.00000	2030.08	1197.07000	4673.36	406.00000	1585.02

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	(1) AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	(2) AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	(3) AMOUNT
1045 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	104.000 LF	0.35000	36.40	2.28000	237.12	0.40000	41.60
1050 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	62.00000	496.00	148.36000	1186.88	62.50000	500.00
1055 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	54.000 EA	31.00000	1674.00	91.30000	4930.20	21.90000	1182.60
1060 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.722 NM	1000.00000	6722.00	2053.62000	13804.43	780.00000	5243.16
1065 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	208.000 LF	1.10000	228.80	2.17000	451.36	1.05000	218.40
1070 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.015 GM	516.67000	7.75	2738.67000	41.08	270.67000	4.06
1075 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	136.000 LF	0.35000	47.60	2.28000	310.08	0.40000	54.40
1080 0909180 1 SPECIAL COMMERCIAL STABILIZING MATERIAL	111.000 CY	50.00000	5550.00	32.71000	3630.81	40.00000	4440.00
1085 0909180 2 SPECIAL STABILIZED SUBBASE, 6"	1161.000 SY	8.50000	9868.50	2.65000	3076.65	1.40000	1625.40
1090 0999 16 PARTNERING, DO NOT BID 25699415201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
1095 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
1100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25699415201	LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
1105 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25699425201	LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
SECTION 0002 TOTALS			$ 12,863,647.31		$ 14,358,981.37		$ 16,646,185.63
SECTION 0003 SIGNING							

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1110 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	50.000 AS	260.00000	13000.00	246.45000	12322.50	254.00000	12700.00
1115 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	42.000 AS	760.00000	31920.00	570.84000	23975.28	588.00000	24696.00
1120 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	160.00000	160.00	75.06000	75.06	77.30000	77.30
1125 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	23.00000	1679.00	18.76000	1369.48	19.30000	1408.90
1130 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3400.00000	3400.00	2669.74000	2669.74	2750.00000	2750.00
1135 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	4900.00000	9800.00	2934.18000	5868.36	3020.00000	6040.00
1140 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	3200.00000	3200.00	859.15000	859.15	885.00000	885.00
1145 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	950.00000	2850.00	450.34000	1351.02	464.00000	1392.00
1150 0700 22122 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 301-500 SF	2.000 AS	127800.00000	255600.00	126520.58000	253041.16	130000.00000	260000.00
1155 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	134600.00000	134600.00	133246.34000	133246.34	137000.00000	137000.00
1160 0700 22132 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 301-500 SF	1.000 AS	132400.00000	132400.00	130192.72000	130192.72	134000.00000	134000.00
1165 0700 22133 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 501-700SF	3.000 AS	169800.00000	509400.00	140000.00000	420000.00	173000.00000	519000.00
1170 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	6100.00000	6100.00	6589.93000	6589.93	6800.00000	6800.00
1175 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	4.000 AS	3100.00000	12400.00	2413.50000	9654.00	2490.00000	9960.00
1180 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	3600.00000	3600.00	3396.01000	3396.01	3500.00000	3500.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1185 0700 48 19 SIGN PANELS, F & I, 16 - 100	1.000 EA	970.00000	970.00	2779.92000	2779.92	2860.00000	2860.00
1190 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	66.00000	66.00	300.23000	300.23	309.00000	309.00
1195 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	1.116 NM	4700.00000	5245.20	9620.78000	10736.79	6300.00000	7030.80
1200 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	1.126 NM	4800.00000	5404.80	9620.48000	10832.66	6300.00000	7093.80
1205 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	150.00000	450.00	116.28000	348.84	120.00000	360.00
1210 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	39.000 EA	50.00000	1950.00	54.76000	2135.64	56.40000	2199.60
1215 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	7.000 EA	60.00000	420.00	184.44000	1291.08	190.00000	1330.00
1220 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	16.000 EA	78.00000	1248.00	184.44000	2951.04	190.00000	3040.00
1225 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1203.000 EA	3.10000	3729.30	8.56000	10297.68	3.40000	4090.20
1230 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	16.000 SF	16.00000	256.00	11.41000	182.56	20.80000	332.80
1235 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	28.000 SF	16.00000	448.00	11.41000	319.48	20.80000	582.40
1240 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.923 GM	258.60000	238.69	2275.06000	2099.88	1040.82000	960.68
1245 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.311 NM	2600.00000	6008.60	6730.41000	15553.98	3430.00000	7926.73
1250 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	9013.000 LF	0.70000	6309.10	1.83000	16493.79	0.85000	7661.05
1255 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	290.000 LF	1.10000	319.00	4.79000	1389.10	1.35000	391.50

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1260 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2964.000 LF	1.90000	5631.60	6.28000	18613.92	2.05000	6076.20
1265 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	311.000 LF	3.05000	948.55	7.42000	2307.62	2.55000	793.05
1270 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.048 GM	930.00000	2834.64	2398.18000	7309.65	986.00000	3005.33
1275 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	52.000 LF	0.80000	41.60	5.71000	296.92	1.05000	54.60
1280 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	10.000 EA	210.00000	2100.00	285.31000	2853.10	130.00000	1300.00
1285 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	73.000 EA	41.00000	2993.00	148.36000	10830.28	38.50000	2810.50
1290 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.626 NM	3000.00000	10878.00	6740.75000	24441.96	3430.00000	12437.18
1295 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	1286.000 LF	0.85000	1093.10	1.83000	2353.38	1.05000	1350.30
1300 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	273.000 LF	2.10000	573.30	6.28000	1714.44	2.10000	573.30
1305 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.008 GM	913.75000	7.31	7132.50000	57.06	1040.00000	8.32
1310 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	68.000 LF	0.80000	54.40	5.71000	388.28	1.05000	71.40
SECTION 0003 TOTALS			$ 1,180,327.19		$ 1,153,490.03		$ 1,194,857.94
SECTION 0004 LIGHTING							
1315 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	53.700 CY	470.00000	25239.00	747.43000	40136.99	770.00000	41349.00
1320 0455 88 6 DRILLED SHAFT, 60" DIA	20.000 LF	180.00000	3600.00	400.46000	8009.20	413.00000	8260.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1325 0455 88 8 DRILLED SHAFT, 54" DIA	132.000 LF	310.00000	40920.00	371.85000	49084.20	383.00000	50556.00
1330 0455122 6 EXCAVATION UNCLASSIFIED SHAFT, 60" DIA	20.000 LF	180.00000	3600.00	171.62000	3432.40	177.00000	3540.00
1335 0455122 8 EXCAVATION UNCLASSIFIED SHAFT, 54" DIA	132.000 LF	148.00000	19536.00	143.02000	18878.64	147.00000	19404.00
1340 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	403.000 LF	16.00000	6448.00	12.59000	5073.77	13.00000	5239.00
1345 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	760.000 LF	17.50000	13300.00	17.16000	13041.60	17.70000	13452.00
1350 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1656.000 LF	0.90000	1490.40	0.73000	1208.88	0.75000	1242.00
1355 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	30525.000 LF	0.90000	27472.50	0.79000	24114.75	0.80000	24420.00
1360 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	21718.000 LF	1.40000	30405.20	1.35000	29319.30	1.40000	30405.20
1365 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0	27466.000 LF	2.50000	68665.00	2.44000	67017.04	2.50000	68665.00
1370 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	455.000 LF	4.10000	1865.50	0.30000	136.50	0.30000	136.50
1375 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	15033.000 LF	4.30000	64641.90	4.21000	63288.93	4.35000	65393.55
1380 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	208.000 LF	14.00000	2912.00	9.95000	2069.60	10.30000	2142.40
1385 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	13500.00000	27000.00	12584.44000	25168.88	13000.00000	26000.00
1390 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	5000.00000	5000.00	1619.22000	1619.22	1670.00000	1670.00
1395 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	460.00000	1840.00	370.48000	1481.92	382.00000	1528.00
1400 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	12.000 EA	750.00000	9000.00	1231.42000	14777.04	1270.00000	15240.00
1405 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	4.000 EA	870.00000	3480.00	1141.76000	4567.04	1180.00000	4720.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1410 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	92.000 EA	330.00000	30360.00	247.25000	22747.00	255.00000	23460.00
1415 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	8.000 EA	190.00000	1520.00	314.59000	2516.72	324.00000	2592.00
1420 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	3.000 EA	52.00000	156.00	56.29000	168.87	58.00000	174.00
1425 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	6.000 EA	32460.00000	194760.00	32105.21000	192631.26	33000.00000	198000.00
1430 0715 19129 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, CUSTOM HEIGHT	1.000 EA	39700.00000	39700.00	37637.62000	37637.62	39000.00000	39000.00
1435 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	2000.00000	4000.00	2571.80000	5143.60	2650.00000	5300.00
1440 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	21.000 EA	530.00000	11130.00	368.88000	7746.48	380.00000	7980.00
1445 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	7.000 EA	910.00000	6370.00	503.55000	3524.85	519.00000	3633.00
1450 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	10.000 EA	890.00000	8900.00	246.45000	2464.50	254.00000	2540.00
1455 0715571145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I INTERNAL VIBRATION DAMPER, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	1.000 EA	5800.00000	5800.00	3815.45000	3815.45	3930.00000	3930.00
1460 0715576150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I INTERNAL VIBRATION DAMPER, POLE TOP MOUNT, ALUMINUM, 50'	29.000 EA	5020.00000	145580.00	4956.63000	143742.27	5100.00000	147900.00
1465 0715578150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, INTERNAL VIBRATION DAMPER,DOUBLE ARM POLE TOP MOUNT, ALUMINUM, 50'	1.000 EA	6100.00000	6100.00	7529.75000	7529.75	7800.00000	7800.00
SECTION 0004 TOTALS			$ 810,791.50		$ 802,094.27		$ 825,671.65
SECTION 0005 SIGNALIZATION							

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1470 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	160.000 LF	17.00000	2720.00	14.87000	2379.20	15.30000	2448.00
1475 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	699.000 LF	28.00000	19572.00	21.21000	14825.79	21.90000	15308.10
1480 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	788.000 LF	4.40000	3467.20	4.53000	3569.64	4.65000	3664.20
1485 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4000.00000	12000.00	2346.19000	7038.57	2420.00000	7260.00
1490 0632 7 4 CABLE SIGNAL, ADJUST	1.000 PI	730.00000	730.00	300.23000	300.23	309.00000	309.00
1495 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	45.000 EA	360.00000	16200.00	247.25000	11126.25	255.00000	11475.00
1500 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	2.000 AS	260.00000	520.00	1031.86000	2063.72	1060.00000	2120.00
1505 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	978.000 LF	2.40000	2347.20	1.97000	1926.66	2.05000	2004.90
1510 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	940.00000	1880.00	789.93000	1579.86	814.00000	1628.00
1515 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	14300.00000	28600.00	14080.84000	28161.68	15000.00000	30000.00
1520 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	26100.00000	26100.00	25769.05000	25769.05	27000.00000	27000.00
1525 0649 31211 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	19800.00000	19800.00	19561.19000	19561.19	20000.00000	20000.00
1530 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	24850.00000	24850.00	24509.55000	24509.55	25000.00000	25000.00
1535 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	19.000 AS	790.00000	15010.00	732.06000	13909.14	754.00000	14326.00
1540 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1200.00000	1200.00	1212.35000	1212.35	1250.00000	1250.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1545 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	640.00000	1280.00	590.05000	1180.10	608.00000	1216.00
1550 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	14.000 EA	88.00000	1232.00	129.35000	1810.90	133.00000	1862.00
1555 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	740.00000	1480.00	881.75000	1763.50	908.00000	1816.00
1560 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	1.000 EA	150.00000	150.00	251.77000	251.77	259.00000	259.00
1565 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	8.000 EA	170.00000	1360.00	131.81000	1054.48	136.00000	1088.00
1570 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	6.000 EA	160.00000	960.00	131.81000	790.86	136.00000	816.00
1575 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	6.000 AS	790.00000	4740.00	782.49000	4694.94	806.00000	4836.00
1580 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	10.000 AS	805.00000	8050.00	794.74000	7947.40	819.00000	8190.00
1585 0663 74 12 VEHICLE DETECTOR ASSEMBLIES, F&I, INFRARED	2.000 EA	2800.00000	5600.00	2757.55000	5515.10	2840.00000	5680.00
1590 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	2.000 EA	150.00000	300.00	166.88000	333.76	172.00000	344.00
1595 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	16700.00000	33400.00	16675.51000	33351.02	17000.00000	34000.00
1600 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	6120.00000	12240.00	6054.23000	12108.46	6200.00000	12400.00
1605 0685127 SYSTEM AUXILIARIES, FURNISH & INSTALL TELEPHONE CONNECTION BOX	2.000 EA	430.00000	860.00	518.24000	1036.48	534.00000	1068.00
1610 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	46.00000	184.00	37.53000	150.12	38.70000	154.80
1615 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	1400.00000	1400.00	1635.24000	1635.24	1680.00000	1680.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1620 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	140.00000	140.00	450.34000	450.34	464.00000	464.00
1625 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	540.00000	1080.00	450.34000	900.68	464.00000	928.00
1630 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	740.00000	1480.00	450.34000	900.68	464.00000	928.00
1635 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3500.00000	28000.00	3423.76000	27390.08	3530.00000	28240.00
1640 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	270.00000	540.00	327.14000	654.28	337.00000	674.00
1645 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	73.00000	73.00	56.29000	56.29	58.00000	58.00
SECTION 0005 TOTALS		$	279,545.40	$	261,909.36	$	270,495.00
SECTION 0006 LANDSCAPE / PERIPHERAL							
1650 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25699425201	LUMP	85400.00000	85400.00	86121.00000	86121.00	91000.00000	91000.00
1655 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25699425201	LUMP	690.00000	690.00	960.00000	960.00	5800.00000	5800.00
SECTION 0006 TOTALS		$	86,090.00	$	87,081.00	$	96,800.00
SECTION 0007 INTELLIGENT TRANSPORTATION SYSTEM							
1660 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	148.000 LF	28.00000	4144.00	18.31000	2709.88	18.90000	2797.20
1665 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	1.000 EA	1400.00000	1400.00	456.18000	456.18	470.00000	470.00
1670 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	1.000 AS	1300.00000	1300.00	330.84000	330.84	341.00000	341.00
1675 0780 1 42 ITS ELECTRICAL POWER, RELOCATE, SERVICE WIRE	138.000 LF	3.10000	427.80	0.54000	74.52	0.55000	75.90

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1680 0783 1421 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND,2-12 FIBERS	101.000 LF	17.66000	1783.66	17.16000	1733.16	17.70000	1787.70
1685 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	12.000 EA	48.00000	576.00	114.42000	1373.04	118.00000	1416.00
1690 0783 4 12 ITS CONDUIT, F& I, UNDERGROUND	5722.000 LF	3.60000	20599.20	3.54000	20255.88	3.65000	20885.30
1695 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	35.000 LF	4.10000	143.50	16.08000	562.80	16.60000	581.00
1700 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	40.000 LF	5.00000	200.00	5.28000	211.20	5.45000	218.00
1705 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	97.000 LF	2.60000	252.20	1.55000	150.35	1.60000	155.20
1710 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	6.000 EA	950.00000	5700.00	776.09000	4656.54	800.00000	4800.00
1715 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	460.00000	920.00	150.11000	300.22	155.00000	310.00
1720 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	2400.00000	4800.00	1797.03000	3594.06	1850.00000	3700.00
1725 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	1.000 EA	420.00000	420.00	247.25000	247.25	255.00000	255.00
1730 0783 8 4 ITS MULTI-CONDUCTOR COMMUNICATION CABLE RELOCATE	30.000 LF	2.00000	60.00	9.95000	298.50	10.30000	309.00
1735 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	2500.00000	2500.00	1737.30000	1737.30	1790.00000	1790.00
1740 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	1.000 EA	1230.00000	1230.00	1206.06000	1206.06	1240.00000	1240.00
SECTION 0007 TOTALS		$	46,456.36	$	39,897.78	$	41,131.30
CONTRACT TOTALS		$	32,222,222.02	$	34,963,565.78	$	36,176,286.70

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	546.000 LS	30000.00000	30000.00	140000.00000	140000.00	15000.00000	15000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	1921.000 LS	18920.00000	18920.00	25000.00000	25000.00	30000.00000	30000.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	4327.000 LS	28455.91000	28455.91	300000.00000	300000.00	75000.00000	75000.00
0020 0141 70 SETTLEMENT PLATE ASSEMBLY	3.000 AS	1250.00000	3750.00	850.00000	2550.00	2000.00000	6000.00
0025 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	4635.500 CY	502.68000	2330173.14	750.00000	3476625.00	650.00000	3013075.00
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	426.500 CY	312.82000	133417.73	350.00000	149275.00	450.00000	191925.00
0035 0400 3 20 CONC CLASS III, SEAL	44.400 CY	213.50000	9479.40	450.00000	19980.00	350.00000	15540.00
0040 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	595.600 CY	661.88000	394215.73	700.00000	416920.00	1500.00000	893400.00
0045 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	3023.700 CY	530.29000	1603437.87	570.00000	1723509.00	1200.00000	3628440.00
0050 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	3544.000 SY	1.85000	6556.40	3.00000	10632.00	2.00000	7088.00
0055 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	13862.000 SY	4.65000	64458.30	5.25000	72775.50	3.00000	41586.00
0060 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	15674.000 SF	0.82000	12852.68	0.75000	11755.50	1.10000	17241.40
0065 0400147 COMPOSITE NEOPRENE PADS	100.600 CF	1438.65000	144728.19	1200.00000	120720.00	600.00000	60360.00
0075 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1231091.000 LB	0.69000	849452.79	0.56000	689410.96	0.60000	738654.60
0080 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	761723.000 LB	0.75000	571292.25	0.58000	441799.34	0.60000	457033.80
0085 0415 1 9 REINFORCING STEEL- APPROACH SLABS	84208.000 LB	0.70000	58945.60	0.57000	47998.56	0.60000	50524.80

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0090 0450 1 3 PRESTRESSED BEAMS, TYPE IV	2082.000 LF	120.60000	251089.20	175.00000	364350.00	120.00000	249840.00
0095 0450 1 5 PRESTRESSED BEAMS, TYPE VI	9567.000 LF	171.16000	1637487.72	190.00000	1817730.00	140.00000	1339380.00
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 25699415201	LUMP	88000.00000	88000.00	7500.00000	7500.00	5000.00000	5000.00
0105 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	3042.000 LF	40.00000	121680.00	60.00000	182520.00	75.00000	228150.00
0110 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	17414.100 LF	60.00000	1044846.00	80.00000	1393128.00	80.00000	1393128.00
0115 0455107 3 DRILLED SHAFT CASING, 36" DIAMETER	3116.000 LF	125.84000	392117.44	175.00000	545300.00	120.00000	373920.00
0120 0455122 3 EXCAVATION UNCLASSIFIED SHAFT, 36" DIA	2654.000 LF	72.58000	192627.32	65.00000	172510.00	55.00000	145970.00
0125 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	44863.000 SF	26.95000	1209057.85	13.50000	605650.50	26.50000	1188869.50
0130 0455133 3 SHEET PILING STEEL, F&I PERMANENT	5640.000 SF	42.72000	240940.80	22.00000	124080.00	41.50000	234060.00
0135 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	290.000 LF	270.00000	78300.00	175.00000	50750.00	90.00000	26100.00
0140 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1860.000 LF	270.00000	502200.00	200.00000	372000.00	115.00000	213900.00
0145 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	1841.40000	40510.80	800.00000	17600.00	2000.00000	44000.00
0150 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	141.000 LF	18.72000	2639.52	24.00000	3384.00	20.00000	2820.00
0155 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	298.000 LF	314.63000	93759.74	250.00000	74500.00	175.00000	52150.00
0160 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	689.000 LF	21.45000	14779.05	20.00000	13780.00	15.00000	10335.00
0165 0459 71 PILES, POLYETHYLENE SHEETING	1515.000 SY	1.87000	2833.05	10.00000	15150.00	5.00000	7575.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0170 0460 2 1 STRUCT STEEL, CARBON 25699415201	270563.000 LS	707692.72000	707692.72	5000.00000	5000.00	745460.00000	745460.00
0175 0460 2 2 STRUCT STEEL, LOW ALLOY 25699415201	2200556.000 LS	2975114.00000	2975114.00	3170000.00000	3170000.00	3000000.00000	3000000.00
0180 0461113 13 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 501- 750KIPS	5.000 EA	7749.59000	38747.95	5500.00000	27500.00	4500.00000	22500.00
0185 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS	6.000 EA	8841.93000	53051.58	4300.00000	25800.00	4500.00000	27000.00
0190 0461114 13 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 501- 750KIPS	17.000 EA	7283.56000	123820.52	5900.00000	100300.00	4500.00000	76500.00
0195 0506 2 BRIDGE DRAINAGE PIPE	651.000 LF	111.96000	72885.96	170.00000	110670.00	85.00000	55335.00
0200 0506 3 BRIDGE DRAINS	11.000 EA	4145.59000	45601.49	2500.00000	27500.00	2500.00000	27500.00
0205 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	389.000 LF	43.86000	17061.54	56.00000	21784.00	35.00000	13615.00
0210 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	6236.000 LF	60.78000	379024.08	62.00000	386632.00	45.00000	280620.00
0215 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	1410.000 LF	86.22000	121570.20	69.00000	97290.00	50.00000	70500.00
0220 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	3112.000 LF	158.53000	493345.36	50.00000	155600.00	150.00000	466800.00
0225 0521 8 2 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 42" F SHAPE	25.000 LF	185.75000	4643.75	70.00000	1750.00	400.00000	10000.00
0230 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	1111.000 SY	72.83000	80914.13	64.00000	71104.00	60.00000	66660.00
0235 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	74283.000 SF	27.00000	2005641.00	23.50000	1745650.50	28.00000	2079924.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0240 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	6547.000 SF	16.18000	105930.46	10.75000	70380.25	8.95000	58595.65
SECTION 0001 TOTALS			$ 19,398,049.22		$ 19,425,844.11		$ 21,757,075.75
SECTION 0002 ROADWAY							
0245 0101 1 MOBILIZATION 25699415201	LUMP	1850000.00000	1850000.00	1800000.00000	1800000.00	1970000.00000	1970000.00
0250 0101 1 MOBILIZATION 25699425201	LUMP	1850000.00000	1850000.00	1950000.00000	1950000.00	1820000.00000	1820000.00
0255 0102 1 MAINTENANCE OF TRAFFIC 25699425201	502.000 LS	251907.31000	251907.31	450000.00000	450000.00	95000.00000	95000.00
0260 0102 1 MAINTENANCE OF TRAFFIC 25699415201	502.000 LS	378013.64000	378013.64	430000.00000	430000.00	95000.00000	95000.00
0265 0102 2 1 SPECIAL DETOUR 1 25699425201	LUMP	57032.34000	57032.34	115000.00000	115000.00	65000.00000	65000.00
0270 0102 2 1 SPECIAL DETOUR 1 25699415201	LUMP	34731.26000	34731.26	45000.00000	45000.00	30000.00000	30000.00
0275 0102 2 2 SPECIAL DETOUR 2 25699425201	LUMP	8069.26000	8069.26	15000.00000	15000.00	5000.00000	5000.00
0280 0102 2 3 SPECIAL DETOUR 3 25699425201	LUMP	166937.54000	166937.54	165000.00000	165000.00	65000.00000	65000.00
0285 0102 2 4 SPECIAL DETOUR 4 25699425201	LUMP	58205.77000	58205.77	65000.00000	65000.00	25000.00000	25000.00
0290 0102 14 TRAFFIC CONTROL OFFICER	2144.000 MH	45.00000	96480.00	51.00000	109344.00	50.00000	107200.00
0295 0102 60 WORK ZONE SIGN	376396.000 ED	0.18000	67751.28	0.01000	3763.96	0.18000	67751.28
0300 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	425.000 LF	38.38000	16311.50	60.00000	25500.00	90.00000	38250.00
0305 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	18972.000 LF	26.87000	509777.64	12.00000	227664.00	25.00000	474300.00
0310 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7613.000 LF	10.00000	76130.00	10.00000	76130.00	15.00000	114195.00
0315 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	561581.000 ED	0.12000	67389.72	0.01000	5615.81	0.12000	67389.72

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0320 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	31751.000 ED	0.35000	11112.85	0.01000	317.51	0.35000	11112.85
0325 0102 76 ADVANCE WARNING ARROW PANEL	4930.000 ED	5.06000	24945.80	0.01000	49.30	5.00000	24650.00
0330 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	48746.000 ED	0.20000	9749.20	0.01000	487.46	0.20000	9749.20
0335 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	22665.000 EA	2.00000	45330.00	3.00000	67995.00	2.00000	45330.00
0340 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	136536.000 ED	0.12000	16384.32	0.01000	1365.36	0.12000	16384.32
0345 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	30.000 LO	911.39000	27341.70	1000.00000	30000.00	900.00000	27000.00
0350 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	9765.000 ED	15.19000	148330.35	0.01000	97.65	20.00000	195300.00
0355 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	428.000 DA	14.00000	5992.00	11.00000	4708.00	10.00000	4280.00
0360 0102150 1 PORTABLE REGULATORY, SIGN	5895.000 ED	8.61000	50755.95	0.01000	58.95	20.00000	117900.00
0365 0102150 2 RADAR SPEED DISPLAY UNIT	4727.000 ED	8.61000	40699.47	0.01000	47.27	20.00000	94540.00
0370 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	448.000 LF	1.80000	806.40	1.65000	739.20	1.25000	560.00
0375 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	477037.000 LF	0.01000	4770.37	0.01000	4770.37	0.01000	4770.37
0380 0102912 1 PAVT MARKING REMOVABLE, YELLOW, SKIP	111.000 LF	1.80000	199.80	1.75000	194.25	1.25000	138.75
0385 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	352455.000 LF	0.01000	3524.55	0.01000	3524.55	0.01000	3524.55
0390 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	15547.000 SY	1.50000	23320.50	1.50000	23320.50	1.25000	19433.75
0395 0104 5 SANDBAGGING	41.000 CY	207.53000	8508.73	320.00000	13120.00	100.00000	4100.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0400 0104 6 TEMPORARY SLOPE DRAIN	360.000 LF	25.79000	9284.40	21.00000	7560.00	50.00000	18000.00
0405 0104 10 2 SYNTHETIC BALES	2635.000 LF	5.75000	15151.25	12.00000	31620.00	5.75000	15151.25
0410 0104 11 FLOATING TURBIDITY BARRIER	1205.000 LF	5.75000	6928.75	20.00000	24100.00	5.75000	6928.75
0415 0104 12 STAKED TURBIDITY BARRIER	1235.000 LF	2.75000	3396.25	11.00000	13585.00	5.75000	7101.25
0420 0104 13 1 STAKED SILT FENCE, TYPE III	38624.000 LF	1.76000	67978.24	1.25000	48280.00	0.46000	17767.04
0425 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	3790.97000	22745.82	3000.00000	18000.00	3500.00000	21000.00
0430 0104 16 ROCK BAG	1080.000 EA	2.50000	2700.00	15.25000	16470.00	2.50000	2700.00
0435 0109 71 5 FIELD OFFICE,1500 SQ FT	1044.000 DA	93.60000	97718.40	70.00000	73080.00	89.14000	93062.16
0440 0110 1 1 CLEARING & GRUBBING 25699415201	26.250 LS	175000.00000	175000.00	350000.00000	350000.00	45000.00000	45000.00
0445 0110 1 1 CLEARING & GRUBBING 25699425201	26.001 LS	234000.00000	234000.00	450000.00000	450000.00	25000.00000	25000.00
0450 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	8297.000 SY	4.89000	40572.33	4.50000	37336.50	5.50000	45633.50
0455 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25699415201	LUMP	2500.00000	2500.00	10000.00000	10000.00	10.00000	10.00
0460 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25699425201	LUMP	2500.00000	2500.00	10000.00000	10000.00	10.00000	10.00
0465 0120 1 REGULAR EXCAVATION	53416.000 CY	3.63000	193900.08	5.00000	267080.00	3.00000	160248.00
0470 0120 6 EMBANKMENT	277450.000 CY	14.79000	4103485.50	14.50000	4023025.00	15.00000	4161750.00
0475 0121 70 FLOWABLE FILL	3.000 CY	410.59000	1231.77	350.00000	1050.00	436.00000	1308.00
0480 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	346.000 SY	10.22000	3536.12	14.50000	5017.00	9.75000	3373.50
0485 0160 4 TYPE B STABILIZATION	43038.000 SY	3.50000	150633.00	5.50000	236709.00	1.25000	53797.50

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0490 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3951.000 SY	1.12000	4425.12	0.01000	39.51	1.60000	6321.60
0495 0162 1 22 PREPARED SOIL LAYER, ORGANIC SOIL LAYER 12"	16536.000 SY	1.96000	32410.56	0.01000	165.36	2.40000	39686.40
0500 0285701 OPTIONAL BASE, BASE GROUP 01	3611.000 SY	8.91000	32174.01	6.04000	21810.44	4.00000	14444.00
0505 0285702 OPTIONAL BASE, BASE GROUP 02	219.000 SY	19.49000	4268.31	19.49000	4268.31	25.00000	5475.00
0510 0285705 OPTIONAL BASE, BASE GROUP 05	4525.000 SY	10.90000	49322.50	9.72000	43983.00	4.00000	18100.00
0515 0285706 OPTIONAL BASE, BASE GROUP 06	2089.000 SY	11.42000	23856.38	12.12000	25318.68	6.00000	12534.00
0520 0285707 OPTIONAL BASE, BASE GROUP 07	1056.000 SY	28.38000	29969.28	28.38000	29969.28	20.00000	21120.00
0525 0285708 OPTIONAL BASE, BASE GROUP 08	585.000 SY	17.65000	10325.25	12.62000	7382.70	7.00000	4095.00
0530 0285709 OPTIONAL BASE, BASE GROUP 09	1175.000 SY	14.04000	16497.00	11.33000	13312.75	8.00000	9400.00
0535 0285710 OPTIONAL BASE, BASE GROUP 10	8608.000 SY	15.00000	129120.00	11.56000	99508.48	10.00000	86080.00
0540 0285712 OPTIONAL BASE, BASE GROUP 12	16042.000 SY	15.22000	244159.24	12.92000	207262.64	35.00000	561470.00
0545 0285713 OPTIONAL BASE, BASE GROUP 13	1743.000 SY	36.62000	63828.66	36.62000	63828.66	45.00000	78435.00
0550 0285715 OPTIONAL BASE, BASE GROUP 15	1242.000 SY	42.07000	52250.94	42.07000	52250.94	50.00000	62100.00
0555 0286 1 TURNOUT CONSTRUCTION	570.000 SY	6.71000	3824.70	8.00000	4560.00	8.00000	4560.00
0560 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12800.000 SY	2.02000	25856.00	2.02000	25856.00	1.00000	12800.00
0565 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1395.000 SY	5.66000	7895.70	5.66000	7895.70	4.75000	6626.25
0570 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4682.000 SY	3.48000	16293.36	3.48000	16293.36	1.50000	7023.00
0575 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6847.000 SY	2.27000	15542.69	2.27000	15542.69	1.00000	6847.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0580 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3009.300 TN	87.17000	262320.68	87.17000	262320.68	90.00000	270837.00
0585 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	2156.000 TN	99.34000	214177.04	99.34000	214177.04	90.00000	194040.00
0590 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	2271.300 TN	109.14000	247889.68	109.14000	247889.68	90.00000	204417.00
0595 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	294.800 TN	145.86000	42999.53	145.86000	42999.53	90.00000	26532.00
0600 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	851.500 TN	135.96000	115769.94	135.96000	115769.94	90.00000	76635.00
0605 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	916.400 TN	135.30000	123988.92	115.10000	105477.64	90.00000	82476.00
0610 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	615.200 TN	105.25000	64749.80	105.25000	64749.80	90.00000	55368.00
0615 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	815.300 TN	97.42000	79426.53	97.42000	79426.53	70.00000	57071.00
0620 0350 1 3 PLAIN CEMENT CONCRETE PAVEMENT, 8"	317.000 SY	100.54000	31871.18	100.00000	31700.00	133.00000	42161.00
0625 0350 1 5 PLAIN CEMENT CONCRETE PAVEMENT, 10"	609.000 SY	104.78000	63811.02	80.00000	48720.00	125.00000	76125.00
0630 0352 70 GRINDING CONCRETE PAVEMENT	709.000 SY	3.50000	2481.50	14.00000	9926.00	4.00000	2836.00
0635 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	110.000 LF	85.93000	9452.30	100.00000	11000.00	140.00000	15400.00
0640 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	13.900 CY	700.00000	9730.00	525.00000	7297.50	350.00000	4865.00
0645 0400 4 15 CONC CLASS IV, MISCELLANEOUS	12.400 CY	67.05000	831.42	375.00000	4650.00	1400.00000	17360.00
0650 0415 1 1 REINF STEEL- ROADWAY	975.000 LB	1.12000	1092.00	1.00000	975.00	1.10000	1072.50
0655 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	8999.85000	8999.85	6000.00000	6000.00	4300.00000	4300.00
0660 0425 1511 INLETS, DT BOT, TYPE B, <10'	2.000 EA	4406.31000	8812.62	5000.00000	10000.00	2760.00000	5520.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0665 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	3814.05000	7628.10	3000.00000	6000.00	2100.00000	4200.00
0670 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	6204.61000	6204.61	5500.00000	5500.00	3900.00000	3900.00
0675 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	7545.80000	7545.80	5500.00000	5500.00	4400.00000	4400.00
0680 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	6152.18000	6152.18	5000.00000	5000.00	3000.00000	3000.00
0685 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	6740.22000	6740.22	6000.00000	6000.00	4160.00000	4160.00
0690 0425 1701 INLETS, GUTTER, TYPE S, <10'	23.000 EA	2665.45000	61305.35	4000.00000	92000.00	2000.00000	46000.00
0695 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	10.000 EA	3985.45000	39854.50	5500.00000	55000.00	4200.00000	42000.00
0700 0425 1891 INLETS, BARRIER WALL, <10'	10.000 EA	4284.98000	42849.80	4500.00000	45000.00	3200.00000	32000.00
0705 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	7288.76000	7288.76	10000.00000	10000.00	4800.00000	4800.00
0710 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2008.89000	2008.89	4000.00000	4000.00	1900.00000	1900.00
0715 0425 2 61 MANHOLES, P-8, <10'	16.000 EA	2254.51000	36072.16	4500.00000	72000.00	1900.00000	30400.00
0720 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	4083.64000	8167.28	5500.00000	11000.00	5300.00000	10600.00
0725 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3920.45000	3920.45	5700.00000	5700.00	3600.00000	3600.00
0730 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	3388.54000	27108.32	5200.00000	41600.00	3300.00000	26400.00
0735 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	7580.77000	30323.08	8000.00000	32000.00	7600.00000	30400.00
0740 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	2534.57000	2534.57	4200.00000	4200.00	2100.00000	2100.00
0745 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	2455.14000	2455.14	1300.00000	1300.00	5000.00000	5000.00
0750 0430 94 1 DESILTING PIPE, 0 - 24"	742.000 LF	3.20000	2374.40	3.50000	2597.00	1.80000	1335.60
0755 0430 94 2 DESILTING PIPE, 25 - 36"	131.000 LF	4.00000	524.00	3.00000	393.00	2.80000	366.80

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0760 0430 94 4 DESILTING PIPE, 49 - 60"	48.000 LF	5.00000	240.00	6.50000	312.00	5.20000	249.60
0765 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	104.000 LF	107.59000	11189.36	65.00000	6760.00	25.00000	2600.00
0770 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5809.000 LF	57.06000	331461.54	55.00000	319495.00	25.00000	145225.00
0775 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2606.000 LF	87.01000	226748.06	85.00000	221510.00	50.00000	130300.00
0780 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	529.000 LF	137.73000	72859.17	140.00000	74060.00	100.00000	52900.00
0785 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	375.000 LF	60.27000	22601.25	55.00000	20625.00	50.00000	18750.00
0790 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	442.000 LF	167.41000	73995.22	150.00000	66300.00	130.00000	57460.00
0795 0430200 29 FLARED END SECTION, CONCRETE, 24"	1.000 EA	1473.96000	1473.96	1500.00000	1500.00	1400.00000	1400.00
0800 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1420.68000	1420.68	2500.00000	2500.00	1400.00000	1400.00
0805 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	46.000 CY	440.90000	20281.40	250.00000	11500.00	160.00000	7360.00
0810 0430950 DESILTING CONCRETE BOX CULVERT,	630.000 CY	36.51000	23001.30	45.00000	28350.00	70.00000	44100.00
0815 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	7.000 EA	801.32000	5609.24	1700.00000	11900.00	1000.00000	7000.00
0820 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	992.33000	992.33	1900.00000	1900.00	1100.00000	1100.00
0825 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1701.56000	1701.56	2700.00000	2700.00	1300.00000	1300.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0830 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	1955.94000	3911.88	2800.00000	5600.00	2600.00000	5200.00
0835 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	2472.52000	2472.52	3500.00000	3500.00	3100.00000	3100.00
0840 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	7.000 EA	899.38000	6295.66	1500.00000	10500.00	1200.00000	8400.00
0845 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	7315.78000	7315.78	4500.00000	4500.00	2900.00000	2900.00
0850 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	396.000 LF	15.00000	5940.00	17.00000	6732.00	12.00000	4752.00
0855 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1066.000 LF	15.00000	15990.00	17.00000	18122.00	12.00000	12792.00
0860 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	253.000 LF	15.00000	3795.00	24.00000	6072.00	30.00000	7590.00
0865 0520 6 SHOULDER GUTTER- CONCRETE	6053.000 LF	13.07000	79112.71	14.00000	84742.00	12.00000	72636.00
0870 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	276.000 SY	25.00000	6900.00	55.00000	15180.00	30.00000	8280.00
0875 0521 1 MEDIAN CONCRETE BARRIER WALL	879.000 LF	41.84000	36777.36	75.00000	65925.00	25.00000	21975.00
0880 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	71.000 LF	212.13000	15061.23	105.00000	7455.00	200.00000	14200.00
0885 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	333.000 LF	120.45000	40109.85	90.00000	29970.00	200.00000	66600.00
0890 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	764.000 LF	313.32000	239376.48	240.00000	183360.00	200.00000	152800.00
0895 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	33.000 SY	50.00000	1650.00	80.00000	2640.00	25.00000	825.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0900 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	727.000 SY	50.00000	36350.00	42.00000	30534.00	25.00000	18175.00
0905 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	3.000 EA	800.00000	2400.00	325.00000	975.00	450.00000	1350.00
0910 0530 1 RIPRAP, SAND-CEMENT	3.400 CY	661.05000	2247.57	600.00000	2040.00	495.00000	1683.00
0915 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	77.100 TN	112.66000	8686.09	65.00000	5011.50	120.00000	9252.00
0920 0536 1 1 GUARDRAIL -ROADWAY	9530.000 LF	17.42000	166012.60	16.75000	159627.50	8.00000	76240.00
0925 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	1306.000 LF	23.23000	30338.38	20.47000	26733.82	12.00000	15672.00
0930 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	16.16000	808.00	21.01000	1050.50	12.00000	600.00
0935 0536 7 SPECIAL GUARDRAIL POST	34.000 EA	202.02000	6868.68	306.13000	10408.42	300.00000	10200.00
0940 0536 73 GUARDRAIL REMOVAL	5435.000 LF	1.01000	5489.35	2.67000	14511.45	2.00000	10870.00
0945 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1636.36000	9818.16	1236.98000	7421.88	1000.00000	6000.00
0950 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1440.95000	2881.90	1448.27000	2896.54	1200.00000	2400.00
0955 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	9.000 EA	436.86000	3931.74	439.08000	3951.72	400.00000	3600.00
0960 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1663.54000	1663.54	1671.99000	1671.99	1647.00000	1647.00
0966 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	18537.55000	18537.55	20126.70000	20126.70	0.01000	0.01
0967 0544 75 40 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, OPTIONAL	1.000 EA	18537.55000	18537.55	20126.70000	20126.70	15000.00000	15000.00
0970 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3402.000 LF	9.50000	32319.00	8.59000	29223.18	9.00000	30618.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0975 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1671.000 LF	14.50000	24229.50	11.12000	18581.52	11.00000	18381.00
0980 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	5.000 EA	700.00000	3500.00	985.00000	4925.00	935.00000	4675.00
0985 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING	1.000 EA	1400.00000	1400.00	1485.00000	1485.00	1485.00000	1485.00
0990 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	50.000 LF	1091.84000	54592.00	1300.00000	65000.00	800.00000	40000.00
0995 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	100.000 LF	1244.90000	124490.00	1400.00000	140000.00	1000.00000	100000.00
1000 0570 1 1 PERFORMANCE TURF	13129.000 SY	1.21000	15886.09	0.23000	3019.67	1.07000	14048.03
1005 0570 1 2 PERFORMANCE TURF, SOD	202115.000 SY	1.36000	274876.40	1.51000	305193.65	1.51000	305193.65
1010 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	5737.000 SY	4.14000	23751.18	2.50000	14342.50	8.00000	45896.00
1015 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.624 NM	989.30000	5563.82	749.47000	4215.02	1000.00000	5624.00
1020 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6766.000 LF	0.25000	1691.50	0.38000	2571.08	0.65000	4397.90
1025 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	580.000 LF	0.80000	464.00	1.00000	580.00	1.00000	580.00
1030 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1759.000 LF	1.10000	1934.90	0.65000	1143.35	1.50000	2638.50
1035 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	712.000 LF	1.50000	1068.00	1.40000	996.80	2.00000	1424.00
1040 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.904 GM	499.49000	1950.01	389.60000	1521.00	5000.00000	19520.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1045 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	104.000 LF	0.35000	36.40	0.40000	41.60	0.50000	52.00
1050 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	60.00000	480.00	60.00000	480.00	500.00000	4000.00
1055 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	54.000 EA	30.00000	1620.00	21.00000	1134.00	500.00000	27000.00
1060 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.722 NM	989.71000	6652.83	749.78000	5040.02	5000.00000	33610.00
1065 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	208.000 LF	1.10000	228.80	1.00000	208.00	1.50000	312.00
1070 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.015 GM	666.67000	10.00	260.00000	3.90	5000.00000	75.00
1075 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	136.000 LF	0.35000	47.60	0.38000	51.68	0.50000	68.00
1080 0909180 1 SPECIAL COMMERCIAL STABILIZING MATERIAL	111.000 CY	56.28000	6247.08	50.00000	5550.00	0.80000	88.80
1085 0909180 2 SPECIAL STABILIZED SUBBASE, 6"	1161.000 SY	4.62000	5363.82	8.75000	10158.75	8.00000	9288.00
1090 0999 16 PARTNERING, DO NOT BID 25699415201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
1095 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
1100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25699415201	LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
1105 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25699425201	LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
SECTION 0002 TOTALS			$ 15,769,810.06		$ 15,913,406.92		$ 14,554,554.38
SECTION 0003 SIGNING							

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1110 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	50.000 AS	338.00000	16900.00	300.00000	15000.00	200.00000	10000.00
1115 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	42.000 AS	1150.00000	48300.00	579.53000	24340.26	500.00000	21000.00
1120 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	250.00000	250.00	76.20000	76.20	75.00000	75.00
1125 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	33.00000	2409.00	19.05000	1390.65	19.00000	1387.00
1130 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3500.00000	3500.00	2710.40000	2710.40	2670.00000	2670.00
1135 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	5000.00000	10000.00	2978.87000	5957.74	2934.00000	5868.00
1140 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	3300.00000	3300.00	872.23000	872.23	859.00000	859.00
1145 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	750.00000	2250.00	457.20000	1371.60	450.00000	1350.00
1150 0700 22122 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 301-500 SF	2.000 AS	112000.00000	224000.00	128447.29000	256894.58	75000.00000	150000.00
1155 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	12000.00000	12000.00	135275.47000	135275.47	80000.00000	80000.00
1160 0700 22132 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 301-500 SF	1.000 AS	125000.00000	125000.00	132175.35000	132175.35	85000.00000	85000.00
1165 0700 22133 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 501-700SF	3.000 AS	170000.00000	510000.00	170013.72000	510041.16	100000.00000	300000.00
1170 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	3000.00000	3000.00	6690.28000	6690.28	6000.00000	6000.00
1175 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	4.000 AS	700.00000	2800.00	2450.26000	9801.04	2400.00000	9600.00
1180 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	3000.00000	3000.00	3447.73000	3447.73	3000.00000	3000.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1185 0700 48 19 SIGN PANELS, F & I, 16 - 100	1.000 EA	2300.00000	2300.00	2822.15000	2822.15	2500.00000	2500.00
1190 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	400.00000	400.00	304.80000	304.80	300.00000	300.00
1195 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	1.116 NM	4516.13000	5040.00	6121.86000	6832.00	5000.00000	5580.00
1200 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	1.126 NM	4616.34000	5198.00	6121.67000	6893.00	5000.00000	5630.00
1205 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	178.00000	534.00	118.05000	354.15	116.00000	348.00
1210 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	39.000 EA	48.00000	1872.00	55.59000	2168.01	55.00000	2145.00
1215 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	7.000 EA	58.00000	406.00	187.25000	1310.75	185.00000	1295.00
1220 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	16.000 EA	75.00000	1200.00	187.25000	2996.00	185.00000	2960.00
1225 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1203.000 EA	3.00000	3609.00	3.25000	3909.75	5.00000	6015.00
1230 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	16.000 SF	15.00000	240.00	20.00000	320.00	1.00000	16.00
1235 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	28.000 SF	15.00000	420.00	20.00000	560.00	1.00000	28.00
1240 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.923 GM	249.19000	230.00	996.75000	920.00	5000.00000	4615.00
1245 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.311 NM	2498.92000	5775.00	3298.57000	7623.00	4000.00000	9244.00
1250 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	9013.000 LF	0.70000	6309.10	0.80000	7210.40	2.50000	22532.50
1255 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	290.000 LF	1.10000	319.00	1.30000	377.00	3.50000	1015.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1260 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2964.000 LF	1.80000	5335.20	1.95000	5779.80	4.50000	13338.00
1265 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	311.000 LF	3.00000	933.00	2.45000	761.95	5.50000	1710.50
1270 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.048 GM	900.59000	2745.00	947.51000	2888.01	1750.00000	5334.00
1275 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	52.000 LF	0.75000	39.00	1.00000	52.00	2.00000	104.00
1280 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	10.000 EA	200.00000	2000.00	125.00000	1250.00	175.00000	1750.00
1285 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	73.000 EA	40.00000	2920.00	37.00000	2701.00	80.00000	5840.00
1290 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.626 NM	2903.20000	10527.00	3294.54000	11946.00	5280.00000	19145.28
1295 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	1286.000 LF	0.80000	1028.80	1.00000	1286.00	2.50000	3215.00
1300 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	273.000 LF	2.00000	546.00	2.00000	546.00	4.50000	1228.50
1305 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.008 GM	1125.00000	9.00	1250.00000	10.00	5280.00000	42.24
1310 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	68.000 LF	0.78000	53.04	1.00000	68.00	2.00000	136.00
SECTION 0003 TOTALS			$ 1,026,697.14		$ 1,177,934.46		$ 792,876.02
SECTION 0004 LIGHTING							
1315 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	53.700 CY	200.00000	10740.00	800.00000	42960.00	750.00000	40275.00
1320 0455 88 6 DRILLED SHAFT, 60" DIA	20.000 LF	500.00000	10000.00	406.56000	8131.20	400.00000	8000.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1325 0455 88 8 DRILLED SHAFT, 54" DIA	132.000 LF	500.00000	66000.00	377.51000	49831.32	371.00000	48972.00
1330 0455122 6 EXCAVATION UNCLASSIFIED SHAFT, 60" DIA	20.000 LF	100.00000	2000.00	174.23000	3484.60	150.00000	3000.00
1335 0455122 8 EXCAVATION UNCLASSIFIED SHAFT, 54" DIA	132.000 LF	100.00000	13200.00	145.20000	19166.40	125.00000	16500.00
1340 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	403.000 LF	15.00000	6045.00	12.78000	5150.34	13.00000	5239.00
1345 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	760.000 LF	20.00000	15200.00	17.42000	13239.20	17.00000	12920.00
1350 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1656.000 LF	0.40000	662.40	0.74000	1225.44	1.00000	1656.00
1355 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	30525.000 LF	0.90000	27472.50	0.80000	24420.00	1.00000	30525.00
1360 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	21718.000 LF	1.25000	27147.50	1.37000	29753.66	1.00000	21718.00
1365 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0	27466.000 LF	1.70000	46692.20	2.48000	68115.68	3.00000	82398.00
1370 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	455.000 LF	0.15000	68.25	0.30000	136.50	0.50000	227.50
1375 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	15033.000 LF	3.25000	48857.25	4.27000	64190.91	3.00000	45099.00
1380 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	208.000 LF	6.50000	1352.00	10.10000	2100.80	10.00000	2080.00
1385 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	9650.00000	19300.00	12776.08000	25552.16	12000.00000	24000.00
1390 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	1900.00000	1900.00	1643.88000	1643.88	1620.00000	1620.00
1395 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	645.00000	2580.00	376.12000	1504.48	370.00000	1480.00
1400 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	12.000 EA	800.00000	9600.00	1250.17000	15002.04	1231.00000	14772.00
1405 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	4.000 EA	1200.00000	4800.00	1159.15000	4636.60	1142.00000	4568.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1410 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	92.000 EA	275.00000	25300.00	251.02000	23093.84	247.00000	22724.00
1415 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	8.000 EA	98.00000	784.00	319.38000	2555.04	315.00000	2520.00
1420 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	3.000 EA	35.00000	105.00	57.15000	171.45	56.00000	168.00
1425 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	6.000 EA	40000.00000	240000.00	32594.12000	195564.72	25000.00000	150000.00
1430 0715 19129 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, CUSTOM HEIGHT	1.000 EA	58000.00000	58000.00	38210.78000	38210.78	35000.00000	35000.00
1435 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	1500.00000	3000.00	2610.97000	5221.94	2571.00000	5142.00
1440 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	21.000 EA	350.00000	7350.00	374.50000	7864.50	369.00000	7749.00
1445 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	7.000 EA	500.00000	3500.00	511.22000	3578.54	504.00000	3528.00
1450 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	10.000 EA	250.00000	2500.00	250.20000	2502.00	247.00000	2470.00
1455 0715571145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I INTERNAL VIBRATION DAMPER, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	1.000 EA	4000.00000	4000.00	3873.55000	3873.55	3816.00000	3816.00
1460 0715576150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I INTERNAL VIBRATION DAMPER, POLE TOP MOUNT, ALUMINUM, 50'	29.000 EA	5000.00000	145000.00	5032.11000	145931.19	4500.00000	130500.00
1465 0715578150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, INTERNAL VIBRATION DAMPER,DOUBLE ARM POLE TOP MOUNT, ALUMINUM, 50'	1.000 EA	7000.00000	7000.00	7644.42000	7644.42	7530.00000	7530.00
SECTION 0004 TOTALS			$ 810,156.10		$ 816,457.18		$ 736,196.50
SECTION 0005 SIGNALIZATION							

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1470 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	160.000 LF	18.00000	2880.00	15.10000	2416.00	13.00000	2080.00
1475 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	699.000 LF	20.00000	13980.00	21.53000	15049.47	17.00000	11883.00
1480 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	788.000 LF	5.50000	4334.00	4.60000	3624.80	14.89000	11733.32
1485 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2000.00000	6000.00	2381.92000	7145.76	2346.00000	7038.00
1490 0632 7 4 CABLE SIGNAL, ADJUST	1.000 PI	500.00000	500.00	304.80000	304.80	300.00000	300.00
1495 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	45.000 EA	250.00000	11250.00	251.02000	11295.90	247.00000	11115.00
1500 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	2.000 AS	1300.00000	2600.00	1047.58000	2095.16	1032.00000	2064.00
1505 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	978.000 LF	1.25000	1222.50	2.00000	1956.00	2.00000	1956.00
1510 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	300.00000	600.00	801.96000	1603.92	790.00000	1580.00
1515 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	13000.00000	26000.00	14295.27000	28590.54	14081.00000	28162.00
1520 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	18000.00000	18000.00	26161.47000	26161.47	25769.00000	25769.00
1525 0649 31211 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	22000.00000	22000.00	19859.08000	19859.08	19561.00000	19561.00
1530 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	24000.00000	24000.00	24882.79000	24882.79	24510.00000	24510.00
1535 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	19.000 AS	725.00000	13775.00	743.21000	14120.99	732.00000	13908.00
1540 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1100.00000	1100.00	1230.81000	1230.81	1212.00000	1212.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1545 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	625.00000	1250.00	599.04000	1198.08	590.00000	1180.00
1550 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	14.000 EA	150.00000	2100.00	131.32000	1838.48	129.00000	1806.00
1555 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	650.00000	1300.00	895.18000	1790.36	882.00000	1764.00
1560 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	1.000 EA	250.00000	250.00	255.60000	255.60	252.00000	252.00
1565 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	8.000 EA	150.00000	1200.00	133.82000	1070.56	132.00000	1056.00
1570 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	6.000 EA	200.00000	1200.00	133.82000	802.92	132.00000	792.00
1575 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	6.000 AS	550.00000	3300.00	794.41000	4766.46	783.00000	4698.00
1580 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	10.000 AS	650.00000	6500.00	806.84000	8068.40	795.00000	7950.00
1585 0663 74 12 VEHICLE DETECTOR ASSEMBLIES, F&I, INFRARED	2.000 EA	3000.00000	6000.00	2799.55000	5599.10	2758.00000	5516.00
1590 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	2.000 EA	100.00000	200.00	169.42000	338.84	167.00000	334.00
1595 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	17000.00000	34000.00	16929.45000	33858.90	16675.00000	33350.00
1600 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	5500.00000	11000.00	6146.43000	12292.86	6054.00000	12108.00
1605 0685127 SYSTEM AUXILIARIES, FURNISH & INSTALL TELEPHONE CONNECTION BOX	2.000 EA	500.00000	1000.00	526.13000	1052.26	518.00000	1036.00
1610 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	25.00000	100.00	38.10000	152.40	38.00000	152.00
1615 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	800.00000	800.00	1660.14000	1660.14	1635.00000	1635.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1620 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	225.00000	225.00	457.20000	457.20	450.00000	450.00
1625 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	325.00000	650.00	457.20000	914.40	450.00000	900.00
1630 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	400.00000	800.00	457.20000	914.40	450.00000	900.00
1635 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	5000.00000	40000.00	3475.90000	27807.20	3424.00000	27392.00
1640 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	500.00000	1000.00	332.12000	664.24	327.00000	654.00
1645 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	150.00000	150.00	57.15000	57.15	56.00000	56.00
SECTION 0005 TOTALS		$	261,266.50	$	265,897.44	$	266,852.32
SECTION 0006 LANDSCAPE / PERIPHERAL							
1650 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25699425201	LUMP	65540.20000	65540.20	66000.00000	66000.00	50000.00000	50000.00
1655 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25699425201	LUMP	529.20000	529.20	2500.00000	2500.00	1000.00000	1000.00
SECTION 0006 TOTALS		$	66,069.40	$	68,500.00	$	51,000.00
SECTION 0007 INTELLIGENT TRANSPORTATION SYSTEM							
1660 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	148.000 LF	25.00000	3700.00	18.59000	2751.32	13.00000	1924.00
1665 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	1.000 EA	250.00000	250.00	463.13000	463.13	456.00000	456.00
1670 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	1.000 AS	300.00000	300.00	335.88000	335.88	331.00000	331.00
1675 0780 1 42 ITS ELECTRICAL POWER, RELOCATE, SERVICE WIRE	138.000 LF	1.75000	241.50	0.55000	75.90	1.00000	138.00

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
1680 0783 1421 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND,2-12 FIBERS	101.000 LF	4.00000	404.00	17.42000	1759.42	15.00000	1515.00
1685 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	12.000 EA	75.00000	900.00	116.16000	1393.92	100.00000	1200.00
1690 0783 4 12 ITS CONDUIT, F& I, UNDERGROUND	5722.000 LF	4.00000	22888.00	3.59000	20541.98	4.00000	22888.00
1695 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	35.000 LF	12.00000	420.00	16.32000	571.20	16.00000	560.00
1700 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	40.000 LF	7.00000	280.00	5.36000	214.40	5.00000	200.00
1705 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	97.000 LF	2.00000	194.00	1.57000	152.29	2.00000	194.00
1710 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	6.000 EA	675.00000	4050.00	787.91000	4727.46	776.00000	4656.00
1715 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	225.00000	450.00	152.40000	304.80	150.00000	300.00
1720 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	1700.00000	3400.00	1824.40000	3648.80	1797.00000	3594.00
1725 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	1.000 EA	375.00000	375.00	251.02000	251.02	249.00000	249.00
1730 0783 8 4 ITS MULTI-CONDUCTOR COMMUNICATION CABLE RELOCATE	30.000 LF	3.75000	112.50	10.10000	303.00	10.00000	300.00
1735 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	150.00000	150.00	1763.76000	1763.76	1737.00000	1737.00
1740 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	1.000 EA	2000.00000	2000.00	1224.43000	1224.43	1206.00000	1206.00
SECTION 0007 TOTALS		$	40,115.00	$	40,482.71	$	41,448.00
CONTRACT TOTALS		$	37,372,163.42	$	37,708,522.82	$	38,200,002.97

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	546.000 LS	57000.00000	57000.00				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	1921.000 LS	91200.00000	91200.00				
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 25699425201	4327.000 LS	10000.00000	10000.00				
0020 0141 70 SETTLEMENT PLATE ASSEMBLY	3.000 AS	700.00000	2100.00				
0025 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	4635.500 CY	700.00000	3244850.00				
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	426.500 CY	400.00000	170600.00				
0035 0400 3 20 CONC CLASS III, SEAL	44.400 CY	800.00000	35520.00				
0040 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	595.600 CY	850.00000	506260.00				
0045 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	3023.700 CY	550.00000	1663035.00				
0050 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	3544.000 SY	2.30000	8151.20				
0055 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	13862.000 SY	5.00000	69310.00				
0060 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	15674.000 SF	0.80000	12539.20				
0065 0400147 COMPOSITE NEOPRENE PADS	100.600 CF	650.00000	65390.00				
0075 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1231091.000 LB	0.85000	1046427.35				
0080 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	761723.000 LB	0.85000	647464.55				
0085 0415 1 9 REINFORCING STEEL- APPROACH SLABS	84208.000 LB	0.85000	71576.80				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0090 0450 1 3 PRESTRESSED BEAMS, TYPE IV	2082.000 LF	158.00000	328956.00				
0095 0450 1 5 PRESTRESSED BEAMS, TYPE VI	9567.000 LF	198.00000	1894266.00				
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 25699415201	LUMP	25000.00000	25000.00				
0105 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	3042.000 LF	84.00000	255528.00				
0110 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	17414.100 LF	96.00000	1671753.60				
0115 0455107 3 DRILLED SHAFT CASING, 36" DIAMETER	3116.000 LF	75.00000	233700.00				
0120 0455122 3 EXCAVATION UNCLASSIFIED SHAFT, 36" DIA	2654.000 LF	130.00000	345020.00				
0125 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	44863.000 SF	0.01000	448.63				
0130 0455133 3 SHEET PILING STEEL, F&I PERMANENT	5640.000 SF	30.00000	169200.00				
0135 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	290.000 LF	300.00000	87000.00				
0140 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1860.000 LF	200.00000	372000.00				
0145 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	2500.00000	55000.00				
0150 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	141.000 LF	100.00000	14100.00				
0155 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	298.000 LF	300.00000	89400.00				
0160 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	689.000 LF	100.00000	68900.00				
0165 0459 71 PILES, POLYETHYLENE SHEETING	1515.000 SY	2.00000	3030.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 0460 2 1 STRUCT STEEL, CARBON 25699415201	270563.000 LS	315000.00000	315000.00				
0175 0460 2 2 STRUCT STEEL, LOW ALLOY 25699415201	2200556.000 LS	2900000.00000	2900000.00				
0180 0461113 13 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 501- 750KIPS	5.000 EA	6500.00000	32500.00				
0185 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS	6.000 EA	6500.00000	39000.00				
0190 0461114 13 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 501- 750KIPS	17.000 EA	8500.00000	144500.00				
0195 0506 2 BRIDGE DRAINAGE PIPE	651.000 LF	214.00000	139314.00				
0200 0506 3 BRIDGE DRAINS	11.000 EA	3450.00000	37950.00				
0205 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	389.000 LF	43.20000	16804.80				
0210 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	6236.000 LF	100.00000	623600.00				
0215 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	1410.000 LF	105.00000	148050.00				
0220 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	3112.000 LF	220.00000	684640.00				
0225 0521 8 2 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 42" F SHAPE	25.000 LF	220.00000	5500.00				
0230 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	1111.000 SY	65.00000	72215.00				
0235 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	74283.000 SF	22.00000	1634226.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0240 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	6547.000 SF	13.00000	85111.00				
SECTION 0001 TOTALS			$ 20,193,137.13		$		$
SECTION 0002 ROADWAY							
0245 0101 1 MOBILIZATION 25699415201	LUMP	2050000.00000	2050000.00				
0250 0101 1 MOBILIZATION 25699425201	LUMP	2000000.00000	2000000.00				
0255 0102 1 MAINTENANCE OF TRAFFIC 25699425201	502.000 LS	820000.00000	820000.00				
0260 0102 1 MAINTENANCE OF TRAFFIC 25699415201	502.000 LS	625000.00000	625000.00				
0265 0102 2 1 SPECIAL DETOUR 1 25699425201	LUMP	49648.00000	49648.00				
0270 0102 2 1 SPECIAL DETOUR 1 25699415201	LUMP	26400.00000	26400.00				
0275 0102 2 2 SPECIAL DETOUR 2 25699425201	LUMP	4400.00000	4400.00				
0280 0102 2 3 SPECIAL DETOUR 3 25699425201	LUMP	215200.00000	215200.00				
0285 0102 2 4 SPECIAL DETOUR 4 25699425201	LUMP	50000.00000	50000.00				
0290 0102 14 TRAFFIC CONTROL OFFICER	2144.000 MH	45.00000	96480.00				
0295 0102 60 WORK ZONE SIGN	376396.000 ED	0.18000	67751.28				
0300 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	425.000 LF	25.00000	10625.00				
0305 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	18972.000 LF	26.60000	504655.20				
0310 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7613.000 LF	9.90000	75368.70				
0315 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	561581.000 ED	0.12000	67389.72				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	31751.000 ED	0.35000	11112.85				
0325 0102 76 ADVANCE WARNING ARROW PANEL	4930.000 ED	5.00000	24650.00				
0330 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	48746.000 ED	0.20000	9749.20				
0335 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	22665.000 EA	0.01000	226.65				
0340 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	136536.000 ED	0.12000	16384.32				
0345 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	30.000 LO	900.00000	27000.00				
0350 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	9765.000 ED	15.00000	146475.00				
0355 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	428.000 DA	11.00000	4708.00				
0360 0102150 1 PORTABLE REGULATORY, SIGN	5895.000 ED	8.50000	50107.50				
0365 0102150 2 RADAR SPEED DISPLAY UNIT	4727.000 ED	8.50000	40179.50				
0370 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	448.000 LF	5.00000	2240.00				
0375 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	477037.000 LF	0.01000	4770.37				
0380 0102912 1 PAVT MARKING REMOVABLE, YELLOW, SKIP	111.000 LF	5.00000	555.00				
0385 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	352455.000 LF	0.01000	3524.55				
0390 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	15547.000 SY	1.50000	23320.50				
0395 0104 5 SANDBAGGING	41.000 CY	4.00000	164.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0400 0104 6 TEMPORARY SLOPE DRAIN	360.000 LF	30.00000	10800.00				
0405 0104 10 2 SYNTHETIC BALES	2635.000 LF	8.00000	21080.00				
0410 0104 11 FLOATING TURBIDITY BARRIER	1205.000 LF	6.50000	7832.50				
0415 0104 12 STAKED TURBIDITY BARRIER	1235.000 LF	3.25000	4013.75				
0420 0104 13 1 STAKED SILT FENCE, TYPE III	38624.000 LF	0.70000	27036.80				
0425 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	750.00000	4500.00				
0430 0104 16 ROCK BAG	1080.000 EA	4.00000	4320.00				
0435 0109 71 5 FIELD OFFICE,1500 SQ FT	1044.000 DA	80.00000	83520.00				
0440 0110 1 1 CLEARING & GRUBBING 25699415201	26.250 LS	1650000.00000	1650000.00				
0445 0110 1 1 CLEARING & GRUBBING 25699425201	26.001 LS	500000.00000	500000.00				
0450 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	8297.000 SY	3.00000	24891.00				
0455 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25699415201	LUMP	3500.00000	3500.00				
0460 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25699425201	LUMP	3500.00000	3500.00				
0465 0120 1 REGULAR EXCAVATION	53416.000 CY	2.69000	143689.04				
0470 0120 6 EMBANKMENT	277450.000 CY	14.63000	4059093.50				
0475 0121 70 FLOWABLE FILL	3.000 CY	250.00000	750.00				
0480 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	346.000 SY	4.25000	1470.50				
0485 0160 4 TYPE B STABILIZATION	43038.000 SY	2.62000	112759.56				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3951.000 SY	0.01000	39.51				
0495 0162 1 22 PREPARED SOIL LAYER, ORGANIC SOIL LAYER 12"	16536.000 SY	0.01000	165.36				
0500 0285701 OPTIONAL BASE, BASE GROUP 01	3611.000 SY	7.42000	26793.62				
0505 0285702 OPTIONAL BASE, BASE GROUP 02	219.000 SY	51.00000	11169.00				
0510 0285705 OPTIONAL BASE, BASE GROUP 05	4525.000 SY	10.00000	45250.00				
0515 0285706 OPTIONAL BASE, BASE GROUP 06	2089.000 SY	10.50000	21934.50				
0520 0285707 OPTIONAL BASE, BASE GROUP 07	1056.000 SY	29.00000	30624.00				
0525 0285708 OPTIONAL BASE, BASE GROUP 08	585.000 SY	33.00000	19305.00				
0530 0285709 OPTIONAL BASE, BASE GROUP 09	1175.000 SY	11.70000	13747.50				
0535 0285710 OPTIONAL BASE, BASE GROUP 10	8608.000 SY	12.00000	103296.00				
0540 0285712 OPTIONAL BASE, BASE GROUP 12	16042.000 SY	13.32000	213679.44				
0545 0285713 OPTIONAL BASE, BASE GROUP 13	1743.000 SY	39.00000	67977.00				
0550 0285715 OPTIONAL BASE, BASE GROUP 15	1242.000 SY	44.00000	54648.00				
0555 0286 1 TURNOUT CONSTRUCTION	570.000 SY	20.00000	11400.00				
0560 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12800.000 SY	1.00000	12800.00				
0565 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1395.000 SY	4.75000	6626.25				
0570 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4682.000 SY	1.50000	7023.00				
0575 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6847.000 SY	1.00000	6847.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0580 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3009.300 TN	76.20000	229308.66				
0585 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	2156.000 TN	87.40000	188434.40				
0590 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	2271.300 TN	81.65000	185451.65				
0595 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	294.800 TN	122.00000	35965.60				
0600 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	851.500 TN	121.00000	103031.50				
0605 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	916.400 TN	100.00000	91640.00				
0610 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	615.200 TN	91.00000	55983.20				
0615 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	815.300 TN	200.00000	163060.00				
0620 0350 1 3 PLAIN CEMENT CONCRETE PAVEMENT, 8"	317.000 SY	75.00000	23775.00				
0625 0350 1 5 PLAIN CEMENT CONCRETE PAVEMENT, 10"	609.000 SY	90.00000	54810.00				
0630 0352 70 GRINDING CONCRETE PAVEMENT	709.000 SY	7.00000	4963.00				
0635 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	110.000 LF	100.00000	11000.00				
0640 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	13.900 CY	450.00000	6255.00				
0645 0400 4 15 CONC CLASS IV, MISCELLANEOUS	12.400 CY	350.00000	4340.00				
0650 0415 1 1 REINF STEEL- ROADWAY	975.000 LB	0.80000	780.00				
0655 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	4440.00000	4440.00				
0660 0425 1511 INLETS, DT BOT, TYPE B, <10'	2.000 EA	2826.00000	5652.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0665 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2248.00000	4496.00				
0670 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	3980.00000	3980.00				
0675 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	4315.00000	4315.00				
0680 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	3511.00000	3511.00				
0685 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	4145.00000	4145.00				
0690 0425 1701 INLETS, GUTTER, TYPE S, <10'	23.000 EA	2465.00000	56695.00				
0695 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	10.000 EA	4291.00000	42910.00				
0700 0425 1891 INLETS, BARRIER WALL, <10'	10.000 EA	4000.00000	40000.00				
0705 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	4776.00000	4776.00				
0710 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1957.00000	1957.00				
0715 0425 2 61 MANHOLES, P-8, <10'	16.000 EA	1900.00000	30400.00				
0720 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	5385.00000	10770.00				
0725 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3336.00000	3336.00				
0730 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	3123.00000	24984.00				
0735 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	7510.00000	30040.00				
0740 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	1957.00000	1957.00				
0745 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	4500.00000	4500.00				
0750 0430 94 1 DESILTING PIPE, 0 - 24"	742.000 LF	3.75000	2782.50				
0755 0430 94 2 DESILTING PIPE, 25 - 36"	131.000 LF	9.00000	1179.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0760 0430 94 4 DESILTING PIPE, 49 - 60"	48.000 LF	17.00000	816.00				
0765 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	104.000 LF	36.00000	3744.00				
0770 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5809.000 LF	36.00000	209124.00				
0775 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2606.000 LF	70.00000	182420.00				
0780 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	529.000 LF	109.00000	57661.00				
0785 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	375.000 LF	46.00000	17250.00				
0790 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	442.000 LF	134.00000	59228.00				
0795 0430200 29 FLARED END SECTION, CONCRETE, 24"	1.000 EA	1300.00000	1300.00				
0800 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1450.00000	1450.00				
0805 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	46.000 CY	250.00000	11500.00				
0810 0430950 DESILTING CONCRETE BOX CULVERT,	630.000 CY	50.00000	31500.00				
0815 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	7.000 EA	1100.00000	7700.00				
0820 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1200.00000	1200.00				
0825 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1600.00000	1600.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0830 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	2500.00000	5000.00				
0835 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	3000.00000	3000.00				
0840 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	7.000 EA	1300.00000	9100.00				
0845 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	3200.00000	3200.00				
0850 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	396.000 LF	14.00000	5544.00				
0855 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1066.000 LF	14.00000	14924.00				
0860 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	253.000 LF	38.00000	9614.00				
0865 0520 6 SHOULDER GUTTER- CONCRETE	6053.000 LF	23.00000	139219.00				
0870 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	276.000 SY	55.00000	15180.00				
0875 0521 1 MEDIAN CONCRETE BARRIER WALL	879.000 LF	96.50000	84823.50				
0880 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	71.000 LF	148.00000	10508.00				
0885 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	333.000 LF	118.00000	39294.00				
0890 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	764.000 LF	332.00000	253648.00				
0895 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	33.000 SY	45.00000	1485.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0900 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	727.000 SY	54.00000	39258.00				
0905 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	3.000 EA	450.00000	1350.00				
0910 0530 1 RIPRAP, SAND-CEMENT	3.400 CY	300.00000	1020.00				
0915 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	77.100 TN	85.00000	6553.50				
0920 0536 1 1 GUARDRAIL -ROADWAY	9530.000 LF	16.50000	157245.00				
0925 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	1306.000 LF	20.16000	26328.96				
0930 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	20.69000	1034.50				
0935 0536 7 SPECIAL GUARDRAIL POST	34.000 EA	301.00000	10234.00				
0940 0536 73 GUARDRAIL REMOVAL	5435.000 LF	2.63000	14294.05				
0945 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1218.00000	7308.00				
0950 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1427.00000	2854.00				
0955 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	9.000 EA	432.00000	3888.00				
0960 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1647.00000	1647.00				
0966 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	18352.00000	18352.00				
0967 0544 75 40 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, OPTIONAL	1.000 EA	18352.00000	18352.00				
0970 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3402.000 LF	10.00000	34020.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0975 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1671.000 LF	12.25000	20469.75				
0980 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	5.000 EA	1050.00000	5250.00				
0985 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING	1.000 EA	2600.00000	2600.00				
0990 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	50.000 LF	690.00000	34500.00				
0995 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	100.000 LF	3250.00000	325000.00				
1000 0570 1 1 PERFORMANCE TURF	13129.000 SY	1.50000	19693.50				
1005 0570 1 2 PERFORMANCE TURF, SOD	202115.000 SY	1.75000	353701.25				
1010 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	5737.000 SY	3.50000	20079.50				
1015 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.624 NM	900.00000	5061.60				
1020 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6766.000 LF	0.25000	1691.50				
1025 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	580.000 LF	0.70000	406.00				
1030 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1759.000 LF	0.95000	1671.05				
1035 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	712.000 LF	1.30000	925.60				
1040 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.904 GM	525.00000	2049.60				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1045 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	104.000 LF	1.00000	104.00				
1050 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	65.00000	520.00				
1055 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	54.000 EA	40.00000	2160.00				
1060 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.722 NM	900.00000	6049.80				
1065 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	208.000 LF	0.95000	197.60				
1070 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.015 GM	900.00000	13.50				
1075 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	136.000 LF	1.00000	136.00				
1080 0909180 1 SPECIAL COMMERCIAL STABILIZING MATERIAL	111.000 CY	60.00000	6660.00				
1085 0909180 2 SPECIAL STABILIZED SUBBASE, 6"	1161.000 SY	4.50000	5224.50				
1090 0999 16 PARTNERING, DO NOT BID 25699415201	LUMP	3300.00000	3300.00				
1095 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00				
1100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25699415201	LUMP	75000.00000	75000.00				
1105 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25699425201	LUMP	75000.00000	75000.00				
SECTION 0002 TOTALS			$ 18,342,026.94		$		$
SECTION 0003 SIGNING							

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1110 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	50.000 AS	246.00000	12300.00				
1115 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	42.000 AS	570.00000	23940.00				
1120 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	75.00000	75.00				
1125 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	19.00000	1387.00				
1130 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2670.00000	2670.00				
1135 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	2934.00000	5868.00				
1140 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	859.00000	859.00				
1145 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	450.00000	1350.00				
1150 0700 22122 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 301-500 SF	2.000 AS	126520.00000	253040.00				
1155 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	133246.00000	133246.00				
1160 0700 22132 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 301-500 SF	1.000 AS	130192.00000	130192.00				
1165 0700 22133 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 501-700SF	3.000 AS	167464.00000	502392.00				
1170 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	6590.00000	6590.00				
1175 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	4.000 AS	2414.00000	9656.00				
1180 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	3396.00000	3396.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1185 0700 48 19 SIGN PANELS, F & I, 16 - 100	1.000 EA	2780.00000	2780.00				
1190 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	300.00000	300.00				
1195 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	1.116 NM	4200.00000	4687.20				
1200 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	1.126 NM	4200.00000	4729.20				
1205 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	117.00000	351.00				
1210 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	39.000 EA	55.00000	2145.00				
1215 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	7.000 EA	184.00000	1288.00				
1220 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	16.000 EA	184.00000	2944.00				
1225 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1203.000 EA	3.75000	4511.25				
1230 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	16.000 SF	5.00000	80.00				
1235 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	28.000 SF	5.00000	140.00				
1240 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.923 GM	1000.00000	923.00				
1245 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.311 NM	2950.00000	6817.45				
1250 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	9013.000 LF	0.80000	7210.40				
1255 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	290.000 LF	2.10000	609.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1260 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2964.000 LF	2.75000	8151.00				
1265 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	311.000 LF	3.25000	1010.75				
1270 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.048 GM	1050.00000	3200.40				
1275 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	52.000 LF	2.50000	130.00				
1280 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	10.000 EA	125.00000	1250.00				
1285 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	73.000 EA	65.00000	4745.00				
1290 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.626 NM	2950.00000	10696.70				
1295 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	1286.000 LF	0.80000	1028.80				
1300 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	273.000 LF	2.75000	750.75				
1305 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.008 GM	2500.00000	20.00				
1310 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	68.000 LF	2.50000	170.00				
SECTION 0003 TOTALS		$	1,157,629.90	$		$	
SECTION 0004 LIGHTING							
1315 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	53.700 CY	748.00000	40167.60				
1320 0455 88 6 DRILLED SHAFT, 60" DIA	20.000 LF	400.00000	8000.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1325 0455 88 8 DRILLED SHAFT, 54" DIA	132.000 LF	372.00000	49104.00				
1330 0455122 6 EXCAVATION UNCLASSIFIED SHAFT, 60" DIA	20.000 LF	172.00000	3440.00				
1335 0455122 8 EXCAVATION UNCLASSIFIED SHAFT, 54" DIA	132.000 LF	143.00000	18876.00				
1340 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	403.000 LF	13.00000	5239.00				
1345 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	760.000 LF	17.00000	12920.00				
1350 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1656.000 LF	0.73000	1208.88				
1355 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	30525.000 LF	0.79000	24114.75				
1360 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	21718.000 LF	1.35000	29319.30				
1365 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0	27466.000 LF	2.44000	67017.04				
1370 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	455.000 LF	0.30000	136.50				
1375 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	15033.000 LF	4.21000	63288.93				
1380 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	208.000 LF	9.95000	2069.60				
1385 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	12584.00000	25168.00				
1390 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	1619.00000	1619.00				
1395 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	370.00000	1480.00				
1400 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	12.000 EA	1231.00000	14772.00				
1405 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	4.000 EA	1142.00000	4568.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1410 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	92.000 EA	247.00000	22724.00				
1415 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	8.000 EA	315.00000	2520.00				
1420 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	3.000 EA	56.00000	168.00				
1425 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	6.000 EA	32110.00000	192660.00				
1430 0715 19129 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, CUSTOM HEIGHT	1.000 EA	37638.00000	37638.00				
1435 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	2572.00000	5144.00				
1440 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	21.000 EA	369.00000	7749.00				
1445 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	7.000 EA	504.00000	3528.00				
1450 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	10.000 EA	247.00000	2470.00				
1455 0715571145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I INTERNAL VIBRATION DAMPER, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	1.000 EA	3816.00000	3816.00				
1460 0715576150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I INTERNAL VIBRATION DAMPER, POLE TOP MOUNT, ALUMINUM, 50'	29.000 EA	4960.00000	143840.00				
1465 0715578150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, INTERNAL VIBRATION DAMPER,DOUBLE ARM POLE TOP MOUNT, ALUMINUM, 50'	1.000 EA	7529.00000	7529.00				
SECTION 0004 TOTALS		$	802,294.60	$		$	
SECTION 0005 SIGNALIZATION							

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1470 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	160.000 LF	15.00000	2400.00				
1475 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	699.000 LF	21.00000	14679.00				
1480 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	788.000 LF	5.00000	3940.00				
1485 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2346.00000	7038.00				
1490 0632 7 4 CABLE SIGNAL, ADJUST	1.000 PI	300.00000	300.00				
1495 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	45.000 EA	247.00000	11115.00				
1500 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	2.000 AS	1032.00000	2064.00				
1505 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	978.000 LF	2.00000	1956.00				
1510 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	790.00000	1580.00				
1515 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	14081.00000	28162.00				
1520 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	25770.00000	25770.00				
1525 0649 31211 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	19561.00000	19561.00				
1530 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	24509.00000	24509.00				
1535 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	19.000 AS	732.00000	13908.00				
1540 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1212.00000	1212.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1545 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	590.00000	1180.00				
1550 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	14.000 EA	129.00000	1806.00				
1555 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	882.00000	1764.00				
1560 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	1.000 EA	252.00000	252.00				
1565 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	8.000 EA	132.00000	1056.00				
1570 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	6.000 EA	132.00000	792.00				
1575 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	6.000 AS	782.00000	4692.00				
1580 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	10.000 AS	795.00000	7950.00				
1585 0663 74 12 VEHICLE DETECTOR ASSEMBLIES, F&I, INFRARED	2.000 EA	2758.00000	5516.00				
1590 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	2.000 EA	167.00000	334.00				
1595 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	16676.00000	33352.00				
1600 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	6054.00000	12108.00				
1605 0685127 SYSTEM AUXILIARIES, FURNISH & INSTALL TELEPHONE CONNECTION BOX	2.000 EA	518.00000	1036.00				
1610 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	38.00000	152.00				
1615 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	1635.00000	1635.00				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1620 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	451.00000	451.00				
1625 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	451.00000	902.00				
1630 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	451.00000	902.00				
1635 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3423.00000	27384.00				
1640 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	327.00000	654.00				
1645 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	56.00000	56.00				
SECTION 0005 TOTALS		$	262,168.00	$		$	
SECTION 0006 LANDSCAPE / PERIPHERAL							
1650 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25699425201	LUMP	530.00000	530.00				
1655 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25699425201	LUMP	65540.00000	65540.00				
SECTION 0006 TOTALS		$	66,070.00	$		$	
SECTION 0007 INTELLIGENT TRANSPORTATION SYSTEM							
1660 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	148.000 LF	19.00000	2812.00				
1665 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	1.000 EA	456.00000	456.00				
1670 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	1.000 AS	331.00000	331.00				
1675 0780 1 42 ITS ELECTRICAL POWER, RELOCATE, SERVICE WIRE	138.000 LF	0.54000	74.52				

CALL ORDER: 017 PROPOSAL ID: T7191 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1680 0783 1421 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND,2-12 FIBERS	101.000 LF	17.00000	1717.00				
1685 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	12.000 EA	114.00000	1368.00				
1690 0783 4 12 ITS CONDUIT, F& I, UNDERGROUND	5722.000 LF	3.60000	20599.20				
1695 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	35.000 LF	16.00000	560.00				
1700 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	40.000 LF	5.28000	211.20				
1705 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	97.000 LF	1.55000	150.35				
1710 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	6.000 EA	776.00000	4656.00				
1715 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	150.00000	300.00				
1720 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	1800.00000	3600.00				
1725 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	1.000 EA	250.00000	250.00				
1730 0783 8 4 ITS MULTI-CONDUCTOR COMMUNICATION CABLE RELOCATE	30.000 LF	10.00000	300.00				
1735 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1738.00000	1738.00				
1740 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	1.000 EA	1207.00000	1207.00				
SECTION 0007 TOTALS		$	40,330.27	$		$	
CONTRACT TOTALS		$	40,863,656.84	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.