VENDOR RANKING

CALL ORDER : 010
LETTING DATE : 08/12/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 1005 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3310
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of reconstructing SR 281 from a 2-lane rural roadway to a 4-lane urban roadway in Santa Rosa County. Additional improvements will include construction of storm drain improvements, a storm water pond, sidewalks, mast arm signal systems at SR 281 and Mulat/Commerce Road, the Emergency Signal (approximately Sta. 1303+80.00), SR 281 and Carrol Road, and SR 281 and SR 10 Road. The improvements will also include signing and pavement markings and minor side road improvements.

FINPROJ(S) : 22041255201 (*)
22041255202
F.A. NO. : SFTL215R
SFTL302R
COUNTIES : SANTA ROSA
LOCAL NAME : SR 281 AVALON BLVD
ROAD NAME : SR 281
PROJ LIMITS : FROM GULF ROAD TO SR 10 (US 90)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PANHANDLE GRADING & PAVING, INC.	Responsive	Winning bid	$ 9,150,583.11	0.00%
2	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$ 9,561,311.01	4.48%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 9,794,672.74	7.03%
4	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 9,824,896.84	7.36%
5	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 10,405,113.60	13.70%

CALL ORDER : 010
LETTING DATE : 08/12/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 1005 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3310
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of reconstructing SR 281 from a 2-lane rural roadway to a 4-lane urban roadway in Santa Rosa County. Additional improvements will include construction of storm drain improvements, a storm water pond, sidewalks, mast arm signal systems at SR 281 and Mulat/Commerce Road, the Emergency Signal (approximately Sta. 1303+80.00), SR 281 and Carrol Road, and SR 281 and SR 10 Road. The improvements will also include signing and pavement markings and minor side road improvements.

FINPROJ(S) : 22041255201 (*)
22041255202
F.A. NO. : SFTL215R
SFTL302R
COUNTIES : SANTA ROSA
LOCAL NAME : SR 281 AVALON BLVD
ROAD NAME : SR 281
PROJ LIMITS : FROM GULF ROAD TO SR 10 (US 90)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22041255201	LUMP	693475.00000	693475.00	600000.00000	600000.00	746000.00000	746000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 22041255201	1005.000 LS	201000.00000	201000.00	195000.00000	195000.00	95217.76000	95217.76
0015 0102 2 1 SPECIAL DETOUR 1 22041255201	LUMP	155108.00000	155108.00	140000.00000	140000.00	144000.00000	144000.00
0020 0102 2 2 SPECIAL DETOUR 2 22041255201	LUMP	89904.00000	89904.00	56000.00000	56000.00	98000.00000	98000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	779.000 CY	20.00000	15580.00	22.00000	17138.00	24.50000	19085.50
0030 0102 14 TRAFFIC CONTROL OFFICER	144.000 MH	32.00000	4608.00	35.00000	5040.00	41.04000	5909.76
0035 0102 60 WORK ZONE SIGN	135542.000 ED	0.21000	28463.82	0.21000	28463.82	0.22000	29819.24
0040 0102 61 BUSINESS SIGN	29.000 EA	51.25000	1486.25	62.00000	1798.00	65.99000	1913.71
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4985.000 LF	12.75000	63558.75	19.20000	95712.00	19.87000	99051.95
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	5905.000 LF	44.00000	259820.00	38.25000	225866.25	25.00000	147625.00

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0052 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2860.000 LF	4.50000	12870.00	5.25000	15015.00	5.22000	14929.20
0053 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	15975.000 LF	6.50000	103837.50	7.90000	126202.50	4.30000	68692.50
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	289157.000 ED	0.17000	49156.69	0.17000	49156.69	0.18000	52048.26
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	28996.000 ED	0.31000	8988.76	0.32000	9278.72	0.33000	9568.68
0065 0102 76 ADVANCE WARNING ARROW PANEL	979.000 ED	6.15000	6020.85	6.18000	6050.22	6.60000	6461.40
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	25658.000 ED	0.33000	8467.14	0.37000	9493.46	0.38000	9750.04
0075 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2350.000 EA	3.08000	7238.00	3.15000	7402.50	3.30000	7755.00
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8844.000 ED	0.16000	1415.04	0.16000	1415.04	0.16000	1415.04
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	30.000 LO	1107.00000	33210.00	2100.00000	63000.00	1209.77000	36293.10
0090 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	814.000 ED	15.38000	12519.32	16.10000	13105.40	16.50000	13431.00
0091 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	627.000 ED	35.86000	22484.22	26.50000	16615.50	38.49000	24133.23
0092 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	570.000 DA	15.38000	8766.60	26.50000	15105.00	16.50000	9405.00
0093 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	2185.000 LF	1.28000	2796.80	1.75000	3823.75	1.81000	3954.85
0094 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	11745.000 LF	1.28000	15033.60	1.75000	20553.75	1.81000	21258.45
0095 0102911 3 PAVEMENT MARKING REMOVABLE, WHITE-BLACK OTHER	1316.000 SF	2.58000	3395.28	3.60000	4737.60	3.30000	4342.80

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0096 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	17765.000 LF	1.28000	22739.20	1.80000	31977.00	1.65000	29312.25
0098 0102912 3 PAVEMENT MARKING REMOVABLE, YELLOW, OTHER	338.000 SF	2.58000	872.04	3.50000	1183.00	3.30000	1115.40
0099 0104 10 2 SYNTHETIC BALES	2743.000 LF	7.98000	21889.14	9.75000	26744.25	10.19000	27951.17
0100 0104 11 FLOATING TURBIDITY BARRIER	250.000 LF	7.96000	1990.00	5.50000	1375.00	9.90000	2475.00
0105 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	150.000 LF	3.21000	481.50	2.50000	375.00	11.00000	1650.00
0110 0104 13 1 STAKED SILT FENCE, TYPE III	10557.000 LF	0.58000	6123.06	1.00000	10557.00	1.02000	10768.14
0115 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3200.00000	6400.00	3100.00000	6200.00	3455.32000	6910.64
0120 0104 16 ROCK BAG	2400.000 EA	5.00000	12000.00	5.75000	13800.00	8.32000	19968.00
0125 0110 1 1 CLEARING & GRUBBING 22041255201	38.020 LS	247950.00000	247950.00	145000.00000	145000.00	179300.00000	179300.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3034.000 SY	4.70000	14259.80	5.00000	15170.00	12.00000	36408.00
0135 0110 7 1 MAILBOX, F&I SINGLE	23.000 EA	82.00000	1886.00	100.00000	2300.00	109.98000	2529.54
0140 0120 1 REGULAR EXCAVATION	123637.000 CY	2.90000	358547.30	3.60000	445093.20	3.34000	412947.58
0145 0120 4 SUBSOIL EXCAVATION	1062.000 CY	11.40000	12106.80	5.75000	6106.50	14.49000	15388.38
0150 0120 6 EMBANKMENT	11914.000 CY	2.80000	33359.20	2.75000	32763.50	6.70000	79823.80
0155 0160 4 TYPE B STABILIZATION	88145.000 SY	1.30000	114588.50	1.50000	132217.50	1.31000	115469.95
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	119036.000 SY	0.90000	107132.40	1.40000	166650.40	1.16000	138081.76
0165 0285706 OPTIONAL BASE, BASE GROUP 06	15962.000 SY	11.60000	185159.20	12.50000	199525.00	10.85000	173187.70

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0170 0285709 OPTIONAL BASE, BASE GROUP 09	61497.000 SY	13.35000	820984.95	14.25000	876332.25	11.46000	704755.62
0175 0286 1 TURNOUT CONSTRUCTION	4710.000 SY	15.70000	73947.00	20.00000	94200.00	18.14000	85439.40
0180 0286 2 TURNOUT CONSTRUCTION-ASPHALT	1061.800 TN	74.50000	79104.10	80.00000	84944.00	94.00000	99809.20
0185 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 22041255202	18952.000 SY	1.20000	22742.40	2.00000	37904.00	2.06000	39041.12
0190 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 22041255202	2554.000 SY	2.00000	5108.00	1.75000	4469.50	8.13000	20764.02
0195 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22 22041255202	877.900 TN	71.00000	62330.90	74.00000	64964.60	107.22000	94128.44
0200 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22 22041255202	14093.600 TN	71.00000	1000645.60	74.00000	1042926.40	81.65000	1150742.44
0205 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22 22041255202	1527.600 TN	82.50000	126027.00	89.00000	135956.40	89.76000	137117.38
0210 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22 22041255202	1257.000 TN	87.00000	109359.00	92.00000	115644.00	84.98000	106819.86
0215 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22 22041255202	4765.100 TN	82.50000	393120.75	89.00000	424093.90	77.72000	370343.57
0220 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	3236.95000	6473.90	1900.00000	3800.00	5757.93000	11515.86
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	56.000 EA	2615.80000	146484.80	2850.00000	159600.00	3328.14000	186375.84
0230 0425 1361 INLETS, CURB, TYPE P-6, <10'	22.000 EA	2945.85000	64808.70	3150.00000	69300.00	3786.66000	83306.52
0235 0425 1362 INLETS, CURB, TYPE P-6, >10'	1.000 EA	3898.08000	3898.08	5100.00000	5100.00	4624.17000	4624.17
0240 0425 1412 INLETS, CURB, TYPE J-1, >10'	6.000 EA	5648.75000	33892.50	3500.00000	21000.00	7784.69000	46708.14
0245 0425 1422 INLETS, CURB, TYPE J-2, >10'	1.000 EA	7175.00000	7175.00	4000.00000	4000.00	9353.56000	9353.56

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0250 0425 1451 INLETS, CURB, TYPE J-5, <10'	14.000 EA	4290.65000	60069.10	4075.00000	57050.00	5228.36000	73197.04
0255 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	4817.50000	43357.50	4350.00000	39150.00	6386.02000	57474.18
0260 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	4888.25000	4888.25	4500.00000	4500.00	6686.12000	6686.12
0265 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	4002.65000	4002.65	4000.00000	4000.00	7073.07000	7073.07
0270 0425 1522 INLETS, DT BOT, TYPE C,>10'	1.000 EA	1525.20000	1525.20	4000.00000	4000.00	1705.74000	1705.74
0275 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	6.000 EA	1408.35000	8450.10	2910.00000	17460.00	2250.28000	13501.68
0280 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	1924.95000	5774.85	2200.00000	6600.00	1687.38000	5062.14
0285 0425 1552 INLETS, DT BOT, TYPE E, >10'	2.000 EA	3204.15000	6408.30	3450.00000	6900.00	1796.62000	3593.24
0290 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	1645.00000	3290.00	2250.00000	4500.00	2016.19000	4032.38
0295 0425 2 61 MANHOLES, P-8, <10'	17.000 EA	1988.50000	33804.50	2150.00000	36550.00	2283.29000	38815.93
0300 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	2108.45000	6325.35	1950.00000	5850.00	3318.22000	9954.66
0305 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	4100.00000	4100.00	6500.00000	6500.00	5327.85000	5327.85
0310 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3776.10000	3776.10	4500.00000	4500.00	3609.45000	3609.45
0315 0425 2 92 MANHOLES, J-8, >10'	2.000 EA	5590.35000	11180.70	4500.00000	9000.00	4829.14000	9658.28
0320 0425 2102 MANHOLES, SPECIAL, >10'	1.000 EA	8725.85000	8725.85	18000.00000	18000.00	11859.10000	11859.10
0325 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	208.000 LF	38.85000	8080.80	39.50000	8216.00	39.20000	8153.60
0330 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	8063.000 LF	26.25000	211653.75	30.00000	241890.00	57.37000	462574.31
0335 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	3618.000 LF	56.25000	203512.50	55.50000	200799.00	90.45000	327248.10

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0340 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3804.000 LF	83.00000	315732.00	94.00000	357576.00	87.32000	332165.28
0345 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	207.000 LF	88.15000	18247.05	131.00000	27117.00	115.22000	23850.54
0350 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	20.000 LF	10.25000	205.00	8.00000	160.00	12.29000	245.80
0355 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	820.00000	2460.00	1250.00000	3750.00	936.28000	2808.84
0360 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	4797.00000	4797.00	3400.00000	3400.00	2703.73000	2703.73
0365 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	12.000 EA	1230.00000	14760.00	1250.00000	15000.00	809.15000	9709.80
0370 0440 1 20 UNDERDRAIN, TYPE II	850.000 LF	14.35000	12197.50	19.00000	16150.00	25.47000	21649.50
0375 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	30.000 LF	10.25000	307.50	16.00000	480.00	7.96000	238.80
0380 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	60.000 LF	57.40000	3444.00	44.00000	2640.00	71.49000	4289.40
0385 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	8668.000 LF	12.50000	108350.00	12.25000	106183.00	11.55000	100115.40
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22303.000 LF	11.00000	245333.00	11.75000	262060.25	11.55000	257599.65
0395 0520 2 2 CONCRETE CURB, TYPE B	190.000 LF	16.00000	3040.00	21.00000	3990.00	11.55000	2194.50
0400 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	2608.000 LF	43.40000	113187.20	22.00000	57376.00	22.00000	57376.00
0405 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	1542.000 LF	18.70000	28835.40	29.50000	45489.00	33.00000	50886.00
0410 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	448.000 SY	28.50000	12768.00	45.00000	20160.00	48.57000	21759.36

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0415 0522 1 SIDEWALK CONCRETE, 4" THICK	11501.000 SY	26.00000	299026.00	27.00000	310527.00	25.57000	294080.57
0420 0522 2 SIDEWALK CONCRETE, 6" THICK	1819.000 SY	31.40000	57116.60	35.00000	63665.00	31.41000	57134.79
0425 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	18.000 SY	45.00000	810.00	60.00000	1080.00	29.70000	534.60
0430 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	148.500 TN	52.00000	7722.00	52.00000	7722.00	76.67000	11385.50
0435 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	2467.000 LF	9.95000	24546.65	9.95000	24546.65	10.35000	25533.45
0440 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1537.50000	1537.50	2000.00000	2000.00	2822.04000	2822.04
0441 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	245.000 LF	260.00000	63700.00	351.00000	85995.00	300.00000	73500.00
0455 0570 1 1 PERFORMANCE TURF	37119.000 SY	0.65000	24127.35	0.60000	22271.40	0.38000	14105.22
0460 0570 1 2 PERFORMANCE TURF, SOD	81917.000 SY	1.55000	126971.35	1.95000	159738.15	2.03000	166291.51
0465 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	19.833 NM	717.50000	14230.18	875.00000	17353.88	962.31000	19085.49
0470 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	8858.000 LF	0.52000	4606.16	0.55000	4871.90	0.33000	2923.14
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3133.000 LF	1.02000	3195.66	0.85000	2663.05	0.60000	1879.80
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1694.000 LF	1.54000	2608.76	1.50000	2541.00	0.85000	1439.90
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1268.000 LF	2.05000	2599.40	2.60000	3296.80	1.10000	1394.80
0490 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.128 GM	410.00000	3742.48	630.00000	5750.64	494.90000	4517.45

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0495 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3458.000 LF	0.52000	1798.16	0.52000	1798.16	0.33000	1141.14
0500 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	114.000 EA	30.75000	3505.50	40.00000	4560.00	33.00000	3762.00
0505 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	251.000 EA	20.50000	5145.50	30.00000	7530.00	18.70000	4693.70
0510 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.102 NM	820.00000	14023.64	910.00000	15562.82	962.31000	16457.43
0515 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	859.000 LF	1.54000	1322.86	2.50000	2147.50	1.10000	944.90
0520 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1430.000 LF	0.52000	743.60	0.52000	743.60	0.38000	543.40
0525 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	34.000 DA	3300.00000	112200.00	3300.00000	112200.00	3300.00000	112200.00
0530 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22041255202	LUMP	22717.15000	22717.15	22717.15000	22717.15	22717.15000	22717.15
0535 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22041255201	LUMP	103995.77000	103995.77	103995.77000	103995.77	103995.77000	103995.77
SECTION 0001 TOTALS			$ 8,327,371.86		$ 8,689,519.32		$ 8,954,397.14
SECTION 0002 SIGNING							
0540 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	77.000 AS	272.65000	20994.05	235.00000	18095.00	329.94000	25405.38
0545 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	1161.25000	18580.00	890.00000	14240.00	1072.30000	17156.80
0550 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	84.05000	756.45	50.00000	450.00	90.19000	811.71

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0555 0700 20 60 SINGLE POST SIGN, REMOVE	70.000 AS	1.03000	72.10	24.25000	1697.50	11.00000	770.00
0560 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	10.000 AS	2390.25000	23902.50	3600.00000	36000.00	494.90000	4949.00
0565 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	430.50000	2583.00	115.00000	690.00	461.91000	2771.46
0570 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	22.000 EA	45.00000	990.00	85.00000	1870.00	33.00000	726.00
0575 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	135.30000	1217.70	51.00000	459.00	137.47000	1237.23
0580 0705 10 4 OBJECT MARKER, TYPE 4	6.000 EA	131.25000	787.50	100.00000	600.00	140.77000	844.62
0585 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	51.25000	1486.25	55.70000	1615.30	54.99000	1594.71
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22041255201	LUMP	43050.00000	43050.00	54000.00000	54000.00	31343.87000	31343.87
0595 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.526 NM	3177.50000	17558.87	3224.00000	17815.82	3794.26000	20967.08
0600 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	3250.000 LF	1.54000	5005.00	1.61000	5232.50	1.10000	3575.00
0605 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2827.000 LF	2.58000	7293.66	2.63000	7435.01	1.37000	3872.99
0610 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1008.000 LF	3.58000	3608.64	4.20000	4233.60	2.36000	2378.88
0615 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	747.000 LF	6.15000	4594.05	4.50000	3361.50	3.30000	2465.10
0620 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.387 GM	1537.50000	5207.51	1575.00000	5334.53	1099.78000	3724.95
0625 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1856.000 LF	1.02000	1893.12	1.05000	1948.80	1.10000	2041.60

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0630 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	94.000 EA	103.00000	9682.00	61.00000	5734.00	130.87000	12301.78
0635 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	124.000 EA	51.25000	6355.00	81.00000	10044.00	40.69000	5045.56
0640 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.669 NM	3177.50000	14835.75	3225.00000	15057.53	3959.23000	18485.64
0645 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	799.000 LF	4.61000	3683.39	5.50000	4394.50	2.47000	1973.53
0650 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	233.000 LF	1.02000	237.66	1.05000	244.65	1.10000	256.30
SECTION 0002 TOTALS		$	194,374.20	$	210,553.24	$	164,699.19
SECTION 0003 SIGNALIZATION							
0655 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	15141.000 LF	4.10000	62078.10	4.10000	62078.10	4.40000	66620.40
0660 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	474.000 LF	10.25000	4858.50	22.50000	10665.00	11.00000	5214.00
0665 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	2562.50000	10250.00	3600.00000	14400.00	2749.47000	10997.88
0670 0633123 2 CABLE -FIBER OPTIC, F&I, UNDERGROUND, COMPOSITE, 26- 50 PR	8217.000 LF	3.08000	25308.36	3.15000	25883.55	3.30000	27116.10
0675 0633133 1 CABLE FIBER OPTIC, F&I, DROP, COMPOSITE 1-25	45.000 LF	3.08000	138.60	2.10000	94.50	3.30000	148.50
0680 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	55.000 EA	307.50000	16912.50	420.00000	23100.00	329.94000	18146.70
0685 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	17.000 EA	615.00000	10455.00	825.00000	14025.00	659.87000	11217.79
0690 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	4.000 AS	922.50000	3690.00	1100.00000	4400.00	989.81000	3959.24

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0695 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	123.000 LF	1.03000	126.69	2.10000	258.30	1.10000	135.30
0700 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	13325.00000	26650.00	15000.00000	30000.00	14297.20000	28594.40
0705 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	16092.50000	16092.50	17000.00000	17000.00	17266.61000	17266.61
0710 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	6.000 EA	19987.50000	119925.00	19900.00000	119400.00	21445.79000	128674.74
0715 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	3.000 EA	18657.00000	55971.00	18500.00000	55500.00	20018.28000	60054.84
0720 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	18699.00000	37398.00	18500.00000	37000.00	20063.37000	40126.74
0725 0649 31111 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	17227.00000	17227.00	18000.00000	18000.00	18484.08000	18484.08
0730 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	28.000 AS	768.75000	21525.00	840.00000	23520.00	824.84000	23095.52
0735 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1127.50000	9020.00	1260.00000	10080.00	1209.77000	9678.16
0740 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	640.00000	11520.00	670.00000	12060.00	687.36000	12372.48
0745 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1127.50000	4510.00	1207.00000	4828.00	1209.77000	4839.08
0750 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	11.000 EA	666.25000	7328.75	840.00000	9240.00	714.86000	7863.46
0755 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	4.000 EA	461.25000	1845.00	500.00000	2000.00	494.90000	1979.60

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0760 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	10.000 EA	205.00000	2050.00	230.00000	2300.00	219.96000	2199.60
0765 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	205.00000	1640.00	260.00000	2080.00	219.96000	1759.68
0770 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	7.000 AS	512.50000	3587.50	600.00000	4200.00	549.89000	3849.23
0775 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	24.000 AS	512.50000	12300.00	550.00000	13200.00	549.89000	13197.36
0780 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	14.000 AS	563.75000	7892.50	600.00000	8400.00	604.87000	8468.18
0785 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	1.000 EA	3587.50000	3587.50	3500.00000	3500.00	3849.25000	3849.25
0790 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	25.000 EA	153.75000	3843.75	160.00000	4000.00	164.97000	4124.25
0795 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	4.000 AS	17425.00000	69700.00	17000.00000	68000.00	18696.33000	74785.32
0800 0678 1106 CONTROLLER ACCESSORIES, F&I, TYPE 3 FLASHER	2.000 EA	153.75000	307.50	250.00000	500.00	164.97000	329.94
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	51.25000	1025.00	52.00000	1040.00	54.99000	1099.80
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	51.25000	153.75	52.00000	156.00	54.99000	164.97
0815 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	82.00000	3280.00	90.00000	3600.00	87.99000	3519.60
0820 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	80.000 LF	92.25000	7380.00	90.00000	7200.00	98.99000	7919.20
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	102.50000	205.00	105.00000	210.00	109.98000	219.96
0830 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	3.000 EA	51.25000	153.75	60.00000	180.00	54.99000	164.97
0835 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	102.50000	102.50	220.00000	220.00	109.98000	109.98

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0840 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	153.75000	307.50	220.00000	440.00	164.97000	329.94
0845 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	205.00000	410.00	220.00000	440.00	219.96000	439.92
0850 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	12.000 EA	3997.50000	47970.00	3900.00000	46800.00	4289.15000	51469.80
0855 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	4.10000	8.20	500.00000	1000.00	439.92000	879.84
0860 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	25.65000	102.60	60.00000	240.00	27.50000	110.00
SECTION 0003 TOTALS			$ 628,837.05		$ 661,238.45		$ 675,576.41
CONTRACT TOTALS			$ 9,150,583.11		$ 9,561,311.01		$ 9,794,672.74

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22041255201	LUMP	790814.99000	790814.99	717741.52400	717741.52		
0010 0102 1 MAINTENANCE OF TRAFFIC 22041255201	1005.000 LS	91081.59000	91081.59	118903.25650	118903.26		
0015 0102 2 1 SPECIAL DETOUR 1 22041255201	LUMP	151169.54000	151169.54	267962.49690	267962.50		
0020 0102 2 2 SPECIAL DETOUR 2 22041255201	LUMP	95301.74000	95301.74	138134.90350	138134.90		
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	779.000 CY	29.34000	22855.86	43.46620	33860.17		
0030 0102 14 TRAFFIC CONTROL OFFICER	144.000 MH	26.00000	3744.00	46.35000	6674.40		
0035 0102 60 WORK ZONE SIGN	135542.000 ED	0.20000	27108.40	0.20600	27921.65		
0040 0102 61 BUSINESS SIGN	29.000 EA	60.00000	1740.00	82.40000	2389.60		
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4985.000 LF	15.02000	74874.70	19.36400	96529.54		
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	5905.000 LF	60.80000	359024.00	53.56000	316271.80		
0052 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2860.000 LF	3.80000	10868.00	6.18000	17674.80		
0053 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	15975.000 LF	10.80000	172530.00	11.12400	177705.90		
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	289157.000 ED	0.18000	52048.26	0.16480	47653.07		
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	28996.000 ED	0.25000	7249.00	0.30900	8959.76		
0065 0102 76 ADVANCE WARNING ARROW PANEL	979.000 ED	5.00000	4895.00	6.18000	6050.22		
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	25658.000 ED	0.35000	8980.30	0.32960	8456.88		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2350.000 EA	3.00000	7050.00	3.09000	7261.50		
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8844.000 ED	0.16000	1415.04	0.15450	1366.40		
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	30.000 LO	2846.40000	85392.00	2046.50670	61395.20		
0090 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	814.000 ED	14.50000	11803.00	15.45000	12576.30		
0091 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	627.000 ED	35.00000	21945.00	36.05000	22603.35		
0092 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	570.000 DA	15.00000	8550.00	15.45000	8806.50		
0093 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	2185.000 LF	1.65000	3605.25	1.69950	3713.41		
0094 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	11745.000 LF	1.65000	19379.25	1.69950	19960.63		
0095 0102911 3 PAVEMENT MARKING REMOVABLE, WHITE-BLACK OTHER	1316.000 SF	3.00000	3948.00	3.09000	4066.44		
0096 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	17765.000 LF	1.50000	26647.50	1.54500	27446.93		
0098 0102912 3 PAVEMENT MARKING REMOVABLE, YELLOW, OTHER	338.000 SF	3.00000	1014.00	3.09000	1044.42		
0099 0104 10 2 SYNTHETIC BALES	2743.000 LF	8.35000	22904.05	6.43750	17658.06		
0100 0104 11 FLOATING TURBIDITY BARRIER	250.000 LF	8.70000	2175.00	7.46750	1866.88		
0105 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	150.000 LF	3.86000	579.00	3.39900	509.85		
0110 0104 13 1 STAKED SILT FENCE, TYPE III	10557.000 LF	1.22000	12879.54	0.81290	8581.79		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0115 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	5978.71000	11957.42	2573.56380	5147.13		
0120 0104 16 ROCK BAG	2400.000 EA	3.75000	9000.00	6.43750	15450.00		
0125 0110 1 1 CLEARING & GRUBBING 22041255201	38.020 LS	194548.21000	194548.21	68629.93000	68629.93		
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3034.000 SY	9.09000	27579.06	6.48350	19670.94		
0135 0110 7 1 MAILBOX, F&I SINGLE	23.000 EA	145.00000	3335.00	82.40000	1895.20		
0140 0120 1 REGULAR EXCAVATION	123637.000 CY	4.93000	609530.41	5.03100	622017.75		
0145 0120 4 SUBSOIL EXCAVATION	1062.000 CY	6.74000	7157.88	4.99670	5306.50		
0150 0120 6 EMBANKMENT	11914.000 CY	5.03000	59927.42	1.09710	13070.85		
0155 0160 4 TYPE B STABILIZATION	88145.000 SY	1.64000	144557.80	3.89960	343730.24		
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	119036.000 SY	1.42000	169031.12	1.12570	133998.83		
0165 0285706 OPTIONAL BASE, BASE GROUP 06	15962.000 SY	12.30000	196332.60	9.53300	152165.75		
0170 0285709 OPTIONAL BASE, BASE GROUP 09	61497.000 SY	12.77000	785316.69	11.48060	706022.46		
0175 0286 1 TURNOUT CONSTRUCTION	4710.000 SY	17.84000	84026.40	11.25690	53020.00		
0180 0286 2 TURNOUT CONSTRUCTION-ASPHALT	1061.800 TN	80.36000	85326.25	98.87990	104990.68		
0185 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 22041255202	18952.000 SY	2.56000	48517.12	2.57500	48801.40		
0190 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 22041255202	2554.000 SY	4.11000	10496.94	2.57500	6576.55		
0195 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22 22041255202	877.900 TN	91.33000	80178.61	102.99990	90423.61		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0200 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22 22041255202	14093.600 TN	80.56000	1135380.42	92.69990	1306475.31		
0205 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22 22041255202	1527.600 TN	93.14000	142280.66	98.88000	151049.09		
0210 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22 22041255202	1257.000 TN	100.34000	126127.38	98.88000	124292.16		
0215 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22 22041255202	4765.100 TN	79.97000	381065.05	98.88000	471173.09		
0220 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	3199.60000	6399.20	3316.27200	6632.54		
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	56.000 EA	2585.61000	144794.16	3321.78260	186019.83		
0230 0425 1361 INLETS, CURB, TYPE P-6, <10'	22.000 EA	2911.85000	64060.70	3674.45430	80837.99		
0235 0425 1362 INLETS, CURB, TYPE P-6, >10'	1.000 EA	3853.09000	3853.09	5063.11200	5063.11		
0240 0425 1412 INLETS, CURB, TYPE J-1, >10'	6.000 EA	5583.59000	33501.54	4809.62780	28857.77		
0245 0425 1422 INLETS, CURB, TYPE J-2, >10'	1.000 EA	7092.20000	7092.20	6010.93530	6010.94		
0250 0425 1451 INLETS, CURB, TYPE J-5, <10'	14.000 EA	4241.14000	59375.96	4760.02230	66640.31		
0255 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	4761.90000	42857.10	6457.28290	58115.55		
0260 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	4831.81000	4831.81	5432.33140	5432.33		
0265 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	3956.43000	3956.43	3448.52400	3448.52		
0270 0425 1522 INLETS, DT BOT, TYPE C,>10'	1.000 EA	1507.60000	1507.60	1592.02370	1592.02		
0275 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	6.000 EA	1392.10000	8352.60	1702.23370	10213.40		
0280 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	1902.74000	5708.22	1806.93310	5420.80		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0285 0425 1552 INLETS, DT BOT, TYPE E, >10'	2.000 EA	3167.18000	6334.36	3705.31310	7410.63		
0290 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	1626.14000	3252.28	1729.78620	3459.57		
0295 0425 2 61 MANHOLES, P-8, <10'	17.000 EA	1965.55000	33414.35	2372.52260	40332.88		
0300 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	2084.09000	6252.27	3133.98890	9401.97		
0305 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	4660.59000	4660.59	4824.64000	4824.64		
0310 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3732.52000	3732.52	4202.84530	4202.85		
0315 0425 2 92 MANHOLES, J-8, >10'	2.000 EA	5525.84000	11051.68	5321.65630	10643.31		
0320 0425 2102 MANHOLES, SPECIAL, >10'	1.000 EA	8625.13000	8625.13	13281.22860	13281.23		
0325 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	208.000 LF	38.35000	7976.80	42.91290	8925.88		
0330 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	8063.000 LF	25.94000	209154.22	36.32480	292886.86		
0335 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	3618.000 LF	55.72000	201594.96	69.23540	250493.68		
0340 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3804.000 LF	82.07000	312194.28	94.17400	358237.90		
0345 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	207.000 LF	87.13000	18035.91	134.68150	27879.07		
0350 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	20.000 LF	10.13000	202.60	27.39240	547.85		
0355 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	810.54000	2431.62	754.65710	2263.97		
0360 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	4741.64000	4741.64	5326.06460	5326.06		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0365 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	12.000 EA	1215.81000	14589.72	798.74110	9584.89		
0370 0440 1 20 UNDERDRAIN, TYPE II	850.000 LF	14.18000	12053.00	28.58550	24297.68		
0375 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	30.000 LF	10.13000	303.90	13.06350	391.91		
0380 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	60.000 LF	61.30000	3678.00	61.80000	3708.00		
0385 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	8668.000 LF	13.73000	119011.64	10.81500	93744.42		
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22303.000 LF	9.67000	215670.01	10.30000	229720.90		
0395 0520 2 2 CONCRETE CURB, TYPE B	190.000 LF	24.18000	4594.20	12.36000	2348.40		
0400 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	2608.000 LF	20.50000	53464.00	18.02500	47009.20		
0405 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	1542.000 LF	29.73000	45843.66	26.26500	40500.63		
0410 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	448.000 SY	60.52000	27112.96	46.35000	20764.80		
0415 0522 1 SIDEWALK CONCRETE, 4" THICK	11501.000 SY	27.04000	310987.04	30.90000	355380.90		
0420 0522 2 SIDEWALK CONCRETE, 6" THICK	1819.000 SY	34.44000	62646.36	43.26000	78689.94		
0425 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	18.000 SY	61.58000	1108.44	41.20000	741.60		
0430 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	148.500 TN	97.41000	14465.39	83.93430	12464.24		
0435 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	2467.000 LF	9.70000	23929.90	12.36000	30492.12		
0440 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1500.00000	1500.00	2471.99880	2472.00		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0441 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	245.000 LF	251.39000	61590.55	279.87020	68568.20		
0455 0570 1 1 PERFORMANCE TURF	37119.000 SY	0.30000	11135.70	0.36190	13433.37		
0460 0570 1 2 PERFORMANCE TURF, SOD	81917.000 SY	1.55000	126971.35	1.59650	130780.49		
0465 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	19.833 NM	875.31000	17360.02	901.25000	17874.49		
0470 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	8858.000 LF	0.30000	2657.40	0.30900	2737.12		
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3133.000 LF	0.55000	1723.15	0.56650	1774.84		
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1694.000 LF	0.77000	1304.38	0.79310	1343.51		
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1268.000 LF	1.00000	1268.00	1.03000	1306.04		
0490 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.128 GM	449.61000	4104.04	463.50000	4230.83		
0495 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3458.000 LF	0.30000	1037.40	0.30900	1068.52		
0500 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	114.000 EA	30.00000	3420.00	30.90000	3522.60		
0505 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	251.000 EA	17.00000	4267.00	17.51000	4395.01		
0510 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.102 NM	875.41000	14971.26	901.25000	15413.18		
0515 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	859.000 LF	1.00000	859.00	1.03000	884.77		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0520 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1430.000 LF	0.35000	500.50	0.36050	515.52		
0525 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	34.000 DA	3300.00000	112200.00	3300.00000	112200.00		
0530 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22041255202	LUMP	22717.15000	22717.15	22717.15000	22717.15		
0535 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22041255201	LUMP	103995.77000	103995.77	103995.77000	103995.77		
SECTION 0001 TOTALS			$ 9,038,231.16		$ 9,599,131.60		$
SECTION 0002 SIGNING							
0540 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	77.000 AS	225.00000	17325.00	273.98000	21096.46		
0545 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	875.00000	14000.00	1166.99000	18671.84		
0550 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	35.00000	315.00	84.46000	760.14		
0555 0700 20 60 SINGLE POST SIGN, REMOVE	70.000 AS	20.00000	1400.00	1.03000	72.10		
0560 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	10.000 AS	3475.00000	34750.00	2401.96000	24019.60		
0565 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	50.00000	300.00	432.60000	2595.60		
0570 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	22.000 EA	65.00000	1430.00	45.32000	997.04		
0575 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	35.00000	315.00	135.96000	1223.64		
0580 0705 10 4 OBJECT MARKER, TYPE 4	6.000 EA	95.00000	570.00	131.84000	791.04		
0585 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	45.00000	1305.00	51.50000	1493.50		
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22041255201	LUMP	28500.00000	28500.00	29355.00000	29355.00		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0595 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.526 NM	3458.74000	19113.00	3553.50000	19636.64		
0600 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	3250.000 LF	1.00000	3250.00	1.03000	3347.50		
0605 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2827.000 LF	1.25000	3533.75	1.28750	3639.76		
0610 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1008.000 LF	2.15000	2167.20	2.21450	2232.22		
0615 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	747.000 LF	3.00000	2241.00	3.09000	2308.23		
0620 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.387 GM	997.93000	3379.99	1030.00000	3488.61		
0625 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1856.000 LF	1.00000	1856.00	1.03000	1911.68		
0630 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	94.000 EA	119.00000	11186.00	122.57000	11521.58		
0635 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	124.000 EA	37.00000	4588.00	38.11000	4725.64		
0640 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.669 NM	3608.48000	16847.99	3708.00000	17312.65		
0645 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	799.000 LF	2.25000	1797.75	2.31750	1851.68		
0650 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	233.000 LF	1.00000	233.00	1.03000	239.99		
SECTION 0002 TOTALS		$	170,403.68	$	173,292.14	$	
SECTION 0003 SIGNALIZATION							

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0655 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	15141.000 LF	4.00000	60564.00	4.12000	62380.92		
0660 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	474.000 LF	10.00000	4740.00	10.30000	4882.20		
0665 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	2500.00000	10000.00	2575.00000	10300.00		
0670 0633123 2 CABLE -FIBER OPTIC, F&I, UNDERGROUND, COMPOSITE, 26- 50 PR	8217.000 LF	3.00000	24651.00	3.09000	25390.53		
0675 0633133 1 CABLE FIBER OPTIC, F&I, DROP, COMPOSITE 1-25	45.000 LF	3.00000	135.00	3.09000	139.05		
0680 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	55.000 EA	300.00000	16500.00	309.00000	16995.00		
0685 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	17.000 EA	600.00000	10200.00	618.00000	10506.00		
0690 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	4.000 AS	900.00000	3600.00	927.00000	3708.00		
0695 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	123.000 LF	1.00000	123.00	1.03000	126.69		
0700 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	13000.00000	26000.00	13390.00000	26780.00		
0705 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	15700.00000	15700.00	16171.00000	16171.00		
0710 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	6.000 EA	19500.00000	117000.00	20085.00000	120510.00		
0715 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	3.000 EA	18202.00000	54606.00	18748.06000	56244.18		
0720 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	18243.00000	36486.00	18790.29000	37580.58		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0725 0649 31111 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	18807.00000	18807.00	17311.21000	17311.21		
0730 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	28.000 AS	750.00000	21000.00	772.50000	21630.00		
0735 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1100.00000	8800.00	1133.00000	9064.00		
0740 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	625.00000	11250.00	643.75000	11587.50		
0745 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1100.00000	4400.00	1133.00000	4532.00		
0750 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	11.000 EA	650.00000	7150.00	669.50000	7364.50		
0755 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	4.000 EA	450.00000	1800.00	463.50000	1854.00		
0760 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	10.000 EA	200.00000	2000.00	206.00000	2060.00		
0765 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	200.00000	1600.00	206.00000	1648.00		
0770 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	7.000 AS	500.00000	3500.00	515.00000	3605.00		
0775 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	24.000 AS	500.00000	12000.00	515.00000	12360.00		
0780 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	14.000 AS	550.00000	7700.00	566.50000	7931.00		
0785 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	1.000 EA	3500.00000	3500.00	3605.00000	3605.00		
0790 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	25.000 EA	150.00000	3750.00	154.50000	3862.50		

CALL ORDER: 010 PROPOSAL ID: T3310 LETTING DATE: 08/12/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0795 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	4.000 AS	17000.00000	68000.00	17510.00000	70040.00		
0800 0678 1106 CONTROLLER ACCESSORIES, F&I, TYPE 3 FLASHER	2.000 EA	150.00000	300.00	154.50000	309.00		
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	50.00000	1000.00	51.50000	1030.00		
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	50.00000	150.00	51.50000	154.50		
0815 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	80.00000	3200.00	82.40000	3296.00		
0820 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	80.000 LF	90.00000	7200.00	92.70000	7416.00		
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	100.00000	200.00	103.00000	206.00		
0830 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	3.000 EA	50.00000	150.00	51.50000	154.50		
0835 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	100.00000	100.00	103.00000	103.00		
0840 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	150.00000	300.00	154.50000	309.00		
0845 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	200.00000	400.00	206.00000	412.00		
0850 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	12.000 EA	3900.00000	46800.00	4017.00000	48204.00		
0855 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	400.00000	800.00	412.00000	824.00		
0860 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	25.00000	100.00	25.75000	103.00		
SECTION 0003 TOTALS		$	616,262.00	$	632,689.86	$	
CONTRACT TOTALS		$	9,824,896.84	$	10,405,113.60	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.