VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T2317 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 02 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of curb and gutters, sidewalk, traffic signals, highway signing and other incidental construction on SR 126 (Emerson St.).

FINPROJ(S) : 20965635201 (*) F.A. NO. : 4859061P COUNTIES : DUVAL

LOCAL NAME : SR 126 (EMERSON ST) ROAD NAME : SR 126
PROJ LIMITS : FROM US 1 (PHILLIPS HWY) TO SPRING PARK ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Winning bid	$ 416,988.90	0.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 434,966.42	4.31%
3	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 438,198.95	5.08%
4	MILLER ELECTRIC COMPANY	Responsive	Non-Winning Bid	$ 464,513.20	11.39%
5	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 468,807.15	12.42%
6	SOUTHWEST SIGNAL, INC.	Responsive	Non-Winning Bid	$ 481,544.81	15.48%
7	INFRASOURCE UNDERGROUND CONSTRUCTION SERVICES, LLC	Responsive	Non-Winning Bid	$ 496,372.73	19.03%
8	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 499,499.00	19.78%
9	NEW FLORIDA INDUSTRIAL ELECTRIC, INC. (THE)	Responsive	Non-Winning Bid	$ 541,691.11	29.90%

CALL ORDER : 006 PROPOSAL ID : T2317 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 02 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of curb and gutters, sidewalk, traffic signals, highway signing and other incidental construction on SR 126 (Emerson St.).

FINPROJ(S) : 20965635201 (*) F.A. NO. : 4859061P COUNTIES : DUVAL

LOCAL NAME : SR 126 (EMERSON ST) ROAD NAME : SR 126
PROJ LIMITS : FROM US 1 (PHILLIPS HWY) TO SPRING PARK ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20965635201	LUMP	6000.00000	6000.00	14612.13000	14612.13	30423.00000	30423.00
0010 0102 1 MAINTENANCE OF TRAFFIC 20965635201	90.000 LS	4000.00000	4000.00	2107.44000	2107.44	6612.00000	6612.00
0015 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	60.00000	5760.00	45.77000	4393.92	45.00000	4320.00
0020 0102 60 WORK ZONE SIGN	1906.000 ED	0.30000	571.80	0.29000	552.74	0.25000	476.50
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9298.000 ED	0.20000	1859.60	0.17000	1580.66	0.15000	1394.70
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	1.00000	8.00	0.40000	3.20	0.35000	2.80
0035 0102 76 ADVANCE WARNING ARROW PANEL	13.000 ED	10.00000	130.00	5.72000	74.36	5.00000	65.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	739.000 ED	0.40000	295.60	0.40000	295.60	0.35000	258.65
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	270.000 ED	16.00000	4320.00	17.16000	4633.20	15.00000	4050.00
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	180.000 DA	10.00000	1800.00	21.60000	3888.00	2.00000	360.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	278.500 SY	20.00000	5570.00	22.88000	6372.08	20.00000	5570.00

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0060 0519 78 BOLLARDS	3.000 EA	425.00000	1275.00	440.50000	1321.50	385.00000	1155.00
0065 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	487.500 LF	19.00000	9262.50	22.88000	11154.00	20.00000	9750.00
0070 0520 2 4 CONCRETE CURB, TYPE D	28.900 LF	22.00000	635.80	22.88000	661.23	20.00000	578.00
0075 0522 1 SIDEWALK CONCRETE, 4" THICK	279.700 SY	33.00000	9230.10	35.47000	9920.96	31.00000	8670.70
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20965635201	LUMP	29405.00000	29405.00	29405.00000	29405.00	29405.00000	29405.00
SECTION 0001 TOTALS		$	80,123.40	$	90,976.02	$	103,091.35
SECTION 0002 SIGNING							
0085 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	300.00000	1500.00	299.90000	1499.50	401.00000	2005.00
0090 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	40.00000	160.00	37.53000	150.12	23.00000	92.00
0095 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	300.00000	1200.00	279.91000	1119.64	268.00000	1072.00
0100 0700 48 60 SIGN PANELS, REMOVE	5.000 EA	50.00000	250.00	37.53000	187.65	23.00000	115.00
0105 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	586.000 LF	3.30000	1933.80	3.43000	2009.98	1.10000	644.60
0110 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	49.000 LF	6.00000	294.00	5.72000	280.28	4.50000	220.50
0115 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	112.000 LF	1.50000	168.00	1.14000	127.68	1.40000	156.80
0120 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	13.000 LF	11.00000	143.00	11.44000	148.72	12.00000	156.00
0125 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	28.000 LF	2.00000	56.00	1.14000	31.92	1.40000	39.20
SECTION 0002 TOTALS		$	5,704.80	$	5,555.49	$	4,501.10
SECTION 0003 SIGNALIZATION							

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0130 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	805.000 LF	3.50000	2817.50	3.13000	2519.65	2.70000	2173.50
0135 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	5.000 LF	20.00000	100.00	85.99000	429.95	12.35000	61.75
0140 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	499.000 LF	9.00000	4491.00	12.59000	6282.41	12.15000	6062.85
0145 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	3000.00000	6000.00	3443.63000	6887.26	4574.00000	9148.00
0150 0633422 1 CABLE - FIBER OPTIC, RELOCA, UNDERGROUND, MULTI MODE, 1-25 PR	140.000 LF	1.65000	231.00	1.72000	240.80	1.50000	210.00
0155 0634 7 ADJUST CABLE- SPAN WIRE ASSEMBLY	1.000 EA	1000.00000	1000.00	756.41000	756.41	905.00000	905.00
0160 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	250.00000	4000.00	247.25000	3956.00	210.00000	3360.00
0165 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	900.00000	1800.00	1031.86000	2063.72	1133.00000	2266.00
0170 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	189.000 LF	2.00000	378.00	1.97000	372.33	2.60000	491.40
0175 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	700.00000	1400.00	789.93000	1579.86	936.00000	1872.00
0180 0643 1 STRAIN POLES, GUYING, WOOD	1.000 EA	500.00000	500.00	606.29000	606.29	428.00000	428.00
0185 0643140 STRAIN POLE, WOOD, FURNISH & INSTALL, 40'	1.000 EA	1000.00000	1000.00	1674.60000	1674.60	1577.00000	1577.00
0190 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	15000.00000	15000.00	15429.73000	15429.73	13202.00000	13202.00
0195 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	18000.00000	54000.00	18188.57000	54565.71	16260.00000	48780.00
0200 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	21000.00000	21000.00	24553.09000	24553.09	17006.00000	17006.00

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0205 0649 31214 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46' AND 46'	1.000 EA	25000.00000	25000.00	23448.71000	23448.71	22888.00000	22888.00
0210 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	14.000 AS	740.00000	10360.00	569.28000	7969.92	687.00000	9618.00
0215 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	4.000 AS	1200.00000	4800.00	1133.99000	4535.96	1027.00000	4108.00
0220 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	600.00000	6000.00	593.72000	5937.20	553.00000	5530.00
0225 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	14.000 EA	100.00000	1400.00	101.19000	1416.66	76.00000	1064.00
0230 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	62.000 EA	5.00000	310.00	1.22000	75.64	2.00000	124.00
0235 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	750.00000	4500.00	800.95000	4805.70	850.00000	5100.00
0240 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	4.000 EA	200.00000	800.00	181.99000	727.96	165.00000	660.00
0245 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	200.00000	1000.00	205.26000	1026.30	291.00000	1455.00
0250 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	5000.00000	55000.00	4421.92000	48641.12	4878.00000	53658.00
0255 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	170.00000	1700.00	166.88000	1668.80	176.00000	1760.00
0260 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	18000.00000	54000.00	20213.62000	60640.86	20329.00000	60987.00
0265 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	4.000 EA	1300.00000	5200.00	1456.86000	5827.44	1190.00000	4760.00
0270 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	4.000 EA	1200.00000	4800.00	2662.76000	10651.04	2175.00000	8700.00

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0275 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	15.000 EA	50.00000	750.00	37.53000	562.95	57.00000	855.00
0280 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	1350.00000	8100.00	1798.47000	10790.82	1358.00000	8148.00
0285 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	200.00000	400.00	300.23000	600.46	273.00000	546.00
0290 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	150.00000	150.00	75.06000	75.06	182.00000	182.00
0295 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	200.00000	600.00	450.34000	1351.02	409.00000	1227.00
0300 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	200.00000	400.00	450.34000	900.68	182.00000	364.00
0305 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	3500.00000	31500.00	2684.56000	24161.04	3413.00000	30717.00
0310 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	408.000 LF	1.65000	673.20	1.72000	701.76	1.50000	612.00
SECTION 0003 TOTALS		$	331,160.70	$	338,434.91	$	330,606.50
CONTRACT TOTALS		$	416,988.90	$	434,966.42	$	438,198.95

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) SOUTHWEST SIGNAL, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20965635201	LUMP	11500.00000	11500.00	17760.00000	17760.00	7210.50000	7210.50
0010 0102 1 MAINTENANCE OF TRAFFIC 20965635201	90.000 LS	3000.00000	3000.00	12190.00000	12190.00	12364.00000	12364.00
0015 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	42.00000	4032.00	52.50000	5040.00	60.50000	5808.00
0020 0102 60 WORK ZONE SIGN	1906.000 ED	0.35000	667.10	0.30000	571.80	0.81000	1543.86
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9298.000 ED	0.30000	2789.40	0.20000	1859.60	0.42000	3905.16
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	7.00000	56.00	0.40000	3.20	0.81000	6.48
0035 0102 76 ADVANCE WARNING ARROW PANEL	13.000 ED	9.00000	117.00	5.90000	76.70	25.30000	328.90
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	739.000 ED	0.70000	517.30	0.40000	295.60	0.42000	310.38
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	270.000 ED	20.00000	5400.00	17.50000	4725.00	15.40000	4158.00
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	180.000 DA	12.00000	2160.00	25.00000	4500.00	20.09000	3616.20
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	278.500 SY	20.00000	5570.00	21.00000	5848.50	55.00000	15317.50
0060 0519 78 BOLLARDS	3.000 EA	726.00000	2178.00	175.00000	525.00	503.80000	1511.40
0065 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	487.500 LF	17.00000	8287.50	15.00000	7312.50	21.70000	10578.75
0070 0520 2 4 CONCRETE CURB, TYPE D	28.900 LF	15.00000	433.50	11.50000	332.35	21.70000	627.13
0075 0522 1 SIDEWALK CONCRETE, 4" THICK	279.700 SY	89.00000	24893.30	37.00000	10348.90	41.80000	11691.46
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20965635201	LUMP	29405.00000	29405.00	29405.00000	29405.00	29405.00000	29405.00
SECTION 0001 TOTALS		$	101,006.10	$	100,794.15	$	108,382.72
SECTION 0002 SIGNING							

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) SOUTHWEST SIGNAL, INC. UNIT PRICE	 AMOUNT
0085 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	288.00000	1440.00	330.00000	1650.00	306.09000	1530.45
0090 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	58.00000	232.00	53.50000	214.00	1.61000	6.44
0095 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	548.00000	2192.00	124.00000	496.00	231.55000	926.20
0100 0700 48 60 SIGN PANELS, REMOVE	5.000 EA	67.00000	335.00	29.50000	147.50	40.15000	200.75
0105 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	586.000 LF	4.00000	2344.00	3.50000	2051.00	1.24000	726.64
0110 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	49.000 LF	6.00000	294.00	5.90000	289.10	4.65000	227.85
0115 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	112.000 LF	1.80000	201.60	1.20000	134.40	1.46000	163.52
0120 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	13.000 LF	11.70000	152.10	11.50000	149.50	12.35000	160.55
0125 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	28.000 LF	1.80000	50.40	1.20000	33.60	1.46000	40.88
SECTION 0002 TOTALS		$	7,241.10	$	5,165.10	$	3,983.28
SECTION 0003 SIGNALIZATION							
0130 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	805.000 LF	5.50000	4427.50	3.40000	2737.00	5.00000	4025.00
0135 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	5.000 LF	17.00000	85.00	16.00000	80.00	15.72000	78.60
0140 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	499.000 LF	12.00000	5988.00	15.00000	7485.00	12.42000	6197.58
0145 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	4000.00000	8000.00	3910.00000	7820.00	2799.50000	5599.00

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) SOUTHWEST SIGNAL, INC. UNIT PRICE	 AMOUNT
0150 0633422 1 CABLE - FIBER OPTIC, RELOCA, UNDERGROUND, MULTI MODE, 1-25 PR	140.000 LF	4.00000	560.00	1.80000	252.00	3.31000	463.40
0155 0634 7 ADJUST CABLE- SPAN WIRE ASSEMBLY	1.000 EA	350.00000	350.00	582.00000	582.00	643.50000	643.50
0160 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	260.00000	4160.00	297.00000	4752.00	311.85000	4989.60
0165 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	1080.00000	2160.00	2300.00000	4600.00	1831.50000	3663.00
0170 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	189.000 LF	2.00000	378.00	1.60000	302.40	1.59000	300.51
0175 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	970.00000	1940.00	825.00000	1650.00	714.45000	1428.90
0180 0643 1 STRAIN POLES, GUYING, WOOD	1.000 EA	350.00000	350.00	325.00000	325.00	523.60000	523.60
0185 0643140 STRAIN POLE, WOOD, FURNISH & INSTALL, 40'	1.000 EA	870.00000	870.00	807.00000	807.00	1349.70000	1349.70
0190 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	15275.00000	15275.00	15800.00000	15800.00	15939.55000	15939.55
0195 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	16875.00000	50625.00	19400.00000	58200.00	20186.65000	60559.95
0200 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	22114.00000	22114.00	25130.00000	25130.00	22564.30000	22564.30
0205 0649 31214 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46' AND 46'	1.000 EA	23305.00000	23305.00	25000.00000	25000.00	24004.20000	24004.20
0210 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	14.000 AS	788.00000	11032.00	673.00000	9422.00	738.98000	10345.72
0215 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	4.000 AS	1229.00000	4916.00	1100.00000	4400.00	1142.13000	4568.52

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) SOUTHWEST SIGNAL, INC. UNIT PRICE	 AMOUNT
0220 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	702.00000	7020.00	562.00000	5620.00	576.62000	5766.20
0225 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	14.000 EA	77.25000	1081.50	73.00000	1022.00	83.01000	1162.14
0230 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	62.000 EA	5.00000	310.00	9.30000	576.60	1.21000	75.02
0235 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	1150.00000	6900.00	718.00000	4308.00	823.35000	4940.10
0240 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	4.000 EA	121.00000	484.00	156.00000	624.00	162.87000	651.48
0245 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	265.00000	1325.00	141.00000	705.00	314.56000	1572.80
0250 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	5233.00000	57563.00	5150.00000	56650.00	6331.05000	69641.55
0255 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	160.00000	1600.00	171.00000	1710.00	189.20000	1892.00
0260 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	18065.00000	54195.00	22610.00000	67830.00	20559.00000	61677.00
0265 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	4.000 EA	375.00000	1500.00	1390.00000	5560.00	1007.60000	4030.40
0270 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	4.000 EA	3340.00000	13360.00	2540.00000	10160.00	1975.60000	7902.40
0275 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	15.000 EA	53.00000	795.00	64.50000	967.50	40.15000	602.25
0280 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	1285.00000	7710.00	1600.00000	9600.00	963.60000	5781.60
0285 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	700.00000	1400.00	285.00000	570.00	200.75000	401.50

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) SOUTHWEST SIGNAL, INC. UNIT PRICE	 AMOUNT
0290 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	575.00000	575.00	142.00000	142.00	160.60000	160.60
0295 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	210.00000	630.00	288.00000	864.00	321.20000	963.60
0300 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	980.00000	1960.00	285.00000	570.00	301.14000	602.28
0305 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	4410.00000	39690.00	2810.00000	25290.00	3648.70000	32838.30
0310 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	408.000 LF	4.00000	1632.00	1.80000	734.40	3.12000	1272.96
SECTION 0003 TOTALS		$	356,266.00	$	362,847.90	$	369,178.81
CONTRACT TOTALS		$	464,513.20	$	468,807.15	$	481,544.81

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) INFRASOURCE UNDERGROUND CON UNIT PRICE	AMOUNT	(8) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20965635201	LUMP	22759.25000	22759.25	23400.00000	23400.00	27241.85000	27241.85
0010 0102 1 MAINTENANCE OF TRAFFIC 20965635201	90.000 LS	9410.98000	9410.98	16707.22000	16707.22	6910.54000	6910.54
0015 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	76.64000	7357.44	53.50000	5136.00	56.76000	5448.96
0020 0102 60 WORK ZONE SIGN	1906.000 ED	0.29000	552.74	0.25000	476.50	0.32000	609.92
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9298.000 ED	0.18000	1673.64	0.15000	1394.70	0.19000	1766.62
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	0.41000	3.28	0.35000	2.80	0.44000	3.52
0035 0102 76 ADVANCE WARNING ARROW PANEL	13.000 ED	5.90000	76.70	5.05000	65.65	6.31000	82.03
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	739.000 ED	0.41000	302.99	0.35000	258.65	0.44000	325.16
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	270.000 ED	17.69000	4776.30	15.15000	4090.50	18.92000	5108.40
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	180.000 DA	74.72000	13449.60	9.25000	1665.00	30.30000	5454.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	278.500 SY	27.57000	7678.25	20.25000	5639.63	44.14000	12292.99
0060 0519 78 BOLLARDS	3.000 EA	530.80000	1592.40	389.15000	1167.45	1298.48000	3895.44
0065 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	487.500 LF	27.57000	13440.38	20.25000	9871.88	25.23000	12299.63
0070 0520 2 4 CONCRETE CURB, TYPE D	28.900 LF	27.57000	796.77	20.25000	585.23	25.23000	729.15
0075 0522 1 SIDEWALK CONCRETE, 4" THICK	279.700 SY	42.74000	11954.38	72.25000	20208.33	75.68000	21167.70
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20965635201	LUMP	29405.00000	29405.00	29405.00000	29405.00	29405.00000	29405.00
SECTION 0001 TOTALS		$	125,230.10	$	120,074.54	$	132,740.91
SECTION 0002 SIGNING							

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) INFRASOURCE UNDERGROUND CON UNIT PRICE	 AMOUNT	(8) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
0085 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	356.71000	1783.55	391.30000	1956.50	399.26000	1996.30
0090 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	49.68000	198.72	52.25000	209.00	32.63000	130.52
0095 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	126.61000	506.44	281.50000	1126.00	388.90000	1555.60
0100 0700 48 60 SIGN PANELS, REMOVE	5.000 EA	49.68000	248.40	55.00000	275.00	48.08000	240.40
0105 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	586.000 LF	1.30000	761.80	3.03000	1775.58	1.39000	814.54
0110 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	49.000 LF	5.31000	260.19	5.05000	247.45	5.68000	278.32
0115 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	112.000 LF	1.65000	184.80	1.01000	113.12	1.77000	198.24
0120 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	13.000 LF	14.15000	183.95	10.11000	131.43	15.14000	196.82
0125 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	28.000 LF	1.65000	46.20	1.01000	28.28	1.77000	49.56
SECTION 0002 TOTALS		$	4,174.05	$	5,862.36	$	5,460.30
SECTION 0003 SIGNALIZATION							
0130 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	805.000 LF	3.38000	2720.90	4.10000	3300.50	7.85000	6319.25
0135 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	5.000 LF	33.62000	168.10	19.75000	98.75	11.73000	58.65
0140 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	499.000 LF	15.30000	7634.70	12.95000	6462.05	23.92000	11936.08
0145 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	3322.95000	6645.90	3717.50000	7435.00	4823.57000	9647.14

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) INFRASOURCE UNDERGROUND CON UNIT PRICE	 AMOUNT	(8) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
0150 0633422 1 CABLE - FIBER OPTIC, RELOCA, UNDERGROUND, MULTI MODE, 1-25 PR	140.000 LF	14.86000	2080.40	1.80000	252.00	9.07000	1269.80
0155 0634 7 ADJUST CABLE- SPAN WIRE ASSEMBLY	1.000 EA	711.03000	711.03	1003.40000	1003.40	1579.23000	1579.23
0160 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	239.15000	3826.40	393.00000	6288.00	250.35000	4005.60
0165 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	1366.86000	2733.72	1121.00000	2242.00	1249.10000	2498.20
0170 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	189.000 LF	1.17000	221.13	0.70000	132.30	0.99000	187.11
0175 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	776.84000	1553.68	743.50000	1487.00	512.47000	1024.94
0180 0643 1 STRAIN POLES, GUYING, WOOD	1.000 EA	552.88000	552.88	484.00000	484.00	1000.83000	1000.83
0185 0643140 STRAIN POLE, WOOD, FURNISH & INSTALL, 40'	1.000 EA	803.48000	803.48	1336.00000	1336.00	1650.72000	1650.72
0190 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	18763.47000	18763.47	15853.25000	15853.25	17375.78000	17375.78
0195 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	22234.23000	66702.69	19046.50000	57139.50	24571.38000	73714.14
0200 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	29283.05000	29283.05	25534.50000	25534.50	27241.96000	27241.96
0205 0649 31214 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46' AND 46'	1.000 EA	27576.34000	27576.34	34212.25000	34212.25	27280.27000	27280.27
0210 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	14.000 AS	784.85000	10987.90	753.75000	10552.50	740.32000	10364.48
0215 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	4.000 AS	1301.42000	5205.68	1169.00000	4676.00	1186.47000	4745.88

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) INFRASOURCE UNDERGROUND CON UNIT PRICE	 AMOUNT	(8) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
0220 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	635.34000	6353.40	571.50000	5715.00	591.66000	5916.60
0225 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	14.000 EA	88.29000	1236.06	108.50000	1519.00	103.98000	1455.72
0230 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	62.000 EA	12.61000	781.82	1.20000	74.40	3.18000	197.16
0235 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	920.65000	5523.90	977.75000	5866.50	861.99000	5171.94
0240 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	4.000 EA	171.55000	686.20	180.00000	720.00	196.82000	787.28
0245 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	13.21000	66.05	205.75000	1028.75	189.19000	945.95
0250 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	4991.87000	54910.57	5236.25000	57598.75	4909.50000	54004.50
0255 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	123.14000	1231.40	125.25000	1252.50	116.59000	1165.90
0260 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	21296.72000	63890.16	17464.00000	52392.00	20880.55000	62641.65
0265 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	4.000 EA	32.31000	129.24	2297.70000	9190.80	518.23000	2072.92
0270 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	4.000 EA	64.63000	258.52	2654.25000	10617.00	3229.94000	12919.76
0275 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	15.000 EA	85.75000	1286.25	27.50000	412.50	57.68000	865.20
0280 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	931.17000	5587.02	1991.50000	11949.00	1867.35000	11204.10
0285 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	289.10000	578.20	514.20000	1028.40	172.76000	345.52

CALL ORDER: 006 PROPOSAL ID: T2317 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) INFRASOURCE UNDERGROUND CON UNIT PRICE	 AMOUNT	(8) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
0290 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	212.38000	212.38	220.00000	220.00	76.78000	76.78
0295 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	321.66000	964.98	330.00000	990.00	192.31000	576.93
0300 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	358.69000	717.38	330.00000	660.00	1585.02000	3170.04
0305 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	3734.72000	33612.48	3680.50000	33124.50	4087.41000	36786.69
0310 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	408.000 LF	1.89000	771.12	1.75000	714.00	3.15000	1285.20
SECTION 0003 TOTALS		$	366,968.58	$	373,562.10	$	403,489.90
CONTRACT TOTALS		$	496,372.73	$	499,499.00	$	541,691.11

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.