VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T1305
LETTING DATE : 01/28/09 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of February 9, 2009.

The improvements under this contract consist of milling and resurfacing, widening, shared path construction, drainage improvements, removal and replacement of Br. No. 030176.

FINPROJ(S) : 40844015201 (*) F.A. NO. : 00B1014B COUNTIES : COLLIER
40844015202 N/A
40844015601 N/A
LOCAL NAME : CR 901 ROAD NAME : CR 901
PROJ LIMITS : AT VANDERBILT DR BR030176 COCOHATCHEE RIVER

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ENGINEER CONTROL SYSTEMS, CORP	Responsive	Winning bid	$ 3,715,900.79	0.00%
2	KELLY BROTHERS, INC.	Responsive	Non-Winning Bid	$ 3,772,818.81	1.53%
3	JOHNSON BROS., LLC.	Responsive	Non-Winning Bid	$ 3,906,130.44	5.11%
4	QUALITY ENTERPRISES USA, INC.	Responsive	Non-Winning Bid	$ 4,378,849.55	17.84%
5	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 4,403,876.54	18.51%
6	LUCAS MARINE CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 4,480,218.00	20.56%
7	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 4,574,101.08	23.09%
8	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 4,878,296.30	31.28%
9	MICON DEVELOPMENT, LLC	Responsive	Non-Winning Bid	$ 5,069,437.80	36.42%
10	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 5,161,545.90	38.90%
11	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 5,338,933.58	43.67%

CALL ORDER : 008
LETTING DATE : 01/28/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1305
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of February 9, 2009.

The improvements under this contract consist of milling and resurfacing, widening, shared path construction, drainage improvements, removal and replacement of Br. No. 030176.

FINPROJ(S) : 40844015201 (*)
40844015202
40844015601
F.A. NO. : 00B1014B
N/A
N/A
COUNTIES : COLLIER
LOCAL NAME : CR 901
ROAD NAME : CR 901
PROJ LIMITS : AT VANDERBILT DR BR030176 COCOHATCHEE RIVER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40844015201	8472.000 LS	105517.00000	105517.00	78000.00000	78000.00	80000.00000	80000.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	138.500 CY	347.70000	48156.45	420.00000	58170.00	300.00000	41550.00
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	328.300 CY	405.24000	133040.29	425.00000	139527.50	200.00000	65660.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	217.600 CY	494.50000	107603.20	880.00000	191488.00	1313.00000	285708.80
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1010.000 SY	9.20000	9292.00	7.10000	7171.00	6.00000	6060.00
0030 0400128 GROUTING PRECAST DECK PANELS (NON-SHRINK GROUT)	2426.000 LF	13.80000	33478.80	7.50000	18195.00	13.00000	31538.00
0035 0400147 COMPOSITE NEOPRENE PADS	12.000 CF	621.00000	7452.00	1378.00000	16536.00	800.00000	9600.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	64029.000 LB	1.00000	64029.00	0.88000	56345.52	0.90000	57626.10
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	34468.000 LB	1.00000	34468.00	0.88000	30331.84	0.90000	31021.20
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24974.000 LB	1.00000	24974.00	0.85000	21227.90	0.90000	22476.60

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0055 0450 88 15 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 15"	13834.000 SF	35.65000	493182.10	40.80000	564427.20	39.75000	549901.50
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	7820.000 LF	109.25000	854335.00	114.51000	895468.20	105.00000	821100.00
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	460.000 LF	132.25000	60835.00	320.00000	147200.00	300.00000	138000.00
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3450.00000	13800.00	2150.00000	8600.00	1850.00000	7400.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	106.000 LF	43.70000	4632.20	38.08000	4036.48	15.00000	1590.00
0080 0459 71 PILES, POLYETHYLENE SHEETING	360.000 SY	2.30000	828.00	2.85000	1026.00	2.00000	720.00
0085 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	298.000 LF	50.60000	15078.80	38.20000	11383.60	27.00000	8046.00
0090 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	757.000 LF	56.35000	42656.95	44.50000	33686.50	31.00000	23467.00
0095 0462 2 11 POST TENSIONING TENDONS, SUPERSTRUCTURE STRAND	17116.000 LB	6.00000	102696.00	4.75000	81301.00	5.67000	97047.72
0100 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	680.000 LF	96.60000	65688.00	100.85000	68578.00	75.00000	51000.00
0105 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	804.000 LF	90.85000	73043.40	95.24000	76572.96	55.00000	44220.00
0110 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" VERTICAL FACE	298.000 LF	204.77000	61021.46	377.79000	112581.42	60.00000	17880.00
0115 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	6293.000 SF	49.45000	311188.85	34.97000	220066.21	43.00000	270599.00
SECTION 0001 TOTALS			$ 2,666,996.50		$ 2,841,920.33		$ 2,662,211.92
SECTION 0002 ROADWAY							

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0120 0101 1 MOBILIZATION 40844015201	LUMP	200000.00000	200000.00	85000.00000	85000.00	380000.00000	380000.00
0125 0102 1 MAINTENANCE OF TRAFFIC 40844015201	240.000 LS	15000.00000	15000.00	12500.00000	12500.00	10000.00000	10000.00
0130 0102 60 WORK ZONE SIGN	42863.000 ED	0.28000	12001.64	0.30000	12858.90	0.26000	11144.38
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	169.000 LF	0.35000	59.15	34.00000	5746.00	30.00000	5070.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9788.000 ED	0.28000	2740.64	0.30000	2936.40	0.15000	1468.20
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4388.000 ED	0.44000	1930.72	0.42000	1842.96	0.45000	1974.60
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2025.000 ED	0.46000	931.50	0.46000	931.50	0.40000	810.00
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	108.000 EA	5.75000	621.00	5.20000	561.60	3.75000	405.00
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2025.000 ED	0.23000	465.75	0.22000	445.50	0.18000	364.50
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1368.50000	2737.00	1290.00000	2580.00	925.00000	1850.00
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	300.000 ED	19.55000	5865.00	19.00000	5700.00	17.00000	5100.00
0175 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	188.000 LF	3.34000	627.92	3.20000	601.60	2.55000	479.40
0180 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	455.000 LF	3.34000	1519.70	3.20000	1456.00	2.55000	1160.25
0185 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	1107.000 SY	2.01000	2225.07	1.50000	1660.50	4.43000	4904.01
0190 0104 5 SANDBAGGING	159.000 CY	12.65000	2011.35	13.00000	2067.00	175.00000	27825.00
0195 0104 10 2 SYNTHETIC BALES	636.000 LF	11.50000	7314.00	11.00000	6996.00	10.00000	6360.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0200 0104 11 FLOATING TURBIDITY BARRIER	600.000 LF	8.63000	5178.00	8.20000	4920.00	9.00000	5400.00
0205 0104 12 STAKED TURBIDITY BARRIER	200.000 LF	7.76000	1552.00	4.50000	900.00	6.00000	1200.00
0210 0104 13 1 STAKED SILT FENCE, TYPE III	2112.000 LF	1.04000	2196.48	0.85000	1795.20	0.99000	2090.88
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1150.00000	2300.00	1450.00000	2900.00	2500.00000	5000.00
0220 0104 16 ROCK BAG	60.000 EA	4.60000	276.00	4.50000	270.00	4.00000	240.00
0225 0109 71 4 FIELD OFFICE,1200 SQ FT	290.000 DA	63.25000	18342.50	143.00000	41470.00	115.00000	33350.00
0230 0110 1 1 CLEARING & GRUBBING 40844015201	0.954 LS	3547.75000	3547.75	5600.00000	5600.00	25000.00000	25000.00
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	498.000 SY	4.03000	2006.94	8.50000	4233.00	20.00000	9960.00
0240 0110 8 1 UNDERWATER DEBRIS REMOVAL	20.000 TN	2875.00000	57500.00	45.00000	900.00	275.00000	5500.00
0245 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40844015201	LUMP	16675.00000	16675.00	4500.00000	4500.00	1500.00000	1500.00
0250 0120 1 REGULAR EXCAVATION	1696.000 CY	9.09000	15416.64	8.10000	13737.60	10.00000	16960.00
0255 0120 4 SUBSOIL EXCAVATION	223.000 CY	14.95000	3333.85	8.50000	1895.50	40.00000	8920.00
0260 0120 6 EMBANKMENT	1345.000 CY	23.35000	31405.75	20.30000	27303.50	20.00000	26900.00
0265 0160 4 TYPE B STABILIZATION	1959.000 SY	5.58000	10931.22	4.85000	9501.15	4.00000	7836.00
0270 0285701 OPTIONAL BASE, BASE GROUP 01	488.000 SY	16.10000	7856.80	17.00000	8296.00	10.24000	4997.12
0275 0285709 OPTIONAL BASE, BASE GROUP 09	675.000 SY	22.66000	15295.50	21.00000	14175.00	17.51000	11819.25
0280 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1694.000 SY	3.68000	6233.92	3.40000	5759.60	3.20000	5420.80
0285 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	184.200 TN	117.30000	21606.66	112.00000	20630.40	102.00000	18788.40

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0290 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	253.600 TN	160.43000	40685.05	145.00000	36772.00	139.50000	35377.20
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.600 TN	310.50000	1738.80	290.00000	1624.00	270.00000	1512.00
0300 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	59.100 CY	345.00000	20389.50	380.00000	22458.00	955.00000	56440.50
0305 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	678.50000	3392.50	520.00000	2600.00	500.00000	2500.00
0310 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	7948.80000	15897.60	3750.00000	7500.00	3000.00000	6000.00
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	8464.00000	8464.00	4290.00000	4290.00	3700.00000	3700.00
0320 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	7320.90000	43925.40	5900.00000	35400.00	3700.00000	22200.00
0325 0425 5 MANHOLE, ADJUST	1.000 EA	737.15000	737.15	1450.00000	1450.00	500.00000	500.00
0330 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	64.000 LF	81.54000	5218.56	68.00000	4352.00	25.00000	1600.00
0335 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	564.000 LF	81.54000	45988.56	45.00000	25380.00	60.00000	33840.00
0340 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	552.00000	552.00	1250.00000	1250.00	2000.00000	2000.00
0345 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	603.75000	603.75	1850.00000	1850.00	2000.00000	2000.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	161.000 LF	42.80000	6890.80	42.00000	6762.00	33.00000	5313.00
0355 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	45.000 LF	72.99000	3284.55	51.00000	2295.00	48.00000	2160.00
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	387.000 LF	20.99000	8123.13	15.29000	5917.23	12.00000	4644.00
0365 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	453.000 LF	150.65000	68244.45	165.00000	74745.00	120.00000	54360.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0370 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	19.000 LF	150.65000	2862.35	218.00000	4142.00	130.00000	2470.00
0375 0522 1 SIDEWALK CONCRETE, 4" THICK	143.000 SY	52.56000	7516.08	34.50000	4933.50	35.00000	5005.00
0380 0522 2 SIDEWALK CONCRETE, 6" THICK	384.000 SY	37.72000	14484.48	42.00000	16128.00	40.00000	15360.00
0385 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	15.000 SY	50.60000	759.00	46.00000	690.00	35.00000	525.00
0390 0530 1 RIPRAP, SAND-CEMENT	155.000 CY	97.75000	15151.25	550.00000	85250.00	500.00000	77500.00
0395 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	1461.600 TN	89.70000	131105.52	98.00000	143236.80	90.00000	131544.00
0400 0530 74 BEDDING STONE	445.400 TN	93.15000	41489.01	96.00000	42758.40	90.00000	40086.00
0405 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	100.000 LF	18.40000	1840.00	42.00000	4200.00	43.50000	4350.00
0410 0536 73 GUARDRAIL REMOVAL	375.000 LF	5.75000	2156.25	5.00000	1875.00	7.00000	2625.00
0415 0570 1 2 PERFORMANCE TURF, SOD	2213.000 SY	1.86000	4116.18	1.95000	4315.35	1.62000	3585.06
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	143.000 LF	0.92000	131.56	0.84000	120.12	2.00000	286.00
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	24.000 LF	2.15000	51.60	1.85000	44.40	3.50000	84.00
0430 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40844015201	LUMP	58529.00000	58529.00	58529.00000	58529.00	58529.00000	58529.00
SECTION 0002 TOTALS			$ 1,032,033.53		$ 913,538.71		$ 1,225,893.55
SECTION 0003 SIGNING							
0435 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	220.00000	1760.00	195.00000	1560.00	224.00000	1792.00
0440 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	400.00000	1200.00	360.00000	1080.00	445.50000	1336.50

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0445 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	20.00000	200.00	17.00000	170.00	20.00000	200.00
0450 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	65.00000	130.00	52.00000	104.00	75.00000	150.00
0455 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	250.00000	250.00	216.00000	216.00	100.00000	100.00
0460 0705 10 3 OBJECT MARKER, TYPE 3	2.000 EA	185.00000	370.00	144.00000	288.00	175.00000	350.00
0465 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	162.000 EA	5.50000	891.00	4.80000	777.60	4.25000	688.50
0470 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	20.000 LF	1.15000	23.00	0.84000	16.80	2.00000	40.00
0475 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.355 NM	4496.00000	1596.08	4120.00000	1462.60	3700.00000	1313.50
0480 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	143.000 LF	2.70000	386.10	0.95000	135.85	2.75000	393.25
0485 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	24.000 LF	5.10000	122.40	1.90000	45.60	5.25000	126.00
0490 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	2.000 EA	125.00000	250.00	57.00000	114.00	85.00000	170.00
0495 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.456 NM	4496.00000	2050.18	4120.00000	1878.72	3700.00000	1687.20
0500 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	326.000 LF	4.50000	1467.00	3.10000	1010.60	3.75000	1222.50
SECTION 0003 TOTALS		$	10,695.76	$	8,859.77	$	9,569.45
SECTION 0004 UTILITIES							
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40844015601	LUMP	300.00000	300.00	300.00000	300.00	300.00000	300.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0510 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	750.000 LF	4.50000	3375.00	9.00000	6750.00	9.85000	7387.50
0515 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1.000 EA	2500.00000	2500.00	1450.00000	1450.00	768.02000	768.02
SECTION 0004 TOTALS			$ 6,175.00		$ 8,500.00		$ 8,455.52
CONTRACT TOTALS			$ 3,715,900.79		$ 3,772,818.81		$ 3,906,130.44

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) QUALITY ENTERPRISES USA, IN UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LUCAS MARINE CONSTRUCTION, LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40844015201	8472.000 LS	210000.00000	210000.00	224046.94000	224046.94	600000.00000	600000.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	138.500 CY	220.00000	30470.00	254.41000	35235.79	400.00000	55400.00
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	328.300 CY	340.00000	111622.00	464.81000	152597.12	500.00000	164150.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	217.600 CY	850.00000	184960.00	1285.29000	279679.10	1500.00000	326400.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1010.000 SY	12.00000	12120.00	3.06000	3090.60	8.24000	8322.40
0030 0400128 GROUTING PRECAST DECK PANELS (NON-SHRINK GROUT)	2426.000 LF	15.00000	36390.00	19.48000	47258.48	5.00000	12130.00
0035 0400147 COMPOSITE NEOPRENE PADS	12.000 CF	1150.00000	13800.00	1778.10000	21337.20	1700.00000	20400.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	64029.000 LB	0.90000	57626.10	0.68000	43539.72	1.00000	64029.00
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	34468.000 LB	1.10000	37914.80	0.71000	24472.28	1.00000	34468.00
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24974.000 LB	0.90000	22476.60	0.68000	16982.32	1.00000	24974.00
0055 0450 88 15 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 15"	13834.000 SF	40.00000	553360.00	48.45000	670257.30	38.00000	525692.00
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	7820.000 LF	105.00000	821100.00	95.49000	746731.80	95.00000	742900.00
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	460.000 LF	140.00000	64400.00	160.17000	73678.20	400.00000	184000.00
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3000.00000	12000.00	1904.28000	7617.12	2163.65000	8654.60
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	106.000 LF	150.00000	15900.00	29.13000	3087.78	12.00000	1272.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) QUALITY ENTERPRISES USA, IN UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LUCAS MARINE CONSTRUCTION, LLC UNIT PRICE	 AMOUNT
0080 0459 71 PILES, POLYETHYLENE SHEETING	360.000 SY	10.00000	3600.00	5.37000	1933.20	4.71000	1695.60
0085 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	298.000 LF	34.00000	10132.00	31.28000	9321.44	35.61000	10611.78
0090 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	757.000 LF	40.00000	30280.00	35.45000	26835.65	41.72000	31582.04
0095 0462 2 11 POST TENSIONING TENDONS, SUPERSTRUCTURE STRAND	17116.000 LB	7.10000	121523.60	5.11000	87462.76	5.00000	85580.00
0100 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	680.000 LF	65.00000	44200.00	116.52000	79233.60	95.00000	64600.00
0105 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	804.000 LF	100.00000	80400.00	110.53000	88866.12	90.00000	72360.00
0110 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" VERTICAL FACE	298.000 LF	280.00000	83440.00	311.04000	92689.92	422.35000	125860.30
0115 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	6293.000 SF	52.00000	327236.00	39.55000	248888.15	31.24000	196593.32
SECTION 0001 TOTALS			$ 2,884,951.10		$ 2,984,842.59		$ 3,361,675.04
SECTION 0002 ROADWAY							
0120 0101 1 MOBILIZATION 40844015201	LUMP	420000.00000	420000.00	608007.20000	608007.20	310640.14000	310640.14
0125 0102 1 MAINTENANCE OF TRAFFIC 40844015201	240.000 LS	43500.00000	43500.00	87359.90000	87359.90	3035.29000	3035.29
0130 0102 60 WORK ZONE SIGN	42863.000 ED	0.30000	12858.90	0.27000	11573.01	0.28000	12001.64
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	169.000 LF	40.00000	6760.00	51.82000	8757.58	35.29000	5964.01
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9788.000 ED	0.30000	2936.40	0.16000	1566.08	0.28000	2740.64
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4388.000 ED	0.50000	2194.00	0.47000	2062.36	0.45000	1974.60

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) QUALITY ENTERPRISES USA, IN UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LUCAS MARINE CONSTRUCTION, LLC UNIT PRICE	 AMOUNT
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2025.000 ED	0.70000	1417.50	0.42000	850.50	0.47000	951.75
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	108.000 EA	6.50000	702.00	4.69000	506.52	5.88000	635.04
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2025.000 ED	0.30000	607.50	0.19000	384.75	0.24000	486.00
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	2500.00000	5000.00	964.49000	1928.98	1400.00000	2800.00
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	300.000 ED	22.00000	6600.00	17.73000	5319.00	20.00000	6000.00
0175 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	188.000 LF	3.25000	611.00	3.02000	567.76	3.41000	641.08
0180 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	455.000 LF	3.25000	1478.75	3.02000	1374.10	3.41000	1551.55
0185 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	1107.000 SY	1.80000	1992.60	1.82000	2014.74	1.76000	1948.32
0190 0104 5 SANDBAGGING	159.000 CY	335.00000	53265.00	93.29000	14833.11	24.71000	3928.89
0195 0104 10 2 SYNTHETIC BALES	636.000 LF	10.50000	6678.00	7.30000	4642.80	8.24000	5240.64
0200 0104 11 FLOATING TURBIDITY BARRIER	600.000 LF	7.50000	4500.00	6.78000	4068.00	7.65000	4590.00
0205 0104 12 STAKED TURBIDITY BARRIER	200.000 LF	3.50000	700.00	4.17000	834.00	4.71000	942.00
0210 0104 13 1 STAKED SILT FENCE, TYPE III	2112.000 LF	2.30000	4857.60	0.78000	1647.36	0.88000	1858.56
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2800.00000	5600.00	1265.18000	2530.36	5882.35000	11764.70
0220 0104 16 ROCK BAG	60.000 EA	7.50000	450.00	4.17000	250.20	4.71000	282.60
0225 0109 71 4 FIELD OFFICE,1200 SQ FT	290.000 DA	56.00000	16240.00	94.52000	27410.80	100.00000	29000.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) QUALITY ENTERPRISES USA, IN UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LUCAS MARINE CONSTRUCTION, LLC UNIT PRICE	 AMOUNT
0230 0110 1 1 CLEARING & GRUBBING 40844015201	0.954 LS	25000.00000	25000.00	13051.03000	13051.03	10588.24000	10588.24
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	498.000 SY	7.50000	3735.00	14.34000	7141.32	6.94000	3456.12
0240 0110 8 1 UNDERWATER DEBRIS REMOVAL	20.000 TN	100.00000	2000.00	87.07000	1741.40	900.00000	18000.00
0245 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40844015201	LUMP	2500.00000	2500.00	407.05000	407.05	2352.94000	2352.94
0250 0120 1 REGULAR EXCAVATION	1696.000 CY	10.00000	16960.00	6.30000	10684.80	7.88000	13364.48
0255 0120 4 SUBSOIL EXCAVATION	223.000 CY	15.00000	3345.00	16.87000	3762.01	22.35000	4984.05
0260 0120 6 EMBANKMENT	1345.000 CY	15.00000	20175.00	1.96000	2636.20	14.12000	18991.40
0265 0160 4 TYPE B STABILIZATION	1959.000 SY	5.00000	9795.00	3.38000	6621.42	10.00000	19590.00
0270 0285701 OPTIONAL BASE, BASE GROUP 01	488.000 SY	5.00000	2440.00	6.24000	3045.12	9.41000	4592.08
0275 0285709 OPTIONAL BASE, BASE GROUP 09	675.000 SY	8.50000	5737.50	12.48000	8424.00	17.65000	11913.75
0280 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1694.000 SY	4.00000	6776.00	3.34000	5657.96	3.76000	6369.44
0285 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	184.200 TN	125.00000	23025.00	106.35000	19589.67	120.00000	22104.00
0290 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	253.600 TN	150.00000	38040.00	145.46000	36888.66	164.12000	41620.83
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.600 TN	160.00000	896.00	281.53000	1576.57	317.65000	1778.84
0300 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	59.100 CY	950.00000	56145.00	545.74000	32253.23	635.29000	37545.64
0305 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	850.00000	4250.00	738.34000	3691.70	352.94000	1764.70
0310 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	3200.00000	6400.00	2865.32000	5730.64	2941.18000	5882.36
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	4100.00000	4100.00	3599.37000	3599.37	3176.47000	3176.47

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) QUALITY ENTERPRISES USA, IN UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LUCAS MARINE CONSTRUCTION, LLC UNIT PRICE	 AMOUNT
0320 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	4250.00000	25500.00	3776.63000	22659.78	3376.47000	20258.82
0325 0425 5 MANHOLE, ADJUST	1.000 EA	550.00000	550.00	367.56000	367.56	335.29000	335.29
0330 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	64.000 LF	20.00000	1280.00	42.75000	2736.00	89.41000	5722.24
0335 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	564.000 LF	55.00000	31020.00	41.01000	23129.64	52.94000	29858.16
0340 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	700.00000	700.00	979.61000	979.61	1117.65000	1117.65
0345 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	800.00000	800.00	1040.61000	1040.61	1200.00000	1200.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	161.000 LF	32.00000	5152.00	29.20000	4701.20	29.95000	4821.95
0355 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	45.000 LF	65.00000	2925.00	57.35000	2580.75	62.66000	2819.70
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	387.000 LF	15.00000	5805.00	12.51000	4841.37	14.00000	5418.00
0365 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	453.000 LF	220.00000	99660.00	155.79000	70572.87	145.71000	66006.63
0370 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	19.000 LF	250.00000	4750.00	221.60000	4210.40	145.71000	2768.49
0375 0522 1 SIDEWALK CONCRETE, 4" THICK	143.000 SY	30.00000	4290.00	23.46000	3354.78	50.82000	7267.26
0380 0522 2 SIDEWALK CONCRETE, 6" THICK	384.000 SY	40.00000	15360.00	30.50000	11712.00	36.53000	14027.52
0385 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	15.000 SY	50.00000	750.00	34.41000	516.15	126.00000	1890.00
0390 0530 1 RIPRAP, SAND-CEMENT	155.000 CY	400.00000	62000.00	750.74000	116364.70	425.00000	65875.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) QUALITY ENTERPRISES USA, IN UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LUCAS MARINE CONSTRUCTION, LLC UNIT PRICE	 AMOUNT
0395 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	1461.600 TN	160.00000	233856.00	71.95000	105162.12	85.00000	124236.00
0400 0530 74 BEDDING STONE	445.400 TN	160.00000	71264.00	9.80000	4364.92	90.00000	40086.00
0405 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	100.000 LF	32.00000	3200.00	29.20000	2920.00	32.94000	3294.00
0410 0536 73 GUARDRAIL REMOVAL	375.000 LF	3.00000	1125.00	2.09000	783.75	2.35000	881.25
0415 0570 1 2 PERFORMANCE TURF, SOD	2213.000 SY	2.00000	4426.00	1.78000	3939.14	2.00000	4426.00
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	143.000 LF	0.90000	128.70	3.02000	431.86	1.18000	168.74
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	24.000 LF	2.50000	60.00	1.88000	45.12	1.18000	28.32
0430 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40844015201	LUMP	58529.00000	58529.00	58529.00000	58529.00	58529.00000	58529.00
SECTION 0002 TOTALS			$ 1,463,399.45		$ 1,400,934.59		$ 1,098,088.81
SECTION 0003 SIGNING							
0435 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	300.00000	2400.00	194.98000	1559.84	220.00000	1760.00
0440 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1500.00000	4500.00	333.66000	1000.98	376.47000	1129.41
0445 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	50.00000	500.00	15.64000	156.40	17.65000	176.50
0450 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	85.00000	170.00	45.88000	91.76	51.76000	103.52
0455 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	150.00000	150.00	218.97000	218.97	247.06000	247.06
0460 0705 10 3 OBJECT MARKER, TYPE 3	2.000 EA	250.00000	500.00	144.94000	289.88	163.53000	327.06
0465 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	162.000 EA	5.50000	891.00	4.69000	759.78	5.29000	856.98

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) QUALITY ENTERPRISES USA, IN UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LUCAS MARINE CONSTRUCTION, LLC UNIT PRICE	 AMOUNT
0470 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	20.000 LF	1.00000	20.00	0.83000	16.60	0.94000	18.80
0475 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.355 NM	4500.00000	1597.50	4019.52000	1426.93	4600.00000	1633.00
0480 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	143.000 LF	2.50000	357.50	2.19000	313.17	2.47000	353.21
0485 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	24.000 LF	5.00000	120.00	4.28000	102.72	4.82000	115.68
0490 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	2.000 EA	100.00000	200.00	55.26000	110.52	62.35000	124.70
0495 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.456 NM	4500.00000	2052.00	4023.29000	1834.62	4600.00000	2097.60
0500 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	326.000 LF	3.50000	1141.00	3.18000	1036.68	3.59000	1170.34
SECTION 0003 TOTALS		$	14,599.00	$	8,918.85	$	10,113.86
SECTION 0004 UTILITIES							
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40844015601	LUMP	300.00000	300.00	300.00000	300.00	300.00000	300.00
0510 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	750.000 LF	18.00000	13500.00	8.60000	6450.00	12.94000	9705.00
0515 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1.000 EA	2100.00000	2100.00	2430.51000	2430.51	335.29000	335.29
SECTION 0004 TOTALS		$	15,900.00	$	9,180.51	$	10,340.29
CONTRACT TOTALS		$	4,378,849.55	$	4,403,876.54	$	4,480,218.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40844015201	8472.000 LS	186000.00000	186000.00	75000.00000	75000.00	242000.00000	242000.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	138.500 CY	400.00000	55400.00	500.00000	69250.00	300.00000	41550.00
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	328.300 CY	550.00000	180565.00	1300.00000	426790.00	700.00000	229810.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	217.600 CY	1138.00000	247628.80	1100.00000	239360.00	1536.00000	334233.60
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1010.000 SY	10.50000	10605.00	9.00000	9090.00	5.00000	5050.00
0030 0400128 GROUTING PRECAST DECK PANELS (NON-SHRINK GROUT)	2426.000 LF	15.00000	36390.00	7.00000	16982.00	15.50000	37603.00
0035 0400147 COMPOSITE NEOPRENE PADS	12.000 CF	800.00000	9600.00	2200.00000	26400.00	1250.00000	15000.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	64029.000 LB	0.84000	53784.36	1.00000	64029.00	0.80000	51223.20
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	34468.000 LB	0.73000	25161.64	1.00000	34468.00	0.80000	27574.40
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24974.000 LB	0.73000	18231.02	1.00000	24974.00	0.80000	19979.20
0055 0450 88 15 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 15"	13834.000 SF	35.00000	484190.00	38.00000	525692.00	38.00000	525692.00
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	7820.000 LF	147.00000	1149540.00	110.00000	860200.00	185.00000	1446700.00
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	460.000 LF	271.00000	124660.00	300.00000	138000.00	185.00000	85100.00
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	2200.00000	8800.00	2000.00000	8000.00	2800.00000	11200.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	106.000 LF	24.00000	2544.00	125.00000	13250.00	140.00000	14840.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT
0080 0459 71 PILES, POLYETHYLENE SHEETING	360.000 SY	2.50000	900.00	7.00000	2520.00	9.00000	3240.00
0085 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	298.000 LF	39.00000	11622.00	36.00000	10728.00	40.00000	11920.00
0090 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	757.000 LF	46.00000	34822.00	41.00000	31037.00	60.00000	45420.00
0095 0462 2 11 POST TENSIONING TENDONS, SUPERSTRUCTURE STRAND	17116.000 LB	11.00000	188276.00	4.40000	75310.40	4.00000	68464.00
0100 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	680.000 LF	75.00000	51000.00	105.00000	71400.00	80.00000	54400.00
0105 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	804.000 LF	121.00000	97284.00	110.00000	88440.00	75.00000	60300.00
0110 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" VERTICAL FACE	298.000 LF	280.00000	83440.00	275.00000	81950.00	80.00000	23840.00
0115 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	6293.000 SF	66.00000	415338.00	56.00000	352408.00	60.00000	377580.00
SECTION 0001 TOTALS		$	3,475,781.82	$	3,245,278.40	$	3,732,719.40
SECTION 0002 ROADWAY							
0120 0101 1 MOBILIZATION 40844015201	LUMP	311000.00000	311000.00	480000.00000	480000.00	375000.00000	375000.00
0125 0102 1 MAINTENANCE OF TRAFFIC 40844015201	240.000 LS	15000.00000	15000.00	20000.00000	20000.00	4800.00000	4800.00
0130 0102 60 WORK ZONE SIGN	42863.000 ED	0.26000	11144.38	0.21000	9001.23	0.30000	12858.90
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	169.000 LF	33.00000	5577.00	25.00000	4225.00	52.00000	8788.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9788.000 ED	0.26000	2544.88	0.24000	2349.12	0.30000	2936.40
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4388.000 ED	0.42000	1842.96	0.38000	1667.44	0.75000	3291.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2025.000 ED	0.44000	891.00	0.40000	810.00	0.60000	1215.00
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	108.000 EA	5.50000	594.00	5.00000	540.00	5.50000	594.00
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2025.000 ED	0.22000	445.50	0.20000	405.00	0.25000	506.25
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1300.00000	2600.00	1190.00000	2380.00	1250.00000	2500.00
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	300.000 ED	19.00000	5700.00	17.00000	5100.00	26.00000	7800.00
0175 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	188.000 LF	3.20000	601.60	2.90000	545.20	3.00000	564.00
0180 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	455.000 LF	3.20000	1456.00	2.90000	1319.50	3.00000	1365.00
0185 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	1107.000 SY	2.00000	2214.00	3.00000	3321.00	4.00000	4428.00
0190 0104 5 SANDBAGGING	159.000 CY	33.00000	5247.00	6.00000	954.00	95.00000	15105.00
0195 0104 10 2 SYNTHETIC BALES	636.000 LF	8.00000	5088.00	10.00000	6360.00	9.00000	5724.00
0200 0104 11 FLOATING TURBIDITY BARRIER	600.000 LF	12.00000	7200.00	8.00000	4800.00	20.00000	12000.00
0205 0104 12 STAKED TURBIDITY BARRIER	200.000 LF	6.00000	1200.00	3.50000	700.00	25.00000	5000.00
0210 0104 13 1 STAKED SILT FENCE, TYPE III	2112.000 LF	1.50000	3168.00	0.75000	1584.00	4.50000	9504.00
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2000.00000	4000.00	750.00000	1500.00	3200.00000	6400.00
0220 0104 16 ROCK BAG	60.000 EA	5.00000	300.00	7.00000	420.00	14.00000	840.00
0225 0109 71 4 FIELD OFFICE,1200 SQ FT	290.000 DA	60.00000	17400.00	150.00000	43500.00	132.00000	38280.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT
0230 0110 1 1 CLEARING & GRUBBING 40844015201	0.954 LS	6000.00000	6000.00	287000.00000	287000.00	25000.00000	25000.00
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	498.000 SY	9.00000	4482.00	6.00000	2988.00	20.00000	9960.00
0240 0110 8 1 UNDERWATER DEBRIS REMOVAL	20.000 TN	800.00000	16000.00	2300.00000	46000.00	1300.00000	26000.00
0245 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40844015201	LUMP	1000.00000	1000.00	2000.00000	2000.00	3900.00000	3900.00
0250 0120 1 REGULAR EXCAVATION	1696.000 CY	8.70000	14755.20	7.50000	12720.00	11.50000	19504.00
0255 0120 4 SUBSOIL EXCAVATION	223.000 CY	68.00000	15164.00	30.00000	6690.00	100.00000	22300.00
0260 0120 6 EMBANKMENT	1345.000 CY	22.50000	30262.50	15.00000	20175.00	27.00000	36315.00
0265 0160 4 TYPE B STABILIZATION	1959.000 SY	5.30000	10382.70	9.90000	19394.10	6.50000	12733.50
0270 0285701 OPTIONAL BASE, BASE GROUP 01	488.000 SY	15.50000	7564.00	13.50000	6588.00	16.00000	7808.00
0275 0285709 OPTIONAL BASE, BASE GROUP 09	675.000 SY	21.80000	14715.00	16.00000	10800.00	23.00000	15525.00
0280 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1694.000 SY	3.50000	5929.00	4.00000	6776.00	2.50000	4235.00
0285 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	184.200 TN	113.00000	20814.60	119.00000	21919.80	102.00000	18788.40
0290 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	253.600 TN	155.00000	39308.00	135.00000	34236.00	145.00000	36772.00
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.600 TN	300.00000	1680.00	500.00000	2800.00	380.00000	2128.00
0300 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	59.100 CY	584.00000	34514.40	625.00000	36937.50	585.00000	34573.50
0305 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	600.00000	3000.00	550.00000	2750.00	900.00000	4500.00
0310 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	2600.00000	5200.00	4500.00000	9000.00	4500.00000	9000.00
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	3200.00000	3200.00	5500.00000	5500.00	4200.00000	4200.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT
0320 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	3400.00000	20400.00	4500.00000	27000.00	4800.00000	28800.00
0325 0425 5 MANHOLE, ADJUST	1.000 EA	332.00000	332.00	2500.00000	2500.00	3200.00000	3200.00
0330 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	64.000 LF	16.60000	1062.40	100.00000	6400.00	50.00000	3200.00
0335 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	564.000 LF	38.00000	21432.00	50.00000	28200.00	54.00000	30456.00
0340 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	885.00000	885.00	940.00000	940.00	1150.00000	1150.00
0345 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	940.00000	940.00	1000.00000	1000.00	1150.00000	1150.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	161.000 LF	28.00000	4508.00	28.00000	4508.00	38.00000	6118.00
0355 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	45.000 LF	59.00000	2655.00	44.00000	1980.00	68.00000	3060.00
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	387.000 LF	13.00000	5031.00	14.00000	5418.00	22.00000	8514.00
0365 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	453.000 LF	148.00000	67044.00	175.00000	79275.00	140.00000	63420.00
0370 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	19.000 LF	148.00000	2812.00	200.00000	3800.00	165.00000	3135.00
0375 0522 1 SIDEWALK CONCRETE, 4" THICK	143.000 SY	25.00000	3575.00	45.00000	6435.00	26.50000	3789.50
0380 0522 2 SIDEWALK CONCRETE, 6" THICK	384.000 SY	40.00000	15360.00	55.00000	21120.00	34.00000	13056.00
0385 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	15.000 SY	36.00000	540.00	45.00000	675.00	45.00000	675.00
0390 0530 1 RIPRAP, SAND-CEMENT	155.000 CY	580.00000	89900.00	300.00000	46500.00	280.00000	43400.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT
0395 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	1461.600 TN	69.00000	100850.40	125.00000	182700.00	110.00000	160776.00
0400 0530 74 BEDDING STONE	445.400 TN	67.00000	29841.80	1.00000	445.40	118.00000	52557.20
0405 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	100.000 LF	48.00000	4800.00	43.50000	4350.00	36.00000	3600.00
0410 0536 73 GUARDRAIL REMOVAL	375.000 LF	7.00000	2625.00	7.00000	2625.00	4.00000	1500.00
0415 0570 1 2 PERFORMANCE TURF, SOD	2213.000 SY	3.30000	7302.90	2.00000	4426.00	3.50000	7745.50
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	143.000 LF	0.88000	125.84	2.10000	300.30	2.00000	286.00
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	24.000 LF	2.00000	48.00	4.10000	98.40	4.00000	96.00
0430 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40844015201	LUMP	58529.00000	58529.00	58529.00000	58529.00	58529.00000	58529.00
SECTION 0002 TOTALS			$ 1,079,785.06		$ 1,614,980.99		$ 1,310,955.15
SECTION 0003 SIGNING							
0435 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	200.00000	1600.00	187.00000	1496.00	330.00000	2640.00
0440 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	354.00000	1062.00	320.00000	960.00	950.00000	2850.00
0445 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	16.00000	160.00	15.00000	150.00	40.00000	400.00
0450 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	48.00000	96.00	44.00000	88.00	100.00000	200.00
0455 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	232.00000	232.00	210.00000	210.00	285.00000	285.00
0460 0705 10 3 OBJECT MARKER, TYPE 3	2.000 EA	154.00000	308.00	139.00000	278.00	200.00000	400.00
0465 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	162.000 EA	5.00000	810.00	4.50000	729.00	4.50000	729.00

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT
0470 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	20.000 LF	0.88000	17.60	0.80000	16.00	2.00000	40.00
0475 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.355 NM	4300.00000	1526.50	3910.00000	1388.05	1150.00000	408.25
0480 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	143.000 LF	2.30000	328.90	0.80000	114.40	7.00000	1001.00
0485 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	24.000 LF	4.50000	108.00	1.80000	43.20	17.00000	408.00
0490 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	2.000 EA	58.00000	116.00	53.00000	106.00	135.00000	270.00
0495 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.456 NM	4300.00000	1960.80	3910.00000	1782.96	1250.00000	570.00
0500 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	326.000 LF	3.40000	1108.40	3.05000	994.30	12.00000	3912.00
SECTION 0003 TOTALS		$	9,434.20	$	8,355.91	$	14,113.25
SECTION 0004 UTILITIES							
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40844015601	LUMP	300.00000	300.00	300.00000	300.00	300.00000	300.00
0510 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	750.000 LF	8.80000	6600.00	9.40000	7050.00	11.00000	8250.00
0515 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1.000 EA	2200.00000	2200.00	2331.00000	2331.00	3100.00000	3100.00
SECTION 0004 TOTALS		$	9,100.00	$	9,681.00	$	11,650.00
CONTRACT TOTALS		$	4,574,101.08	$	4,878,296.30	$	5,069,437.80

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GLF CONSTRUCTION CORPORATIO UNIT PRICE	(10) GLF CONSTRUCTION CORPORATIO AMOUNT	(11) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	(11) SOUTHLAND CONSTRUCTION, INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40844015201	8472.000 LS	419200.00000	419200.00	806000.00000	806000.00		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	138.500 CY	800.50000	110869.25	206.00000	28531.00		
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	328.300 CY	754.10000	247571.03	293.20000	96257.56		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	217.600 CY	1877.00000	408435.20	1475.00000	320960.00		
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1010.000 SY	8.75000	8837.50	11.00000	11110.00		
0030 0400128 GROUTING PRECAST DECK PANELS (NON-SHRINK GROUT)	2426.000 LF	15.60000	37845.60	10.00000	24260.00		
0035 0400147 COMPOSITE NEOPRENE PADS	12.000 CF	2437.00000	29244.00	690.00000	8280.00		
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	64029.000 LB	0.72000	46100.88	0.71000	45460.59		
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	34468.000 LB	0.72000	24816.96	0.72000	24816.96		
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24974.000 LB	0.72000	17981.28	0.65000	16233.10		
0055 0450 88 15 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 15"	13834.000 SF	24.70000	341699.80	38.00000	525692.00		
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	7820.000 LF	133.10000	1040842.00	141.00000	1102620.00		
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	460.000 LF	296.10000	136206.00	680.00000	312800.00		
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	1900.00000	7600.00	2700.00000	10800.00		
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	106.000 LF	143.10000	15168.60	74.00000	7844.00		

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(11) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0459 71 PILES, POLYETHYLENE SHEETING	360.000 SY	22.85000	8226.00	3.09000	1112.40		
0085 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	298.000 LF	49.30000	14691.40	29.00000	8642.00		
0090 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	757.000 LF	53.50000	40499.50	34.00000	25738.00		
0095 0462 2 11 POST TENSIONING TENDONS, SUPERSTRUCTURE STRAND	17116.000 LB	5.55000	94993.80	6.95000	118956.20		
0100 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	680.000 LF	148.10000	100708.00	66.00000	44880.00		
0105 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	804.000 LF	145.40000	116901.60	66.00000	53064.00		
0110 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" VERTICAL FACE	298.000 LF	254.10000	75721.80	303.00000	90294.00		
0115 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	6293.000 SF	57.00000	358701.00	32.00000	201376.00		
SECTION 0001 TOTALS		$	3,702,861.20	$	3,885,727.81	$	
SECTION 0002 ROADWAY							
0120 0101 1 MOBILIZATION 40844015201	LUMP	510000.00000	510000.00	565000.00000	565000.00		
0125 0102 1 MAINTENANCE OF TRAFFIC 40844015201	240.000 LS	38315.00000	38315.00	6200.00000	6200.00		
0130 0102 60 WORK ZONE SIGN	42863.000 ED	0.24000	10287.12	0.28000	12001.64		
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	169.000 LF	30.00000	5070.00	84.07000	14207.83		
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9788.000 ED	0.24000	2349.12	0.20000	1957.60		
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4388.000 ED	0.38000	1667.44	0.50000	2194.00		

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(11) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2025.000 ED	0.40000	810.00	0.45000	911.25		
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	108.000 EA	5.00000	540.00	4.00000	432.00		
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2025.000 ED	0.20000	405.00	0.20000	405.00		
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1190.00000	2380.00	1000.00000	2000.00		
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	300.000 ED	17.00000	5100.00	19.00000	5700.00		
0175 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	188.000 LF	2.90000	545.20	2.77000	520.76		
0180 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	455.000 LF	2.90000	1319.50	2.77000	1260.35		
0185 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	1107.000 SY	1.60000	1771.20	1.90000	2103.30		
0190 0104 5 SANDBAGGING	159.000 CY	300.00000	47700.00	49.00000	7791.00		
0195 0104 10 2 SYNTHETIC BALES	636.000 LF	10.50000	6678.00	7.00000	4452.00		
0200 0104 11 FLOATING TURBIDITY BARRIER	600.000 LF	8.00000	4800.00	7.00000	4200.00		
0205 0104 12 STAKED TURBIDITY BARRIER	200.000 LF	3.30000	660.00	4.35000	870.00		
0210 0104 13 1 STAKED SILT FENCE, TYPE III	2112.000 LF	0.65000	1372.80	0.82000	1731.84		
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3700.00000	7400.00	1700.00000	3400.00		
0220 0104 16 ROCK BAG	60.000 EA	6.50000	390.00	4.35000	261.00		
0225 0109 71 4 FIELD OFFICE,1200 SQ FT	290.000 DA	125.00000	36250.00	96.00000	27840.00		

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(11) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0110 1 1 CLEARING & GRUBBING 40844015201	0.954 LS	41500.00000	41500.00	7500.00000	7500.00		
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	498.000 SY	5.90000	2938.20	8.00000	3984.00		
0240 0110 8 1 UNDERWATER DEBRIS REMOVAL	20.000 TN	500.00000	10000.00	590.00000	11800.00		
0245 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40844015201	LUMP	18800.00000	18800.00	250.00000	250.00		
0250 0120 1 REGULAR EXCAVATION	1696.000 CY	6.70000	11363.20	4.66000	7903.36		
0255 0120 4 SUBSOIL EXCAVATION	223.000 CY	19.00000	4237.00	10.55000	2352.65		
0260 0120 6 EMBANKMENT	1345.000 CY	12.00000	16140.00	7.20000	9684.00		
0265 0160 4 TYPE B STABILIZATION	1959.000 SY	9.90000	19394.10	13.50000	26446.50		
0270 0285701 OPTIONAL BASE, BASE GROUP 01	488.000 SY	13.50000	6588.00	18.24000	8901.12		
0275 0285709 OPTIONAL BASE, BASE GROUP 09	675.000 SY	16.00000	10800.00	18.59000	12548.25		
0280 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1694.000 SY	4.00000	6776.00	10.00000	16940.00		
0285 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	184.200 TN	118.50000	21827.70	158.00000	29103.60		
0290 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	253.600 TN	134.50000	34109.20	165.00000	41844.00		
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.600 TN	368.00000	2060.80	700.00000	3920.00		
0300 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	59.100 CY	540.00000	31914.00	775.00000	45802.50		
0305 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	300.00000	1500.00	250.00000	1250.00		
0310 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	2748.00000	5496.00	3900.00000	7800.00		
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	3452.00000	3452.00	4400.00000	4400.00		

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(11) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	3622.00000	21732.00	3800.00000	22800.00		
0325 0425 5 MANHOLE, ADJUST	1.000 EA	352.50000	352.50	425.00000	425.00		
0330 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	64.000 LF	151.00000	9664.00	38.00000	2432.00		
0335 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	564.000 LF	44.75000	25239.00	56.70000	31978.80		
0340 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	939.50000	939.50	1300.00000	1300.00		
0345 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	998.00000	998.00	1300.00000	1300.00		
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	161.000 LF	34.50000	5554.50	35.89000	5778.29		
0355 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	45.000 LF	50.45000	2270.25	52.26000	2351.70		
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	387.000 LF	11.90000	4605.30	20.00000	7740.00		
0365 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	453.000 LF	123.85000	56104.05	245.00000	110985.00		
0370 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	19.000 LF	123.85000	2353.15	590.00000	11210.00		
0375 0522 1 SIDEWALK CONCRETE, 4" THICK	143.000 SY	43.20000	6177.60	35.00000	5005.00		
0380 0522 2 SIDEWALK CONCRETE, 6" THICK	384.000 SY	31.05000	11923.20	43.00000	16512.00		
0385 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	15.000 SY	107.10000	1606.50	44.00000	660.00		
0390 0530 1 RIPRAP, SAND-CEMENT	155.000 CY	507.63000	78682.65	350.00000	54250.00		

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(11) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0395 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	1461.600 TN	93.60000	136805.76	80.00000	116928.00		
0400 0530 74 BEDDING STONE	445.400 TN	150.70000	67121.78	145.00000	64583.00		
0405 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	100.000 LF	43.50000	4350.00	47.00000	4700.00		
0410 0536 73 GUARDRAIL REMOVAL	375.000 LF	7.00000	2625.00	7.00000	2625.00		
0415 0570 1 2 PERFORMANCE TURF, SOD	2213.000 SY	1.65000	3651.45	2.85000	6307.05		
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	143.000 LF	1.50000	214.50	2.18000	311.74		
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	24.000 LF	2.00000	48.00	3.81000	91.44		
0430 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40844015201	LUMP	58529.00000	58529.00	58529.00000	58529.00		
SECTION 0002 TOTALS			$ 1,436,254.27		$ 1,436,672.57		$
SECTION 0003 SIGNING							
0435 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	187.00000	1496.00	245.00000	1960.00		
0440 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	320.00000	960.00	485.00000	1455.00		
0445 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	15.00000	150.00	22.00000	220.00		
0450 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	44.00000	88.00	82.00000	164.00		
0455 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	210.00000	210.00	110.00000	110.00		
0460 0705 10 3 OBJECT MARKER, TYPE 3	2.000 EA	139.00000	278.00	190.00000	380.00		
0465 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	162.000 EA	4.50000	729.00	4.60000	745.20		

CALL ORDER: 008 PROPOSAL ID: T1305 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(11) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	20.000 LF	6.55000	131.00	2.20000	44.00		
0475 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.355 NM	3855.00000	1368.53	4000.00000	1420.00		
0480 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	143.000 LF	2.10000	300.30	3.00000	429.00		
0485 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	24.000 LF	4.10000	98.40	6.00000	144.00		
0490 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	2.000 EA	53.00000	106.00	92.00000	184.00		
0495 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.456 NM	3944.30000	1798.60	4000.00000	1824.00		
0500 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	326.000 LF	3.10000	1010.60	4.00000	1304.00		
SECTION 0003 TOTALS		$	8,724.43	$	10,383.20	$	
SECTION 0004 UTILITIES							
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40844015601	LUMP	300.00000	300.00	300.00000	300.00		
0510 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	750.000 LF	12.10000	9075.00	7.00000	5250.00		
0515 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1.000 EA	4331.00000	4331.00	600.00000	600.00		
SECTION 0004 TOTALS		$	13,706.00	$	6,150.00	$	
CONTRACT TOTALS		$	5,161,545.90	$	5,338,933.58	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.