VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T7217 PROPOSAL DESC :
LETTING DATE : 06/17/09 10:30 A.M. DISTRICT : 07 Flexible Start Time.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of sidewalk along the east and west side of the roadway, miscellaneous drainage structures, upgrade existing curb ramps to ADA standards, provide pedestrian signals at 142nd Avenue North, add pavement markings for crosswalks and sign relocations on SR 693.

FINPROJ(S) : 42148045201 (*) F.A. NO. : 9045113C COUNTIES : PINELLAS

LOCAL NAME : SR 693/66TH ST N ROAD NAME : SR 693
PROJ LIMITS : FROM 121ST AVE N TO 142ND AVE N

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SEMPER FI SERVICES, LLC	Responsive	Winning bid	$ 297,480.54	0.00%
2	L-J CONSTRUCTION CO. OF CENTRAL FLORIDA	Responsive	Non-Winning Bid	$ 326,924.50	9.89%
3	MCLEOD LAND SERVICES, INC.	Responsive	Non-Winning Bid	$ 330,344.16	11.04%
4	W.W. ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 338,592.25	13.82%
5	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 354,792.00	19.26%
6	TRANSPORTATION STRUCTURES, INC.	Responsive	Non-Winning Bid	$ 363,095.36	22.05%
7	RIPA & ASSOCIATES	Responsive	Non-Winning Bid	$ 366,592.90	23.23%
8	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 376,688.15	26.62%
9	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 443,691.90	49.14%
10	KAMMINGA & ROODVOETS, INC.	Responsive	Non-Winning Bid	$ 476,699.83	60.24%

CALL ORDER : 018 PROPOSAL ID : T7217 PROPOSAL DESC :
LETTING DATE : 06/17/09 10:30 A.M. DISTRICT : 07 Flexible Start Time.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of sidewalk along the east and west side of the roadway, miscellaneous drainage structures, upgrade existing curb ramps to ADA standards, provide pedestrian signals at 142nd Avenue North, add pavement markings for crosswalks and sign relocations on SR 693.

FINPROJ(S) : 42148045201 (*) F.A. NO. : 9045113C COUNTIES : PINELLAS

LOCAL NAME : SR 693/66TH ST N ROAD NAME : SR 693
PROJ LIMITS : FROM 121ST AVE N TO 142ND AVE N

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	AMOUNT	(3) MCLEOD LAND SERVICES, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42148045201	LUMP	20972.00000	20972.00	10000.00000	10000.00	22810.09000	22810.09
0010 0102 1 MAINTENANCE OF TRAFFIC 42148045201	75.000 LS	11000.00000	11000.00	10000.00000	10000.00	10875.00000	10875.00
0015 0102 60 WORK ZONE SIGN	840.000 ED	0.01000	8.40	1.50000	1260.00	0.27000	226.80
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	30870.000 ED	0.01000	308.70	0.50000	15435.00	0.16000	4939.20
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	420.000 ED	0.01000	4.20	1.00000	420.00	0.22000	92.40
0030 0104 10 2 SYNTHETIC BALES	760.000 LF	6.00000	4560.00	10.00000	7600.00	9.20000	6992.00
0035 0104 12 STAKED TURBIDITY BARRIER	21.000 LF	20.00000	420.00	2.00000	42.00	16.48000	346.08
0040 0104 13 1 STAKED SILT FENCE, TYPE III	1669.000 LF	1.00000	1669.00	1.00000	1669.00	1.11000	1852.59
0045 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	1500.00000	6000.00	100.00000	400.00	1249.32000	4997.28
0050 0110 1 1 CLEARING & GRUBBING 42148045201	2.100 LS	15000.00000	15000.00	10000.00000	10000.00	8835.54000	8835.54

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(3) MCLEOD LAND SERVICES, INC. UNIT PRICE	 AMOUNT
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	75.000 SY	14.00000	1050.00	10.00000	750.00	11.00000	825.00
0060 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	50.00000	550.00	75.00000	825.00	84.59000	930.49
0065 0120 1 REGULAR EXCAVATION	598.000 CY	14.00000	8372.00	20.00000	11960.00	19.82000	11852.36
0070 0120 6 EMBANKMENT	1544.000 CY	8.00000	12352.00	10.00000	15440.00	15.61000	24101.84
0075 0286 2 TURNOUT CONSTRUCTION-ASPHALT	129.000 TN	140.00000	18060.00	200.00000	25800.00	185.68000	23952.72
0080 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32.300 TN	140.00000	4522.00	200.00000	6460.00	197.74000	6387.00
0085 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	125.00000	625.00	150.00000	750.00	228.12000	1140.60
0090 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2400.00000	4800.00	1000.00000	2000.00	1493.33000	2986.66
0095 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	3.000 EA	550.00000	1650.00	500.00000	1500.00	509.03000	1527.09
0100 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	2835.00000	2835.00	2000.00000	2000.00	2049.87000	2049.87
0105 0425 5 MANHOLE, ADJUST	1.000 EA	800.00000	800.00	50.00000	50.00	427.66000	427.66
0110 0425 5 1 MANHOLE, ADJUST, UTILITIES	4.000 EA	800.00000	3200.00	50.00000	200.00	441.39000	1765.56
0115 0425 6 VALVE BOXES, ADJUST	7.000 EA	300.00000	2100.00	50.00000	350.00	189.51000	1326.57
0120 0430 94 1 DESILTING PIPE, 0 - 24"	213.000 LF	10.56000	2249.28	12.00000	2556.00	16.33000	3478.29
0125 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7.000 LF	85.00000	595.00	100.00000	700.00	87.55000	612.85
0130 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	150.000 LF	60.00000	9000.00	60.00000	9000.00	47.84000	7176.00
0135 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	10.000 LF	90.00000	900.00	75.00000	750.00	126.04000	1260.40
0140 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	5.000 EA	950.00000	4750.00	750.00000	3750.00	674.72000	3373.60

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	(1) SEMPER FI SERVICES, LLC AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	(2) L-J CONSTRUCTION CO. OF CEN AMOUNT	(3) MCLEOD LAND SERVICES, INC. UNIT PRICE	(3) MCLEOD LAND SERVICES, INC. AMOUNT
0145 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	1200.00000	2400.00	1000.00000	2000.00	954.25000	1908.50
0150 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	128.000 LF	15.00000	1920.00	30.00000	3840.00	12.56000	1607.68
0155 0520 6 SHOULDER GUTTER- CONCRETE	6.000 LF	15.00000	90.00	30.00000	180.00	21.97000	131.82
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	2605.000 SY	29.00000	75545.00	25.00000	65125.00	34.90000	90914.50
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	337.300 SY	34.00000	11468.20	30.00000	10119.00	22.85000	7707.31
0170 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	7.000 SY	40.00000	280.00	30.00000	210.00	84.95000	594.65
0175 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	25.000 EA	225.00000	5625.00	1000.00000	25000.00	450.00000	11250.00
0180 0530 1 RIPRAP, SAND-CEMENT	2.400 CY	208.33000	499.99	300.00000	720.00	324.85000	779.64
0185 0570 1 2 PERFORMANCE TURF, SOD	7913.000 SY	1.85000	14639.05	3.50000	27695.50	1.75000	13847.75
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42148045201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0001 TOTALS		$	275,819.82	$	301,556.50	$	310,883.39
SECTION 0002 SIGNING							
0195 0700 20 40 SINGLE POST SIGN, RELOCATE	21.000 AS	144.00000	3024.00	75.00000	1575.00	118.64000	2491.44
0200 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	1.00000	1.00	50.00000	50.00	8.79000	8.79
0205 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	72.00000	144.00	20.00000	40.00	59.32000	118.64
0210 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3193.000 LF	1.80000	5747.40	3.00000	9579.00	1.48000	4725.64
SECTION 0002 TOTALS		$	8,916.40	$	11,244.00	$	7,344.51
SECTION 0003 SIGNALIZATION							

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(3) MCLEOD LAND SERVICES, INC. UNIT PRICE	 AMOUNT
0215 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	68.000 LF	19.54000	1328.72	18.00000	1224.00	17.27000	1174.36
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	70.000 LF	12.41000	868.70	9.00000	630.00	6.14000	429.80
0225 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	190.000 LF	3.41000	647.90	3.00000	570.00	4.39000	834.10
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	377.00000	3016.00	400.00000	3200.00	146.34000	1170.72
0235 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	1.000 AS	906.00000	906.00	900.00000	900.00	685.00000	685.00
0240 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1638.00000	1638.00	1000.00000	1000.00	1424.00000	1424.00
0245 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	785.00000	1570.00	750.00000	1500.00	881.51000	1763.02
0250 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	152.00000	456.00	200.00000	600.00	193.73000	581.19
0255 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	782.00000	782.00	1000.00000	1000.00	703.86000	703.86
0260 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	90.00000	90.00	1000.00000	1000.00	36.95000	36.95
0265 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	197.00000	197.00	200.00000	200.00	43.56000	43.56
0270 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	186.00000	186.00	100.00000	100.00	261.40000	261.40
0275 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	197.00000	197.00	50.00000	50.00	348.54000	348.54
0280 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	169.00000	507.00	50.00000	150.00	348.54000	1045.62
0285 0783 5 4 ITS PULL BOX FOR FIBER OPTIC CABLE, RELOCATE	2.000 EA	177.00000	354.00	1000.00000	2000.00	807.07000	1614.14
SECTION 0003 TOTALS		$	12,744.32	$	14,124.00	$	12,116.26
CONTRACT TOTALS		$	297,480.54	$	326,924.50	$	330,344.16

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) W.W. ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) TRANSPORTATION STRUCTURES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42148045201	LUMP	22500.00000	22500.00	51000.00000	51000.00	35000.00000	35000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42148045201	75.000 LS	15000.00000	15000.00	3750.00000	3750.00	10156.56000	10156.56
0015 0102 60 WORK ZONE SIGN	840.000 ED	0.50000	420.00	0.40000	336.00	0.39000	327.60
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	30870.000 ED	0.25000	7717.50	0.20000	6174.00	0.05000	1543.50
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	420.000 ED	0.50000	210.00	0.50000	210.00	0.28000	117.60
0030 0104 10 2 SYNTHETIC BALES	760.000 LF	8.00000	6080.00	6.40000	4864.00	7.00000	5320.00
0035 0104 12 STAKED TURBIDITY BARRIER	21.000 LF	25.00000	525.00	3.40000	71.40	5.00000	105.00
0040 0104 13 1 STAKED SILT FENCE, TYPE III	1669.000 LF	1.00000	1669.00	1.00000	1669.00	1.00000	1669.00
0045 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	2500.00000	10000.00	0.01000	0.04	2200.00000	8800.00
0050 0110 1 1 CLEARING & GRUBBING 42148045201	2.100 LS	12500.00000	12500.00	1000.00000	1000.00	20000.00000	20000.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	75.000 SY	20.00000	1500.00	15.00000	1125.00	15.00000	1125.00
0060 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	150.00000	1650.00	115.00000	1265.00	90.00000	990.00
0065 0120 1 REGULAR EXCAVATION	598.000 CY	15.00000	8970.00	3.00000	1794.00	18.00000	10764.00
0070 0120 6 EMBANKMENT	1544.000 CY	12.00000	18528.00	17.00000	26248.00	25.00000	38600.00
0075 0286 2 TURNOUT CONSTRUCTION-ASPHALT	129.000 TN	125.00000	16125.00	155.00000	19995.00	200.00000	25800.00
0080 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32.300 TN	225.00000	7267.50	155.00000	5006.50	200.00000	6460.00
0085 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	150.00000	750.00	500.00000	2500.00	450.00000	2250.00

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) W.W. ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) TRANSPORTATION STRUCTURES, INC. UNIT PRICE	 AMOUNT
0090 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	1500.00000	3000.00	2245.00000	4490.00	1250.00000	2500.00
0095 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	3.000 EA	1000.00000	3000.00	2055.00000	6165.00	1000.00000	3000.00
0100 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	1000.00000	1000.00	3100.00000	3100.00	2500.00000	2500.00
0105 0425 5 MANHOLE, ADJUST	1.000 EA	700.00000	700.00	1190.00000	1190.00	550.00000	550.00
0110 0425 5 1 MANHOLE, ADJUST, UTILITIES	4.000 EA	100.00000	400.00	1025.00000	4100.00	500.00000	2000.00
0115 0425 6 VALVE BOXES, ADJUST	7.000 EA	300.00000	2100.00	300.00000	2100.00	75.00000	525.00
0120 0430 94 1 DESILTING PIPE, 0 - 24"	213.000 LF	20.00000	4260.00	10.00000	2130.00	7.00000	1491.00
0125 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7.000 LF	50.00000	350.00	85.00000	595.00	85.00000	595.00
0130 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	150.000 LF	60.00000	9000.00	90.00000	13500.00	70.00000	10500.00
0135 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	10.000 LF	200.00000	2000.00	95.00000	950.00	85.00000	850.00
0140 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	5.000 EA	1500.00000	7500.00	1000.00000	5000.00	900.00000	4500.00
0145 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	1500.00000	3000.00	1100.00000	2200.00	1250.00000	2500.00
0150 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	128.000 LF	28.00000	3584.00	40.00000	5120.00	18.00000	2304.00
0155 0520 6 SHOULDER GUTTER- CONCRETE	6.000 LF	50.00000	300.00	55.00000	330.00	25.00000	150.00
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	2605.000 SY	25.75000	67078.75	31.50000	82057.50	31.00000	80755.00
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	337.300 SY	35.00000	11805.50	57.50000	19394.75	36.00000	12142.80
0170 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	7.000 SY	60.00000	420.00	100.00000	700.00	45.00000	315.00

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) W.W. ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) TRANSPORTATION STRUCTURES, INC. UNIT PRICE	 AMOUNT
0175 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	25.000 EA	750.00000	18750.00	520.00000	13000.00	294.42000	7360.50
0180 0530 1 RIPRAP, SAND-CEMENT	2.400 CY	250.00000	600.00	200.00000	480.00	398.98000	957.55
0185 0570 1 2 PERFORMANCE TURF, SOD	7913.000 SY	2.00000	15826.00	2.30000	18199.90	1.98000	15667.74
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42148045201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0001 TOTALS		$	311,086.25	$	336,810.09	$	345,191.85
SECTION 0002 SIGNING							
0195 0700 20 40 SINGLE POST SIGN, RELOCATE	21.000 AS	150.00000	3150.00	106.00000	2226.00	118.80000	2494.80
0200 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	100.00000	100.00	53.00000	53.00	8.80000	8.80
0205 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	100.00000	200.00	139.00000	278.00	59.40000	118.80
0210 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3193.000 LF	2.00000	6386.00	1.50000	4789.50	1.49000	4757.57
SECTION 0002 TOTALS		$	9,836.00	$	7,346.50	$	7,379.97
SECTION 0003 SIGNALIZATION							
0215 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	68.000 LF	50.00000	3400.00	16.00000	1088.00	16.13000	1096.84
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	70.000 LF	10.00000	700.00	10.00000	700.00	10.24000	716.80
0225 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	190.000 LF	3.00000	570.00	3.00000	570.00	2.82000	535.80
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	300.00000	2400.00	315.00000	2520.00	311.30000	2490.40
0235 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	1.000 AS	700.00000	700.00	758.00000	758.00	748.00000	748.00

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) W.W. ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) TRANSPORTATION STRUCTURES, INC. UNIT PRICE	 AMOUNT
0240 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1500.00000	1500.00	1369.00000	1369.00	1351.90000	1351.90
0245 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	900.00000	1800.00	656.00000	1312.00	647.90000	1295.80
0250 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	300.00000	900.00	127.00000	381.00	125.40000	376.20
0255 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	800.00000	800.00	654.00000	654.00	645.70000	645.70
0260 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	300.00000	300.00	75.41000	75.41	74.80000	74.80
0265 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	400.00000	400.00	165.00000	165.00	162.80000	162.80
0270 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	300.00000	300.00	156.00000	156.00	154.00000	154.00
0275 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	1000.00000	1000.00	165.00000	165.00	162.80000	162.80
0280 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	300.00000	900.00	142.00000	426.00	139.70000	419.10
0285 0783 5 4 ITS PULL BOX FOR FIBER OPTIC CABLE, RELOCATE	2.000 EA	1000.00000	2000.00	148.00000	296.00	146.30000	292.60
SECTION 0003 TOTALS		$	17,670.00	$	10,635.41	$	10,523.54
CONTRACT TOTALS		$	338,592.25	$	354,792.00	$	363,095.36

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	AMOUNT	(8) PURCELL, R.E. CONSTRUCTION UNIT PRICE	AMOUNT	(9) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42148045201	LUMP	33875.77000	33875.77	31000.00000	31000.00	80000.00000	80000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42148045201	75.000 LS	51143.69000	51143.69	9600.00000	9600.00	35000.00000	35000.00
0015 0102 60 WORK ZONE SIGN	840.000 ED	0.63000	529.20	0.70000	588.00	0.40000	336.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	30870.000 ED	0.22000	6791.40	0.25000	7717.50	0.15000	4630.50
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	420.000 ED	0.41000	172.20	0.50000	210.00	0.30000	126.00
0030 0104 10 2 SYNTHETIC BALES	760.000 LF	6.56000	4985.60	6.90000	5244.00	7.00000	5320.00
0035 0104 12 STAKED TURBIDITY BARRIER	21.000 LF	3.01000	63.21	13.00000	273.00	4.00000	84.00
0040 0104 13 1 STAKED SILT FENCE, TYPE III	1669.000 LF	0.50000	834.50	2.00000	3338.00	0.65000	1084.85
0045 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	3579.45000	14317.80	2000.00000	8000.00	500.00000	2000.00
0050 0110 1 1 CLEARING & GRUBBING 42148045201	2.100 LS	2624.91000	2624.91	22400.00000	22400.00	10000.00000	10000.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	75.000 SY	7.00000	525.00	23.50000	1762.50	15.00000	1125.00
0060 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	78.27000	860.97	118.00000	1298.00	90.00000	990.00
0065 0120 1 REGULAR EXCAVATION	598.000 CY	7.47000	4467.06	7.00000	4186.00	10.00000	5980.00
0070 0120 6 EMBANKMENT	1544.000 CY	16.63000	25676.72	18.50000	28564.00	4.00000	6176.00
0075 0286 2 TURNOUT CONSTRUCTION-ASPHALT	129.000 TN	115.50000	14899.50	127.50000	16447.50	235.00000	30315.00
0080 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32.300 TN	115.50000	3730.65	177.00000	5717.10	300.00000	9690.00
0085 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	454.10000	2270.50	368.00000	1840.00	500.00000	2500.00

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(8) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0090 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2194.20000	4388.40	2375.00000	4750.00	5000.00000	10000.00
0095 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	3.000 EA	1045.63000	3136.89	1200.00000	3600.00	2000.00000	6000.00
0100 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	2599.64000	2599.64	2950.00000	2950.00	6500.00000	6500.00
0105 0425 5 MANHOLE, ADJUST	1.000 EA	343.54000	343.54	200.00000	200.00	750.00000	750.00
0110 0425 5 1 MANHOLE, ADJUST, UTILITIES	4.000 EA	481.65000	1926.60	200.00000	800.00	750.00000	3000.00
0115 0425 6 VALVE BOXES, ADJUST	7.000 EA	62.96000	440.72	140.00000	980.00	300.00000	2100.00
0120 0430 94 1 DESILTING PIPE, 0 - 24"	213.000 LF	3.67000	781.71	9.25000	1970.25	20.00000	4260.00
0125 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7.000 LF	96.47000	675.29	236.00000	1652.00	200.00000	1400.00
0130 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	150.000 LF	107.75000	16162.50	97.00000	14550.00	175.00000	26250.00
0135 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	10.000 LF	160.72000	1607.20	142.00000	1420.00	175.00000	1750.00
0140 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	5.000 EA	980.48000	4902.40	915.00000	4575.00	1000.00000	5000.00
0145 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	1289.43000	2578.86	2410.00000	4820.00	3500.00000	7000.00
0150 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	128.000 LF	17.13000	2192.64	28.00000	3584.00	20.00000	2560.00
0155 0520 6 SHOULDER GUTTER- CONCRETE	6.000 LF	22.92000	137.52	43.00000	258.00	30.00000	180.00
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	2605.000 SY	28.79000	74997.95	34.00000	88570.00	28.00000	72940.00
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	337.300 SY	29.19000	9845.79	50.00000	16865.00	38.00000	12817.40
0170 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	7.000 SY	76.58000	536.06	113.00000	791.00	26.50000	185.50

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(8) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0175 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	25.000 EA	636.00000	15900.00	515.00000	12875.00	400.00000	10000.00
0180 0530 1 RIPRAP, SAND-CEMENT	2.400 CY	418.04000	1003.30	927.00000	2224.80	615.00000	1476.00
0185 0570 1 2 PERFORMANCE TURF, SOD	7913.000 SY	1.51000	11948.63	2.40000	18991.20	3.55000	28091.15
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42148045201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0001 TOTALS		$	348,874.32	$	359,611.85	$	422,617.40
SECTION 0002 SIGNING							
0195 0700 20 40 SINGLE POST SIGN, RELOCATE	21.000 AS	115.50000	2425.50	114.00000	2394.00	110.00000	2310.00
0200 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	26.25000	26.25	8.40000	8.40	50.00000	50.00
0205 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	105.00000	210.00	57.00000	114.00	100.00000	200.00
0210 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3193.000 LF	1.57000	5013.01	1.40000	4470.20	1.50000	4789.50
SECTION 0002 TOTALS		$	7,674.76	$	6,986.60	$	7,349.50
SECTION 0003 SIGNALIZATION							
0215 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	68.000 LF	15.39000	1046.52	15.40000	1047.20	20.00000	1360.00
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	70.000 LF	9.77000	683.90	9.80000	686.00	7.00000	490.00
0225 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	190.000 LF	2.69000	511.10	2.70000	513.00	5.00000	950.00
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	297.14000	2377.12	300.00000	2400.00	165.00000	1320.00
0235 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	1.000 AS	713.97000	713.97	715.00000	715.00	770.00000	770.00

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(8) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0240 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1290.40000	1290.40	1300.00000	1300.00	1600.00000	1600.00
0245 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	618.43000	1236.86	620.00000	1240.00	1000.00000	2000.00
0250 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	119.70000	359.10	120.00000	360.00	215.00000	645.00
0255 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	616.33000	616.33	620.00000	620.00	800.00000	800.00
0260 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	71.40000	71.40	71.50000	71.50	40.00000	40.00
0265 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	155.39000	155.39	157.00000	157.00	50.00000	50.00
0270 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	146.99000	146.99	148.00000	148.00	300.00000	300.00
0275 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	155.39000	155.39	155.00000	155.00	400.00000	400.00
0280 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	133.35000	400.05	133.00000	399.00	400.00000	1200.00
0285 0783 5 4 ITS PULL BOX FOR FIBER OPTIC CABLE, RELOCATE	2.000 EA	139.65000	279.30	139.00000	278.00	900.00000	1800.00
SECTION 0003 TOTALS		$	10,043.82	$	10,089.70	$	13,725.00
CONTRACT TOTALS		$	366,592.90	$	376,688.15	$	443,691.90

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KAMMINGA & ROODVOETS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42148045201	LUMP	62500.00000	62500.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42148045201	75.000 LS	70900.00000	70900.00				
0015 0102 60 WORK ZONE SIGN	840.000 ED	0.60000	504.00				
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	30870.000 ED	0.21000	6482.70				
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	420.000 ED	0.39000	163.80				
0030 0104 10 2 SYNTHETIC BALES	760.000 LF	8.23000	6254.80				
0035 0104 12 STAKED TURBIDITY BARRIER	21.000 LF	2.92000	61.32				
0040 0104 13 1 STAKED SILT FENCE, TYPE III	1669.000 LF	1.02000	1702.38				
0045 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	2000.00000	8000.00				
0050 0110 1 1 CLEARING & GRUBBING 42148045201	2.100 LS	13300.00000	13300.00				
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	75.000 SY	26.00000	1950.00				
0060 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	77.00000	847.00				
0065 0120 1 REGULAR EXCAVATION	598.000 CY	14.00000	8372.00				
0070 0120 6 EMBANKMENT	1544.000 CY	11.00000	16984.00				
0075 0286 2 TURNOUT CONSTRUCTION-ASPHALT	129.000 TN	180.00000	23220.00				
0080 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32.300 TN	137.00000	4425.10				
0085 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	580.00000	2900.00				

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2000.00000	4000.00				
0095 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	3.000 EA	1600.00000	4800.00				
0100 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	2500.00000	2500.00				
0105 0425 5 MANHOLE, ADJUST	1.000 EA	510.00000	510.00				
0110 0425 5 1 MANHOLE, ADJUST, UTILITIES	4.000 EA	357.00000	1428.00				
0115 0425 6 VALVE BOXES, ADJUST	7.000 EA	178.00000	1246.00				
0120 0430 94 1 DESILTING PIPE, 0 - 24"	213.000 LF	14.00000	2982.00				
0125 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7.000 LF	117.00000	819.00				
0130 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	150.000 LF	63.00000	9450.00				
0135 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	10.000 LF	106.00000	1060.00				
0140 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	5.000 EA	1100.00000	5500.00				
0145 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2500.00000	5000.00				
0150 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	128.000 LF	39.00000	4992.00				
0155 0520 6 SHOULDER GUTTER- CONCRETE	6.000 LF	54.00000	324.00				
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	2605.000 SY	32.00000	83360.00				
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	337.300 SY	54.00000	18214.20				
0170 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	7.000 SY	37.00000	259.00				

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KAMMINGA & ROODVOETS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0175 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	25.000 EA	470.00000	11750.00				
0180 0530 1 RIPRAP, SAND-CEMENT	2.400 CY	500.00000	1200.00				
0185 0570 1 2 PERFORMANCE TURF, SOD	7913.000 SY	6.00000	47478.00				
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42148045201	LUMP	25000.00000	25000.00				
SECTION 0001 TOTALS		$	460,439.30	$		$	
SECTION 0002 SIGNING							
0195 0700 20 40 SINGLE POST SIGN, RELOCATE	21.000 AS	108.00000	2268.00				
0200 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	8.00000	8.00				
0205 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	54.00000	108.00				
0210 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3193.000 LF	1.35000	4310.55				
SECTION 0002 TOTALS		$	6,694.55	$		$	
SECTION 0003 SIGNALIZATION							
0215 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	68.000 LF	14.66000	996.88				
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	70.000 LF	9.31000	651.70				
0225 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	190.000 LF	2.56000	486.40				
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	283.00000	2264.00				
0235 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	1.000 AS	680.00000	680.00				

CALL ORDER: 018 PROPOSAL ID: T7217 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1229.00000	1229.00				
0245 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	589.00000	1178.00				
0250 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	114.00000	342.00				
0255 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	587.00000	587.00				
0260 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	68.00000	68.00				
0265 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	148.00000	148.00				
0270 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	140.00000	140.00				
0275 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	148.00000	148.00				
0280 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	127.00000	381.00				
0285 0783 5 4 ITS PULL BOX FOR FIBER OPTIC CABLE, RELOCATE	2.000 EA	133.00000	266.00				
SECTION 0003 TOTALS		$	9,565.98	$		$	
CONTRACT TOTALS		$	476,699.83	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.