VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T4222
LETTING DATE : 03/25/09 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 668 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of April 6, 2009.

The improvements under this contract consist of resurfacing, rehabilitation and reconstruction, including the rehabilitation of bridges, construction of drainage, signalization, signing and marking, landscaping and other miscellaneous improvements on SR 845.

FINPROJ(S) : 22981235201 (*) F.A. NO. : N/A COUNTIES : PALM BEACH

LOCAL NAME : SR-845/POWERLINE RD ROAD NAME : SR 845
PROJ LIMITS : FROM BROWARD CO/LINE TO SR-808/GLADES ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION - SOUTH	Responsive	Winning bid	$ 9,696,051.13	0.00%
2	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$ 9,966,320.69	2.78%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 10,426,089.70	7.52%
4	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 10,729,133.24	10.65%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 11,289,546.75	16.43%

CALL ORDER : 016
LETTING DATE : 03/25/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 668 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4222
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of April 6, 2009.

The improvements under this contract consist of resurfacing, rehabilitation and reconstruction, including the rehabilitation of bridges, construction of drainage, signalization, signing and marking, landscaping and other miscellaneous improvements on SR 845.

FINPROJ(S) : 22981235201 (*)
F.A. NO. : N/A
COUNTIES : PALM BEACH

LOCAL NAME : SR-845/POWERLINE RD
ROAD NAME : SR 845
PROJ LIMITS : FROM BROWARD CO/LINE TO SR-808/GLADES ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0104 11 FLOATING TURBIDITY BARRIER	445.000 LF	6.05000	2692.25	10.00000	4450.00	6.80000	3026.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 22981235201	1359.000 LS	76857.00000	76857.00	79500.00000	79500.00	47738.00000	47738.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	60.800 CY	1332.00000	80985.60	1400.00000	85120.00	764.00000	46451.20
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	140.500 CY	512.00000	71936.00	530.00000	74465.00	692.00000	97226.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	11.800 CY	1486.00000	17534.80	1609.00000	18986.20	716.00000	8448.80
0030 0400 4 15 CONC CLASS IV, MISCELLANEOUS	57.800 CY	615.00000	35547.00	640.00000	36992.00	1910.00000	110398.00
0035 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	128.000 SY	15.40000	1971.20	16.00000	2048.00	11.50000	1472.00
0040 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION	25.200 CF	389.00000	9802.80	400.00000	10080.00	1050.00000	26460.00
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	7942.000 LB	1.55000	12310.10	1.60000	12707.20	1.15000	9133.30
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	3176.000 LB	1.55000	4922.80	1.60000	5081.60	1.05000	3334.80

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0055 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	6205.000 LB	1.55000	9617.75	1.60000	9928.00	1.90000	11789.50
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	26602.000 LB	1.30000	34582.60	1.35000	35912.70	1.05000	27932.10
0065 0455 35 8 STEEL PILING, HP 14 X 117	225.000 LF	154.00000	34650.00	160.00000	36000.00	239.00000	53775.00
0070 0455144 8 TEST PILES - STEEL, HP 14 x 117	90.000 LF	359.00000	32310.00	370.00000	33300.00	573.00000	51570.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	305.100 LF	20.50000	6254.55	22.00000	6712.20	47.70000	14553.27
0080 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	55.000 LF	88.60000	4873.00	34.00000	1870.00	47.70000	2623.50
0085 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	63.000 LF	103.00000	6489.00	60.00000	3780.00	62.10000	3912.30
0090 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	116.000 SY	58.40000	6774.40	60.00000	6960.00	62.10000	7203.60
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	55.000 LF	177.00000	9735.00	99.00000	5445.00	62.10000	3415.50
0100 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	55.000 LF	74.80000	4114.00	77.00000	4235.00	62.10000	3415.50
0105 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	21.000 SY	195.00000	4095.00	210.00000	4410.00	157.00000	3297.00
0110 0530 1 RIPRAP, SAND-CEMENT	84.500 CY	538.00000	45461.00	550.00000	46475.00	551.00000	46559.50
SECTION 0001 TOTALS		$	513,515.85	$	524,457.90	$	583,734.87
SECTION 0002 ROADWAY							
0115 0101 1 MOBILIZATION 22981235201	LUMP	700000.00000	700000.00	550000.00000	550000.00	474245.00000	474245.00
0120 0102 1 MAINTENANCE OF TRAFFIC 22981235201	668.000 LS	290000.00000	290000.00	387000.00000	387000.00	577927.00000	577927.00

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0125 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	5.75000	1437.50	30.00000	7500.00	30.40000	7600.00
0130 0102 60 WORK ZONE SIGN	27918.000 ED	0.25000	6979.50	0.27000	7537.86	0.25000	6979.50
0135 0102 61 BUSINESS SIGN	40.000 EA	50.20000	2008.00	55.00000	2200.00	68.20000	2728.00
0140 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1060.000 LF	25.00000	26500.00	8.00000	8480.00	8.40000	8904.00
0145 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2000.000 LF	56.90000	113800.00	25.00000	50000.00	12.60000	25200.00
0150 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1200.000 LF	13.30000	15960.00	20.00000	24000.00	11.50000	13800.00
0155 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	6040.000 LF	3.00000	18120.00	4.00000	24160.00	5.85000	35334.00
0160 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	2120.000 LF	8.55000	18126.00	5.00000	10600.00	8.90000	18868.00
0165 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1720.000 LF	4.80000	8256.00	10.00000	17200.00	5.25000	9030.00
0170 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	167975.000 ED	0.15000	25196.25	0.18000	30235.50	0.15000	25196.25
0175 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4622.000 ED	0.35000	1617.70	0.40000	1848.80	0.35000	1617.70
0180 0102 76 ADVANCE WARNING ARROW PANEL	2290.000 ED	6.55000	14999.50	7.00000	16030.00	6.30000	14427.00
0185 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9245.000 ED	0.35000	3235.75	0.40000	3698.00	0.40000	3698.00
0190 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	342.000 EA	3.40000	1162.80	3.60000	1231.20	3.05000	1043.10
0195 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7394.000 ED	0.15000	1109.10	0.15000	1109.10	0.20000	1478.80

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0200 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	46.000 LO	1071.00000	49266.00	1000.00000	46000.00	1049.00000	48254.00
0205 0102 94 1 GLARE SCREEN, TEMPORARY, F&I, WALL MATERIAL-CONCRETE	100.000 LF	6.05000	605.00	6.50000	650.00	15.70000	1570.00
0210 0102 94 11 GLARE SCREEN, TEMPORARY, RELOCATE, WALL MATERIAL- CONCRETE	200.000 LF	3.00000	600.00	3.25000	650.00	6.30000	1260.00
0215 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	240.000 ED	18.10000	4344.00	20.00000	4800.00	50.00000	12000.00
0220 0104 10 2 SYNTHETIC BALES	300.000 LF	7.75000	2325.00	7.00000	2100.00	6.30000	1890.00
0225 0104 11 FLOATING TURBIDITY BARRIER	60.000 LF	18.20000	1092.00	10.00000	600.00	6.80000	408.00
0230 0104 13 1 STAKED SILT FENCE, TYPE III	26110.000 LF	0.70000	18277.00	0.90000	23499.00	0.95000	24804.50
0235 0109 71 3 FIELD OFFICE, 900 SQ FT	586.000 DA	83.50000	48931.00	150.00000	87900.00	31.30000	18341.80
0240 0110 1 1 CLEARING & GRUBBING 22981235201	20.300 LS	41917.00000	41917.00	30000.00000	30000.00	286441.00000	286441.00
0245 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	11807.000 SY	8.40000	99178.80	10.00000	118070.00	8.40000	99178.80
0250 0120 1 REGULAR EXCAVATION	8751.000 CY	6.25000	54693.75	13.00000	113763.00	8.10000	70883.10
0255 0120 5 CHANNEL EXCAVATION	700.000 CY	8.55000	5985.00	15.00000	10500.00	24.10000	16870.00
0260 0120 6 EMBANKMENT	6691.000 CY	3.10000	20742.10	15.00000	100365.00	10.60000	70924.60
0265 0160 4 TYPE B STABILIZATION	14933.000 SY	6.85000	102291.05	3.00000	44799.00	3.70000	55252.10
0270 0285708 OPTIONAL BASE, BASE GROUP 08	18479.000 SY	20.60000	380667.40	27.00000	498933.00	31.60000	583936.40
0275 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	4877.000 SY	2.10000	10241.70	1.70000	8290.90	5.90000	28774.30
0280 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	110272.000 SY	1.25000	137840.00	1.30000	143353.60	1.75000	192976.00

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0285 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	25293.700 TN	78.60000	1988084.82	81.00000	2048789.70	82.00000	2074083.40
0290 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	7674.300 TN	100.75000	773185.73	106.00000	813475.80	106.00000	813475.80
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	51.100 TN	166.00000	8482.60	150.00000	7665.00	178.00000	9095.80
0300 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	118.400 CY	442.00000	52332.80	510.00000	60384.00	446.00000	52806.40
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	2774.00000	8322.00	2860.00000	8580.00	2833.00000	8499.00
0310 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2414.00000	2414.00	2490.00000	2490.00	2465.00000	2465.00
0315 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	2979.00000	8937.00	3075.00000	9225.00	3042.00000	9126.00
0320 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	6678.00000	6678.00	6890.00000	6890.00	6819.00000	6819.00
0325 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	4161.00000	4161.00	4300.00000	4300.00	4249.00000	4249.00
0330 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	4341.00000	8682.00	4480.00000	8960.00	4433.00000	8866.00
0335 0425 1481 INLETS, CURB, TYPE 8, <10'	4.000 EA	5368.00000	21472.00	5540.00000	22160.00	5482.00000	21928.00
0340 0425 1541 INLETS, DT BOT, TYPE D, <10'	12.000 EA	2158.00000	25896.00	2225.00000	26700.00	2203.00000	26436.00
0345 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	3.000 EA	2106.00000	6318.00	2175.00000	6525.00	2151.00000	6453.00
0350 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	3801.00000	7602.00	3900.00000	7800.00	3882.00000	7764.00
0355 0425 1910 INLETS, CLOSED FLUME, N/A	7.000 EA	2106.00000	14742.00	2175.00000	15225.00	2151.00000	15057.00
0360 0425 2 41 MANHOLES, P-7, <10'	10.000 EA	2158.00000	21580.00	2225.00000	22250.00	2203.00000	22030.00
0365 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1387.00000	1387.00	1430.00000	1430.00	1416.00000	1416.00
0370 0425 5 MANHOLE, ADJUST	20.000 EA	462.00000	9240.00	475.00000	9500.00	472.00000	9440.00
0375 0425 6 VALVE BOXES, ADJUST	32.000 EA	313.00000	10016.00	325.00000	10400.00	320.00000	10240.00

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0380 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	931.000 LF	66.80000	62190.80	69.00000	64239.00	68.20000	63494.20
0385 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	45.000 LF	64.70000	2911.50	67.00000	3015.00	66.10000	2974.50
0390 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1310.00000	2620.00	1350.00000	2700.00	1338.00000	2676.00
0395 0431 1 5 PIPE LINER, OPTIONAL MATERIAL, 61" AND GREATER	200.000 LF	325.00000	65000.00	265.00000	53000.00	262.00000	52400.00
0400 0436 1 2 TRENCH DRAIN, SPECIAL	59.000 LF	154.00000	9086.00	160.00000	9440.00	184.00000	10856.00
0405 0443 70 3 FRENCH DRAIN, 18"	823.000 LF	92.50000	76127.50	95.50000	78596.50	94.40000	77691.20
0410 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1471.000 LF	23.90000	35156.90	26.00000	38246.00	36.70000	53985.70
0415 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	30860.000 LF	15.20000	469072.00	16.00000	493760.00	16.10000	496846.00
0420 0520 2 4 CONCRETE CURB, TYPE D	8549.000 LF	11.60000	99168.40	15.00000	128235.00	10.80000	92329.20
0425 0522 1 SIDEWALK CONCRETE, 4" THICK	8266.000 SY	29.50000	243847.00	27.00000	223182.00	31.60000	261205.60
0430 0522 2 SIDEWALK CONCRETE, 6" THICK	1614.000 SY	28.00000	45192.00	33.50000	54069.00	42.90000	69240.60
0435 0536 1 1 GUARDRAIL -ROADWAY	887.500 LF	14.30000	12691.25	14.85000	13179.38	10.50000	9318.75
0440 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	1.000 EA	2066.00000	2066.00	2150.00000	2150.00	2067.00000	2067.00
0445 0536 73 GUARDRAIL REMOVAL	708.000 LF	1.20000	849.60	1.25000	885.00	1.05000	743.40
0450 0536 76 GUARDRAIL POST - SPECIAL LENGTH	93.000 EA	134.00000	12462.00	140.00000	13020.00	210.00000	19530.00
0455 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1605.00000	3210.00	1670.00000	3340.00	1458.00000	2916.00
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	5.000 EA	1780.00000	8900.00	1850.00000	9250.00	1616.00000	8080.00

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	552.00000	2208.00	575.00000	2300.00	456.00000	1824.00
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	35.937 NM	624.00000	22424.69	670.00000	24077.79	665.00000	23898.11
0475 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3392.000 LF	1.85000	6275.20	1.00000	3392.00	0.95000	3222.40
0480 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	33.579 GM	375.00000	12592.13	225.00000	7555.28	222.00000	7454.54
0485 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	11.000 EA	31.20000	343.20	19.00000	209.00	18.90000	207.90
0490 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	34.607 NM	682.00000	23601.97	670.00000	23186.69	665.00000	23013.66
0495 0999 16 PARTNERING, DO NOT BID 22981235201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0500 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	13.000 DA	3300.00000	42900.00	3300.00000	42900.00	3300.00000	42900.00
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22981235201	LUMP	117055.00000	117055.00	117055.00000	117055.00	117055.00000	117055.00
SECTION 0002 TOTALS			$ 6,590,988.99		$ 6,886,836.10		$ 7,304,020.11
SECTION 0003 SIGNING							
0510 0455142 CROSSHOLE SONIC LOGGING	1.000 EA	1529.00000	1529.00	2000.00000	2000.00	1861.00000	1861.00
0515 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	139.000 AS	201.00000	27939.00	482.00000	66998.00	362.00000	50318.00
0520 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	18.000 AS	1004.00000	18072.00	950.00000	17100.00	577.00000	10386.00
0525 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	25.000 AS	201.00000	5025.00	70.00000	1750.00	131.00000	3275.00

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	6.000 AS	201.00000	1206.00	53.00000	318.00	210.00000	1260.00
0535 0700 20 60 SINGLE POST SIGN, REMOVE	84.000 AS	50.20000	4216.80	47.00000	3948.00	10.50000	882.00
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	13.000 AS	2209.00000	28717.00	2860.00000	37180.00	3987.00000	51831.00
0545 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3415.00000	6830.00	3636.00000	7272.00	5770.00000	11540.00
0550 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	803.00000	2409.00	280.00000	840.00	105.00000	315.00
0555 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	2.000 AS	31861.00000	63722.00	36400.00000	72800.00	32777.00000	65554.00
0560 0705 10 1 OBJECT MARKER, TYPE 1	25.000 EA	85.40000	2135.00	120.00000	3000.00	173.00000	4325.00
0565 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22981235201	LUMP	71764.00000	71764.00	79000.00000	79000.00	78159.00000	78159.00
0570 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.110 NM	43709.00000	4807.99	16400.00000	1804.00	16230.00000	1785.30
0575 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.103 GM	38394.00000	3954.58	4030.00000	415.09	3987.00000	410.66
0580 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.057 NM	46010.00000	2622.57	16400.00000	934.80	16230.00000	925.11
SECTION 0003 TOTALS		$	244,949.94	$	295,359.89	$	282,827.07
SECTION 0004 SIGNALIZATION							
0585 0455142 CROSSHOLE SONIC LOGGING	6.000 EA	1529.00000	9174.00	2000.00000	12000.00	1861.00000	11166.00
0590 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	17472.000 LF	3.55000	62025.60	3.20000	55910.40	3.00000	52416.00
0595 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	4749.000 LF	10.20000	48439.80	13.80000	65536.20	9.60000	45590.40

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0596 0630 1 32 ONDUIT - SIGNALS, INSTALL, UNDERGROUND	5070.000 LF	4.20000	21294.00	4.25000	21547.50	1.85000	9379.50
0597 0630 1 33 CONDUIT - SIGNALS, INSTALL, UNDER PAVEMENT SAWCUT	138.000 LF	8.15000	1124.70	15.00000	2070.00	8.70000	1200.60
0598 0630 1 34 CONDUIT - SIGNALS, INSTALL, UNDERGROUND- JACKED	470.000 LF	8.15000	3830.50	13.80000	6486.00	8.70000	4089.00
0600 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	7.000 PI	4180.00000	29260.00	3710.00000	25970.00	5188.00000	36316.00
0605 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	92.000 EA	306.00000	28152.00	370.00000	34040.00	314.00000	28888.00
0610 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	714.00000	7140.00	1380.00000	13800.00	1329.00000	13290.00
0611 0635 1 30 PULL & JUNCTION BOXES, INSTALL	35.000 EA	91.80000	3213.00	320.00000	11200.00	124.00000	4340.00
0615 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	5.000 AS	1529.00000	7645.00	2650.00000	13250.00	990.00000	4950.00
0620 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1580.00000	1580.00	1490.00000	1490.00	990.00000	990.00
0625 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	442.000 LF	0.65000	287.30	2.70000	1193.40	1.75000	773.50
0630 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	6.000 EA	637.00000	3822.00	1170.00000	7020.00	638.00000	3828.00
0635 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	16109.00000	32218.00	17300.00000	34600.00	20727.00000	41454.00
0640 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	6.000 EA	21258.00000	127548.00	21200.00000	127200.00	23510.00000	141060.00
0645 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	24597.00000	73791.00	25440.00000	76320.00	28847.00000	86541.00
0650 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	2.000 EA	29108.00000	58216.00	31800.00000	63600.00	33386.00000	66772.00

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0655 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	32753.00000	65506.00	30700.00000	61400.00	38817.00000	77634.00
0660 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	1.000 EA	38871.00000	38871.00	49400.00000	49400.00	49189.00000	49189.00
0665 0649 31199 MAST ARM,F&I, WIND SPEED-150,CUSTOM	7.000 EA	31759.00000	222313.00	36000.00000	252000.00	36790.00000	257530.00
0670 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	61.000 AS	867.00000	52887.00	900.00000	54900.00	723.00000	44103.00
0675 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	969.00000	1938.00	1010.00000	2020.00	886.00000	1772.00
0680 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	18.000 AS	1147.00000	20646.00	1170.00000	21060.00	1034.00000	18612.00
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	46.000 AS	739.00000	33994.00	740.00000	34040.00	581.00000	26726.00
0690 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	27.000 EA	66.30000	1790.10	90.00000	2430.00	75.60000	2041.20
0695 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	2.000 EA	112.00000	224.00	90.00000	180.00	104.00000	208.00
0700 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	281.000 EA	11.20000	3147.20	5.30000	1489.30	0.10000	28.10
0705 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	23.000 EA	739.00000	16997.00	1380.00000	31740.00	632.00000	14536.00
0710 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	9.000 EA	178.00000	1602.00	180.00000	1620.00	145.00000	1305.00
0715 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	22.000 AS	734.00000	16148.00	960.00000	21120.00	776.00000	17072.00
0720 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	27.000 EA	6933.00000	187191.00	5830.00000	157410.00	6816.00000	184032.00

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0725 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	46.000 EA	112.00000	5152.00	130.00000	5980.00	101.00000	4646.00
0730 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	6.000 AS	19117.00000	114702.00	19600.00000	117600.00	22098.00000	132588.00
0735 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	6.000 EA	2141.00000	12846.00	2000.00000	12000.00	0.10000	0.60
0740 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	6.000 EA	510.00000	3060.00	960.00000	5760.00	0.10000	0.60
0745 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	80.000 EA	20.40000	1632.00	21.00000	1680.00	18.80000	1504.00
0750 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	32.000 EA	20.40000	652.80	43.00000	1376.00	38.10000	1219.20
0755 0690 31 SIGNAL PEDESTAL REMOVAL	10.000 EA	35.70000	357.00	75.00000	750.00	45.30000	453.00
0760 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	24.000 EA	612.00000	14688.00	1170.00000	28080.00	1022.00000	24528.00
0765 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	6.000 EA	255.00000	1530.00	480.00000	2880.00	211.00000	1266.00
0770 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	34.000 EA	10.20000	346.80	56.00000	1904.00	11.50000	391.00
0775 0690 80 SPAN WIRE ASSEMBLY, REMOVE	24.000 EA	229.00000	5496.00	56.00000	1344.00	185.00000	4440.00
0780 0690 90 CONDUIT & CABLING REMOVE	6.000 PI	510.00000	3060.00	160.00000	960.00	166.00000	996.00
0785 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	510.00000	3060.00	225.00000	1350.00	250.00000	1500.00
0790 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	27.000 EA	2065.00000	55755.00	2120.00000	57240.00	1790.00000	48330.00
0795 0700 48 18 SIGN PANELS, F & I, 15 OR <	26.000 EA	285.00000	7410.00	370.00000	9620.00	278.00000	7228.00
0800 0700 48 60 SIGN PANELS, REMOVE	3.000 EA	20.40000	61.20	55.00000	165.00	38.10000	114.30

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(2) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0805 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	12.000 EA	969.00000	11628.00	950.00000	11400.00	858.00000	10296.00
0810 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	474.00000	5688.00	950.00000	11400.00	682.00000	8184.00
0815 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	1.000 EA	1937.00000	1937.00	3780.00000	3780.00	2429.00000	2429.00
0820 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	2.000 EA	1937.00000	3874.00	2860.00000	5720.00	2970.00000	5940.00
SECTION 0004 TOTALS		$	1,434,951.00	$	1,545,031.80	$	1,503,886.00
SECTION 0005 LANDSCAPE / PERIPHERAL							
0825 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	4377.000 SY	29.20000	127808.40	48.00000	210096.00	52.50000	229792.50
0830 0570 1 2 PERFORMANCE TURF, SOD	57513.000 SY	7.15000	411217.95	3.00000	172539.00	3.55000	204171.15
0835 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22981235201	LUMP	7619.00000	7619.00	25000.00000	25000.00	7959.00000	7959.00
0840 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22981235201	LUMP	125000.00000	125000.00	71000.00000	71000.00	56401.00000	56401.00
0845 0590 70 IRRIGATION SYSTEM 22981235201	LUMP	240000.00000	240000.00	236000.00000	236000.00	253298.00000	253298.00
SECTION 0005 TOTALS		$	911,645.35	$	714,635.00	$	751,621.65
CONTRACT TOTALS		$	9,696,051.13	$	9,966,320.69	$	10,426,089.70

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0104 11 FLOATING TURBIDITY BARRIER	445.000 LF	6.74000	2999.30	8.16000	3631.20		
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 22981235201	1359.000 LS	53237.20000	53237.20	90000.00000	90000.00		
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	60.800 CY	1811.55000	110142.24	900.00000	54720.00		
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	140.500 CY	294.43000	41367.42	600.00000	84300.00		
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	11.800 CY	3371.63000	39785.23	1800.00000	21240.00		
0030 0400 4 15 CONC CLASS IV, MISCELLANEOUS	57.800 CY	615.20000	35558.56	2850.00000	164730.00		
0035 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	128.000 SY	28.08000	3594.24	105.00000	13440.00		
0040 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION	25.200 CF	178.41000	4495.93	600.00000	15120.00		
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	7942.000 LB	0.77000	6115.34	1.50000	11913.00		
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	3176.000 LB	1.28000	4065.28	10.00000	31760.00		
0055 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	6205.000 LB	1.00000	6205.00	1.50000	9307.50		
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	26602.000 LB	0.68000	18089.36	1.50000	39903.00		
0065 0455 35 8 STEEL PILING, HP 14 X 117	225.000 LF	140.26000	31558.50	260.00000	58500.00		
0070 0455144 8 TEST PILES - STEEL, HP 14 x 117	90.000 LF	183.65000	16528.50	360.00000	32400.00		
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	305.100 LF	29.79000	9088.93	30.00000	9153.00		
0080 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	55.000 LF	36.41000	2002.55	38.00000	2090.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	63.000 LF	54.98000	3463.74	50.00000	3150.00		
0090 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	116.000 SY	64.67000	7501.72	105.00000	12180.00		
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	55.000 LF	125.47000	6900.85	115.00000	6325.00		
0100 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	55.000 LF	147.93000	8136.15	95.00000	5225.00		
0105 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	21.000 SY	53.35000	1120.35	300.00000	6300.00		
0110 0530 1 RIPRAP, SAND-CEMENT	84.500 CY	929.96000	78581.62	400.00000	33800.00		
SECTION 0001 TOTALS		$	490,538.01	$	709,187.70	$	
SECTION 0002 ROADWAY							
0115 0101 1 MOBILIZATION 22981235201	LUMP	1166455.97000	1166455.97	986000.00000	986000.00		
0120 0102 1 MAINTENANCE OF TRAFFIC 22981235201	668.000 LS	492925.13000	492925.13	510000.00000	510000.00		
0125 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	36.95000	9237.50	50.00000	12500.00		
0130 0102 60 WORK ZONE SIGN	27918.000 ED	0.29000	8096.22	0.26000	7258.68		
0135 0102 61 BUSINESS SIGN	40.000 EA	78.17000	3126.80	75.00000	3000.00		
0140 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1060.000 LF	26.40000	27984.00	15.00000	15900.00		
0145 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2000.000 LF	9.55000	19100.00	43.00000	86000.00		
0150 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1200.000 LF	34.82000	41784.00	19.00000	22800.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	6040.000 LF	3.93000	23737.20	4.75000	28690.00		
0160 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	2120.000 LF	9.55000	20246.00	5.50000	11660.00		
0165 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1720.000 LF	5.05000	8686.00	4.75000	8170.00		
0170 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	167975.000 ED	0.14000	23516.50	0.20000	33595.00		
0175 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4622.000 ED	0.40000	1848.80	0.35000	1617.70		
0180 0102 76 ADVANCE WARNING ARROW PANEL	2290.000 ED	6.81000	15594.90	7.50000	17175.00		
0185 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9245.000 ED	0.43000	3975.35	0.38000	3513.10		
0190 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	342.000 EA	3.26000	1114.92	5.00000	1710.00		
0195 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7394.000 ED	0.20000	1478.80	0.18000	1330.92		
0200 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	46.000 LO	1134.55000	52189.30	1000.00000	46000.00		
0205 0102 94 1 GLARE SCREEN, TEMPORARY, F&I, WALL MATERIAL-CONCRETE	100.000 LF	16.00000	1600.00	15.00000	1500.00		
0210 0102 94 11 GLARE SCREEN, TEMPORARY, RELOCATE, WALL MATERIAL- CONCRETE	200.000 LF	8.19000	1638.00	6.00000	1200.00		
0215 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	240.000 ED	17.02000	4084.80	25.00000	6000.00		
0220 0104 10 2 SYNTHETIC BALES	300.000 LF	6.63000	1989.00	7.25000	2175.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0104 11 FLOATING TURBIDITY BARRIER	60.000 LF	6.74000	404.40	8.00000	480.00		
0230 0104 13 1 STAKED SILT FENCE, TYPE III	26110.000 LF	0.54000	14099.40	1.00000	26110.00		
0235 0109 71 3 FIELD OFFICE, 900 SQ FT	586.000 DA	97.68000	57240.48	100.00000	58600.00		
0240 0110 1 1 CLEARING & GRUBBING 22981235201	20.300 LS	62204.55000	62204.55	40000.00000	40000.00		
0245 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	11807.000 SY	13.44000	158686.08	5.00000	59035.00		
0250 0120 1 REGULAR EXCAVATION	8751.000 CY	5.23000	45767.73	6.50000	56881.50		
0255 0120 5 CHANNEL EXCAVATION	700.000 CY	243.20000	170240.00	30.00000	21000.00		
0260 0120 6 EMBANKMENT	6691.000 CY	5.76000	38540.16	3.50000	23418.50		
0265 0160 4 TYPE B STABILIZATION	14933.000 SY	3.31000	49428.23	2.50000	37332.50		
0270 0285708 OPTIONAL BASE, BASE GROUP 08	18479.000 SY	10.04000	185529.16	28.00000	517412.00		
0275 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	4877.000 SY	6.19000	30188.63	2.40000	11704.80		
0280 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	110272.000 SY	2.60000	286707.20	1.45000	159894.40		
0285 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	25293.700 TN	94.35000	2386460.60	90.00000	2276433.00		
0290 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	7674.300 TN	116.31000	892597.83	115.00000	882544.50		
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	51.100 TN	179.71000	9183.18	200.00000	10220.00		
0300 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	118.400 CY	627.81000	74332.70	800.00000	94720.00		
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3431.83000	10295.49	4500.00000	13500.00		
0310 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2603.52000	2603.52	2250.00000	2250.00		
0315 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	3857.89000	11573.67	4700.00000	14100.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	6609.50000	6609.50	4800.00000	4800.00		
0325 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	5301.18000	5301.18	5675.00000	5675.00		
0330 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	5686.21000	11372.42	5850.00000	11700.00		
0335 0425 1481 INLETS, CURB, TYPE 8, <10'	4.000 EA	2618.73000	10474.92	3150.00000	12600.00		
0340 0425 1541 INLETS, DT BOT, TYPE D, <10'	12.000 EA	2949.44000	35393.28	4300.00000	51600.00		
0345 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	3.000 EA	3315.34000	9946.02	3850.00000	11550.00		
0350 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	4816.41000	9632.82	4450.00000	8900.00		
0355 0425 1910 INLETS, CLOSED FLUME, N/A	7.000 EA	3967.23000	27770.61	3215.00000	22505.00		
0360 0425 2 41 MANHOLES, P-7, <10'	10.000 EA	3007.94000	30079.40	3950.00000	39500.00		
0365 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2846.95000	2846.95	2515.00000	2515.00		
0370 0425 5 MANHOLE, ADJUST	20.000 EA	532.23000	10644.60	950.00000	19000.00		
0375 0425 6 VALVE BOXES, ADJUST	32.000 EA	297.60000	9523.20	450.00000	14400.00		
0380 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	931.000 LF	40.00000	37240.00	50.00000	46550.00		
0385 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	45.000 LF	52.76000	2374.20	87.00000	3915.00		
0390 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1200.59000	2401.18	950.00000	1900.00		
0395 0431 1 5 PIPE LINER, OPTIONAL MATERIAL, 61" AND GREATER	200.000 LF	253.20000	50640.00	1000.00000	200000.00		
0400 0436 1 2 TRENCH DRAIN, SPECIAL	59.000 LF	127.61000	7528.99	200.00000	11800.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0405 0443 70 3 FRENCH DRAIN, 18"	823.000 LF	111.19000	91509.37	90.00000	74070.00		
0410 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1471.000 LF	28.83000	42408.93	27.00000	39717.00		
0415 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	30860.000 LF	11.21000	345940.60	20.00000	617200.00		
0420 0520 2 4 CONCRETE CURB, TYPE D	8549.000 LF	9.48000	81044.52	17.00000	145333.00		
0425 0522 1 SIDEWALK CONCRETE, 4" THICK	8266.000 SY	27.89000	230538.74	32.50000	268645.00		
0430 0522 2 SIDEWALK CONCRETE, 6" THICK	1614.000 SY	27.89000	45014.46	37.50000	60525.00		
0435 0536 1 1 GUARDRAIL -ROADWAY	887.500 LF	16.06000	14253.25	22.25000	19746.88		
0440 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	1.000 EA	2190.25000	2190.25	2300.00000	2300.00		
0445 0536 73 GUARDRAIL REMOVAL	708.000 LF	1.97000	1394.76	4.00000	2832.00		
0450 0536 76 GUARDRAIL POST - SPECIAL LENGTH	93.000 EA	224.64000	20891.52	140.00000	13020.00		
0455 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1881.38000	3762.76	2100.00000	4200.00		
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	5.000 EA	2162.18000	10810.90	2300.00000	11500.00		
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	673.93000	2695.72	975.00000	3900.00		
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	35.937 NM	711.53000	25570.25	650.00000	23359.05		
0475 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3392.000 LF	1.01000	3425.92	1.00000	3392.00		
0480 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	33.579 GM	237.16000	7963.60	220.00000	7387.38		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0485 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	11.000 EA	20.22000	222.42	20.00000	220.00		
0490 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	34.607 NM	711.52000	24623.57	650.00000	22494.55		
0495 0999 16 PARTNERING, DO NOT BID 22981235201	LUMP	6000.00000	6000.00	6000.00000	6000.00		
0500 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	13.000 DA	3300.00000	42900.00	3300.00000	42900.00		
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22981235201	LUMP	117055.00000	117055.00	117055.00000	117055.00		
SECTION 0002 TOTALS			$ 7,806,488.01		$ 8,068,138.46		$
SECTION 0003 SIGNING							
0510 0455142 CROSSHOLE SONIC LOGGING	1.000 EA	2532.33000	2532.33	1850.00000	1850.00		
0515 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	139.000 AS	316.54000	43999.06	200.00000	27800.00		
0520 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	18.000 AS	949.62000	17093.16	1000.00000	18000.00		
0525 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	25.000 AS	316.54000	7913.50	200.00000	5000.00		
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	6.000 AS	131.89000	791.34	200.00000	1200.00		
0535 0700 20 60 SINGLE POST SIGN, REMOVE	84.000 AS	31.65000	2658.60	50.00000	4200.00		
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	13.000 AS	4748.11000	61725.43	2200.00000	28600.00		
0545 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	6330.82000	12661.64	3400.00000	6800.00		
0550 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	316.54000	949.62	800.00000	2400.00		
0555 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	2.000 AS	26378.38000	52756.76	33500.00000	67000.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0705 10 1 OBJECT MARKER, TYPE 1	25.000 EA	74.88000	1872.00	85.00000	2125.00		
0565 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22981235201	LUMP	83679.02000	83679.02	74500.00000	74500.00		
0570 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.110 NM	17376.00000	1911.36	15470.00000	1701.70		
0575 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.103 GM	4143.88000	426.82	3800.00000	391.40		
0580 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.057 NM	15242.11000	868.80	15470.00000	881.79		
SECTION 0003 TOTALS		$	291,839.44	$	242,449.89	$	
SECTION 0004 SIGNALIZATION							
0585 0455142 CROSSHOLE SONIC LOGGING	6.000 EA	2532.32000	15193.92	1850.00000	11100.00		
0590 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	17472.000 LF	3.17000	55386.24	4.10000	71635.20		
0595 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	4749.000 LF	13.72000	65156.28	10.50000	49864.50		
0596 0630 1 32 ONDUIT - SIGNALS, INSTALL, UNDERGROUND	5070.000 LF	4.22000	21395.40	3.00000	15210.00		
0597 0630 1 33 CONDUIT - SIGNALS, INSTALL, UNDER PAVEMENT SAWCUT	138.000 LF	14.77000	2038.26	8.00000	1104.00		
0598 0630 1 34 CONDUIT - SIGNALS, INSTALL, UNDERGROUND- JACKED	470.000 LF	13.72000	6448.40	8.00000	3760.00		
0600 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	7.000 PI	3692.97000	25850.79	4200.00000	29400.00		
0605 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	92.000 EA	369.30000	33975.60	315.00000	28980.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	1371.68000	13716.80	725.00000	7250.00		
0611 0635 1 30 PULL & JUNCTION BOXES, INSTALL	35.000 EA	316.54000	11078.90	315.00000	11025.00		
0615 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	5.000 AS	2637.84000	13189.20	1650.00000	8250.00		
0620 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1477.18000	1477.18	1800.00000	1800.00		
0625 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	442.000 LF	2.64000	1166.88	0.75000	331.50		
0630 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	6.000 EA	1160.65000	6963.90	650.00000	3900.00		
0635 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	17198.70000	34397.40	17100.00000	34200.00		
0640 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	6.000 EA	21102.70000	126616.20	21000.00000	126000.00		
0645 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	25323.24000	75969.72	24475.00000	73425.00		
0650 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	2.000 EA	31654.06000	63308.12	28875.00000	57750.00		
0655 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	30598.92000	61197.84	32125.00000	64250.00		
0660 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	1.000 EA	49169.30000	49169.30	41250.00000	41250.00		
0665 0649 31199 MAST ARM,F&I, WIND SPEED-150,CUSTOM	7.000 EA	35874.59000	251122.13	32100.00000	224700.00		
0670 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	61.000 AS	896.86000	54708.46	875.00000	53375.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0675 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	1002.38000	2004.76	1000.00000	2000.00		
0680 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	18.000 AS	1160.65000	20891.70	1150.00000	20700.00		
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	46.000 AS	738.59000	33975.14	725.00000	33350.00		
0690 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	27.000 EA	89.69000	2421.63	65.00000	1755.00		
0695 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	2.000 EA	89.69000	179.38	110.00000	220.00		
0700 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	281.000 EA	5.28000	1483.68	15.00000	4215.00		
0705 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	23.000 EA	1371.68000	31548.64	725.00000	16675.00		
0710 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	9.000 EA	179.37000	1614.33	185.00000	1665.00		
0715 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	22.000 AS	949.62000	20891.64	720.00000	15840.00		
0720 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	27.000 EA	5803.24000	156687.48	7000.00000	189000.00		
0725 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	46.000 EA	126.62000	5824.52	115.00000	5290.00		
0730 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	6.000 AS	19520.00000	117120.00	19100.00000	114600.00		
0735 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	6.000 EA	2004.76000	12028.56	2100.00000	12600.00		
0740 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	6.000 EA	949.62000	5697.72	500.00000	3000.00		

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0745 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	80.000 EA	21.10000	1688.00	20.00000	1600.00		
0750 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	32.000 EA	42.21000	1350.72	20.00000	640.00		
0755 0690 31 SIGNAL PEDESTAL REMOVAL	10.000 EA	73.86000	738.60	40.00000	400.00		
0760 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	24.000 EA	1160.65000	27855.60	650.00000	15600.00		
0765 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	6.000 EA	474.81000	2848.86	250.00000	1500.00		
0770 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	34.000 EA	52.76000	1793.84	10.00000	340.00		
0775 0690 80 SPAN WIRE ASSEMBLY, REMOVE	24.000 EA	52.76000	1266.24	275.00000	6600.00		
0780 0690 90 CONDUIT & CABLING REMOVE	6.000 PI	158.27000	949.62	600.00000	3600.00		
0785 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	221.58000	1329.48	600.00000	3600.00		
0790 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	27.000 EA	2110.27000	56977.29	2150.00000	58050.00		
0795 0700 48 18 SIGN PANELS, F & I, 15 OR <	26.000 EA	369.30000	9601.80	285.00000	7410.00		
0800 0700 48 60 SIGN PANELS, REMOVE	3.000 EA	52.76000	158.28	35.00000	105.00		
0805 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	12.000 EA	949.62000	11395.44	1000.00000	12000.00		
0810 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	949.62000	11395.44	500.00000	6000.00		
0815 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	1.000 EA	3692.97000	3692.97	2150.00000	2150.00		
0820 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	2.000 EA	2848.87000	5697.74	2150.00000	4300.00		
SECTION 0004 TOTALS			$ 1,540,636.02		$ 1,463,365.20		$
SECTION 0005 LANDSCAPE / PERIPHERAL							

CALL ORDER: 016 PROPOSAL ID: T4222 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0825 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	4377.000 SY	30.07000	131616.39	42.00000	183834.00		
0830 0570 1 2 PERFORMANCE TURF, SOD	57513.000 SY	1.47000	84544.11	5.50000	316321.50		
0835 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22981235201	LUMP	8348.96000	8348.96	10250.00000	10250.00		
0840 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22981235201	LUMP	59163.81000	59163.81	81000.00000	81000.00		
0845 0590 70 IRRIGATION SYSTEM 22981235201	LUMP	315958.49000	315958.49	215000.00000	215000.00		
SECTION 0005 TOTALS			$ 599,631.76		$ 806,405.50		$
CONTRACT TOTALS			$ 10,729,133.24		$ 11,289,546.75		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.