VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T7269 PROPOSAL DESC :
LETTING DATE : 12/08/10 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 565 WORKING DAYS (AVAILABLE DAYS) LETTING CONTINGENT UPON RECEIPT OF CLEAR PERMITS AND CLEAR UTILITIES

The improvements under this contract consist of providing for a six-lane I-75 with two auxiliary lanes (three through lanes and one auxiliary lane in each direction).

FINPROJ(S) : 40845945201 (*) F.A. NO. : 0751174I COUNTIES : PASCO

LOCAL NAME : I-75 (SR 93) ROAD NAME : SR 93
PROJ LIMITS : FROM S OF SR 56 TO N OF CR 54

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BETTER ROADS, INC.	Responsive	Winning bid	$ 22,517,641.34	0.00%
2	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 22,972,156.00	2.01%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 23,549,932.00	4.58%
4	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 23,601,116.07	4.81%
5	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 23,948,444.88	6.35%
6	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 24,011,011.00	6.63%
7	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 24,421,214.66	8.45%
8	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 25,846,783.20	14.78%
9	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 27,709,680.48	23.05%

CALL ORDER : 001 PROPOSAL ID : T7269 PROPOSAL DESC :
LETTING DATE : 12/08/10 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 565 WORKING DAYS (AVAILABLE DAYS) LETTING CONTINGENT UPON RECEIPT OF CLEAR PERMITS AND CLEAR UTILITIES

The improvements under this contract consist of providing for a six-lane I-75 with two auxiliary lanes (three through lanes and one auxiliary lane in each direction).

FINPROJ(S) : 40845945201 (*) F.A. NO. : 0751174I COUNTIES : PASCO

LOCAL NAME : I-75 (SR 93) ROAD NAME : SR 93
PROJ LIMITS : FROM S OF SR 56 TO N OF CR 54

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40845945201	LUMP	1015200.00000	1015200.00	2241000.00000	2241000.00	956150.00000	956150.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40845945201	565.000 LS	1106400.00000	1106400.00	1290000.00000	1290000.00	1600000.00000	1600000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	808.000 MH	45.00000	36360.00	43.00000	34744.00	50.00000	40400.00
0020 0102 60 WORK ZONE SIGN	23277.000 ED	0.25000	5819.25	0.23000	5353.71	0.19000	4422.63
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	9932.000 LF	15.80000	156925.60	9.60000	95347.20	18.00000	178776.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2031.000 LF	19.00000	38589.00	22.90000	46509.90	32.00000	64992.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	17017.000 LF	4.80000	81681.60	2.30000	39139.10	4.25000	72322.25
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1735.000 LF	10.20000	17697.00	4.00000	6940.00	5.75000	9976.25
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	168461.000 ED	0.10000	16846.10	0.09000	15161.49	0.12000	20215.32
0050 0102 76 ADVANCE WARNING ARROW PANEL	810.000 ED	5.00000	4050.00	4.90000	3969.00	5.00000	4050.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5518.000 ED	0.30000	1655.40	0.45000	2483.10	0.28000	1545.04
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3328.000 EA	2.50000	8320.00	3.50000	11648.00	3.55000	11814.40
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	18498.000 ED	0.15000	2774.70	0.10000	1849.80	0.13000	2404.74
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	13.000 LO	800.00000	10400.00	893.00000	11609.00	950.00000	12350.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1265.000 ED	10.00000	12650.00	15.20000	19228.00	15.00000	18975.00
0080 0102150 1 PORTABLE REGULATORY, SIGN	968.000 ED	5.00000	4840.00	4.90000	4743.20	5.25000	5082.00
0085 0102150 2 RADAR SPEED DISPLAY UNIT	968.000 ED	5.00000	4840.00	4.90000	4743.20	5.25000	5082.00
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	44894.000 SY	0.50000	22447.00	0.65000	29181.10	0.55000	24691.70
0095 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	3.000 EA	5840.00000	17520.00	1440.00000	4320.00	4000.00000	12000.00
0100 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	3.000 EA	5840.00000	17520.00	487.00000	1461.00	2050.00000	6150.00
0105 0104 10 3 SEDIMENT BARRIER	46354.000 LF	0.55000	25494.70	0.95000	44036.30	1.25000	57942.50
0110 0104 11 FLOATING TURBIDITY BARRIER	371.000 LF	7.00000	2597.00	8.95000	3320.45	11.50000	4266.50
0115 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	636.000 LF	2.85000	1812.60	4.55000	2893.80	5.75000	3657.00
0120 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	1165.00000	6990.00	2830.00000	16980.00	4500.00000	27000.00
0125 0104 18 INLET PROTECTION SYSTEM	14.000 EA	125.00000	1750.00	120.00000	1680.00	250.00000	3500.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0130 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	44894.000 SY	0.60000	26936.40	0.20000	8978.80	0.20000	8978.80
0131 0104 20 CHEMICAL TREATMENT - FLOC LOGS, ALUM DRUMS	20.000 EA	265.00000	5300.00	600.00000	12000.00	600.00000	12000.00
0135 0107 1 LITTER REMOVAL	2269.200 AC	11.00000	24961.20	0.01000	22.69	11.20000	25415.04
0140 0107 2 MOWING	2269.200 AC	36.00000	81691.20	0.01000	22.69	36.75000	83393.10
0145 0109 71 5 FIELD OFFICE,1500 SQ FT	605.000 DA	45.35000	27436.75	1.00000	605.00	110.00000	66550.00
0150 0110 1 1 CLEARING & GRUBBING 40845945201	121.200 LS	520400.00000	520400.00	1327000.00000	1327000.00	820721.02000	820721.02
0155 0120 1 REGULAR EXCAVATION	332086.000 CY	1.95000	647567.70	2.64000	876707.04	3.10000	1029466.60
0160 0120 4 SUBSOIL EXCAVATION	2559.000 CY	7.00000	17913.00	6.30000	16121.70	19.50000	49900.50
0165 0120 6 EMBANKMENT	248751.000 CY	4.25000	1057191.75	2.64000	656702.64	2.50000	621877.50
0170 0121 70 FLOWABLE FILL	494.000 CY	146.00000	72124.00	200.00000	98800.00	170.00000	83980.00
0175 0160 4 TYPE B STABILIZATION	166663.000 SY	2.65000	441656.95	1.90000	316659.70	3.45000	574987.35
0180 0285701 OPTIONAL BASE, BASE GROUP 01	1296.000 SY	4.10000	5313.60	5.90000	7646.40	11.50000	14904.00
0185 0285706 OPTIONAL BASE, BASE GROUP 06	4449.000 SY	7.30000	32477.70	8.80000	39151.20	12.50000	55612.50
0190 0285708 OPTIONAL BASE, BASE GROUP 08	54414.000 SY	7.65000	416267.10	8.55000	465239.70	9.50000	516933.00
0195 0285712 OPTIONAL BASE, BASE GROUP 12	99767.000 SY	9.15000	912868.05	9.50000	947786.50	10.00000	997670.00
0200 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	24409.000 SY	1.15000	28070.35	1.05000	25629.45	0.85000	20747.65
0205 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	101147.000 SY	1.35000	136548.45	1.15000	116319.05	0.85000	85974.95
0210 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2020.000 SY	1.20000	2424.00	1.35000	2727.00	0.85000	1717.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0215 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	44045.000 SY	1.45000	63865.25	1.45000	63865.25	0.85000	37438.25
0220 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2354.000 SY	1.40000	3295.60	1.55000	3648.70	0.85000	2000.90
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	267.000 SY	1.25000	333.75	1.55000	413.85	0.85000	226.95
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3366.000 SY	1.25000	4207.50	1.10000	3702.60	0.85000	2861.10
0235 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8979.000 TN	62.10000	557595.90	62.20000	558493.80	69.40000	623142.60
0240 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2200.200 TN	64.55000	142022.91	66.80000	146973.36	79.30000	174475.86
0245 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	26347.500 TN	59.60000	1570311.00	63.20000	1665162.00	74.35000	1958936.63
0250 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	30407.900 TN	76.50000	2326204.35	79.60000	2420468.84	84.25000	2561865.58
0255 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	10173.000 TN	98.55000	1002549.15	100.00000	1017300.00	108.05000	1099192.65
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	560.800 TN	135.00000	75708.00	71.80000	40265.44	89.20000	50023.36
0265 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	238.400 CY	596.00000	142086.40	600.00000	143040.00	418.00000	99651.20
0270 0400 1 2 CONCRETE CLASS I, ENDWALLS	71.500 CY	788.00000	56342.00	1050.00000	75075.00	625.00000	44687.50
0275 0400 4 1 CONCRETE CLASS IV, CULVERTS	409.100 CY	528.00000	216004.80	740.00000	302734.00	650.00000	265915.00
0280 0415 1 1 REINF STEEL- ROADWAY	43912.000 LB	2.50000	109780.00	0.75000	32934.00	0.75000	32934.00
0285 0425 1501 INLETS, DT BOT, TYPE A, <10'	3.000 EA	2850.00000	8550.00	2500.00000	7500.00	2400.00000	7200.00
0290 0425 1511 INLETS, DT BOT, TYPE B, <10'	24.000 EA	3225.00000	77400.00	3120.00000	74880.00	3400.00000	81600.00
0295 0425 1512 INLETS, DT BOT, TYPE B, >10'	1.000 EA	3480.00000	3480.00	7000.00000	7000.00	3900.00000	3900.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0300 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	9.000 EA	4725.00000	42525.00	6500.00000	58500.00	4600.00000	41400.00
0305 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10'	15.000 EA	7760.00000	116400.00	8900.00000	133500.00	7000.00000	105000.00
0310 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	13.000 EA	2270.00000	29510.00	2070.00000	26910.00	2100.00000	27300.00
0315 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	1805.00000	5415.00	1890.00000	5670.00	1700.00000	5100.00
0316 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	1855.00000	1855.00	2670.00000	2670.00	2400.00000	2400.00
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	11555.00000	23110.00	7800.00000	15600.00	8100.00000	16200.00
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	2585.00000	7755.00	2600.00000	7800.00	2700.00000	8100.00
0330 0425 1702 INLETS, GUTTER, TYPE S, >10'	2.000 EA	4530.00000	9060.00	3910.00000	7820.00	4800.00000	9600.00
0335 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	4035.00000	28245.00	4200.00000	29400.00	3100.00000	21700.00
0340 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	4390.00000	4390.00	4680.00000	4680.00	3800.00000	3800.00
0345 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	1.000 EA	6300.00000	6300.00	6700.00000	6700.00	5500.00000	5500.00
0350 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	1840.00000	11040.00	2180.00000	13080.00	2200.00000	13200.00
0355 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	3380.00000	10140.00	4720.00000	14160.00	3800.00000	11400.00
0360 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	3395.00000	6790.00	2550.00000	5100.00	3700.00000	7400.00
0365 0425 2 92 MANHOLES, J-8, >10'	11.000 EA	6010.00000	66110.00	6600.00000	72600.00	6500.00000	71500.00
0370 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	1050.00000	1050.00	2490.00000	2490.00	2100.00000	2100.00
0375 0430 94 1 DESILTING PIPE, 0 - 24"	290.000 LF	2.75000	797.50	5.10000	1479.00	2.25000	652.50
0380 0430 94 2 DESILTING PIPE, 25 - 36"	1400.000 LF	3.75000	5250.00	7.15000	10010.00	3.00000	4200.00
0385 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	146.000 LF	63.75000	9307.50	76.00000	11096.00	70.00000	10220.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0390 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3568.000 LF	45.15000	161095.20	55.80000	199094.40	54.00000	192672.00
0395 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7743.000 LF	65.90000	510263.70	81.70000	632603.10	75.00000	580725.00
0400 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3156.000 LF	109.00000	344004.00	114.00000	359784.00	105.00000	331380.00
0405 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	5661.000 LF	151.00000	854811.00	191.00000	1081251.00	165.00000	934065.00
0410 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	1187.000 LF	216.00000	256392.00	238.00000	282506.00	225.00000	267075.00
0415 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	1632.000 LF	51.00000	83232.00	62.00000	101184.00	69.00000	112608.00
0425 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	194.000 LF	146.00000	28324.00	197.00000	38218.00	140.00000	27160.00
0426 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	477.000 LF	214.00000	102078.00	252.00000	120204.00	205.00000	97785.00
0430 0430175205 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 61" OR >,S/CD	96.000 LF	521.00000	50016.00	870.00000	83520.00	850.00000	81600.00
0435 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	75.000 CY	223.00000	16725.00	157.00000	11775.00	180.00000	13500.00
0440 0430950 DESILTING CONCRETE BOX CULVERT,	182.000 CY	100.00000	18200.00	40.80000	7425.60	150.00000	27300.00
0445 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	626.00000	626.00	1680.00000	1680.00	900.00000	900.00
0450 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	4.000 EA	1225.00000	4900.00	2210.00000	8840.00	1800.00000	7200.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0455 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	1995.00000	1995.00	3460.00000	3460.00	3200.00000	3200.00
0460 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3060.00000	3060.00	4440.00000	4440.00	4900.00000	4900.00
0465 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	2.000 EA	5160.00000	10320.00	8500.00000	17000.00	10000.00000	20000.00
0475 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	927.00000	1854.00	1170.00000	2340.00	1600.00000	3200.00
0480 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	4.000 EA	980.00000	3920.00	1170.00000	4680.00	1800.00000	7200.00
0481 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	152062.000 SF	12.15000	1847553.30	0.01000	1520.62	5.00000	760310.00
0485 0514 72 LINER IMPERMEABLE PVC	30699.000 SY	3.95000	121261.05	5.05000	155029.95	6.00000	184194.00
0490 0520 6 SHOULDER GUTTER- CONCRETE	1305.000 LF	16.50000	21532.50	17.20000	22446.00	16.00000	20880.00
0495 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1349.000 LF	329.00000	443821.00	224.00000	302176.00	260.00000	350740.00
0500 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1041.000 LF	152.00000	158232.00	120.00000	124920.00	140.00000	145740.00
0505 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	171.000 SY	27.20000	4651.20	51.36000	8782.56	34.00000	5814.00
0510 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	39.000 SY	27.20000	1060.80	38.80000	1513.20	58.00000	2262.00
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	716.800 TN	149.00000	106803.20	76.47000	54813.70	128.00000	91750.40
0516 0530 78 RIPRAP - ARTICULATING BLOCK	90.000 SY	167.00000	15030.00	160.00000	14400.00	140.00000	12600.00
0520 0536 1 1 GUARDRAIL -ROADWAY	366.000 LF	18.00000	6588.00	18.40000	6734.40	18.50000	6771.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0521 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	900.000 LF	24.15000	21735.00	24.60000	22140.00	24.75000	22275.00
0525 0536 1 12 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE	4838.000 LF	39.20000	189649.60	40.00000	193520.00	40.25000	194729.50
0530 0536 73 GUARDRAIL REMOVAL	4832.000 LF	1.50000	7248.00	1.55000	7489.60	1.55000	7489.60
0535 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1500.00000	6000.00	1530.00000	6120.00	1550.00000	6200.00
0540 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	460.00000	1840.00	469.00000	1876.00	475.00000	1900.00
0545 0538 1 GUARDRAIL RESET	3487.000 LF	4.00000	13948.00	4.10000	14296.70	4.25000	14819.75
0550 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	18780.00000	37560.00	11000.00000	22000.00	22000.00000	44000.00
0555 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	14.000 PM	626.00000	8764.00	602.00000	8428.00	655.00000	9170.00
0560 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	1617.000 LF	4.20000	6791.40	4.30000	6953.10	4.30000	6953.10
0565 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	6807.000 LF	9.15000	62284.05	9.35000	63645.45	9.35000	63645.45
0570 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	13.000 EA	700.00000	9100.00	714.00000	9282.00	750.00000	9750.00
0575 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	1080.000 LF	621.00000	670680.00	502.00000	542160.00	525.00000	567000.00
0580 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	389.000 LF	709.00000	275801.00	561.00000	218229.00	550.00000	213950.00
0585 0556 1 9 JACK AND BORE, CASING DIAMETER 72"TO<84	186.000 LF	964.00000	179304.00	1230.00000	228780.00	1300.00000	241800.00
0586 0556 1 10 JACK AND BORE, CASING DIAMETER 84"TO<96	160.000 LF	1305.00000	208800.00	1840.00000	294400.00	2000.00000	320000.00
0590 0570 1 2 PERFORMANCE TURF, SOD	359064.000 SY	1.35000	484736.40	1.37000	491917.68	1.55000	556549.20
0595 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	4088.000 SY	3.35000	13694.80	1.45000	5927.60	3.00000	12264.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0600 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	34.843 NM	790.00000	27525.97	908.00000	31637.44	900.00000	31358.70
0605 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21313.000 LF	0.30000	6393.90	0.35000	7459.55	0.35000	7459.55
0610 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	6000.000 LF	0.80000	4800.00	0.65000	3900.00	0.70000	4200.00
0615 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	44.586 GM	250.00000	11146.50	638.00000	28445.87	625.00000	27866.25
0620 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.099 NM	790.00000	25358.21	908.00000	29145.89	890.00000	28568.11
0625 0999 16 PARTNERING, DO NOT BID 40845945201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
0630 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40845945201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 21,514,124.54		$ 21,978,778.16		$ 22,556,398.03
SECTION 0002 SIGNING							
0640 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	306.000 LF	14.25000	4360.50	14.50000	4437.00	15.00000	4590.00
0645 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	516.000 LF	2.95000	1522.20	3.00000	1548.00	3.00000	1548.00
0650 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	359.00000	2872.00	366.00000	2928.00	365.00000	2920.00
0655 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	1.000 EA	275.00000	275.00	281.00000	281.00	280.00000	280.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	150.00000	150.00	153.00000	153.00	152.00000	152.00
0665 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	696.00000	2784.00	710.00000	2840.00	705.00000	2820.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0666 0700 20 13 SINGLE POST SIGN, F&I, 20 BACK TO BACK SF	2.000 AS	727.00000	1454.00	742.00000	1484.00	735.00000	1470.00
0670 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	804.00000	804.00	820.06000	820.06	815.00000	815.00
0675 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	225.00000	3150.00	230.00000	3220.00	230.00000	3220.00
0680 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	38.00000	228.00	38.80000	232.80	40.00000	240.00
0685 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	4130.00000	20650.00	4210.00000	21050.00	4200.00000	21000.00
0690 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4195.00000	4195.00	4280.00000	4280.00	4250.00000	4250.00
0695 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	5320.00000	5320.00	5400.00000	5400.00	5400.00000	5400.00
0700 0700 21 40 MULTI- POST SIGN, RELOCATE	6.000 AS	3495.00000	20970.00	3560.00000	21360.00	3530.00000	21180.00
0705 0700 21 60 MULTI- POST SIGN, REMOVE	12.000 AS	434.00000	5208.00	443.00000	5316.00	440.00000	5280.00
0706 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	1.000 AS	167600.00000	167600.00	171000.00000	171000.00	170000.00000	170000.00
0707 0700 22400 OVERHEAD TRUSS SPAN SIGN, RELOCATE	1.000 AS	31575.00000	31575.00	32000.00000	32000.00	32000.00000	32000.00
0708 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	1.000 AS	33495.00000	33495.00	34000.00000	34000.00	34000.00000	34000.00
0711 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	2.000 AS	65455.00000	130910.00	67000.00000	134000.00	67200.00000	134400.00
0712 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	68870.00000	68870.00	70000.00000	70000.00	70000.00000	70000.00
0721 0700 48 17 SIGN PANELS, F&I, 601 - 700	2.000 EA	17735.00000	35470.00	18000.00000	36000.00	18000.00000	36000.00
0722 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	903.00000	1806.00	921.00000	1842.00	925.00000	1850.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0725 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	137.000 EA	33.00000	4521.00	45.90000	6288.30	45.00000	6165.00
0730 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3831.000 EA	3.00000	11493.00	2.55000	9769.05	2.55000	9769.05
0735 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	8.260 NM	4000.00000	33040.00	3110.00000	25688.60	3100.00000	25606.00
0740 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	14032.000 LF	1.50000	21048.00	0.90000	12628.80	0.92000	12909.44
0741 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	450.000 LF	2.00000	900.00	2.05000	922.50	1.70000	765.00
0745 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	3941.000 LF	3.00000	11823.00	3.65000	14384.65	3.65000	14384.65
0750 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	21.584 GM	1400.00000	30217.60	989.00000	21346.58	970.00000	20936.48
0751 0711 11133 THERMOPLASTIC, STANDARD, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA	0.425 GM	3000.00000	1275.00	4032.00000	1713.60	2000.00000	850.00
0760 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	7.000 EA	150.00000	1050.00	91.80000	642.60	90.00000	630.00
0765 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	6.000 EA	60.00000	360.00	51.00000	306.00	55.00000	330.00
0770 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	8.840 NM	4000.00000	35360.00	3110.00000	27492.40	3100.00000	27404.00
0775 0711 17 THERMOPLASTIC, REMOVE	824.000 SF	3.00000	2472.00	4.10000	3378.40	4.25000	3502.00
0780 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.098 NM	18000.00000	1764.00	18734.69000	1836.00	16600.00000	1626.80
0785 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.098 NM	18000.00000	1764.00	18734.69000	1836.00	16600.00000	1626.80
0790 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.148 GM	15000.00000	2220.00	28945.95000	4284.00	29000.00000	4292.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0795 0714 1123 MOTORIST AID CALL BOX, F&I, CALL BOX ASSEMBLY, VOICE, RADIO	6.000 AS	6300.00000	37800.00	6400.00000	38400.00	6500.00000	39000.00
0800 0714 1500 MOTORIST AID CALL BOX, RELOCATE	2.000 AS	3170.00000	6340.00	3240.00000	6480.00	3250.00000	6500.00
0805 0714 1600 MOTORIST AID CALL BOX, REMOVE	6.000 AS	493.00000	2958.00	503.00000	3018.00	500.00000	3000.00
0810 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	20.000 EA	860.00000	17200.00	877.00000	17540.00	900.00000	18000.00
0815 0743 70 11 TMS VEHICLE SPEED/CLASS. UNIT, F&I, ELECTRONICS UNIT WITH EQUIPMENT CABLE	1.000 AS	5340.00000	5340.00	5400.00000	5400.00	5400.00000	5400.00
0820 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	1.000 EA	4590.00000	4590.00	4680.00000	4680.00	4650.00000	4650.00
0825 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	20.000 AS	591.00000	11820.00	603.00000	12060.00	600.00000	12000.00
0830 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	2.000 EA	1810.00000	3620.00	1850.00000	3700.00	1850.00000	3700.00
0835 0746 71222 TMS CABINET,F&I, TYPE IV, POLE MOUNT, 2 BACKPLANE	1.000 EA	2155.00000	2155.00	2200.00000	2200.00	2200.00000	2200.00
0840 0747 70 11 TMS MODEM, F&I	1.000 EA	693.00000	693.00	707.00000	707.00	710.00000	710.00
SECTION 0002 TOTALS		$	795,492.30	$	780,894.34	$	779,372.22
SECTION 0003 LIGHTING							
0845 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	90.000 LF	14.25000	1282.50	14.50000	1305.00	14.50000	1305.00
0850 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	20595.000 LF	1.30000	26773.50	1.35000	27803.25	1.35000	27803.25
0855 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	3370.000 LF	4.55000	15333.50	4.65000	15670.50	4.65000	15670.50

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0860 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	17825.000 LF	0.15000	2673.75	0.15000	2673.75	0.16000	2852.00
0865 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7755.000 LF	2.15000	16673.25	2.20000	17061.00	2.20000	17061.00
0870 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	27.000 EA	2810.00000	75870.00	2860.00000	77220.00	2900.00000	78300.00
0875 0715 4600 LIGHT POLE COMPLETE, REMOVE	27.000 EA	254.00000	6858.00	259.00000	6993.00	260.00000	7020.00
0880 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	40.000 EA	359.00000	14360.00	366.00000	14640.00	375.00000	15000.00
0885 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	30.000 EA	228.00000	6840.00	233.00000	6990.00	235.00000	7050.00
0890 0715 19300 HIGH MAST LIGHT POLE, INSTALL	2.000 EA	9865.00000	19730.00	10000.00000	20000.00	10000.00000	20000.00
0895 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	5855.00000	11710.00	6000.00000	12000.00	6000.00000	12000.00
0900 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	27.000 EA	334.00000	9018.00	341.00000	9207.00	340.00000	9180.00
0905 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	2.000 EA	451.00000	902.00	460.00000	920.00	460.00000	920.00
SECTION 0003 TOTALS			$ 208,024.50		$ 212,483.50		$ 214,161.75
CONTRACT TOTALS			$ 22,517,641.34		$ 22,972,156.00		$ 23,549,932.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40845945201	LUMP	2100000.00000	2100000.00	1617889.30000	1617889.30	2400000.00000	2400000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40845945201	565.000 LS	1000000.00000	1000000.00	565000.00000	565000.00	800000.00000	800000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	808.000 MH	47.56000	38428.48	35.00000	28280.00	50.00000	40400.00
0020 0102 60 WORK ZONE SIGN	23277.000 ED	0.25000	5819.25	0.20000	4655.40	0.25000	5819.25
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	9932.000 LF	20.00000	198640.00	5.52000	54824.64	35.00000	347620.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2031.000 LF	30.00000	60930.00	13.75000	27926.25	40.00000	81240.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	17017.000 LF	8.00000	136136.00	5.13000	87297.21	3.00000	51051.00
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1735.000 LF	12.00000	20820.00	8.05000	13966.75	5.00000	8675.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	168461.000 ED	0.11000	18530.71	0.13000	21899.93	0.10000	16846.10
0050 0102 76 ADVANCE WARNING ARROW PANEL	810.000 ED	5.28000	4276.80	5.18000	4195.80	5.00000	4050.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5518.000 ED	0.31000	1710.58	0.29000	1600.22	0.30000	1655.40
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3328.000 EA	2.80000	9318.40	2.80000	9318.40	3.00000	9984.00
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	18498.000 ED	0.16000	2959.68	0.12000	2219.76	0.15000	2774.70
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	13.000 LO	1374.00000	17862.00	924.00000	12012.00	800.00000	10400.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1265.000 ED	10.57000	13371.05	15.74000	19911.10	10.00000	12650.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0080 0102150 1 PORTABLE REGULATORY, SIGN	968.000 ED	5.28000	5111.04	5.28000	5111.04	5.00000	4840.00
0085 0102150 2 RADAR SPEED DISPLAY UNIT	968.000 ED	5.28000	5111.04	5.28000	5111.04	5.00000	4840.00
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	44894.000 SY	1.06000	47587.64	0.74000	33221.56	1.00000	44894.00
0095 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	3.000 EA	500.00000	1500.00	422.00000	1266.00	15000.00000	45000.00
0100 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	3.000 EA	500.00000	1500.00	620.00000	1860.00	5000.00000	15000.00
0105 0104 10 3 SEDIMENT BARRIER	46354.000 LF	0.47000	21786.38	0.86000	39864.44	1.50000	69531.00
0110 0104 11 FLOATING TURBIDITY BARRIER	371.000 LF	7.66000	2841.86	8.19000	3038.49	10.00000	3710.00
0115 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	636.000 LF	1.96000	1246.56	3.70000	2353.20	7.00000	4452.00
0120 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	2260.66000	13563.96	1870.00000	11220.00	5000.00000	30000.00
0125 0104 18 INLET PROTECTION SYSTEM	14.000 EA	23.25000	325.50	79.00000	1106.00	500.00000	7000.00
0130 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	44894.000 SY	1.32000	59260.08	0.43000	19304.42	1.50000	67341.00
0131 0104 20 CHEMICAL TREATMENT - FLOC LOGS, ALUM DRUMS	20.000 EA	634.16000	12683.20	166.00000	3320.00	700.00000	14000.00
0135 0107 1 LITTER REMOVAL	2269.200 AC	5.00000	11346.00	21.00000	47653.20	5.00000	11346.00
0140 0107 2 MOWING	2269.200 AC	25.00000	56730.00	31.00000	70345.20	10.00000	22692.00
0145 0109 71 5 FIELD OFFICE,1500 SQ FT	605.000 DA	83.00000	50215.00	68.00000	41140.00	40.00000	24200.00
0150 0110 1 1 CLEARING & GRUBBING 40845945201	121.200 LS	1000000.00000	1000000.00	250000.00000	250000.00	485232.04000	485232.04
0155 0120 1 REGULAR EXCAVATION	332086.000 CY	4.28000	1421328.08	4.70000	1560804.20	5.60000	1859681.60

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0160 0120 4 SUBSOIL EXCAVATION	2559.000 CY	13.38000	34239.42	12.80000	32755.20	15.00000	38385.00
0165 0120 6 EMBANKMENT	248751.000 CY	2.68000	666652.68	2.60000	646752.60	3.35000	833315.85
0170 0121 70 FLOWABLE FILL	494.000 CY	125.28000	61888.32	225.00000	111150.00	150.00000	74100.00
0175 0160 4 TYPE B STABILIZATION	166663.000 SY	2.30000	383324.90	2.40000	399991.20	3.00000	499989.00
0180 0285701 OPTIONAL BASE, BASE GROUP 01	1296.000 SY	8.32000	10782.72	7.10000	9201.60	9.00000	11664.00
0185 0285706 OPTIONAL BASE, BASE GROUP 06	4449.000 SY	9.23000	41064.27	9.00000	40041.00	8.00000	35592.00
0190 0285708 OPTIONAL BASE, BASE GROUP 08	54414.000 SY	9.15000	497888.10	8.65000	470681.10	9.00000	489726.00
0195 0285712 OPTIONAL BASE, BASE GROUP 12	99767.000 SY	11.20000	1117390.40	10.00000	997670.00	11.00000	1097437.00
0200 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	24409.000 SY	1.00000	24409.00	1.20000	29290.80	1.20000	29290.80
0205 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	101147.000 SY	1.00000	101147.00	1.55000	156777.85	1.40000	141605.80
0210 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2020.000 SY	1.00000	2020.00	2.00000	4040.00	1.30000	2626.00
0215 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	44045.000 SY	1.00000	44045.00	1.75000	77078.75	1.50000	66067.50
0220 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2354.000 SY	1.00000	2354.00	2.00000	4708.00	1.40000	3295.60
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	267.000 SY	1.00000	267.00	4.00000	1068.00	1.30000	347.10
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3366.000 SY	1.00000	3366.00	1.40000	4712.40	1.30000	4375.80
0235 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8979.000 TN	70.00000	628530.00	71.20000	639304.80	64.00000	574656.00
0240 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2200.200 TN	71.00000	156214.20	74.00000	162814.80	67.00000	147413.40

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0245 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	26347.500 TN	72.00000	1897020.00	76.00000	2002410.00	62.00000	1633545.00
0250 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	30407.900 TN	90.00000	2736711.00	87.00000	2645487.30	79.00000	2402224.10
0255 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	10173.000 TN	110.00000	1119030.00	107.00000	1088511.00	100.00000	1017300.00
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	560.800 TN	100.00000	56080.00	205.00000	114964.00	140.00000	78512.00
0265 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	238.400 CY	500.00000	119200.00	450.00000	107280.00	510.00000	121584.00
0270 0400 1 2 CONCRETE CLASS I, ENDWALLS	71.500 CY	764.16000	54637.44	787.00000	56270.50	690.00000	49335.00
0275 0400 4 1 CONCRETE CLASS IV, CULVERTS	409.100 CY	527.41000	215763.43	912.00000	373099.20	800.00000	327280.00
0280 0415 1 1 REINF STEEL- ROADWAY	43912.000 LB	2.00000	87824.00	1.05000	46107.60	0.75000	32934.00
0285 0425 1501 INLETS, DT BOT, TYPE A, <10'	3.000 EA	2952.00000	8856.00	2340.00000	7020.00	2300.00000	6900.00
0290 0425 1511 INLETS, DT BOT, TYPE B, <10'	24.000 EA	3775.34000	90608.16	3000.00000	72000.00	3400.00000	81600.00
0295 0425 1512 INLETS, DT BOT, TYPE B, >10'	1.000 EA	4035.34000	4035.34	3700.00000	3700.00	4000.00000	4000.00
0300 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	9.000 EA	4447.55000	40027.95	5300.00000	47700.00	4100.00000	36900.00
0305 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10'	15.000 EA	6469.45000	97041.75	8900.00000	133500.00	7500.00000	112500.00
0310 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	13.000 EA	2018.73000	26243.49	1700.00000	22100.00	2900.00000	37700.00
0315 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2431.99000	7295.97	1700.00000	5100.00	1500.00000	4500.00
0316 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2904.43000	2904.43	2200.00000	2200.00	1800.00000	1800.00
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	8524.11000	17048.22	12000.00000	24000.00	7800.00000	15600.00
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	2440.44000	7321.32	1800.00000	5400.00	2200.00000	6600.00
0330 0425 1702 INLETS, GUTTER, TYPE S, >10'	2.000 EA	3831.36000	7662.72	3200.00000	6400.00	3900.00000	7800.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0335 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	3562.90000	24940.30	3400.00000	23800.00	3100.00000	21700.00
0340 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	3498.43000	3498.43	4700.00000	4700.00	3600.00000	3600.00
0345 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	1.000 EA	4139.98000	4139.98	5600.00000	5600.00	4500.00000	4500.00
0350 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	2937.20000	17623.20	1400.00000	8400.00	1600.00000	9600.00
0355 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	2966.79000	8900.37	3400.00000	10200.00	4300.00000	12900.00
0360 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	3117.94000	6235.88	2600.00000	5200.00	2600.00000	5200.00
0365 0425 2 92 MANHOLES, J-8, >10'	11.000 EA	5533.01000	60863.11	7300.00000	80300.00	6500.00000	71500.00
0370 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	886.76000	886.76	525.00000	525.00	1900.00000	1900.00
0375 0430 94 1 DESILTING PIPE, 0 - 24"	290.000 LF	10.00000	2900.00	7.70000	2233.00	50.00000	14500.00
0380 0430 94 2 DESILTING PIPE, 25 - 36"	1400.000 LF	14.00000	19600.00	9.20000	12880.00	15.00000	21000.00
0385 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	146.000 LF	52.85000	7716.10	52.00000	7592.00	44.00000	6424.00
0390 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3568.000 LF	46.50000	165912.00	47.00000	167696.00	41.00000	146288.00
0395 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7743.000 LF	63.42000	491061.06	73.00000	565239.00	62.00000	480066.00
0400 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3156.000 LF	88.78000	280189.68	140.00000	441840.00	90.00000	284040.00
0405 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	5661.000 LF	126.83000	717984.63	167.00000	945387.00	150.00000	849150.00
0410 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	1187.000 LF	183.91000	218301.17	222.00000	263514.00	190.00000	225530.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0415 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	1632.000 LF	51.79000	84521.28	64.00000	104448.00	45.00000	73440.00
0425 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	194.000 LF	125.77000	24399.38	126.00000	24444.00	130.00000	25220.00
0426 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	477.000 LF	162.77000	77641.29	241.00000	114957.00	190.00000	90630.00
0430 0430175205 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 61" OR >,S/CD	96.000 LF	674.32000	64734.72	340.00000	32640.00	1100.00000	105600.00
0435 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	75.000 CY	225.00000	16875.00	361.00000	27075.00	200.00000	15000.00
0440 0430950 DESILTING CONCRETE BOX CULVERT,	182.000 CY	100.00000	18200.00	91.00000	16562.00	150.00000	27300.00
0445 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1250.34000	1250.34	635.00000	635.00	1100.00000	1100.00
0450 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	4.000 EA	1769.30000	7077.20	1050.00000	4200.00	1700.00000	6800.00
0455 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3111.59000	3111.59	2220.00000	2220.00	2800.00000	2800.00
0460 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	4638.85000	4638.85	3315.00000	3315.00	4600.00000	4600.00
0465 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	2.000 EA	7207.18000	14414.36	4810.00000	9620.00	6300.00000	12600.00
0475 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	1389.86000	2779.72	780.00000	1560.00	1300.00000	2600.00
0480 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	4.000 EA	1314.82000	5259.28	775.00000	3100.00	1200.00000	4800.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0481 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	152062.000 SF	0.01000	1520.62	10.00000	1520620.00	0.50000	76031.00
0485 0514 72 LINER IMPERMEABLE PVC	30699.000 SY	3.90000	119726.10	4.00000	122796.00	5.00000	153495.00
0490 0520 6 SHOULDER GUTTER- CONCRETE	1305.000 LF	16.91000	22067.55	15.00000	19575.00	17.00000	22185.00
0495 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1349.000 LF	191.30000	258063.70	190.00000	256310.00	250.00000	337250.00
0500 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1041.000 LF	113.09000	117726.69	105.00000	109305.00	110.00000	114510.00
0505 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	171.000 SY	21.14000	3614.94	53.00000	9063.00	40.00000	6840.00
0510 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	39.000 SY	64.47000	2514.33	63.00000	2457.00	50.00000	1950.00
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	716.800 TN	92.30000	66160.64	160.00000	114688.00	100.00000	71680.00
0516 0530 78 RIPRAP - ARTICULATING BLOCK	90.000 SY	105.69000	9512.10	1360.00000	122400.00	350.00000	31500.00
0520 0536 1 1 GUARDRAIL -ROADWAY	366.000 LF	11.10000	4062.60	11.00000	4026.00	16.00000	5856.00
0521 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	900.000 LF	24.84000	22356.00	25.00000	22500.00	23.00000	20700.00
0525 0536 1 12 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE	4838.000 LF	40.69000	196858.22	40.00000	193520.00	43.00000	208034.00
0530 0536 73 GUARDRAIL REMOVAL	4832.000 LF	1.59000	7682.88	1.60000	7731.20	2.10000	10147.20
0535 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1585.39000	6341.56	1590.00000	6360.00	1500.00000	6000.00
0540 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	444.97000	1779.88	444.00000	1776.00	470.00000	1880.00
0545 0538 1 GUARDRAIL RESET	3487.000 LF	4.86000	16946.82	4.90000	17086.30	11.00000	38357.00
0550 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	20377.54000	40755.08	22200.00000	44400.00	23900.00000	47800.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0555 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	14.000 PM	898.39000	12577.46	250.00000	3500.00	630.00000	8820.00
0560 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	1617.000 LF	4.44000	7179.48	4.45000	7195.65	5.50000	8893.50
0565 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	6807.000 LF	9.67000	65823.69	9.60000	65347.20	11.00000	74877.00
0570 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	13.000 EA	739.85000	9618.05	740.00000	9620.00	720.00000	9360.00
0575 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	1080.000 LF	605.00000	653400.00	520.00000	561600.00	620.00000	669600.00
0580 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	389.000 LF	700.00000	272300.00	580.00000	225620.00	680.00000	264520.00
0585 0556 1 9 JACK AND BORE, CASING DIAMETER 72"TO<84	186.000 LF	1360.00000	252960.00	1270.00000	236220.00	1400.00000	260400.00
0586 0556 1 10 JACK AND BORE, CASING DIAMETER 84"TO<96	160.000 LF	1995.00000	319200.00	1900.00000	304000.00	1900.00000	304000.00
0590 0570 1 2 PERFORMANCE TURF, SOD	359064.000 SY	1.85000	664268.40	1.60000	574502.40	2.25000	807894.00
0595 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	4088.000 SY	6.28000	25672.64	4.60000	18804.80	3.50000	14308.00
0600 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	34.843 NM	760.92000	26512.74	760.00000	26480.68	920.00000	32055.56
0605 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21313.000 LF	0.27000	5754.51	0.28000	5967.64	0.20000	4262.60
0610 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	6000.000 LF	0.95000	5700.00	0.95000	5700.00	0.90000	5400.00
0615 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	44.586 GM	306.54000	13667.39	306.00000	13643.32	370.00000	16496.82
0620 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.099 NM	761.01000	24427.66	760.00000	24395.24	920.00000	29531.08

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0625 0999 16 LUMP PARTNERING, DO NOT BID 40845945201	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
0630 0999 20 15.000 DA DISPUTES REVIEW BOARD, DO NOT BID	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0635 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 40845945201	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS		$ 22,563,740.93		$ 22,905,595.68		$ 22,969,947.80
SECTION 0002 SIGNING						
0640 0555 1 1 306.000 LF DIRECTIONAL BORE, LESS THAN 6"	15.06000	4608.36	15.00000	4590.00	13.00000	3978.00
0645 0630 1 12 516.000 LF CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3.12000	1609.92	3.20000	1651.20	2.90000	1496.40
0650 0635 1 11 8.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	379.44000	3035.52	380.00000	3040.00	360.00000	2880.00
0655 0635 1 40 1.000 EA PULL & JUNCTION BOXES, RELOCATE	290.65000	290.65	290.00000	290.00	120.00000	120.00
0660 0690100 1.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	158.54000	158.54	160.00000	160.00	250.00000	250.00
0665 0700 20 12 4.000 AS SINGLE POST SIGN, F&I, 12-20 SF	735.62000	2942.48	735.00000	2940.00	910.00000	3640.00
0666 0700 20 13 2.000 AS SINGLE POST SIGN, F&I, 20 BACK TO BACK SF	768.39000	1536.78	767.00000	1534.00	450.00000	900.00
0670 0700 20 14 1.000 AS SINGLE POST SIGN, F&I, 21-30 SF	849.77000	849.77	850.00000	850.00	970.00000	970.00
0675 0700 20 40 14.000 AS SINGLE POST SIGN, RELOCATE	237.81000	3329.34	237.00000	3318.00	46.00000	644.00
0680 0700 20 60 6.000 AS SINGLE POST SIGN, REMOVE	40.16000	240.96	40.00000	240.00	15.00000	90.00
0685 0700 21 11 5.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	4366.16000	21830.80	4400.00000	22000.00	3500.00000	17500.00
0690 0700 21 12 1.000 AS MULTI- POST SIGN, F&I, 51 - 100 SF	4431.69000	4431.69	4430.00000	4430.00	3800.00000	3800.00
0695 0700 21 13 1.000 AS MULTI- POST SIGN, F&I, 101 - 150 SF	5623.91000	5623.91	5600.00000	5600.00	5100.00000	5100.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0700 0700 21 40 MULTI- POST SIGN, RELOCATE	6.000 AS	3692.90000	22157.40	3700.00000	22200.00	620.00000	3720.00
0705 0700 21 60 MULTI- POST SIGN, REMOVE	12.000 AS	458.71000	5504.52	460.00000	5520.00	310.00000	3720.00
0706 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	1.000 AS	177120.78000	177120.78	177000.00000	177000.00	167700.00000	167700.00
0707 0700 22400 OVERHEAD TRUSS SPAN SIGN, RELOCATE	1.000 AS	33371.39000	33371.39	33400.00000	33400.00	49700.00000	49700.00
0708 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	1.000 AS	35399.64000	35399.64	35400.00000	35400.00	38000.00000	38000.00
0711 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	2.000 AS	69180.06000	138360.12	69000.00000	138000.00	73500.00000	147000.00
0712 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	72787.35000	72787.35	73000.00000	73000.00	72400.00000	72400.00
0721 0700 48 17 SIGN PANELS, F&I, 601 - 700	2.000 EA	18744.59000	37489.18	18700.00000	37400.00	16300.00000	32600.00
0722 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	954.41000	1908.82	950.00000	1900.00	490.00000	980.00
0725 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	137.000 EA	34.88000	4778.56	35.00000	4795.00	53.00000	7261.00
0730 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3831.000 EA	3.75000	14366.25	3.75000	14366.25	3.70000	14174.70
0735 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	8.260 NM	3519.57000	29071.65	3500.00000	28910.00	4100.00000	33866.00
0740 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	14032.000 LF	1.11000	15575.52	1.10000	15435.20	1.30000	18241.60
0741 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	450.000 LF	1.44000	648.00	2.10000	945.00	1.70000	765.00
0745 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	3941.000 LF	2.73000	10758.93	2.75000	10837.75	3.10000	12217.10

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0750 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	21.584 GM	1215.80000	26241.83	1200.00000	25900.80	1200.00000	25900.80
0751 0711 11133 THERMOPLASTIC, STANDARD, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA	0.425 GM	1930.24000	820.35	2100.00000	892.50	2100.00000	892.50
0760 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	7.000 EA	401.63000	2811.41	400.00000	2800.00	280.00000	1960.00
0765 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	6.000 EA	59.19000	355.14	60.00000	360.00	94.00000	564.00
0770 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	8.840 NM	3519.56000	31112.91	3500.00000	30940.00	4100.00000	36244.00
0775 0711 17 THERMOPLASTIC, REMOVE	824.000 SF	2.91000	2397.84	2.90000	2389.60	2.30000	1895.20
0780 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.098 NM	24805.41000	2430.93	24300.00000	2381.40	30000.00000	2940.00
0785 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.098 NM	24805.41000	2430.93	24300.00000	2381.40	30000.00000	2940.00
0790 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.148 GM	9865.88000	1460.15	9700.00000	1435.60	7300.00000	1080.40
0795 0714 1123 MOTORIST AID CALL BOX, F&I, CALL BOX ASSEMBLY, VOICE, RADIO	6.000 AS	6659.69000	39958.14	6800.00000	40800.00	7200.00000	43200.00
0800 0714 1500 MOTORIST AID CALL BOX, RELOCATE	2.000 AS	3352.57000	6705.14	3400.00000	6800.00	3100.00000	6200.00
0805 0714 1600 MOTORIST AID CALL BOX, REMOVE	6.000 AS	521.07000	3126.42	530.00000	3180.00	310.00000	1860.00
0810 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	20.000 EA	908.96000	18179.20	930.00000	18600.00	880.00000	17600.00
0815 0743 70 11 TMS VEHICLE SPEED/CLASS. UNIT, F&I, ELECTRONICS UNIT WITH EQUIPMENT CABLE	1.000 AS	5643.99000	5643.99	5750.00000	5750.00	5500.00000	5500.00
0820 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	1.000 EA	4851.29000	4851.29	4950.00000	4950.00	3600.00000	3600.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0825 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	20.000 AS	624.64000	12492.80	640.00000	12800.00	790.00000	15800.00
0830 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	2.000 EA	1913.04000	3826.08	1950.00000	3900.00	2000.00000	4000.00
0835 0746 71222 TMS CABINET,F&I, TYPE IV, POLE MOUNT, 2 BACKPLANE	1.000 EA	2279.79000	2279.79	2325.00000	2325.00	2200.00000	2200.00
0840 0747 70 11 TMS MODEM, F&I	1.000 EA	732.45000	732.45	746.00000	746.00	690.00000	690.00
SECTION 0002 TOTALS		$	817,643.62	$	819,084.70	$	818,780.70
SECTION 0003 LIGHTING							
0845 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	90.000 LF	15.06000	1355.40	15.00000	1350.00	13.00000	1170.00
0850 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	20595.000 LF	1.37000	28215.15	1.40000	28833.00	1.00000	20595.00
0855 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	3370.000 LF	4.81000	16209.70	4.90000	16513.00	4.70000	15839.00
0860 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	17825.000 LF	0.16000	2852.00	0.16000	2852.00	0.10000	1782.50
0865 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7755.000 LF	2.27000	17603.85	2.30000	17836.50	3.20000	24816.00
0870 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	27.000 EA	2967.85000	80131.95	3025.00000	81675.00	3400.00000	91800.00
0875 0715 4600 LIGHT POLE COMPLETE, REMOVE	27.000 EA	268.46000	7248.42	275.00000	7425.00	310.00000	8370.00
0880 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	40.000 EA	379.44000	15177.60	386.00000	15440.00	250.00000	10000.00
0885 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	30.000 EA	240.98000	7229.40	245.00000	7350.00	31.00000	930.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0890 0715 19300 HIGH MAST LIGHT POLE, INSTALL	2.000 EA	10425.52000	20851.04	10600.00000	21200.00	15500.00000	31000.00
0895 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	6186.19000	12372.38	6300.00000	12600.00	3500.00000	7000.00
0900 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	27.000 EA	353.01000	9531.27	360.00000	9720.00	300.00000	8100.00
0905 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	2.000 EA	476.68000	953.36	485.00000	970.00	440.00000	880.00
SECTION 0003 TOTALS			$ 219,731.52		$ 223,764.50		$ 222,282.50
CONTRACT TOTALS			$ 23,601,116.07		$ 23,948,444.88		$ 24,011,011.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40845945201	LUMP	1300000.00000	1300000.00	2000000.00000	2000000.00	2763000.00000	2763000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40845945201	565.000 LS	350000.00000	350000.00	1440000.00000	1440000.00	1958780.00000	1958780.00
0015 0102 14 TRAFFIC CONTROL OFFICER	808.000 MH	45.00000	36360.00	46.49000	37563.92	45.00000	36360.00
0020 0102 60 WORK ZONE SIGN	23277.000 ED	0.24000	5586.48	0.26000	6052.02	0.21000	4888.17
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	9932.000 LF	12.00000	119184.00	11.50000	114218.00	15.50000	153946.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2031.000 LF	19.00000	38589.00	11.50000	23356.50	16.98000	34486.38
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	17017.000 LF	5.00000	85085.00	6.00000	102102.00	5.05000	85935.85
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1735.000 LF	10.20000	17697.00	6.00000	10410.00	12.94000	22450.90
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	168461.000 ED	0.16000	26953.76	0.17000	28638.37	0.12000	20215.32
0050 0102 76 ADVANCE WARNING ARROW PANEL	810.000 ED	6.80000	5508.00	6.20000	5022.00	6.25000	5062.50
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5518.000 ED	0.35000	1931.30	0.31000	1710.58	0.42000	2317.56
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3328.000 EA	2.65000	8819.20	2.74000	9118.72	2.80000	9318.40
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	18498.000 ED	0.14000	2589.72	0.12000	2219.76	0.21000	3884.58
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	13.000 LO	1500.00000	19500.00	826.40000	10743.20	1250.00000	16250.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1265.000 ED	15.00000	18975.00	14.46000	18291.90	11.50000	14547.50

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0080 0102150 1 PORTABLE REGULATORY, SIGN	968.000 ED	6.80000	6582.40	6.20000	6001.60	10.50000	10164.00
0085 0102150 2 RADAR SPEED DISPLAY UNIT	968.000 ED	8.80000	8518.40	9.30000	9002.40	10.50000	10164.00
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	44894.000 SY	1.50000	67341.00	1.05000	47138.70	1.24000	55668.56
0095 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	3.000 EA	2500.00000	7500.00	5165.02000	15495.06	5000.00000	15000.00
0100 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	3.000 EA	500.00000	1500.00	3099.01000	9297.03	2100.00000	6300.00
0105 0104 10 3 SEDIMENT BARRIER	46354.000 LF	0.75000	34765.50	0.62000	28739.48	0.50000	23177.00
0110 0104 11 FLOATING TURBIDITY BARRIER	371.000 LF	7.50000	2782.50	6.92000	2567.32	6.96000	2582.16
0115 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	636.000 LF	3.50000	2226.00	2.17000	1380.12	3.65000	2321.40
0120 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	2000.00000	12000.00	1033.00000	6198.00	750.00000	4500.00
0125 0104 18 INLET PROTECTION SYSTEM	14.000 EA	75.00000	1050.00	56.82000	795.48	66.00000	924.00
0130 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	44894.000 SY	0.33000	14815.02	0.10000	4489.40	0.32000	14366.08
0131 0104 20 CHEMICAL TREATMENT - FLOC LOGS, ALUM DRUMS	20.000 EA	130.00000	2600.00	123.96000	2479.20	125.00000	2500.00
0135 0107 1 LITTER REMOVAL	2269.200 AC	12.00000	27230.40	11.36000	25778.11	19.00000	43114.80
0140 0107 2 MOWING	2269.200 AC	30.00000	68076.00	30.99000	70322.51	19.07000	43273.64
0145 0109 71 5 FIELD OFFICE,1500 SQ FT	605.000 DA	95.00000	57475.00	87.81000	53125.05	108.00000	65340.00
0150 0110 1 1 CLEARING & GRUBBING 40845945201	121.200 LS	350000.00000	350000.00	200000.00000	200000.00	1552302.00000	1552302.00
0155 0120 1 REGULAR EXCAVATION	332086.000 CY	2.46000	816931.56	3.39000	1125771.54	4.42000	1467820.12

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0160 0120 4 SUBSOIL EXCAVATION	2559.000 CY	15.00000	38385.00	9.19000	23517.21	8.00000	20472.00
0165 0120 6 EMBANKMENT	248751.000 CY	6.00000	1492506.00	2.31000	574614.81	2.30000	572127.30
0170 0121 70 FLOWABLE FILL	494.000 CY	150.00000	74100.00	185.00000	91390.00	158.00000	78052.00
0175 0160 4 TYPE B STABILIZATION	166663.000 SY	3.66000	609986.58	3.73000	621652.99	1.23000	204995.49
0180 0285701 OPTIONAL BASE, BASE GROUP 01	1296.000 SY	6.04000	7827.84	5.00000	6480.00	6.21000	8048.16
0185 0285706 OPTIONAL BASE, BASE GROUP 06	4449.000 SY	8.05000	35814.45	6.70000	29808.30	9.24000	41108.76
0190 0285708 OPTIONAL BASE, BASE GROUP 08	54414.000 SY	8.32000	452724.48	7.80000	424429.20	9.41000	512035.74
0195 0285712 OPTIONAL BASE, BASE GROUP 12	99767.000 SY	10.35000	1032588.45	9.80000	977716.60	11.00000	1097437.00
0200 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	24409.000 SY	1.25000	30511.25	0.85000	20747.65	1.25000	30511.25
0205 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	101147.000 SY	1.25000	126433.75	0.85000	85974.95	1.25000	126433.75
0210 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2020.000 SY	1.25000	2525.00	0.85000	1717.00	1.25000	2525.00
0215 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	44045.000 SY	1.50000	66067.50	0.85000	37438.25	1.50000	66067.50
0220 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2354.000 SY	1.50000	3531.00	0.85000	2000.90	1.50000	3531.00
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	267.000 SY	1.50000	400.50	0.85000	226.95	1.50000	400.50
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3366.000 SY	1.25000	4207.50	0.85000	2861.10	1.25000	4207.50
0235 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8979.000 TN	67.00000	601593.00	70.00000	628530.00	67.00000	601593.00
0240 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2200.200 TN	72.00000	158414.40	80.00000	176016.00	72.00000	158414.40

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0245 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	26347.500 TN	69.00000	1817977.50	75.00000	1976062.50	69.00000	1817977.50
0250 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	30407.900 TN	86.00000	2615079.40	85.00000	2584671.50	86.00000	2615079.40
0255 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	10173.000 TN	105.00000	1068165.00	109.00000	1108857.00	105.00000	1068165.00
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	560.800 TN	100.00000	56080.00	90.00000	50472.00	100.00000	56080.00
0265 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	238.400 CY	460.00000	109664.00	431.28000	102817.15	467.50000	111452.00
0270 0400 1 2 CONCRETE CLASS I, ENDWALLS	71.500 CY	600.00000	42900.00	649.49000	46438.54	746.00000	53339.00
0275 0400 4 1 CONCRETE CLASS IV, CULVERTS	409.100 CY	650.00000	265915.00	671.45000	274690.20	650.00000	265915.00
0280 0415 1 1 REINF STEEL- ROADWAY	43912.000 LB	0.75000	32934.00	0.77000	33812.24	0.75000	32934.00
0285 0425 1501 INLETS, DT BOT, TYPE A, <10'	3.000 EA	3100.00000	9300.00	2725.46000	8176.38	2100.00000	6300.00
0290 0425 1511 INLETS, DT BOT, TYPE B, <10'	24.000 EA	3800.00000	91200.00	3384.63000	81231.12	5700.00000	136800.00
0295 0425 1512 INLETS, DT BOT, TYPE B, >10'	1.000 EA	6600.00000	6600.00	3967.04000	3967.04	9700.00000	9700.00
0300 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	9.000 EA	6300.00000	56700.00	5579.79000	50218.11	6200.00000	55800.00
0305 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10'	15.000 EA	9950.00000	149250.00	6823.49000	102352.35	6650.00000	99750.00
0310 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	13.000 EA	3000.00000	39000.00	3229.34000	41981.42	1600.00000	20800.00
0315 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	1700.00000	5100.00	2026.23000	6078.69	1650.00000	4950.00
0316 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	4500.00000	4500.00	2382.47000	2382.47	2350.00000	2350.00
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	12000.00000	24000.00	8627.99000	17255.98	6500.00000	13000.00
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	2868.00000	8604.00	2830.05000	8490.15	4050.00000	12150.00
0330 0425 1702 INLETS, GUTTER, TYPE S, >10'	2.000 EA	6100.00000	12200.00	4880.75000	9761.50	5150.00000	10300.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0335 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	4800.00000	33600.00	3788.29000	26518.03	4625.00000	32375.00
0340 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	7300.00000	7300.00	5776.46000	5776.46	6300.00000	6300.00
0345 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	1.000 EA	10200.00000	10200.00	8790.34000	8790.34	6750.00000	6750.00
0350 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	2400.00000	14400.00	1955.85000	11735.10	1650.00000	9900.00
0355 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	5300.00000	15900.00	8625.61000	25876.83	2850.00000	8550.00
0360 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4700.00000	9400.00	8459.04000	16918.08	3450.00000	6900.00
0365 0425 2 92 MANHOLES, J-8, >10'	11.000 EA	11700.00000	128700.00	13348.69000	146835.59	6300.00000	69300.00
0370 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	5500.00000	5500.00	1867.85000	1867.85	4250.00000	4250.00
0375 0430 94 1 DESILTING PIPE, 0 - 24"	290.000 LF	8.00000	2320.00	2.84000	823.60	2.50000	725.00
0380 0430 94 2 DESILTING PIPE, 25 - 36"	1400.000 LF	12.00000	16800.00	3.87000	5418.00	3.30000	4620.00
0385 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	146.000 LF	65.00000	9490.00	55.03000	8034.38	46.00000	6716.00
0390 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3568.000 LF	39.00000	139152.00	43.90000	156635.20	52.00000	185536.00
0395 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7743.000 LF	68.00000	526524.00	72.97000	565006.71	69.00000	534267.00
0400 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3156.000 LF	150.00000	473400.00	112.53000	355144.68	112.00000	353472.00
0405 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	5661.000 LF	227.00000	1285047.00	165.19000	935140.59	148.25000	839243.25
0410 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	1187.000 LF	375.00000	445125.00	404.00000	479548.00	246.00000	292002.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0415 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	1632.000 LF	54.00000	88128.00	50.87000	83019.84	63.00000	102816.00
0425 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	194.000 LF	148.00000	28712.00	157.30000	30516.20	132.00000	25608.00
0426 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	477.000 LF	214.00000	102078.00	247.52000	118067.04	215.00000	102555.00
0430 0430175205 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 61" OR >,S/CD	96.000 LF	1020.00000	97920.00	816.13000	78348.48	785.00000	75360.00
0435 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	75.000 CY	200.00000	15000.00	347.46000	26059.50	200.00000	15000.00
0440 0430950 DESILTING CONCRETE BOX CULVERT,	182.000 CY	50.00000	9100.00	103.30000	18800.60	154.00000	28028.00
0445 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	850.00000	850.00	786.49000	786.49	495.00000	495.00
0450 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	4.000 EA	1600.00000	6400.00	1773.76000	7095.04	1040.00000	4160.00
0455 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2750.00000	2750.00	3496.59000	3496.59	2750.00000	2750.00
0460 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	4300.00000	4300.00	5648.62000	5648.62	4070.00000	4070.00
0465 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	2.000 EA	6500.00000	13000.00	8958.93000	17917.86	5580.00000	11160.00
0475 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	1400.00000	2800.00	1300.67000	2601.34	715.00000	1430.00
0480 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	4.000 EA	1900.00000	7600.00	1300.67000	5202.68	715.00000	2860.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0481 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	152062.000 SF	10.00000	1520620.00	15.70000	2387373.40	10.00000	1520620.00
0485 0514 72 LINER IMPERMEABLE PVC	30699.000 SY	5.00000	153495.00	4.33000	132926.67	7.35000	225637.65
0490 0520 6 SHOULDER GUTTER- CONCRETE	1305.000 LF	13.00000	16965.00	16.01000	20893.05	19.55000	25512.75
0495 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1349.000 LF	252.00000	339948.00	258.25000	348379.25	252.00000	339948.00
0500 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1041.000 LF	154.00000	160314.00	123.96000	129042.36	158.00000	164478.00
0505 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	171.000 SY	50.00000	8550.00	36.16000	6183.36	41.93000	7170.03
0510 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	39.000 SY	85.00000	3315.00	77.48000	3021.72	81.93000	3195.27
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	716.800 TN	85.00000	60928.00	107.69000	77192.19	101.36000	72654.85
0516 0530 78 RIPRAP - ARTICULATING BLOCK	90.000 SY	100.00000	9000.00	214.88000	19339.20	150.00000	13500.00
0520 0536 1 1 GUARDRAIL -ROADWAY	366.000 LF	14.25000	5215.50	10.85000	3971.10	10.50000	3843.00
0521 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	900.000 LF	22.60000	20340.00	24.28000	21852.00	23.50000	21150.00
0525 0536 1 12 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE	4838.000 LF	39.80000	192552.40	39.77000	192407.26	38.50000	186263.00
0530 0536 73 GUARDRAIL REMOVAL	4832.000 LF	2.00000	9664.00	1.55000	7489.60	1.50000	7248.00
0535 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1480.00000	5920.00	1549.51000	6198.04	1500.00000	6000.00
0540 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	460.00000	1840.00	434.89000	1739.56	421.00000	1684.00
0545 0538 1 GUARDRAIL RESET	3487.000 LF	6.80000	23711.60	4.75000	16563.25	4.60000	16040.20
0550 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	23265.00000	46530.00	21693.09000	43386.18	25000.00000	50000.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0555 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	14.000 PM	500.00000	7000.00	878.05000	12292.70	600.00000	8400.00
0560 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	1617.000 LF	4.20000	6791.40	4.34000	7017.78	4.20000	6791.40
0565 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	6807.000 LF	9.15000	62284.05	9.45000	64326.15	9.15000	62284.05
0570 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	13.000 EA	700.00000	9100.00	723.10000	9400.30	700.00000	9100.00
0575 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	1080.000 LF	600.00000	648000.00	652.53000	704732.40	755.00000	815400.00
0580 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	389.000 LF	786.00000	305754.00	948.99000	369157.11	922.00000	358658.00
0585 0556 1 9 JACK AND BORE, CASING DIAMETER 72"TO<84	186.000 LF	1328.00000	247008.00	1573.80000	292726.80	1560.00000	290160.00
0586 0556 1 10 JACK AND BORE, CASING DIAMETER 84"TO<96	160.000 LF	1700.00000	272000.00	2276.15000	364184.00	3508.00000	561280.00
0590 0570 1 2 PERFORMANCE TURF, SOD	359064.000 SY	2.25000	807894.00	1.35000	484736.40	1.35000	484736.40
0595 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	4088.000 SY	3.00000	12264.00	3.62000	14798.56	3.75000	15330.00
0600 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	34.843 NM	720.00000	25086.96	743.76000	25914.83	900.00000	31358.70
0605 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21313.000 LF	0.26000	5541.38	0.27000	5754.51	0.20000	4262.60
0610 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	6000.000 LF	0.90000	5400.00	0.93000	5580.00	0.90000	5400.00
0615 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	44.586 GM	290.00000	12929.94	299.57000	13356.63	360.00000	16050.96
0620 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.099 NM	720.00000	23111.28	743.76000	23873.95	900.00000	28889.10

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0625 0999 16 PARTNERING, DO NOT BID 40845945201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
0630 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40845945201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 23,441,027.35		$ 24,835,806.25		$ 26,711,507.38
SECTION 0002 SIGNING							
0640 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	306.000 LF	14.25000	4360.50	12.74000	3898.44	14.25000	4360.50
0645 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	516.000 LF	2.95000	1522.20	2.84000	1465.44	2.95000	1522.20
0650 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	350.00000	2800.00	354.97000	2839.76	359.00000	2872.00
0655 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	1.000 EA	275.00000	275.00	115.89000	115.89	275.00000	275.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	150.00000	150.00	242.99000	242.99	150.00000	150.00
0665 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	696.00000	2784.00	892.66000	3570.64	696.00000	2784.00
0666 0700 20 13 SINGLE POST SIGN, F&I, 20 BACK TO BACK SF	2.000 AS	727.00000	1454.00	444.84000	889.68	727.00000	1454.00
0670 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	804.00000	804.00	952.25000	952.25	804.00000	804.00
0675 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	225.00000	3150.00	45.57000	637.98	225.00000	3150.00
0680 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	38.00000	228.00	15.19000	91.14	38.00000	228.00
0685 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	4131.00000	20655.00	3449.03000	17245.15	4131.00000	20655.00
0690 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4193.00000	4193.00	3747.01000	3747.01	4193.00000	4193.00
0695 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	5321.00000	5321.00	4994.72000	4994.72	5321.00000	5321.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0700 0700 21 40 MULTI- POST SIGN, RELOCATE	6.000 AS	3494.00000	20964.00	607.49000	3644.94	3494.00000	20964.00
0705 0700 21 60 MULTI- POST SIGN, REMOVE	12.000 AS	434.00000	5208.00	303.74000	3644.88	434.00000	5208.00
0706 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	1.000 AS	167581.00000	167581.00	165077.76000	165077.76	167581.00000	167581.00
0707 0700 22400 OVERHEAD TRUSS SPAN SIGN, RELOCATE	1.000 AS	32000.00000	32000.00	48914.78000	48914.78	31574.00000	31574.00
0708 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	1.000 AS	33500.00000	33500.00	37361.23000	37361.23	33493.00000	33493.00
0711 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	2.000 AS	65500.00000	131000.00	72361.64000	144723.28	65454.00000	130908.00
0712 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	68900.00000	68900.00	71279.39000	71279.39	68867.00000	68867.00
0721 0700 48 17 SIGN PANELS, F&I, 601 - 700	2.000 EA	17735.00000	35470.00	16014.24000	32028.48	17735.00000	35470.00
0722 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	903.00000	1806.00	485.99000	971.98	903.00000	1806.00
0725 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	137.000 EA	33.00000	4521.00	52.34000	7170.58	33.00000	4521.00
0730 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3831.000 EA	3.55000	13600.05	3.67000	14059.77	3.60000	13791.60
0735 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	8.260 NM	3330.00000	27505.80	3439.90000	28413.57	3950.00000	32627.00
0740 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	14032.000 LF	1.05000	14733.60	1.08000	15154.56	1.25000	17540.00
0741 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	450.000 LF	2.50000	1125.00	1.40000	630.00	1.70000	765.00
0745 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	3941.000 LF	2.58000	10167.78	2.67000	10522.47	3.00000	11823.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0750 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	21.584 GM	1150.00000	24821.60	1187.96000	25640.93	1200.00000	25900.80
0751 0711 11133 THERMOPLASTIC, STANDARD, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA	0.425 GM	1600.00000	680.00	1908.99000	811.32	2100.00000	892.50
0760 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	7.000 EA	72.00000	504.00	392.54000	2747.78	270.00000	1890.00
0765 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	6.000 EA	56.00000	336.00	57.85000	347.10	92.00000	552.00
0770 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	8.840 NM	3330.00000	29437.20	3439.90000	30408.72	4000.00000	35360.00
0775 0711 17 THERMOPLASTIC, REMOVE	824.000 SF	2.75000	2266.00	2.84000	2340.16	2.25000	1854.00
0780 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.098 NM	23000.00000	2254.00	23759.10000	2328.39	28000.00000	2744.00
0785 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.098 NM	23000.00000	2254.00	23759.10000	2328.39	28000.00000	2744.00
0790 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.148 GM	9210.00000	1363.08	9513.97000	1408.07	7000.00000	1036.00
0795 0714 1123 MOTORIST AID CALL BOX, F&I, CALL BOX ASSEMBLY, VOICE, RADIO	6.000 AS	6301.00000	37806.00	7148.39000	42890.34	6301.00000	37806.00
0800 0714 1500 MOTORIST AID CALL BOX, RELOCATE	2.000 AS	3172.00000	6344.00	2134.19000	4268.38	3172.00000	6344.00
0805 0714 1600 MOTORIST AID CALL BOX, REMOVE	6.000 AS	493.00000	2958.00	258.25000	1549.50	493.00000	2958.00
0810 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	20.000 EA	860.00000	17200.00	867.92000	17358.40	860.00000	17200.00
0815 0743 70 11 TMS VEHICLE SPEED/CLASS. UNIT, F&I, ELECTRONICS UNIT WITH EQUIPMENT CABLE	1.000 AS	5340.00000	5340.00	5461.04000	5461.04	5340.00000	5340.00
0820 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	1.000 EA	4590.00000	4590.00	3574.07000	3574.07	4590.00000	4590.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0825 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	20.000 AS	591.00000	11820.00	783.25000	15665.00	591.00000	11820.00
0830 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	2.000 EA	1810.00000	3620.00	1941.27000	3882.54	1810.00000	3620.00
0835 0746 71222 TMS CABINET,F&I, TYPE IV, POLE MOUNT, 2 BACKPLANE	1.000 EA	2157.00000	2157.00	2135.73000	2135.73	2157.00000	2157.00
0840 0747 70 11 TMS MODEM, F&I	1.000 EA	693.00000	693.00	681.88000	681.88	693.00000	693.00
SECTION 0002 TOTALS		$	772,222.81	$	790,116.50	$	790,208.60
SECTION 0003 LIGHTING							
0845 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	90.000 LF	14.25000	1282.50	12.74000	1146.60	14.25000	1282.50
0850 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	20595.000 LF	1.30000	26773.50	1.03000	21212.85	1.30000	26773.50
0855 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	3370.000 LF	4.55000	15333.50	4.67000	15737.90	4.55000	15333.50
0860 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	17825.000 LF	0.15000	2673.75	0.12000	2139.00	0.15000	2673.75
0865 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7755.000 LF	2.15000	16673.25	3.17000	24583.35	2.15000	16673.25
0870 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	27.000 EA	2808.00000	75816.00	3359.83000	90715.41	2808.00000	75816.00
0875 0715 4600 LIGHT POLE COMPLETE, REMOVE	27.000 EA	254.00000	6858.00	303.74000	8200.98	254.00000	6858.00
0880 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	40.000 EA	359.00000	14360.00	246.35000	9854.00	359.00000	14360.00
0885 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	30.000 EA	228.00000	6840.00	30.37000	911.10	228.00000	6840.00

CALL ORDER: 001 PROPOSAL ID: T7269 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0890 0715 19300 HIGH MAST LIGHT POLE, INSTALL	2.000 EA	9864.00000	19728.00	15326.89000	30653.78	9864.00000	19728.00
0895 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	5853.00000	11706.00	3423.34000	6846.68	5853.00000	11706.00
0900 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	27.000 EA	334.00000	9018.00	296.08000	7994.16	334.00000	9018.00
0905 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	2.000 EA	451.00000	902.00	432.32000	864.64	451.00000	902.00
SECTION 0003 TOTALS			$ 207,964.50		$ 220,860.45		$ 207,964.50
CONTRACT TOTALS			$ 24,421,214.66		$ 25,846,783.20		$ 27,709,680.48

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.