VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T1389 PROPOSAL DESC :
LETTING DATE : 07/28/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : LETTING CONTINGENT UPON RECEIPT OF CLEAR UTILITIES
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS)
AWARD CONTINGENT UPON RECEIPT OF LOCAL FUNDS

The improvements under this contract consist of adding lanes and rehabilitating pavement which includes milling, resurfacing, widening, new bridge construction, drainage improvements and signing and pavement marking on SR 35 (US 17).

FINPROJ(S) : 41549015201 (*) F.A. NO. : 3531044P COUNTIES : DESOTO
41549015601 N/A
LOCAL NAME : US 17 (SR35) ROAD NAME : SR 35
PROJ LIMITS : FROM N OF PEACE RV SHORES TO SW COLLINS STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BETTER ROADS, INC.	Responsive	Winning bid	$ 13,850,595.51	0.00%
2	PALM BEACH GRADING INC.	Responsive	Non-Winning Bid	$ 14,584,387.60	5.29%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 14,699,354.11	6.12%
4	LEE MAR CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 14,828,414.11	7.05%
5	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 15,609,157.36	12.69%
6	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 15,863,122.00	14.53%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 15,961,661.91	15.24%
8	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 16,188,862.93	16.88%
9	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 16,948,903.88	22.36%
10	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 17,039,663.87	23.02%
11	REDLAND COMPANY, INC. (THE)	Responsive	Non-Winning Bid	$ 17,846,624.22	28.85%
12	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$ 19,696,482.39	42.20%
13	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 20,375,839.84	47.11%
14	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 20,988,888.88	51.53%

CALL ORDER : 003
LETTING DATE : 07/28/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1389
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :

LETTING CONTINGENT UPON RECEIPT OF CLEAR UTILITIES

AWARD CONTINGENT UPON RECEIPT OF LOCAL FUNDS

The improvements under this contract consist of adding lanes and rehabilitating pavement which includes milling, resurfacing, widening, new bridge construction, drainage improvements and signing and pavement marking on SR 35 (US 17).

FINPROJ(S) : 41549015201 (*)
41549015601

F.A. NO. : 3531044P
N/A

COUNTIES : DESOTO

LOCAL NAME : US 17 (SR35)

ROAD NAME : SR 35

PROJ LIMITS : FROM N OF PEACE RV SHORES TO SW COLLINS STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	98.600 CY	361.35000	35629.11	325.00000	32045.00	340.00000	33524.00
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	215.400 CY	614.29000	132318.07	410.00000	88314.00	420.00000	90468.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	52.100 CY	774.31000	40341.55	950.00000	49495.00	985.00000	51318.50
0020 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	667.000 SY	4.65000	3101.55	8.00000	5336.00	7.80000	5202.60
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	55135.000 LB	0.72000	39697.20	0.80000	44108.00	0.78000	43005.30
0030 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7655.000 LB	0.72000	5511.60	0.80000	6124.00	0.78000	5970.90
0035 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18886.000 LB	0.72000	13597.92	0.80000	15108.80	0.78000	14731.08
0040 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1451.000 LF	61.94000	89874.94	60.00000	87060.00	54.00000	78354.00
0045 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	179.000 LF	152.80000	27351.20	190.00000	34010.00	200.00000	35800.00
0050 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	1497.00000	32934.00	1250.00000	27500.00	1300.00000	28600.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	17.55000	1404.00	10.00000	800.00	10.40000	832.00
0060 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2635.000 SY	2.43000	6403.05	1.50000	3952.50	1.55000	4084.25
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	300.000 LF	61.94000	18582.00	80.00000	24000.00	83.10000	24930.00
0070 0530 1 RIPRAP, SAND-CEMENT	41.200 CY	392.32000	16163.58	240.00000	9888.00	250.00000	10300.00
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	3828.400 TN	61.94000	237131.10	61.00000	233532.40	62.60000	239657.84
0080 0530 74 BEDDING STONE	1363.400 TN	61.94000	84449.00	52.00000	70896.80	54.00000	73623.60
SECTION 0001 TOTALS		$	784,489.87	$	732,170.50	$	740,402.07
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 41549015201	LUMP	700000.00000	700000.00	465000.00000	465000.00	910600.00000	910600.00
0090 0102 1 MAINTENANCE OF TRAFFIC 41549015201	650.000 LS	131000.00000	131000.00	258000.00000	258000.00	330000.00000	330000.00
0095 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	25.49000	25490.00	25.00000	25000.00	24.27000	24270.00
0100 0102 60 WORK ZONE SIGN	35790.000 ED	0.25000	8947.50	0.25000	8947.50	0.26000	9305.40
0105 0102 61 BUSINESS SIGN	10.000 EA	40.00000	400.00	70.00000	700.00	46.73000	467.30
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2263.000 LF	25.40000	57480.20	27.00000	61101.00	26.38000	59697.94
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2608.000 LF	7.90000	20603.20	8.00000	20864.00	8.20000	21385.60
0120 0102 73 TEMPORARY GUARDRAIL	2520.000 LF	8.19000	20638.80	18.00000	45360.00	8.47000	21344.40
0125 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	275760.000 ED	0.13000	35848.80	0.20000	55152.00	0.17000	46879.20

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0130 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	11800.000 ED	0.40000	4720.00	0.35000	4130.00	0.31000	3658.00
0135 0102 76 ADVANCE WARNING ARROW PANEL	390.000 ED	6.50000	2535.00	7.00000	2730.00	6.23000	2429.70
0140 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	19500.000 ED	0.45000	8775.00	0.35000	6825.00	0.42000	8190.00
0145 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1504.000 EA	3.45000	5188.80	3.00000	4512.00	2.60000	3910.40
0150 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3880.000 ED	0.20000	776.00	0.20000	776.00	0.12000	465.60
0155 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	16.000 LO	1039.92000	16638.72	1500.00000	24000.00	830.75000	13292.00
0160 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	176.000 ED	14.00000	2464.00	18.00000	3168.00	17.65000	3106.40
0165 0104 10 3 SEDIMENT BARRIER	119416.000 LF	0.37000	44183.92	1.00000	119416.00	0.40000	47766.40
0170 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	7.25000	1595.00	10.00000	2200.00	7.55000	1661.00
0175 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1173.000 LF	3.10000	3636.30	5.00000	5865.00	3.20000	3753.60
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1304.81000	3914.43	2850.00000	8550.00	2600.00000	7800.00
0185 0104 18 INLET PROTECTION SYSTEM	4.000 EA	17.00000	68.00	150.00000	600.00	17.65000	70.60
0186 0107 1 LITTER REMOVAL	2995.300 AC	5.00000	14976.50	30.00000	89859.00	5.20000	15575.56
0187 0107 2 MOWING	2995.300 AC	20.00000	59906.00	30.00000	89859.00	26.00000	77877.80
0195 0110 1 1 CLEARING & GRUBBING 41549015201	129.440 LS	225000.00000	225000.00	332000.00000	332000.00	110000.00000	110000.00
0200 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	84.99000	424.95	150.00000	750.00	155.00000	775.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0205 0120 1 REGULAR EXCAVATION	467071.000 CY	2.91000	1359176.61	1.15000	537131.65	2.60000	1214384.60
0210 0120 4 SUBSOIL EXCAVATION	2813.000 CY	5.73000	16118.49	8.00000	22504.00	10.40000	29255.20
0215 0120 6 EMBANKMENT	370716.000 CY	1.76000	652460.16	1.00000	370716.00	2.10000	778503.60
0220 0160 4 TYPE B STABILIZATION	188500.000 SY	2.18000	410930.00	2.65000	499525.00	2.60000	490100.00
0225 0285701 OPTIONAL BASE, BASE GROUP 01	19855.000 SY	6.16000	122306.80	5.00000	99275.00	6.05000	120122.75
0230 0285709 OPTIONAL BASE, BASE GROUP 09	605.000 SY	10.40000	6292.00	9.00000	5445.00	9.20000	5566.00
0235 0285712 OPTIONAL BASE, BASE GROUP 12	119032.000 SY	11.61000	1381961.52	10.50000	1249836.00	10.80000	1285545.60
0240 0286 1 TURNOUT CONSTRUCTION	3290.000 SY	6.61000	21746.90	25.00000	82250.00	15.75000	51817.50
0245 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	46753.000 SY	1.56000	72934.68	0.30000	14025.90	0.80000	37402.40
0250 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4939.000 SY	2.99000	14767.61	1.15000	5679.85	2.00000	9878.00
0255 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	37940.400 TN	62.51000	2371654.40	67.00000	2542006.80	62.00000	2352304.80
0260 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	7733.700 TN	91.07000	704308.06	107.00000	827505.90	106.00000	819772.20
0265 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	290.300 TN	85.43000	24800.33	115.00000	33384.50	145.00000	42093.50
0270 0400 1 2 CONCRETE CLASS I, ENDWALLS	76.500 CY	728.92000	55762.38	900.00000	68850.00	427.16000	32677.74
0275 0400 2 2 CONCRETE CLASS II, ENDWALLS	13.200 CY	639.43000	8440.48	900.00000	11880.00	955.57000	12613.52
0280 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	0.95000	1320.50	2.00000	2780.00	2.70000	3753.00
0285 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	220.000 LB	0.95000	209.00	2.00000	440.00	3.22000	708.40
0290 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	2320.06000	4640.12	3200.00000	6400.00	3471.48000	6942.96

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	978.78000	8809.02	2800.00000	25200.00	1291.81000	11626.29
0300 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	2964.50000	97828.50	3200.00000	105600.00	2046.75000	67542.75
0305 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	4039.42000	4039.42	4200.00000	4200.00	6794.46000	6794.46
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3.000 EA	4171.40000	12514.20	4700.00000	14100.00	3684.36000	11053.08
0315 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	1938.53000	52340.31	4100.00000	110700.00	2002.10000	54056.70
0320 0425 1581 INLETS, DT BOT, TYPE H, <10'	10.000 EA	2786.46000	27864.60	4100.00000	41000.00	3567.01000	35670.10
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2115.33000	4230.66	3200.00000	6400.00	2045.71000	4091.42
0330 0425 2 41 MANHOLES, P-7, <10'	11.000 EA	2353.92000	25893.12	2800.00000	30800.00	1669.80000	18367.80
0335 0425 2 71 MANHOLES, J-7, <10'	22.000 EA	3888.00000	85536.00	4200.00000	92400.00	3503.67000	77080.74
0340 0425 2 72 MANHOLES, J-7, >10'	6.000 EA	5539.31000	33235.86	4800.00000	28800.00	3947.08000	23682.48
0345 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	1869.85000	1869.85	2850.00000	2850.00	882.67000	882.67
0350 0430 94 1 DESILTING PIPE, 0 - 24"	901.000 LF	4.08000	3676.08	4.00000	3604.00	2.70000	2432.70
0355 0430 94 2 DESILTING PIPE, 25 - 36"	275.000 LF	4.49000	1234.75	9.00000	2475.00	4.05000	1113.75
0360 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	247.000 LF	22.93000	5663.71	42.00000	10374.00	31.29000	7728.63
0365 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	24.000 LF	35.61000	854.64	65.00000	1560.00	54.56000	1309.44
0370 0430174103 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 37-48"SD	684.000 LF	59.19000	40485.96	95.00000	64980.00	100.48000	68728.32
0375 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	565.000 LF	37.26000	21051.90	48.00000	27120.00	44.10000	24916.50

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0380 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	82.000 LF	56.57000	4638.74	79.00000	6478.00	60.35000	4948.70
0385 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5488.000 LF	33.44000	183518.72	42.00000	230496.00	34.55000	189610.40
0390 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	8752.000 LF	43.35000	379399.20	65.00000	568880.00	54.13000	473745.76
0395 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2953.000 LF	64.06000	189169.18	95.00000	280535.00	82.49000	243592.97
0400 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	905.000 LF	102.23000	92518.15	125.00000	113125.00	125.88000	113921.40
0405 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	921.000 LF	139.99000	128930.79	160.00000	147360.00	170.34000	156883.14
0410 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	3329.000 LF	38.32000	127567.28	48.00000	159792.00	43.31000	144178.99
0415 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	3232.000 LF	64.64000	208916.48	79.00000	255328.00	68.47000	221295.04
0420 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	1042.000 LF	92.33000	96207.86	110.00000	114620.00	109.67000	114276.14
0425 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	985.000 LF	145.36000	143179.60	160.00000	157600.00	165.28000	162800.80
0430 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	8.000 CY	560.96000	4487.68	385.00000	3080.00	171.34000	1370.72
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	7.000 EA	771.97000	5403.79	950.00000	6650.00	859.07000	6013.49
0440 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	815.21000	5706.47	1250.00000	8750.00	959.30000	6715.10

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	5.000 EA	1102.62000	5513.10	2000.00000	10000.00	1537.15000	7685.75
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	8.000 EA	1433.97000	11471.76	2500.00000	20000.00	2226.48000	17811.84
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	2716.14000	5432.28	3000.00000	6000.00	2756.83000	5513.66
0460 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	2.000 EA	2890.83000	5781.66	3600.00000	7200.00	3283.77000	6567.54
0465 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	26.000 EA	800.47000	20812.22	950.00000	24700.00	868.98000	22593.48
0470 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	18.000 EA	864.13000	15554.34	1250.00000	22500.00	985.72000	17742.96
0475 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	5.000 EA	936.93000	4684.65	3000.00000	15000.00	1312.60000	6563.00
0480 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	2.000 EA	1486.57000	2973.14	2500.00000	5000.00	2578.43000	5156.86
0485 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	771.97000	10807.58	950.00000	13300.00	859.07000	12026.98
0490 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	815.21000	4076.05	1250.00000	6250.00	959.30000	4796.50
0495 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	2788.78000	5577.56	2500.00000	5000.00	4095.66000	8191.32
0500 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	6.000 EA	4334.53000	26007.18	3600.00000	21600.00	5360.64000	32163.84
0505 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	800.47000	8004.70	950.00000	9500.00	635.33000	6353.30

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0510 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	10.000 EA	1451.55000	14515.50	1250.00000	12500.00	700.15000	7001.50
0515 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	1931.85000	7727.40	2000.00000	8000.00	2979.28000	11917.12
0520 0430984640 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD	2.000 EA	4068.63000	8137.26	3000.00000	6000.00	5040.43000	10080.86
0525 0430984642 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 54" SD	1.000 EA	5937.55000	5937.55	4000.00000	4000.00	7068.46000	7068.46
0530 0514 72 LINER IMPERMEABLE PVC	138593.000 SY	3.43000	475373.99	4.85000	672176.05	4.15000	575160.95
0535 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4225.000 LF	9.85000	41616.25	10.00000	42250.00	10.23000	43221.75
0540 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	132.000 LF	17.52000	2312.64	18.00000	2376.00	18.19000	2401.08
0545 0520 6 SHOULDER GUTTER- CONCRETE	82.000 LF	22.60000	1853.20	24.00000	1968.00	23.47000	1924.54
0550 0522 1 SIDEWALK CONCRETE, 4" THICK	110.000 SY	21.51000	2366.10	23.00000	2530.00	22.34000	2457.40
0555 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	6052.000 SY	18.00000	108936.00	20.00000	121040.00	19.25000	116501.00
0560 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	293.000 SY	29.25000	8570.25	30.00000	8790.00	29.44000	8625.92
0565 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	256.000 SY	22.50000	5760.00	20.00000	5120.00	18.69000	4784.64
0570 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	901.400 TN	46.75000	42140.45	70.00000	63098.00	66.27000	59735.78
0575 0536 1 1 GUARDRAIL -ROADWAY	2972.000 LF	12.54000	37268.88	18.50000	54982.00	12.96000	38517.12
0580 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	4.000 EA	1459.18000	5836.72	1900.00000	7600.00	1508.33000	6033.32
0585 0536 73 GUARDRAIL REMOVAL	125.000 LF	1.26000	157.50	3.00000	375.00	1.30000	162.50

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0590 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	9.000 EA	1392.33000	12530.97	1500.00000	13500.00	1439.24000	12953.16
0595 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	486.97000	1460.91	500.00000	1500.00	503.37000	1510.11
0600 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	13348.000 LF	7.80000	104114.40	8.00000	106784.00	8.10000	108118.80
0605 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	784.94000	5494.58	875.00000	6125.00	815.17000	5706.19
0610 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1484.88000	2969.76	3300.00000	6600.00	1542.07000	3084.14
0615 0570 1 1 PERFORMANCE TURF	216805.000 SY	0.30000	65041.50	0.75000	162603.75	0.37000	80217.85
0620 0570 1 2 PERFORMANCE TURF, SOD	213683.000 SY	1.30000	277787.90	2.25000	480786.75	1.40000	299156.20
0625 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	189.98000	949.90	175.00000	875.00	214.96000	1074.80
0630 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.907 NM	679.95000	22375.11	685.00000	22541.30	706.13000	23236.62
0635 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6053.000 LF	0.28000	1694.84	0.30000	1815.90	0.29000	1755.37
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	960.000 LF	0.70000	672.00	0.70000	672.00	0.73000	700.80
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	982.000 LF	1.20000	1178.40	1.20000	1178.40	1.25000	1227.50
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	8.446 GM	289.98000	2449.17	295.00000	2491.57	301.15000	2543.51
0655 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	30.00000	60.00	30.00000	60.00	31.15000	62.30
0660 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	91.000 EA	19.00000	1729.00	20.00000	1820.00	19.73000	1795.43

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0665 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	33.040 NM	679.95000	22465.55	685.00000	22632.40	706.13000	23330.54
0670 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2029.000 LF	0.28000	568.12	0.30000	608.70	0.29000	588.41
0675 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1246.000 LF	0.70000	872.20	0.70000	872.20	0.73000	909.58
0680 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	2186.000 LF	0.30000	655.80	0.30000	655.80	0.31000	677.66
0685 0999 16 PARTNERING, DO NOT BID 41549015201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0690 0999 20 DISPUTES REVIEW BOARD, DO NOT BID 41549015201	22.000 DA	3300.00000	72600.00	3300.00000	72600.00	3300.00000	72600.00
0695 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015201	LUMP	144000.00000	144000.00	144000.00000	144000.00	144000.00000	144000.00
SECTION 0002 TOTALS			$ 12,263,689.70		$ 12,874,434.92		$ 13,113,164.09
SECTION 0003 SIGNING							
0700 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	71.000 AS	189.98000	13488.58	175.00000	12425.00	197.30000	14008.30
0705 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	39.000 AS	498.96000	19459.44	520.00000	20280.00	518.18000	20209.02
0710 0700 20 14 SINGLE POST SIGN, F&I, 21-35 SF	6.000 AS	896.93000	5381.58	1275.00000	7650.00	931.47000	5588.82
0715 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	129.99000	129.99	90.00000	90.00	135.00000	135.00
0720 0700 20 60 SINGLE POST SIGN, REMOVE	76.000 AS	10.00000	760.00	1.00000	76.00	10.38000	788.88
0725 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2689.79000	2689.79	2395.00000	2395.00	2793.38000	2793.38
0730 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	614.95000	614.95	100.00000	100.00	638.64000	638.64

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0735 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	40.000 EA	21.00000	840.00	45.00000	1800.00	21.81000	872.40
0740 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	8.221 NM	3989.68000	32799.16	4000.00000	32884.00	4143.34000	34062.40
0745 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	6.505 NM	3989.68000	25952.87	4000.00000	26020.00	4143.34000	26952.43
0750 0705 10 1 OBJECT MARKER, TYPE 1	10.000 EA	114.99000	1149.90	120.00000	1200.00	103.84000	1038.40
0755 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	114.99000	919.92	120.00000	960.00	114.23000	913.84
0760 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	44.000 EA	50.00000	2200.00	50.00000	2200.00	44.65000	1964.60
0765 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	6.000 EA	161.99000	971.94	165.00000	990.00	192.11000	1152.66
0770 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1914.000 EA	3.45000	6603.30	4.00000	7656.00	3.58000	6852.12
0775 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	78.000 SF	0.70000	54.60	0.75000	58.50	0.73000	56.94
0780 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1338.000 SF	0.70000	936.60	0.75000	1003.50	0.73000	976.74
0785 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.316 NM	2899.77000	6715.87	2925.00000	6774.30	3011.45000	6974.52
0790 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4847.000 LF	0.88000	4265.36	0.95000	4604.65	0.92000	4459.24
0795 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	890.000 LF	2.20000	1958.00	2.25000	2002.50	2.28000	2029.20
0800 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	622.000 LF	3.30000	2052.60	3.40000	2114.80	3.43000	2133.46
0805 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	8.642 GM	979.92000	8468.47	990.00000	8555.58	1017.66000	8794.62

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0810 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	2.000 EA	119.99000	239.98	125.00000	250.00	124.61000	249.22
0815 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	48.00000	4368.00	50.00000	4550.00	49.84000	4535.44
0820 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.165 NM	2899.77000	12077.54	2950.00000	12286.75	3011.45000	12542.69
0825 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1029.000 LF	2.20000	2263.80	2.25000	2315.25	2.28000	2346.12
0830 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1093.000 LF	0.92000	1005.56	0.95000	1038.35	0.96000	1049.28
SECTION 0003 TOTALS		$	158,367.80	$	162,280.18	$	164,118.36
SECTION 0004 UTILITIES							
0835 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015601	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0840 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	1559.000 LF	12.44000	19393.96	16.00000	24944.00	14.37000	22402.83
0845 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	7316.000 LF	32.67000	239013.72	28.00000	204848.00	20.53000	150197.48
0850 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9"	5450.000 LF	17.36000	94612.00	38.00000	207100.00	22.79000	124205.50
0855 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4673.000 LF	8.89000	41542.97	10.00000	46730.00	4.41000	20607.93
0860 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	74.000 EA	780.87000	57784.38	675.00000	49950.00	870.21000	64395.54
0865 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	22.000 EA	772.22000	16988.84	515.00000	11330.00	674.98000	14849.56
0870 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	26.000 EA	158.49000	4120.74	250.00000	6500.00	347.87000	9044.62

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0875 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	39.000 EA	187.95000	7330.05	250.00000	9750.00	103.84000	4049.76
0880 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	15.000 EA	901.11000	13516.65	1400.00000	21000.00	1086.20000	16293.00
0885 1080 11305 UTILITY FIXTURES, F&I, 5.0 - 7.9", BLOWOFF ASSEMBLY	14.000 EA	1139.79000	15957.06	1850.00000	25900.00	1196.27000	16747.78
0890 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	16.000 EA	1553.41000	24854.56	4500.00000	72000.00	3073.76000	49180.16
0895 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	34.000 EA	1249.28000	42475.52	1800.00000	61200.00	1646.80000	55991.20
0900 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	15.000 EA	1096.59000	16448.85	2200.00000	33000.00	1426.11000	21391.65
0905 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	8.000 EA	2420.89000	19367.12	2500.00000	20000.00	2726.92000	21815.36
0910 1080 14 UTILITY FIXTURES, RELOCATE	2.000 EA	463.96000	927.92	500.00000	1000.00	16718.76000	33437.52
0915 1644800 FIRE HYDRANT, RELOCATE	15.000 EA	1580.92000	23713.80	950.00000	14250.00	3403.98000	51059.70
SECTION 0004 TOTALS			$ 644,048.14		$ 815,502.00		$ 681,669.59
CONTRACT TOTALS			$ 13,850,595.51		$ 14,584,387.60		$ 14,699,354.11

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES						
0005 0400 2 10 98.600 CY CONCRETE CLASS II, APPROACH SLABS	341.25000	33647.25	222.91000	21978.93	333.00000	32833.80
0010 0400 4 4 215.400 CY CONCRETE CLASS IV, SUPERSTRUCTURE	425.25000	91598.85	703.26000	151482.20	415.00000	89391.00
0015 0400 4 5 52.100 CY CONCRETE CLASS IV, SUBSTRUCTURE	997.50000	51969.75	1428.35000	74417.04	975.00000	50797.50
0020 0400 7 667.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	7.88000	5255.96	9.32000	6216.44	7.70000	5135.90
0025 0415 1 4 55135.000 LB REINFORCING STEEL - SUPERSTRUCTURE	0.79000	43556.65	0.68000	37491.80	0.77000	42453.95
0030 0415 1 5 7655.000 LB REINFORCING STEEL- SUBSTRUCTURE	0.79000	6047.45	0.73000	5588.15	0.77000	5894.35
0035 0415 1 9 18886.000 LB REINFORCING STEEL- APPROACH SLABS	0.79000	14919.94	0.64000	12087.04	0.77000	14542.22
0040 0455 34 3 1451.000 LF PRESTRESSED CONCRETE PILING, 18" SQ	62.74000	91035.74	63.91000	92733.41	53.30000	77338.30
0045 0455143 3 179.000 LF TEST PILES-PRESTRESSED CONCRETE,18" SQ	199.50000	35710.50	146.01000	26135.79	195.00000	34905.00
0050 0455146 22.000 EA EMBEDDED DATA COLLECTOR	1312.50000	28875.00	1313.78000	28903.16	1281.00000	28182.00
0055 0458 1 11 80.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	10.50000	840.00	49.13000	3930.40	10.25000	820.00
0060 0514 71 1 2635.000 SY PLASTIC FILTER FABRIC, SUBSURFACE	1.58000	4163.30	1.58000	4163.30	1.55000	4084.25
0065 0521 5 1 300.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	84.00000	25200.00	68.11000	20433.00	82.00000	24600.00
0070 0530 1 41.200 CY RIPRAP, SAND-CEMENT	252.00000	10382.40	332.52000	13699.82	246.00000	10135.20
0075 0530 3 3 3828.400 TN RIPRAP- RUBBLE, BANK AND SHORE	63.26000	242184.58	77.01000	294825.08	61.70000	236212.28
0080 0530 74 1363.400 TN BEDDING STONE	54.60000	74441.64	81.80000	111526.12	53.30000	72669.22
SECTION 0001 TOTALS	$	759,829.01	$	905,611.68	$	729,994.97
SECTION 0002 ROADWAY						

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0085 0101 1 MOBILIZATION 41549015201	LUMP	740000.00000	740000.00	2010283.12000	2010283.12	1750000.00000	1750000.00
0090 0102 1 MAINTENANCE OF TRAFFIC 41549015201	650.000 LS	175000.00000	175000.00	228861.51000	228861.51	125000.00000	125000.00
0095 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	20.00000	20000.00	327.33000	327330.00	26.00000	26000.00
0100 0102 60 WORK ZONE SIGN	35790.000 ED	0.23000	8231.70	0.26000	9305.40	0.23000	8231.70
0105 0102 61 BUSINESS SIGN	10.000 EA	73.50000	735.00	46.77000	467.70	71.75000	717.50
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2263.000 LF	26.67000	60354.21	16.06000	36343.78	26.00000	58838.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2608.000 LF	8.30000	21646.40	2.49000	6493.92	8.30000	21646.40
0120 0102 73 TEMPORARY GUARDRAIL	2520.000 LF	7.61000	19177.20	8.46000	21319.20	7.45000	18774.00
0125 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	275760.000 ED	0.19000	52394.40	0.11000	30333.60	0.18000	49636.80
0130 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	11800.000 ED	0.32000	3776.00	0.25000	2950.00	0.31000	3658.00
0135 0102 76 ADVANCE WARNING ARROW PANEL	390.000 ED	6.62000	2581.80	5.46000	2129.40	6.45000	2515.50
0140 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	19500.000 ED	0.32000	6240.00	0.32000	6240.00	0.31000	6045.00
0145 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1504.000 EA	2.63000	3955.52	3.76000	5655.04	2.55000	3835.20
0150 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3880.000 ED	0.17000	659.60	0.11000	426.80	0.16000	620.80
0155 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	16.000 LO	1292.00000	20672.00	874.27000	13988.32	1066.00000	17056.00
0160 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	176.000 ED	16.80000	2956.80	5.85000	1029.60	16.40000	2886.40

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0165 0104 10 3 SEDIMENT BARRIER	119416.000 LF	1.00000	119416.00	0.48000	57319.68	0.70000	83591.20
0170 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	9.71000	2136.20	6.23000	1370.60	7.45000	1639.00
0175 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1173.000 LF	4.88000	5724.24	2.86000	3354.78	3.20000	3753.60
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2500.00000	7500.00	1057.62000	3172.86	1575.00000	4725.00
0185 0104 18 INLET PROTECTION SYSTEM	4.000 EA	110.25000	441.00	51.91000	207.64	17.50000	70.00
0186 0107 1 LITTER REMOVAL	2995.300 AC	10.00000	29953.00	31.67000	94861.15	6.50000	19469.45
0187 0107 2 MOWING	2995.300 AC	20.00000	59906.00	31.15000	93303.60	29.50000	88361.35
0195 0110 1 1 CLEARING & GRUBBING 41549015201	129.440 LS	170000.00000	170000.00	325443.59000	325443.59	203000.00000	203000.00
0200 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	89.25000	446.25	304.02000	1520.10	90.00000	450.00
0205 0120 1 REGULAR EXCAVATION	467071.000 CY	2.50000	1167677.50	2.28000	1064921.88	3.55000	1658102.05
0210 0120 4 SUBSOIL EXCAVATION	2813.000 CY	10.00000	28130.00	4.46000	12545.98	7.35000	20675.55
0215 0120 6 EMBANKMENT	370716.000 CY	1.50000	556074.00	1.88000	696946.08	1.80000	667288.80
0220 0160 4 TYPE B STABILIZATION	188500.000 SY	2.50000	471250.00	1.54000	290290.00	2.30000	433550.00
0225 0285701 OPTIONAL BASE, BASE GROUP 01	19855.000 SY	6.26000	124292.30	5.64000	111982.20	4.85000	96296.75
0230 0285709 OPTIONAL BASE, BASE GROUP 09	605.000 SY	8.85000	5354.25	7.66000	4634.30	12.60000	7623.00
0235 0285712 OPTIONAL BASE, BASE GROUP 12	119032.000 SY	10.51000	1251026.32	9.21000	1096284.72	10.40000	1237932.80
0240 0286 1 TURNOUT CONSTRUCTION	3290.000 SY	5.00000	16450.00	10.56000	34742.40	8.10000	26649.00
0245 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	46753.000 SY	0.89000	41610.17	1.15000	53765.95	0.75000	35064.75

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0250 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4939.000 SY	2.10000	10371.90	1.15000	5679.85	1.95000	9631.05
0255 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	37940.400 TN	65.10000	2469920.04	66.33000	2516586.73	63.25000	2399730.30
0260 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	7733.700 TN	115.50000	893242.35	109.06000	843437.32	104.00000	804304.80
0265 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	290.300 TN	157.50000	45722.25	117.45000	34095.74	113.00000	32803.90
0270 0400 1 2 CONCRETE CLASS I, ENDWALLS	76.500 CY	525.00000	40162.50	821.28000	62827.92	848.00000	64872.00
0275 0400 2 2 CONCRETE CLASS II, ENDWALLS	13.200 CY	735.00000	9702.00	769.95000	10163.34	838.00000	11061.60
0280 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	0.84000	1167.60	0.47000	653.30	0.75000	1042.50
0285 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	220.000 LB	0.84000	184.80	0.47000	103.40	0.75000	165.00
0290 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	3832.50000	7665.00	923.94000	1847.88	3840.00000	7680.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1890.00000	17010.00	864.40000	7779.60	1128.00000	10152.00
0300 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	2205.00000	72765.00	1437.24000	47428.92	1642.00000	54186.00
0305 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	8400.00000	8400.00	3005.90000	3005.90	7322.00000	7322.00
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3.000 EA	4725.00000	14175.00	3079.81000	9239.43	3800.00000	11400.00
0315 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	2310.00000	62370.00	1480.36000	39969.72	1990.00000	53730.00
0320 0425 1581 INLETS, DT BOT, TYPE H, <10'	10.000 EA	3150.00000	31500.00	2064.50000	20645.00	3088.00000	30880.00
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2205.00000	4410.00	1293.52000	2587.04	1600.00000	3200.00
0330 0425 2 41 MANHOLES, P-7, <10'	11.000 EA	4147.50000	45622.50	1550.17000	17051.87	1690.00000	18590.00
0335 0425 2 71 MANHOLES, J-7, <10'	22.000 EA	5197.50000	114345.00	2683.54000	59037.88	3410.00000	75020.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0340 0425 2 72 MANHOLES, J-7, >10'	6.000 EA	6037.50000	36225.00	3025.40000	18152.40	3450.00000	20700.00
0345 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	2625.00000	2625.00	821.29000	821.29	800.00000	800.00
0350 0430 94 1 DESILTING PIPE, 0 - 24"	901.000 LF	2.37000	2135.37	8.56000	7712.56	7.00000	6307.00
0355 0430 94 2 DESILTING PIPE, 25 - 36"	275.000 LF	4.55000	1251.25	9.38000	2579.50	9.00000	2475.00
0360 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	247.000 LF	36.75000	9077.25	24.74000	6110.78	43.00000	10621.00
0365 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	24.000 LF	52.50000	1260.00	71.86000	1724.64	71.30000	1711.20
0370 0430174103 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 37-48"SD	684.000 LF	89.25000	61047.00	95.47000	65301.48	86.00000	58824.00
0375 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	565.000 LF	47.25000	26696.25	58.37000	32979.05	35.90000	20283.50
0380 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	82.000 LF	78.75000	6457.50	34.90000	2861.80	83.25000	6826.50
0385 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5488.000 LF	36.75000	201684.00	34.90000	191531.20	40.65000	223087.20
0390 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	8752.000 LF	52.50000	459480.00	56.98000	498688.96	67.25000	588572.00
0395 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2953.000 LF	89.25000	263555.25	60.57000	178863.21	114.30000	337527.90
0400 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	905.000 LF	131.25000	118781.25	125.25000	113351.25	143.30000	129686.50
0405 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	921.000 LF	168.00000	154728.00	126.27000	116294.67	185.20000	170569.20

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0410 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	3329.000 LF	42.00000	139818.00	30.80000	102533.20	46.85000	155963.65
0415 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	3232.000 LF	63.00000	203616.00	56.46000	182478.72	78.00000	252096.00
0420 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	1042.000 LF	136.50000	142233.00	65.70000	68459.40	113.55000	118319.10
0425 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	985.000 LF	183.75000	180993.75	125.25000	123371.25	162.00000	159570.00
0430 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	8.000 CY	525.00000	4200.00	528.70000	4229.60	141.00000	1128.00
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	7.000 EA	420.00000	2940.00	631.36000	4419.52	635.00000	4445.00
0440 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	498.75000	3491.25	631.36000	4419.52	745.00000	5215.00
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	5.000 EA	1076.25000	5381.25	785.35000	3926.75	1160.00000	5800.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	8.000 EA	1312.50000	10500.00	990.67000	7925.36	1448.00000	11584.00
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	1627.50000	3255.00	1154.93000	2309.86	1806.00000	3612.00
0460 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	2.000 EA	1837.50000	3675.00	1555.31000	3110.62	2185.00000	4370.00
0465 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	26.000 EA	420.00000	10920.00	528.70000	13746.20	675.00000	17550.00
0470 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	18.000 EA	525.00000	9450.00	631.36000	11364.48	810.00000	14580.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0475 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	5.000 EA	682.50000	3412.50	785.35000	3926.75	950.00000	4750.00
0480 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	2.000 EA	1417.50000	2835.00	836.68000	1673.36	780.00000	1560.00
0485 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	420.00000	5880.00	580.03000	8120.42	480.00000	6720.00
0490 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	498.75000	2493.75	682.69000	3413.45	740.00000	3700.00
0495 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	1837.50000	3675.00	1740.10000	3480.20	2410.00000	4820.00
0500 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	6.000 EA	2362.50000	14175.00	2273.93000	13643.58	2690.00000	16140.00
0505 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	420.00000	4200.00	528.70000	5287.00	672.00000	6720.00
0510 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	10.000 EA	525.00000	5250.00	631.36000	6313.60	800.00000	8000.00
0515 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	1312.50000	5250.00	939.34000	3757.36	950.00000	3800.00
0520 0430984640 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD	2.000 EA	2467.50000	4935.00	1955.68000	3911.36	2090.00000	4180.00
0525 0430984642 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 54" SD	1.000 EA	3307.50000	3307.50	3937.03000	3937.03	3200.00000	3200.00
0530 0514 72 LINER IMPERMEABLE PVC	138593.000 SY	3.75000	519723.75	3.75000	519723.75	3.15000	436567.95
0535 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4225.000 LF	11.03000	46601.75	11.01000	46517.25	10.45000	44151.25
0540 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	132.000 LF	28.67000	3784.44	28.63000	3779.16	27.30000	3603.60

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0545 0520 6 SHOULDER GUTTER- CONCRETE	82.000 LF	53.81000	4412.42	53.74000	4406.68	51.25000	4202.50
0550 0522 1 SIDEWALK CONCRETE, 4" THICK	110.000 SY	21.11000	2322.10	21.08000	2318.80	20.10000	2211.00
0555 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	6052.000 SY	15.44000	93442.88	15.42000	93321.84	14.70000	88964.40
0560 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	293.000 SY	27.30000	7998.90	27.27000	7990.11	26.00000	7618.00
0565 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	256.000 SY	20.48000	5242.88	20.45000	5235.20	19.50000	4992.00
0570 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	901.400 TN	36.75000	33126.45	25.67000	23138.94	47.25000	42591.15
0575 0536 1 1 GUARDRAIL -ROADWAY	2972.000 LF	14.54000	43212.88	12.96000	38517.12	14.20000	42202.40
0580 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	4.000 EA	1638.00000	6552.00	1507.99000	6031.96	1600.00000	6400.00
0585 0536 73 GUARDRAIL REMOVAL	125.000 LF	1.58000	197.50	1.30000	162.50	1.55000	193.75
0590 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	9.000 EA	1548.75000	13938.75	1438.91000	12950.19	1512.00000	13608.00
0595 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	546.00000	1638.00	503.25000	1509.75	533.00000	1599.00
0600 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	13348.000 LF	9.35000	124803.80	8.10000	108118.80	8.00000	106784.00
0605 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	525.00000	3675.00	814.98000	5704.86	805.00000	5635.00
0610 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1050.00000	2100.00	1541.72000	3083.44	1520.00000	3040.00
0615 0570 1 1 PERFORMANCE TURF	216805.000 SY	0.49000	106234.45	0.43000	93226.15	0.25000	54201.25
0620 0570 1 2 PERFORMANCE TURF, SOD	213683.000 SY	1.56000	333345.48	1.42000	303429.86	1.25000	267103.75
0625 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	178.50000	892.50	214.91000	1074.55	175.00000	875.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0630 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.907 NM	714.00000	23495.60	741.20000	24390.67	697.00000	22936.18
0635 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6053.000 LF	0.29000	1755.37	0.31000	1876.43	0.30000	1815.90
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	960.000 LF	0.74000	710.40	0.76000	729.60	0.72000	691.20
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	982.000 LF	1.26000	1237.32	1.31000	1286.42	1.25000	1227.50
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	8.446 GM	304.50000	2571.81	316.32000	2671.64	300.00000	2533.80
0655 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	31.50000	63.00	32.71000	65.42	30.75000	61.50
0660 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	91.000 EA	19.95000	1815.45	20.71000	1884.61	19.50000	1774.50
0665 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	33.040 NM	714.00000	23590.56	741.36000	24494.53	697.00000	23028.88
0670 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2029.000 LF	0.29000	588.41	0.31000	628.99	0.29000	588.41
0675 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1246.000 LF	0.74000	922.04	0.76000	946.96	0.72000	897.12
0680 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	2186.000 LF	0.32000	699.52	0.33000	721.38	0.31000	677.66
0685 0999 16 PARTNERING, DO NOT BID 41549015201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0690 0999 20 DISPUTES REVIEW BOARD, DO NOT BID 41549015201	22.000 DA	3300.00000	72600.00	3300.00000	72600.00	3300.00000	72600.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0695 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015201	144000.00000	144000.00	144000.00000	144000.00	144000.00000	144000.00
SECTION 0002 TOTALS		$ 12,797,689.33		$ 13,720,234.68		$ 14,089,665.15
SECTION 0003 SIGNING						
0700 0700 20 11 71.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	178.50000	12673.50	197.26000	14005.46	175.00000	12425.00
0705 0700 20 12 39.000 AS SINGLE POST SIGN, F&I, 12-20 SF	540.75000	21089.25	518.06000	20204.34	528.00000	20592.00
0710 0700 20 14 6.000 AS SINGLE POST SIGN, F&I, 21-35 SF	1323.00000	7938.00	931.26000	5587.56	1292.00000	7752.00
0715 0700 20 40 1.000 AS SINGLE POST SIGN, RELOCATE	94.50000	94.50	134.96000	134.96	92.25000	92.25
0720 0700 20 60 76.000 AS SINGLE POST SIGN, REMOVE	1.05000	79.80	10.38000	788.88	1.00000	76.00
0725 0700 21 11 1.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2509.50000	2509.50	2792.74000	2792.74	2450.00000	2450.00
0730 0700 21 60 1.000 AS MULTI- POST SIGN, REMOVE	105.00000	105.00	638.49000	638.49	102.30000	102.30
0735 0700 48 48 40.000 EA SIGN PANELS RELOCATE, 15 OR <	47.25000	1890.00	21.80000	872.00	46.15000	1846.00
0740 0701 11111 8.221 NM AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	4189.50000	34441.88	4349.48000	35757.08	4090.00000	33623.89
0745 0701 11211 6.505 NM AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	4189.50000	27252.70	4346.67000	28275.09	4090.00000	26605.45
0750 0705 10 1 10.000 EA OBJECT MARKER, TYPE 1	120.75000	1207.50	103.82000	1038.20	118.00000	1180.00
0755 0705 10 3 8.000 EA OBJECT MARKER, TYPE 3	120.75000	966.00	114.20000	913.60	118.00000	944.00
0760 0705 11 1 44.000 EA DELINEATOR, FLEXIBLE TUBULAR	52.50000	2310.00	44.64000	1964.16	51.25000	2255.00
0765 0705 11 3 6.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	170.10000	1020.60	192.07000	1152.42	166.00000	996.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0770 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1914.000 EA	3.62000	6928.68	3.76000	7196.64	3.55000	6794.70
0775 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	78.000 SF	0.74000	57.72	0.76000	59.28	0.72000	56.16
0780 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1338.000 SF	0.74000	990.12	0.76000	1016.88	0.72000	963.36
0785 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.316 NM	3045.00000	7052.22	3167.12000	7335.05	2972.00000	6883.15
0790 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4847.000 LF	0.93000	4507.71	0.97000	4701.59	0.90000	4362.30
0795 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	890.000 LF	2.31000	2055.90	2.40000	2136.00	2.25000	2002.50
0800 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	622.000 LF	3.47000	2158.34	3.60000	2239.20	3.40000	2114.80
0805 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	8.642 GM	1029.00000	8892.62	1068.18000	9231.21	1005.00000	8685.21
0810 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	2.000 EA	126.00000	252.00	130.83000	261.66	123.00000	246.00
0815 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	50.40000	4586.40	52.33000	4762.03	49.20000	4477.20
0820 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.165 NM	3045.00000	12682.43	3157.87000	13152.53	2972.50000	12380.46
0825 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1029.000 LF	2.31000	2376.99	2.40000	2469.60	2.25000	2315.25
0830 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1093.000 LF	0.97000	1060.21	1.00000	1093.00	0.95000	1038.35
SECTION 0003 TOTALS		$	167,179.57	$	169,779.65	$	163,259.33
SECTION 0004 UTILITIES							

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0835 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015601	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0840 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	1559.000 LF	21.00000	32739.00	24.64000	38413.76	15.10000	23540.90
0845 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	7316.000 LF	39.90000	291908.40	29.77000	217797.32	24.50000	179242.00
0850 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9"	5450.000 LF	42.00000	228900.00	29.77000	162246.50	43.15000	235167.50
0855 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4673.000 LF	12.60000	58879.80	4.11000	19206.03	7.20000	33645.60
0860 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	74.000 EA	1260.00000	93240.00	615.96000	45581.04	940.00000	69560.00
0865 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	22.000 EA	1155.00000	25410.00	821.28000	18068.16	950.00000	20900.00
0870 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	26.000 EA	556.50000	14469.00	410.64000	10676.64	395.00000	10270.00
0875 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	39.000 EA	262.50000	10237.50	153.99000	6005.61	111.00000	4329.00
0880 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	15.000 EA	997.50000	14962.50	2161.10000	32416.50	1196.00000	17940.00
0885 1080 11305 UTILITY FIXTURES, F&I, 5.0 - 7.9", BLOWOFF ASSEMBLY	14.000 EA	2887.50000	40425.00	1849.12000	25887.68	2085.00000	29190.00
0890 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	16.000 EA	4725.00000	75600.00	3285.13000	52562.08	3308.70000	52939.20
0895 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	34.000 EA	1680.00000	57120.00	3285.13000	111694.42	1751.15000	59539.10
0900 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	15.000 EA	3360.00000	50400.00	1601.50000	24022.50	2989.15000	44837.25

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LEE MAR CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) C.W. ROBERTS CONTRACTING, INC. UNIT PRICE	 AMOUNT
0905 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	8.000 EA	3675.00000	29400.00	1026.60000	8212.80	3644.25000	29154.00
0910 1080 14 UTILITY FIXTURES, RELOCATE	2.000 EA	1575.00000	3150.00	1971.08000	3942.16	1599.00000	3198.00
0915 1644800 FIRE HYDRANT, RELOCATE	15.000 EA	4725.00000	70875.00	2053.21000	30798.15	4050.00000	60750.00
SECTION 0004 TOTALS			$ 1,103,716.20		$ 813,531.35		$ 880,202.55
CONTRACT TOTALS			$ 14,828,414.11		$ 15,609,157.36		$ 15,863,122.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	98.600 CY	350.00000	34510.00	373.61000	36837.95	331.50000	32685.90
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	215.400 CY	595.00000	128163.00	635.15000	136811.31	413.10000	88981.74
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	52.100 CY	750.00000	39075.00	800.61000	41711.78	1037.68000	54063.13
0020 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	667.000 SY	4.50000	3001.50	4.80000	3201.60	7.65000	5102.55
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	55135.000 LB	0.70000	38594.50	0.75000	41351.25	0.77000	42453.95
0030 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7655.000 LB	0.70000	5358.50	0.75000	5741.25	0.77000	5894.35
0035 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18886.000 LB	0.70000	13220.20	0.75000	14164.50	0.77000	14542.22
0040 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1451.000 LF	60.00000	87060.00	64.05000	92936.55	53.04000	76961.04
0045 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	179.000 LF	148.00000	26492.00	157.98000	28278.42	193.80000	34690.20
0050 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	1450.00000	31900.00	1547.83000	34052.26	1275.00000	28050.00
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	17.00000	1360.00	18.15000	1452.00	10.20000	816.00
0060 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2635.000 SY	2.35000	6192.25	2.51000	6613.85	1.53000	4031.55
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	300.000 LF	60.00000	18000.00	64.05000	19215.00	81.60000	24480.00
0070 0530 1 RIPRAP, SAND-CEMENT	41.200 CY	380.00000	15656.00	405.63000	16711.96	244.80000	10085.76
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	3828.400 TN	60.00000	229704.00	64.05000	245209.02	61.45600	235278.15
0080 0530 74 BEDDING STONE	1363.400 TN	60.00000	81804.00	64.05000	87325.77	53.04000	72314.74
SECTION 0001 TOTALS		$	760,090.95	$	811,614.47	$	730,431.28
SECTION 0002 ROADWAY							

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0085 0101 1 MOBILIZATION 41549015201	LUMP	1450000.00000	1450000.00	1600000.00000	1600000.00	1086510.00000	1086510.00
0090 0102 1 MAINTENANCE OF TRAFFIC 41549015201	650.000 LS	335000.00000	335000.00	104196.32000	104196.32	182000.00000	182000.00
0095 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	5.00000	5000.00	15.10000	15100.00	11.26000	11260.00
0100 0102 60 WORK ZONE SIGN	35790.000 ED	0.25000	8947.50	0.24000	8589.60	0.26000	9305.40
0105 0102 61 BUSINESS SIGN	10.000 EA	41.00000	410.00	74.73000	747.30	45.90000	459.00
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2263.000 LF	23.00000	52049.00	27.11000	61349.93	18.08000	40915.04
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2608.000 LF	8.10000	21124.80	8.44000	22011.52	3.20000	8345.60
0120 0102 73 TEMPORARY GUARDRAIL	2520.000 LF	8.16000	20563.20	7.74000	19504.80	15.30000	38556.00
0125 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	275760.000 ED	0.11000	30333.60	0.20000	55152.00	0.16000	44121.60
0130 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	11800.000 ED	0.24000	2832.00	0.32000	3776.00	0.31000	3658.00
0135 0102 76 ADVANCE WARNING ARROW PANEL	390.000 ED	5.25000	2047.50	6.73000	2624.70	6.12000	2386.80
0140 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	19500.000 ED	0.30000	5850.00	0.32000	6240.00	0.41000	7995.00
0145 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1504.000 EA	2.60000	3910.40	2.67000	4015.68	1.79000	2692.16
0150 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3880.000 ED	0.11000	426.80	0.18000	698.40	0.12000	465.60
0155 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	16.000 LO	825.00000	13200.00	1110.18000	17762.88	816.00000	13056.00
0160 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	176.000 ED	19.00000	3344.00	17.08000	3006.08	17.34000	3051.84

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0165 0104 10 3 SEDIMENT BARRIER	119416.000 LF	0.50000	59708.00	1.14000	136134.24	0.84000	100309.44
0170 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	5.12000	1126.40	7.74000	1702.80	21.54000	4738.80
0175 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1173.000 LF	4.68000	5489.64	3.31000	3882.63	9.25000	10850.25
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	750.00000	2250.00	855.00000	2565.00	1447.04000	4341.12
0185 0104 18 INLET PROTECTION SYSTEM	4.000 EA	107.00000	428.00	18.15000	72.60	606.00000	2424.00
0186 0107 1 LITTER REMOVAL	2995.300 AC	6.88000	20607.66	21.35000	63949.66	30.60000	91656.18
0187 0107 2 MOWING	2995.300 AC	22.69000	67963.36	32.02000	95909.51	30.60000	91656.18
0195 0110 1 1 CLEARING & GRUBBING 41549015201	129.440 LS	306751.00000	306751.00	135823.11000	135823.11	435426.00000	435426.00
0200 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	176.00000	880.00	90.73000	453.65	303.32000	1516.60
0205 0120 1 REGULAR EXCAVATION	467071.000 CY	3.61000	1686126.31	2.67000	1247079.57	2.40000	1120970.40
0210 0120 4 SUBSOIL EXCAVATION	2813.000 CY	6.00000	16878.00	10.67000	30014.71	15.00000	42195.00
0215 0120 6 EMBANKMENT	370716.000 CY	1.29000	478223.64	2.13000	789625.08	2.50000	926790.00
0220 0160 4 TYPE B STABILIZATION	188500.000 SY	1.22000	229970.00	2.67000	503295.00	2.63000	495755.00
0225 0285701 OPTIONAL BASE, BASE GROUP 01	19855.000 SY	6.30000	125086.50	5.88000	116747.40	6.16000	122306.80
0230 0285709 OPTIONAL BASE, BASE GROUP 09	605.000 SY	12.50000	7562.50	9.45000	5717.25	13.90000	8409.50
0235 0285712 OPTIONAL BASE, BASE GROUP 12	119032.000 SY	12.00000	1428384.00	10.15000	1208174.80	12.36000	1471235.52
0240 0286 1 TURNOUT CONSTRUCTION	3290.000 SY	9.50000	31255.00	19.43000	63924.70	25.78000	84816.20
0245 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	46753.000 SY	1.10000	51428.30	1.17000	54701.01	1.27000	59376.31

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0250 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4939.000 SY	1.10000	5432.90	1.17000	5778.63	2.00000	9878.00
0255 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	37940.400 TN	63.25000	2399730.30	67.52000	2561735.81	78.45000	2976424.38
0260 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	7733.700 TN	104.00000	804304.80	111.01000	858518.04	112.81000	872438.70
0265 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	290.300 TN	123.00000	35706.90	120.62000	35015.99	132.00000	38319.60
0270 0400 1 2 CONCRETE CLASS I, ENDWALLS	76.500 CY	425.00000	32512.50	883.36000	67577.04	510.00000	39015.00
0275 0400 2 2 CONCRETE CLASS II, ENDWALLS	13.200 CY	600.00000	7920.00	872.23000	11513.44	826.20000	10905.84
0280 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	0.01000	13.90	0.78000	1084.20	0.56000	778.40
0285 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	220.000 LB	0.01000	2.20	0.78000	171.60	5.10000	1122.00
0290 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	2510.00000	5020.00	3999.40000	7998.80	2040.00000	4080.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1515.00000	13635.00	1174.76000	10572.84	1365.36000	12288.24
0300 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	2110.00000	69630.00	1710.35000	56441.55	1583.82000	52266.06
0305 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	6510.00000	6510.00	7625.47000	7625.47	6226.06000	6226.06
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3.000 EA	3440.00000	10320.00	3958.55000	11875.65	3058.42000	9175.26
0315 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	1770.00000	47790.00	2073.20000	55976.40	1529.21000	41288.67
0320 0425 1581 INLETS, DT BOT, TYPE H, <10'	10.000 EA	2900.00000	29000.00	3215.29000	32152.90	2621.50000	26215.00
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2310.00000	4620.00	1666.22000	3332.44	1529.21000	3058.42
0330 0425 2 41 MANHOLES, P-7, <10'	11.000 EA	2330.00000	25630.00	1758.81000	19346.91	2040.00000	22440.00
0335 0425 2 71 MANHOLES, J-7, <10'	22.000 EA	3510.00000	77220.00	3550.97000	78121.34	3417.00000	75174.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0340 0425 2 72 MANHOLES, J-7, >10'	6.000 EA	3710.00000	22260.00	3594.35000	21566.10	3570.00000	21420.00
0345 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	1810.00000	1810.00	832.63000	832.63	1938.00000	1938.00
0350 0430 94 1 DESILTING PIPE, 0 - 24"	901.000 LF	3.50000	3153.50	3.47000	3126.47	2.35000	2117.35
0355 0430 94 2 DESILTING PIPE, 25 - 36"	275.000 LF	5.50000	1512.50	5.20000	1430.00	4.44000	1221.00
0360 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	247.000 LF	46.07000	11379.29	46.84000	11569.48	32.64000	8062.08
0365 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	24.000 LF	42.45000	1018.80	76.36000	1832.64	74.46000	1787.04
0370 0430174103 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 37-48"SD	684.000 LF	75.44000	51600.96	91.71000	62729.64	110.16000	75349.44
0375 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	565.000 LF	57.38000	32419.70	39.52000	22328.80	49.00000	27685.00
0380 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	82.000 LF	74.10000	6076.20	88.85000	7285.70	70.99000	5821.18
0385 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5488.000 LF	41.62000	228410.56	44.48000	244106.24	43.86000	240703.68
0390 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	8752.000 LF	55.18000	482935.36	72.18000	631719.36	70.38000	615965.76
0395 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2953.000 LF	83.60000	246870.80	121.17000	357815.01	112.20000	331326.60
0400 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	905.000 LF	111.34000	100762.70	151.40000	137017.00	141.78000	128310.90
0405 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	921.000 LF	151.87000	139872.27	195.03000	179622.63	220.32000	202914.72

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0410 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	3329.000 LF	47.56000	158327.24	50.89000	169412.81	51.00000	169779.00
0415 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	3232.000 LF	73.12000	236323.84	83.38000	269484.16	86.70000	280214.40
0420 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	1042.000 LF	115.73000	120590.66	120.39000	125446.38	136.68000	142420.56
0425 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	985.000 LF	154.90000	152576.50	170.92000	168356.20	173.40000	170799.00
0430 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	8.000 CY	3300.00000	26400.00	146.63000	1173.04	426.32000	3410.56
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	7.000 EA	500.00000	3500.00	662.03000	4634.21	918.00000	6426.00
0440 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	700.00000	4900.00	772.98000	5410.86	1005.72000	7040.04
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	5.000 EA	1270.00000	6350.00	1208.82000	6044.10	1326.00000	6630.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	8.000 EA	1690.00000	13520.00	1507.64000	12061.12	1734.00000	13872.00
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	1880.00000	3760.00	1881.04000	3762.08	2091.00000	4182.00
0460 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	2.000 EA	2200.00000	4400.00	2273.62000	4547.24	2448.00000	4896.00
0465 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	26.000 EA	600.00000	15600.00	699.97000	18199.22	1020.00000	26520.00
0470 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	18.000 EA	750.00000	13500.00	838.07000	15085.26	1224.00000	22032.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0475 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	5.000 EA	1152.00000	5760.00	988.30000	4941.50	1428.00000	7140.00
0480 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	2.000 EA	1800.00000	3600.00	808.10000	1616.20	2040.00000	4080.00
0485 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	500.00000	7000.00	498.53000	6979.42	918.00000	12852.00
0490 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	700.00000	3500.00	772.98000	3864.90	1428.00000	7140.00
0495 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	1530.00000	3060.00	2504.29000	5008.58	3774.00000	7548.00
0500 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	6.000 EA	2200.00000	13200.00	2800.78000	16804.68	5304.00000	31824.00
0505 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	600.00000	6000.00	699.97000	6999.70	1020.00000	10200.00
0510 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	10.000 EA	750.00000	7500.00	838.07000	8380.70	1530.00000	15300.00
0515 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	1125.00000	4500.00	988.30000	3953.20	1938.00000	7752.00
0520 0430984640 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD	2.000 EA	1900.00000	3800.00	2174.22000	4348.44	3162.00000	6324.00
0525 0430984642 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 54" SD	1.000 EA	2950.00000	2950.00	7077.35000	7077.35	9078.00000	9078.00
0530 0514 72 LINER IMPERMEABLE PVC	138593.000 SY	3.38000	468444.34	3.50000	485075.50	4.00000	554372.00
0535 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4225.000 LF	12.50000	52812.50	10.52000	44447.00	10.05000	42461.25
0540 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	132.000 LF	49.00000	6468.00	18.70000	2468.40	17.87000	2358.84

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0545 0520 6 SHOULDER GUTTER- CONCRETE	82.000 LF	54.00000	4428.00	16.02000	1313.64	23.05000	1890.10
0550 0522 1 SIDEWALK CONCRETE, 4" THICK	110.000 SY	24.00000	2640.00	22.96000	2525.60	41.96000	4615.60
0555 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	6052.000 SY	18.00000	108936.00	19.21000	116258.92	18.91000	114443.32
0560 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	293.000 SY	31.25000	9156.25	30.26000	8866.18	28.92000	8473.56
0565 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	256.000 SY	25.30000	6476.80	19.21000	4917.76	20.49000	5245.44
0570 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	901.400 TN	80.00000	72112.00	63.25000	57013.55	73.44000	66198.82
0575 0536 1 1 GUARDRAIL -ROADWAY	2972.000 LF	12.48000	37090.56	13.32000	39587.04	18.09000	53763.48
0580 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	4.000 EA	1453.00000	5812.00	1550.51000	6202.04	1810.50000	7242.00
0585 0536 73 GUARDRAIL REMOVAL	125.000 LF	1.25000	156.25	1.35000	168.75	21.00000	2625.00
0590 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	9.000 EA	1386.00000	12474.00	1479.48000	13315.32	1657.50000	14917.50
0595 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	485.00000	1455.00	517.45000	1552.35	612.00000	1836.00
0600 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	13348.000 LF	7.80000	104114.40	8.32000	111055.36	8.67000	115727.16
0605 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	785.00000	5495.00	837.97000	5865.79	612.00000	4284.00
0610 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1485.00000	2970.00	1585.20000	3170.40	1530.00000	3060.00
0615 0570 1 1 PERFORMANCE TURF	216805.000 SY	1.33000	288350.65	0.25000	54201.25	0.26000	56369.30
0620 0570 1 2 PERFORMANCE TURF, SOD	213683.000 SY	2.05000	438050.15	1.34000	286335.22	1.37000	292745.71
0625 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	207.00000	1035.00	90.73000	453.65	300.00000	1500.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0630 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.907 NM	680.00000	22376.76	725.88000	23886.53	637.36000	20973.61
0635 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6053.000 LF	0.29000	1755.37	0.30000	1815.90	0.12000	726.36
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	960.000 LF	0.70000	672.00	0.75000	720.00	0.71000	681.60
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	982.000 LF	1.20000	1178.40	1.28000	1256.96	0.92000	903.44
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	8.446 GM	290.00000	2449.34	309.57000	2614.63	254.82000	2152.21
0655 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	30.00000	60.00	32.20000	64.40	30.60000	61.20
0660 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	91.000 EA	19.00000	1729.00	20.28000	1845.48	25.50000	2320.50
0665 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	33.040 NM	680.00000	22467.20	725.88000	23983.08	688.50000	22748.04
0670 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2029.000 LF	0.29000	588.41	0.30000	608.70	0.12000	243.48
0675 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1246.000 LF	0.70000	872.20	0.75000	934.50	0.77000	959.42
0680 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	2186.000 LF	0.30000	655.80	0.32000	699.52	0.15000	327.90
0685 0999 16 PARTNERING, DO NOT BID 41549015201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0690 0999 20 DISPUTES REVIEW BOARD, DO NOT BID 41549015201	22.000 DA	3300.00000	72600.00	3300.00000	72600.00	3300.00000	72600.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0695 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015201	LUMP	144000.00000	144000.00	144000.00000	144000.00	144000.00000	144000.00
SECTION 0002 TOTALS			$ 14,105,737.87		$ 14,290,783.45		$ 15,000,554.12
SECTION 0003 SIGNING							
0700 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	71.000 AS	203.00000	14413.00	181.47000	12884.37	275.40000	19553.40
0705 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	39.000 AS	499.00000	19461.00	549.75000	21440.25	663.00000	25857.00
0710 0700 20 14 SINGLE POST SIGN, F&I, 21-35 SF	6.000 AS	897.00000	5382.00	1345.02000	8070.12	1147.50000	6885.00
0715 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	130.00000	130.00	96.07000	96.07	142.80000	142.80
0720 0700 20 60 SINGLE POST SIGN, REMOVE	76.000 AS	10.00000	760.00	1.07000	81.32	8.16000	620.16
0725 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2690.00000	2690.00	2551.26000	2551.26	2524.50000	2524.50
0730 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	615.00000	615.00	106.75000	106.75	204.00000	204.00
0735 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	40.000 EA	21.00000	840.00	48.04000	1921.60	96.90000	3876.00
0740 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	8.221 NM	3990.00000	32801.79	4259.21000	35014.97	5405.34000	44437.30
0745 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	6.505 NM	3990.00000	25954.95	4259.21000	27706.16	5350.88000	34807.47
0750 0705 10 1 OBJECT MARKER, TYPE 1	10.000 EA	100.00000	1000.00	122.76000	1227.60	132.60000	1326.00
0755 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	110.00000	880.00	122.76000	982.08	127.50000	1020.00
0760 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	44.000 EA	43.00000	1892.00	53.37000	2348.28	40.80000	1795.20
0765 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	6.000 EA	185.00000	1110.00	172.93000	1037.58	76.50000	459.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0770 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1914.000 EA	3.45000	6603.30	3.69000	7062.66	4.08000	7809.12
0775 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	78.000 SF	0.70000	54.60	0.75000	58.50	4.08000	318.24
0780 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1338.000 SF	0.70000	936.60	0.75000	1003.50	3.57000	4776.66
0785 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.316 NM	2900.00000	6716.40	3095.68000	7169.59	4054.17000	9389.46
0790 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4847.000 LF	0.89000	4313.83	0.95000	4604.65	0.97000	4701.59
0795 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	890.000 LF	2.20000	1958.00	2.35000	2091.50	2.40000	2136.00
0800 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	622.000 LF	3.30000	2052.60	3.52000	2189.44	3.26000	2027.72
0805 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	8.642 GM	980.00000	8469.16	1046.12000	9040.57	1086.05000	9385.64
0810 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	2.000 EA	120.00000	240.00	128.31000	256.62	76.50000	153.00
0815 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	48.00000	4368.00	51.24000	4662.84	45.90000	4176.90
0820 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.165 NM	2900.00000	12078.50	3095.68000	12893.51	3856.06000	16060.49
0825 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1029.000 LF	2.20000	2263.80	2.35000	2418.15	2.30000	2366.70
0830 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1093.000 LF	0.92000	1005.56	0.98000	1071.14	0.77000	841.61
SECTION 0003 TOTALS		$	158,990.09	$	169,991.08	$	207,650.96
SECTION 0004 UTILITIES							

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0835 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015601	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0840 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	1559.000 LF	18.00000	28062.00	15.73000	24523.07	22.44000	34983.96
0845 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	7316.000 LF	30.00000	219480.00	25.54000	186850.64	38.76000	283568.16
0850 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9"	5450.000 LF	42.00000	228900.00	44.94000	244923.00	40.80000	222360.00
0855 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4673.000 LF	7.00000	32711.00	7.47000	34907.31	6.12000	28598.76
0860 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	74.000 EA	1000.00000	74000.00	978.69000	72423.06	1020.00000	75480.00
0865 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	22.000 EA	725.00000	15950.00	990.28000	21786.16	1122.00000	24684.00
0870 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	26.000 EA	230.00000	5980.00	410.75000	10679.50	195.84000	5091.84
0875 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	39.000 EA	170.00000	6630.00	115.95000	4522.05	265.20000	10342.80
0880 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	15.000 EA	860.00000	12900.00	1245.27000	18679.05	2040.00000	30600.00
0885 1080 11305 UTILITY FIXTURES, F&I, 5.0 - 7.9", BLOWOFF ASSEMBLY	14.000 EA	1910.00000	26740.00	2171.05000	30394.70	2754.00000	38556.00
0890 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	16.000 EA	4680.00000	74880.00	3445.80000	55132.80	4998.00000	79968.00
0895 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	34.000 EA	2600.00000	88400.00	1823.72000	62006.48	1836.00000	62424.00
0900 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	15.000 EA	1970.00000	29550.00	3113.00000	46695.00	2754.00000	41310.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0905 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	8.000 EA	2720.00000	21760.00	3795.23000	30361.84	4998.00000	39984.00
0910 1080 14 UTILITY FIXTURES, RELOCATE	2.000 EA	15800.00000	31600.00	1665.26000	3330.52	2448.00000	4896.00
0915 1644800 FIRE HYDRANT, RELOCATE	15.000 EA	2220.00000	33300.00	4217.25000	63258.75	1428.00000	21420.00
SECTION 0004 TOTALS		$	936,843.00	$	916,473.93	$	1,010,267.52
CONTRACT TOTALS		$	15,961,661.91	$	16,188,862.93	$	16,948,903.88

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	98.600 CY	368.04000	36288.74	279.11000	27520.25	400.00000	39440.00
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	215.400 CY	625.67000	134769.32	604.46000	130200.68	800.00000	172320.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	52.100 CY	788.65000	41088.67	654.83000	34116.64	2000.00000	104200.00
0020 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	667.000 SY	4.73000	3154.91	4.03000	2688.01	8.00000	5336.00
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	55135.000 LB	0.74000	40799.90	0.66000	36389.10	0.83000	45762.05
0030 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7655.000 LB	0.74000	5664.70	0.66000	5052.30	0.83000	6353.65
0035 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18886.000 LB	0.74000	13975.64	0.66000	12464.76	0.83000	15675.38
0040 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1451.000 LF	63.10000	91558.10	76.57000	111103.07	100.00000	145100.00
0045 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	179.000 LF	155.63000	27857.77	130.97000	23443.63	390.00000	69810.00
0050 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	1524.73000	33544.06	1511.16000	33245.52	3300.00000	72600.00
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	17.88000	1430.40	46.34000	3707.20	72.00000	5760.00
0060 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2635.000 SY	2.47000	6508.45	2.52000	6640.20	3.00000	7905.00
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	300.000 LF	63.10000	18930.00	102.27000	30681.00	88.00000	26400.00
0070 0530 1 RIPRAP, SAND-CEMENT	41.200 CY	399.58000	16462.70	697.69000	28744.83	440.00000	18128.00
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	3828.400 TN	63.10000	241572.04	69.66000	266686.34	88.00000	336899.20
0080 0530 74 BEDDING STONE	1363.400 TN	63.10000	86030.54	92.78000	126496.25	82.00000	111798.80
SECTION 0001 TOTALS		$	799,635.94	$	879,179.78	$	1,183,488.08
SECTION 0002 ROADWAY							

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0085 0101 1 MOBILIZATION 41549015201	LUMP	911216.40000	911216.40	3251259.85000	3251259.85	1850000.00000	1850000.00
0090 0102 1 MAINTENANCE OF TRAFFIC 41549015201	650.000 LS	256544.25000	256544.25	118803.58000	118803.58	429000.00000	429000.00
0095 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	36.44000	36440.00	27.94000	27940.00	28.00000	28000.00
0100 0102 60 WORK ZONE SIGN	35790.000 ED	0.23000	8231.70	0.24000	8589.60	0.28000	10021.20
0105 0102 61 BUSINESS SIGN	10.000 EA	72.01000	720.10	45.33000	453.30	50.00000	500.00
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2263.000 LF	25.87000	58543.81	25.59000	57910.17	24.00000	54312.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2608.000 LF	8.05000	20994.40	7.96000	20759.68	3.40000	8867.20
0120 0102 73 TEMPORARY GUARDRAIL	2520.000 LF	15.28000	38505.60	7.30000	18396.00	9.00000	22680.00
0125 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	275760.000 ED	0.19000	52394.40	0.13000	35848.80	0.18000	49636.80
0130 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	11800.000 ED	0.31000	3658.00	0.25000	2950.00	0.33000	3894.00
0135 0102 76 ADVANCE WARNING ARROW PANEL	390.000 ED	6.48000	2527.20	5.14000	2004.60	6.60000	2574.00
0140 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	19500.000 ED	0.31000	6045.00	0.30000	5850.00	0.44000	8580.00
0145 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1504.000 EA	2.57000	3865.28	2.52000	3790.08	2.75000	4136.00
0150 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3880.000 ED	0.16000	620.80	0.30000	1164.00	0.13000	504.40
0155 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	16.000 LO	1059.18000	16946.88	1954.43000	31270.88	900.00000	14400.00
0160 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	176.000 ED	16.46000	2896.96	15.11000	2659.36	19.00000	3344.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0165 0104 10 3 SEDIMENT BARRIER	119416.000 LF	1.34000	160017.44	1.48000	176735.68	0.41000	48960.56
0170 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	7.64000	1680.80	12.65000	2783.00	8.00000	1760.00
0175 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1173.000 LF	3.06000	3589.38	4.10000	4809.30	3.40000	3988.20
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	3694.20000	11082.60	4191.03000	12573.09	1700.00000	5100.00
0185 0104 18 INLET PROTECTION SYSTEM	4.000 EA	101.84000	407.36	919.76000	3679.04	19.00000	76.00
0186 0107 1 LITTER REMOVAL	2995.300 AC	22.59000	67663.83	24.00000	71887.20	53.00000	158750.90
0187 0107 2 MOWING	2995.300 AC	28.93000	86654.03	33.71000	100971.56	53.00000	158750.90
0195 0110 1 1 CLEARING & GRUBBING 41549015201	129.440 LS	283512.24000	283512.24	550377.58000	550377.58	570000.00000	570000.00
0200 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	71.33000	356.65	1197.44000	5987.20	165.00000	825.00
0205 0120 1 REGULAR EXCAVATION	467071.000 CY	3.24000	1513310.04	1.22000	569826.62	3.75000	1751516.25
0210 0120 4 SUBSOIL EXCAVATION	2813.000 CY	2.30000	6469.90	8.78000	24698.14	11.40000	32068.20
0215 0120 6 EMBANKMENT	370716.000 CY	3.01000	1115855.16	2.50000	926790.00	5.25000	1946259.00
0220 0160 4 TYPE B STABILIZATION	188500.000 SY	4.10000	772850.00	3.38000	637130.00	2.80000	527800.00
0225 0285701 OPTIONAL BASE, BASE GROUP 01	19855.000 SY	4.97000	98679.35	8.27000	164200.85	5.20000	103246.00
0230 0285709 OPTIONAL BASE, BASE GROUP 09	605.000 SY	10.23000	6189.15	7.41000	4483.05	13.60000	8228.00
0235 0285712 OPTIONAL BASE, BASE GROUP 12	119032.000 SY	14.40000	1714060.80	7.91000	941543.12	11.20000	1333158.40
0240 0286 1 TURNOUT CONSTRUCTION	3290.000 SY	4.20000	13818.00	7.54000	24806.60	9.00000	29610.00
0245 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	46753.000 SY	1.81000	84622.93	0.86000	40207.58	1.10000	51428.30

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0250 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4939.000 SY	1.81000	8939.59	2.01000	9927.39	1.10000	5432.90
0255 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	37940.400 TN	73.91000	2804174.96	67.50000	2560977.00	64.00000	2428185.60
0260 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	7733.700 TN	118.93000	919768.94	110.82000	857048.63	105.00000	812038.50
0265 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	290.300 TN	163.49000	47461.15	299.17000	86849.05	115.00000	33384.50
0270 0400 1 2 CONCRETE CLASS I, ENDWALLS	76.500 CY	672.17000	51421.01	375.37000	28715.81	500.00000	38250.00
0275 0400 2 2 CONCRETE CLASS II, ENDWALLS	13.200 CY	992.98000	13107.34	558.23000	7368.64	720.00000	9504.00
0280 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	0.87000	1209.30	1.00000	1390.00	1.10000	1529.00
0285 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	220.000 LB	2.04000	448.80	1.00000	220.00	1.10000	242.00
0290 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	3018.78000	6037.56	1997.22000	3994.44	1600.00000	3200.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1771.04000	15939.36	1320.54000	11884.86	1400.00000	12600.00
0300 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	2321.35000	76604.55	1879.39000	62019.87	2000.00000	66000.00
0305 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	6511.68000	6511.68	7264.87000	7264.87	7200.00000	7200.00
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3.000 EA	3562.56000	10687.68	4280.86000	12842.58	4200.00000	12600.00
0315 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	2266.87000	61205.49	2042.24000	55140.48	2600.00000	70200.00
0320 0425 1581 INLETS, DT BOT, TYPE H, <10'	10.000 EA	3008.98000	30089.80	2848.12000	28481.20	3700.00000	37000.00
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2156.80000	4313.60	2188.87000	4377.74	1800.00000	3600.00
0330 0425 2 41 MANHOLES, P-7, <10'	11.000 EA	2137.19000	23509.09	1956.79000	21524.69	1800.00000	19800.00
0335 0425 2 71 MANHOLES, J-7, <10'	22.000 EA	3779.11000	83140.42	3771.18000	82965.96	3900.00000	85800.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0340 0425 2 72 MANHOLES, J-7, >10'	6.000 EA	4385.80000	26314.80	4827.01000	28962.06	4500.00000	27000.00
0345 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	1792.70000	1792.70	1606.13000	1606.13	800.00000	800.00
0350 0430 94 1 DESILTING PIPE, 0 - 24"	901.000 LF	3.56000	3207.56	2.52000	2270.52	3.60000	3243.60
0355 0430 94 2 DESILTING PIPE, 25 - 36"	275.000 LF	7.89000	2169.75	2.77000	761.75	5.40000	1485.00
0360 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	247.000 LF	32.01000	7906.47	54.01000	13340.47	32.00000	7904.00
0365 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	24.000 LF	58.02000	1392.48	128.82000	3091.68	52.00000	1248.00
0370 0430174103 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 37-48"SD	684.000 LF	86.15000	58926.60	78.48000	53680.32	89.00000	60876.00
0375 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	565.000 LF	43.72000	24701.80	45.35000	25622.75	52.00000	29380.00
0380 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	82.000 LF	59.88000	4910.16	58.34000	4783.88	90.00000	7380.00
0385 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5488.000 LF	36.94000	202726.72	36.79000	201903.52	58.00000	318304.00
0390 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	8752.000 LF	53.37000	467094.24	55.30000	483985.60	85.00000	743920.00
0395 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2953.000 LF	81.57000	240876.21	79.09000	233552.77	122.00000	360266.00
0400 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	905.000 LF	104.08000	94192.40	140.53000	127179.65	160.00000	144800.00
0405 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	921.000 LF	146.53000	134954.13	187.18000	172392.78	220.00000	202620.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0410 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	3329.000 LF	42.68000	142081.72	41.74000	138952.46	65.00000	216385.00
0415 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	3232.000 LF	66.86000	216091.52	59.95000	193758.40	123.00000	397536.00
0420 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	1042.000 LF	108.86000	113432.12	81.94000	85381.48	148.00000	154216.00
0425 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	985.000 LF	145.54000	143356.90	143.37000	141219.45	222.00000	218670.00
0430 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	8.000 CY	142.86000	1142.88	412.39000	3299.12	330.00000	2640.00
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	7.000 EA	1001.47000	7010.29	1312.22000	9185.54	683.00000	4781.00
0440 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	1130.75000	7915.25	1386.63000	9706.41	875.00000	6125.00
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	5.000 EA	1344.47000	6722.35	1682.14000	8410.70	1700.00000	8500.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	8.000 EA	1599.98000	12799.84	2161.97000	17295.76	2300.00000	18400.00
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	2568.28000	5136.56	3064.13000	6128.26	2700.00000	5400.00
0460 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	2.000 EA	2884.64000	5769.28	3331.75000	6663.50	3100.00000	6200.00
0465 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	26.000 EA	1105.40000	28740.40	1311.75000	34105.50	710.00000	18460.00
0470 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	18.000 EA	1263.60000	22744.80	1386.63000	24959.34	920.00000	16560.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0475 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	5.000 EA	1458.84000	7294.20	1822.20000	9111.00	1200.00000	6000.00
0480 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	2.000 EA	2149.60000	4299.20	2021.91000	4043.82	2600.00000	5200.00
0485 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	1001.47000	14020.58	1312.22000	18371.08	890.00000	12460.00
0490 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	1130.75000	5653.75	1386.63000	6933.15	1200.00000	6000.00
0495 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	3560.89000	7121.78	2161.97000	4323.94	3100.00000	6200.00
0500 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	6.000 EA	5063.41000	30380.46	3324.57000	19947.42	4800.00000	28800.00
0505 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	1105.40000	11054.00	1311.75000	13117.50	710.00000	7100.00
0510 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	10.000 EA	1263.60000	12636.00	1386.63000	13866.30	920.00000	9200.00
0515 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	1458.84000	5835.36	1822.20000	7288.80	1200.00000	4800.00
0520 0430984640 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD	2.000 EA	3200.93000	6401.86	2404.46000	4808.92	3500.00000	7000.00
0525 0430984642 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 54" SD	1.000 EA	3194.92000	3194.92	3692.78000	3692.78	4800.00000	4800.00
0530 0514 72 LINER IMPERMEABLE PVC	138593.000 SY	3.16000	437953.88	4.35000	602879.55	3.35000	464286.55
0535 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4225.000 LF	10.44000	44109.00	17.41000	73557.25	11.50000	48587.50
0540 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	132.000 LF	28.01000	3697.32	30.65000	4045.80	30.00000	3960.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0545 0520 6 SHOULDER GUTTER- CONCRETE	82.000 LF	15.28000	1252.96	26.74000	2192.68	56.00000	4592.00
0550 0522 1 SIDEWALK CONCRETE, 4" THICK	110.000 SY	36.40000	4004.00	32.19000	3540.90	22.00000	2420.00
0555 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	6052.000 SY	18.33000	110933.16	17.35000	105002.20	16.00000	96832.00
0560 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	293.000 SY	29.79000	8728.47	35.99000	10545.07	28.00000	8204.00
0565 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	256.000 SY	22.92000	5867.52	32.07000	8209.92	21.00000	5376.00
0570 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	901.400 TN	84.17000	75870.84	81.59000	73545.23	56.00000	50478.40
0575 0536 1 1 GUARDRAIL -ROADWAY	2972.000 LF	16.50000	49038.00	15.28000	45412.16	13.00000	38636.00
0580 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	4.000 EA	1868.83000	7475.32	1571.60000	6286.40	1500.00000	6000.00
0585 0536 73 GUARDRAIL REMOVAL	125.000 LF	2.65000	331.25	1.51000	188.75	1.30000	162.50
0590 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	9.000 EA	1483.87000	13354.83	1485.97000	13373.73	1500.00000	13500.00
0595 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	483.76000	1451.28	523.87000	1571.61	530.00000	1590.00
0600 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	13348.000 LF	7.94000	105983.12	8.48000	113191.04	8.60000	114792.80
0605 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	799.48000	5596.36	790.84000	5535.88	860.00000	6020.00
0610 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1512.38000	3024.76	1496.04000	2992.08	1600.00000	3200.00
0615 0570 1 1 PERFORMANCE TURF	216805.000 SY	0.46000	99730.30	0.80000	173444.00	0.45000	97562.25
0620 0570 1 2 PERFORMANCE TURF, SOD	213683.000 SY	1.74000	371808.42	1.90000	405997.70	1.50000	320524.50
0625 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	174.87000	874.35	1000.00000	5000.00	93.00000	465.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0630 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.907 NM	699.46000	23017.13	906.69000	29836.45	750.00000	24680.25
0635 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6053.000 LF	0.29000	1755.37	0.35000	2118.55	0.30000	1815.90
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	960.000 LF	0.72000	691.20	1.01000	969.60	0.75000	720.00
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	982.000 LF	1.23000	1207.86	1.26000	1237.32	1.30000	1276.60
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	8.446 GM	298.30000	2519.44	251.86000	2127.21	315.00000	2660.49
0655 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	30.86000	61.72	40.30000	80.60	33.00000	66.00
0660 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	91.000 EA	19.55000	1779.05	20.15000	1833.65	20.00000	1820.00
0665 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	33.040 NM	699.46000	23110.16	906.69000	29957.04	740.00000	24449.60
0670 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2029.000 LF	0.29000	588.41	0.35000	710.15	0.31000	628.99
0675 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1246.000 LF	0.72000	897.12	1.01000	1258.46	0.77000	959.42
0680 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	2186.000 LF	0.31000	677.66	0.10000	218.60	0.33000	721.38
0685 0999 16 PARTNERING, DO NOT BID 41549015201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0690 0999 20 DISPUTES REVIEW BOARD, DO NOT BID 41549015201	22.000 DA	3300.00000	72600.00	3300.00000	72600.00	3300.00000	72600.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0695 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015201	LUMP	144000.00000	144000.00	144000.00000	144000.00	144000.00000	144000.00
SECTION 0002 TOTALS			$ 15,246,533.06		$ 15,782,296.81		$ 17,517,789.54
SECTION 0003 SIGNING							
0700 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	71.000 AS	174.87000	12415.77	206.52000	14662.92	185.00000	13135.00
0705 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	39.000 AS	529.74000	20659.86	493.64000	19251.96	560.00000	21840.00
0710 0700 20 14 SINGLE POST SIGN, F&I, 21-35 SF	6.000 AS	1316.64000	7899.84	1309.67000	7858.02	1300.00000	7800.00
0715 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	92.57000	92.57	1.01000	1.01	100.00000	100.00
0720 0700 20 60 SINGLE POST SIGN, REMOVE	76.000 AS	1.03000	78.28	2.01000	152.76	1.10000	83.60
0725 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2458.41000	2458.41	3022.31000	3022.31	2600.00000	2600.00
0730 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	102.86000	102.86	402.97000	402.97	110.00000	110.00
0735 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	40.000 EA	46.29000	1851.60	40.30000	1612.00	49.00000	1960.00
0740 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	8.221 NM	4104.21000	33740.71	4533.47000	37269.66	4400.00000	36172.40
0745 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	6.505 NM	4104.21000	26697.89	4533.47000	29490.22	4400.00000	28622.00
0750 0705 10 1 OBJECT MARKER, TYPE 1	10.000 EA	118.29000	1182.90	100.74000	1007.40	125.00000	1250.00
0755 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	118.29000	946.32	755.58000	6044.64	125.00000	1000.00
0760 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	44.000 EA	51.43000	2262.92	60.45000	2659.80	55.00000	2420.00
0765 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	6.000 EA	166.64000	999.84	151.12000	906.72	175.00000	1050.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0770 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1914.000 EA	3.55000	6794.70	3.02000	5780.28	3.80000	7273.20
0775 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	78.000 SF	0.72000	56.16	1.01000	78.78	0.77000	60.06
0780 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1338.000 SF	0.72000	963.36	1.01000	1351.38	0.77000	1030.26
0785 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.316 NM	2983.01000	6908.65	3223.80000	7466.32	3100.00000	7179.60
0790 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4847.000 LF	0.92000	4459.24	1.01000	4895.47	0.95000	4604.65
0795 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	890.000 LF	2.26000	2011.40	2.82000	2509.80	2.40000	2136.00
0800 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	622.000 LF	3.39000	2108.58	3.43000	2133.46	3.60000	2239.20
0805 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	8.642 GM	1008.05000	8711.57	1208.92000	10447.49	1000.00000	8642.00
0810 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	2.000 EA	123.43000	246.86	141.04000	282.08	130.00000	260.00
0815 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	49.37000	4492.67	55.41000	5042.31	52.00000	4732.00
0820 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.165 NM	2983.01000	12424.24	3223.80000	13427.13	3100.00000	12911.50
0825 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1029.000 LF	2.26000	2325.54	2.72000	2798.88	2.40000	2469.60
0830 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1093.000 LF	0.95000	1038.35	0.60000	655.80	1.00000	1093.00
SECTION 0003 TOTALS		$	163,931.09	$	181,211.57	$	172,774.07
SECTION 0004 UTILITIES							

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0835 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015601	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0840 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	1559.000 LF	17.63000	27485.17	17.32000	27001.88	11.00000	17149.00
0845 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	7316.000 LF	32.93000	240915.88	33.30000	243622.80	14.00000	102424.00
0850 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9"	5450.000 LF	21.49000	117120.50	52.22000	284599.00	40.00000	218000.00
0855 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4673.000 LF	6.00000	28038.00	6.68000	31215.64	4.90000	22897.70
0860 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	74.000 EA	960.48000	71075.52	1107.92000	81986.08	1000.00000	74000.00
0865 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	22.000 EA	953.10000	20968.20	861.26000	18947.72	1200.00000	26400.00
0870 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	26.000 EA	453.14000	11781.64	545.47000	14182.22	325.00000	8450.00
0875 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	39.000 EA	329.16000	12837.24	617.91000	24098.49	190.00000	7410.00
0880 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	15.000 EA	1166.84000	17502.60	1539.86000	23097.90	1100.00000	16500.00
0885 1080 11305 UTILITY FIXTURES, F&I, 5.0 - 7.9", BLOWOFF ASSEMBLY	14.000 EA	2345.30000	32834.20	2313.98000	32395.72	2200.00000	30800.00
0890 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	16.000 EA	4268.13000	68290.08	7279.03000	116464.48	5200.00000	83200.00
0895 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	34.000 EA	2709.35000	92117.90	565.72000	19234.48	1900.00000	64600.00
0900 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	15.000 EA	1805.88000	27088.20	3109.76000	46646.40	2000.00000	30000.00

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT
0905 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	8.000 EA	3766.22000	30129.76	2903.50000	23228.00	2200.00000	17600.00
0910 1080 14 UTILITY FIXTURES, RELOCATE	2.000 EA	2671.47000	5342.94	896.95000	1793.90	20000.00000	40000.00
0915 1644800 FIRE HYDRANT, RELOCATE	15.000 EA	1335.73000	20035.95	628.09000	9421.35	3800.00000	57000.00
SECTION 0004 TOTALS		$	829,563.78	$	1,003,936.06	$	822,430.70
CONTRACT TOTALS		$	17,039,663.87	$	17,846,624.22	$	19,696,482.39

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	98.600 CY	300.00000	29580.00	400.00000	39440.00		
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	215.400 CY	500.00000	107700.00	700.00000	150780.00		
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	52.100 CY	900.00000	46890.00	800.00000	41680.00		
0020 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	667.000 SY	7.00000	4669.00	4.25000	2834.75		
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	55135.000 LB	0.75000	41351.25	0.90000	49621.50		
0030 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7655.000 LB	0.75000	5741.25	0.90000	6889.50		
0035 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18886.000 LB	0.75000	14164.50	0.90000	16997.40		
0040 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1451.000 LF	75.00000	108825.00	70.00000	101570.00		
0045 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	179.000 LF	200.00000	35800.00	260.00000	46540.00		
0050 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	1800.00000	39600.00	2100.00000	46200.00		
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	60.00000	4800.00	21.00000	1680.00		
0060 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2635.000 SY	2.00000	5270.00	3.20000	8432.00		
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	300.000 LF	85.00000	25500.00	105.00000	31500.00		
0070 0530 1 RIPRAP, SAND-CEMENT	41.200 CY	200.00000	8240.00	530.00000	21836.00		
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	3828.400 TN	90.00000	344556.00	100.00000	382840.00		
0080 0530 74 BEDDING STONE	1363.400 TN	85.00000	115889.00	90.00000	122706.00		
SECTION 0001 TOTALS		$	938,576.00	$	1,071,547.15	$	
SECTION 0002 ROADWAY							

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0101 1 MOBILIZATION 41549015201	LUMP	1573000.00000	1573000.00	1753545.31000	1753545.31		
0090 0102 1 MAINTENANCE OF TRAFFIC 41549015201	650.000 LS	297000.00000	297000.00	540000.00000	540000.00		
0095 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	15.00000	15000.00	42.00000	42000.00		
0100 0102 60 WORK ZONE SIGN	35790.000 ED	0.22000	7873.80	0.30000	10737.00		
0105 0102 61 BUSINESS SIGN	10.000 EA	70.00000	700.00	53.00000	530.00		
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2263.000 LF	25.40000	57480.20	27.00000	61101.00		
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2608.000 LF	7.90000	20603.20	8.00000	20864.00		
0120 0102 73 TEMPORARY GUARDRAIL	2520.000 LF	7.25000	18270.00	7.80000	19656.00		
0125 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	275760.000 ED	0.18000	49636.80	0.12000	33091.20		
0130 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	11800.000 ED	0.30000	3540.00	0.35000	4130.00		
0135 0102 76 ADVANCE WARNING ARROW PANEL	390.000 ED	6.30000	2457.00	7.00000	2730.00		
0140 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	19500.000 ED	0.30000	5850.00	0.50000	9750.00		
0145 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1504.000 EA	2.50000	3760.00	2.70000	4060.80		
0150 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3880.000 ED	0.16000	620.80	0.15000	582.00		
0155 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	16.000 LO	1040.00000	16640.00	1200.00000	19200.00		
0160 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	176.000 ED	16.00000	2816.00	20.00000	3520.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0104 10 3 SEDIMENT BARRIER	119416.000 LF	1.50000	179124.00	0.50000	59708.00		
0170 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	6.50000	1430.00	7.80000	1716.00		
0175 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1173.000 LF	3.50000	4105.50	3.30000	3870.90		
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1500.00000	4500.00	3100.00000	9300.00		
0185 0104 18 INLET PROTECTION SYSTEM	4.000 EA	65.00000	260.00	18.00000	72.00		
0186 0107 1 LITTER REMOVAL	2995.300 AC	0.01000	29.95	6.00000	17971.80		
0187 0107 2 MOWING	2995.300 AC	0.01000	29.95	22.00000	65896.60		
0195 0110 1 1 CLEARING & GRUBBING 41549015201	129.440 LS	600000.00000	600000.00	320000.00000	320000.00		
0200 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	100.00000	500.00	90.00000	450.00		
0205 0120 1 REGULAR EXCAVATION	467071.000 CY	3.00000	1401213.00	4.75000	2218587.25		
0210 0120 4 SUBSOIL EXCAVATION	2813.000 CY	15.00000	42195.00	27.00000	75951.00		
0215 0120 6 EMBANKMENT	370716.000 CY	6.00000	2224296.00	2.50000	926790.00		
0220 0160 4 TYPE B STABILIZATION	188500.000 SY	3.90000	735150.00	5.00000	942500.00		
0225 0285701 OPTIONAL BASE, BASE GROUP 01	19855.000 SY	5.62000	111585.10	7.40000	146927.00		
0230 0285709 OPTIONAL BASE, BASE GROUP 09	605.000 SY	10.50000	6352.50	13.25000	8016.25		
0235 0285712 OPTIONAL BASE, BASE GROUP 12	119032.000 SY	11.70000	1392674.40	13.60000	1618835.20		
0240 0286 1 TURNOUT CONSTRUCTION	3290.000 SY	19.00000	62510.00	17.00000	55930.00		
0245 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	46753.000 SY	0.85000	39740.05	2.20000	102856.60		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4939.000 SY	2.00000	9878.00	1.20000	5926.80		
0255 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	37940.400 TN	67.00000	2542006.80	79.00000	2997291.60		
0260 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	7733.700 TN	110.00000	850707.00	110.00000	850707.00		
0265 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	290.300 TN	200.00000	58060.00	190.00000	55157.00		
0270 0400 1 2 CONCRETE CLASS I, ENDWALLS	76.500 CY	600.00000	45900.00	675.00000	51637.50		
0275 0400 2 2 CONCRETE CLASS II, ENDWALLS	13.200 CY	850.00000	11220.00	880.00000	11616.00		
0280 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	0.75000	1042.50	2.00000	2780.00		
0285 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	220.000 LB	0.75000	165.00	2.00000	440.00		
0290 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	4400.00000	8800.00	3100.00000	6200.00		
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1400.00000	12600.00	2100.00000	18900.00		
0300 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	2500.00000	82500.00	2900.00000	95700.00		
0305 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	11264.00000	11264.00	13000.00000	13000.00		
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3.000 EA	4500.00000	13500.00	5000.00000	15000.00		
0315 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	3300.00000	89100.00	2300.00000	62100.00		
0320 0425 1581 INLETS, DT BOT, TYPE H, <10'	10.000 EA	4600.00000	46000.00	4900.00000	49000.00		
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2000.00000	4000.00	2500.00000	5000.00		
0330 0425 2 41 MANHOLES, P-7, <10'	11.000 EA	1800.00000	19800.00	2500.00000	27500.00		
0335 0425 2 71 MANHOLES, J-7, <10'	22.000 EA	4400.00000	96800.00	5600.00000	123200.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0340 0425 2 72 MANHOLES, J-7, >10'	6.000 EA	9100.00000	54600.00	6000.00000	36000.00		
0345 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	3500.00000	3500.00	2000.00000	2000.00		
0350 0430 94 1 DESILTING PIPE, 0 - 24"	901.000 LF	6.00000	5406.00	8.00000	7208.00		
0355 0430 94 2 DESILTING PIPE, 25 - 36"	275.000 LF	8.00000	2200.00	9.50000	2612.50		
0360 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	247.000 LF	33.00000	8151.00	62.00000	15314.00		
0365 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	24.000 LF	154.00000	3696.00	107.00000	2568.00		
0370 0430174103 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 37-48"SD	684.000 LF	100.00000	68400.00	120.00000	82080.00		
0375 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	565.000 LF	63.00000	35595.00	66.00000	37290.00		
0380 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	82.000 LF	73.00000	5986.00	127.00000	10414.00		
0385 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5488.000 LF	37.00000	203056.00	52.00000	285376.00		
0390 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	8752.000 LF	68.00000	595136.00	72.00000	630144.00		
0395 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2953.000 LF	98.00000	289394.00	117.00000	345501.00		
0400 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	905.000 LF	151.00000	136655.00	150.00000	135750.00		
0405 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	921.000 LF	288.00000	265248.00	230.00000	211830.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	3329.000 LF	41.00000	136489.00	51.00000	169779.00		
0415 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	3232.000 LF	82.00000	265024.00	72.00000	232704.00		
0420 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	1042.000 LF	107.00000	111494.00	119.00000	123998.00		
0425 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	985.000 LF	176.00000	173360.00	136.00000	133960.00		
0430 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	8.000 CY	300.00000	2400.00	300.00000	2400.00		
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	7.000 EA	850.00000	5950.00	610.00000	4270.00		
0440 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	950.00000	6650.00	690.00000	4830.00		
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	5.000 EA	1900.00000	9500.00	580.00000	2900.00		
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	8.000 EA	2500.00000	20000.00	1200.00000	9600.00		
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	3100.00000	6200.00	1700.00000	3400.00		
0460 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	2.000 EA	3300.00000	6600.00	2200.00000	4400.00		
0465 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	26.000 EA	900.00000	23400.00	690.00000	17940.00		
0470 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	18.000 EA	1000.00000	18000.00	760.00000	13680.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	5.000 EA	1750.00000	8750.00	400.00000	2000.00		
0480 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	2.000 EA	2400.00000	4800.00	1500.00000	3000.00		
0485 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	850.00000	11900.00	620.00000	8680.00		
0490 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	950.00000	4750.00	680.00000	3400.00		
0495 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	2800.00000	5600.00	2300.00000	4600.00		
0500 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	6.000 EA	3900.00000	23400.00	4800.00000	28800.00		
0505 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	900.00000	9000.00	680.00000	6800.00		
0510 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	10.000 EA	1000.00000	10000.00	280.00000	2800.00		
0515 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	2600.00000	10400.00	1600.00000	6400.00		
0520 0430984640 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 42" SD	2.000 EA	3700.00000	7400.00	2400.00000	4800.00		
0525 0430984642 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 54" SD	1.000 EA	5500.00000	5500.00	8300.00000	8300.00		
0530 0514 72 LINER IMPERMEABLE PVC	138593.000 SY	4.75000	658316.75	6.00000	831558.00		
0535 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4225.000 LF	9.85000	41616.25	15.00000	63375.00		
0540 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	132.000 LF	17.52000	2312.64	26.00000	3432.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0545 0520 6 SHOULDER GUTTER- CONCRETE	82.000 LF	22.60000	1853.20	16.00000	1312.00		
0550 0522 1 SIDEWALK CONCRETE, 4" THICK	110.000 SY	24.00000	2640.00	23.00000	2530.00		
0555 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	6052.000 SY	40.00000	242080.00	57.00000	344964.00		
0560 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	293.000 SY	45.00000	13185.00	62.00000	18166.00		
0565 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	256.000 SY	45.00000	11520.00	71.00000	18176.00		
0570 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	901.400 TN	90.00000	81126.00	150.00000	135210.00		
0575 0536 1 1 GUARDRAIL -ROADWAY	2972.000 LF	13.85000	41162.20	15.00000	44580.00		
0580 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	4.000 EA	1560.00000	6240.00	1600.00000	6400.00		
0585 0536 73 GUARDRAIL REMOVAL	125.000 LF	1.50000	187.50	1.60000	200.00		
0590 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	9.000 EA	1475.00000	13275.00	1500.00000	13500.00		
0595 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	520.00000	1560.00	550.00000	1650.00		
0600 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	13348.000 LF	7.80000	104114.40	8.50000	113458.00		
0605 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	785.00000	5495.00	900.00000	6300.00		
0610 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1485.00000	2970.00	3300.00000	6600.00		
0615 0570 1 1 PERFORMANCE TURF	216805.000 SY	1.75000	379408.75	1.40000	303527.00		
0620 0570 1 2 PERFORMANCE TURF, SOD	213683.000 SY	1.75000	373945.25	1.40000	299156.20		
0625 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	85.00000	425.00	180.00000	900.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0630 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.907 NM	680.00000	22376.76	700.00000	23034.90		
0635 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6053.000 LF	0.28000	1694.84	0.30000	1815.90		
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	960.000 LF	0.70000	672.00	0.75000	720.00		
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	982.000 LF	1.20000	1178.40	1.25000	1227.50		
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	8.446 GM	290.00000	2449.34	300.00000	2533.80		
0655 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	30.00000	60.00	31.00000	62.00		
0660 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	91.000 EA	19.00000	1729.00	20.00000	1820.00		
0665 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	33.040 NM	680.00000	22467.20	700.00000	23128.00		
0670 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2029.000 LF	0.28000	568.12	0.30000	608.70		
0675 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1246.000 LF	0.70000	872.20	0.75000	934.50		
0680 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	2186.000 LF	0.30000	655.80	0.32000	699.52		
0685 0999 16 PARTNERING, DO NOT BID 41549015201	LUMP	5000.00000	5000.00	5000.00000	5000.00		
0690 0999 20 DISPUTES REVIEW BOARD, DO NOT BID 41549015201	22.000 DA	3300.00000	72600.00	3300.00000	72600.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0695 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015201	LUMP	144000.00000	144000.00	144000.00000	144000.00		
SECTION 0002 TOTALS			$ 17,607,633.15		$ 18,592,739.33		$
SECTION 0003 SIGNING							
0700 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	71.000 AS	170.00000	12070.00	180.00000	12780.00		
0705 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	39.000 AS	515.00000	20085.00	550.00000	21450.00		
0710 0700 20 14 SINGLE POST SIGN, F&I, 21-35 SF	6.000 AS	1260.00000	7560.00	1300.00000	7800.00		
0715 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	90.00000	90.00	95.00000	95.00		
0720 0700 20 60 SINGLE POST SIGN, REMOVE	76.000 AS	1.00000	76.00	1.00000	76.00		
0725 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2390.00000	2390.00	2400.00000	2400.00		
0730 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	100.00000	100.00	105.00000	105.00		
0735 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	40.000 EA	45.00000	1800.00	48.00000	1920.00		
0740 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	8.221 NM	3990.00000	32801.79	4200.00000	34528.20		
0745 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	6.505 NM	3990.00000	25954.95	4200.00000	27321.00		
0750 0705 10 1 OBJECT MARKER, TYPE 1	10.000 EA	115.00000	1150.00	120.00000	1200.00		
0755 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	115.00000	920.00	120.00000	960.00		
0760 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	44.000 EA	50.00000	2200.00	52.00000	2288.00		
0765 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	6.000 EA	162.00000	972.00	170.00000	1020.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0770 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1914.000 EA	3.45000	6603.30	3.70000	7081.80		
0775 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	78.000 SF	0.70000	54.60	0.75000	58.50		
0780 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1338.000 SF	0.70000	936.60	0.75000	1003.50		
0785 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.316 NM	2900.00000	6716.40	3100.00000	7179.60		
0790 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4847.000 LF	0.89000	4313.83	0.95000	4604.65		
0795 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	890.000 LF	2.20000	1958.00	2.30000	2047.00		
0800 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	622.000 LF	3.30000	2052.60	3.50000	2177.00		
0805 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	8.642 GM	980.00000	8469.16	1000.00000	8642.00		
0810 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	2.000 EA	120.00000	240.00	125.00000	250.00		
0815 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	48.00000	4368.00	50.00000	4550.00		
0820 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.165 NM	2900.00000	12078.50	3000.00000	12495.00		
0825 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1029.000 LF	2.20000	2263.80	2.30000	2366.70		
0830 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1093.000 LF	0.92000	1005.56	0.95000	1038.35		
SECTION 0003 TOTALS		$	159,230.09	$	167,437.30	$	
SECTION 0004 UTILITIES							

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0835 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41549015601	LUMP	6000.00000	6000.00	6000.00000	6000.00		
0840 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	1559.000 LF	75.50000	117704.50	33.50000	52226.50		
0845 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	7316.000 LF	80.00000	585280.00	42.70000	312393.20		
0850 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9"	5450.000 LF	63.00000	343350.00	43.00000	234350.00		
0855 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4673.000 LF	33.70000	157480.10	8.80000	41122.40		
0860 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	74.000 EA	1351.00000	99974.00	1275.00000	94350.00		
0865 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	22.000 EA	805.00000	17710.00	1300.00000	28600.00		
0870 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	26.000 EA	441.00000	11466.00	720.00000	18720.00		
0875 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	39.000 EA	101.00000	3939.00	500.00000	19500.00		
0880 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	15.000 EA	2406.00000	36090.00	2480.00000	37200.00		
0885 1080 11305 UTILITY FIXTURES, F&I, 5.0 - 7.9", BLOWOFF ASSEMBLY	14.000 EA	1575.00000	22050.00	2762.00000	38668.00		
0890 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	16.000 EA	2950.00000	47200.00	7260.00000	116160.00		
0895 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	34.000 EA	2612.00000	88808.00	2680.00000	91120.00		
0900 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	15.000 EA	2090.00000	31350.00	1195.00000	17925.00		

CALL ORDER: 003 PROPOSAL ID: T1389 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(14) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0905 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	8.000 EA	6606.00000	52848.00	3410.00000	27280.00		
0910 1080 14 UTILITY FIXTURES, RELOCATE	2.000 EA	1888.00000	3776.00	2525.00000	5050.00		
0915 1644800 FIRE HYDRANT, RELOCATE	15.000 EA	3025.00000	45375.00	1100.00000	16500.00		
SECTION 0004 TOTALS			$ 1,670,400.60		$ 1,157,165.10		$
CONTRACT TOTALS			$ 20,375,839.84		$ 20,988,888.88		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.