VENDOR RANKING

CALL ORDER : 003
LETTING DATE : 03/31/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1379
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of bridge railing modifications for Br. No. 160068, concrete pavement rehabilitation, milling and resurfacing, guardrail, drainage improvements, signing and pavement marking, signalization and lighting on SR 546.

FINPROJ(S) : 42239615201 (*)
42239615202
F.A. NO. : N/A
N/A
COUNTIES : POLK
LOCAL NAME : US 92(MEMORIAL BLVD)
ROAD NAME : SR 546
PROJ LIMITS : FROM W OF ATLANTIC ROAD TO W OF GARY ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RUSSELL ENGINEERING, INC.	Responsive	Winning bid	$ 2,690,546.55	0.00%
2	COSTELLO INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 2,940,760.32	9.29%
3	KIEWIT SOUTHERN CO.	Responsive	Non-Winning Bid	$ 2,978,000.00	10.68%
4	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 3,085,181.14	14.66%
5	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 3,089,136.85	14.81%

CALL ORDER : 003
LETTING DATE : 03/31/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1379
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of bridge railing modifications for Br. No. 160068, concrete pavement rehabilitation, milling and resurfacing, guardrail, drainage improvements, signing and pavement marking, signalization and lighting on SR 546.

FINPROJ(S) : 42239615201 (*)
42239615202
LOCAL NAME : US 92(MEMORIAL BLVD)
PROJ LIMITS : FROM W OF ATLANTIC ROAD TO W OF GARY ROAD

F.A. NO. : N/A
N/A

COUNTIES : POLK
ROAD NAME : SR 546

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42239615201	1790.000 LS	9700.00000	9700.00	69500.00000	69500.00	35000.00000	35000.00
0010 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	883.000 LF	59.00000	52097.00	46.00000	40618.00	63.00000	55629.00
0015 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	861.000 LF	91.00000	78351.00	91.00000	78351.00	90.00000	77490.00
SECTION 0001 TOTALS		$	140,148.00	$	188,469.00	$	168,119.00
SECTION 0002 ROADWAY							
0020 0101 1 MOBILIZATION 42239615201	LUMP	249000.00000	249000.00	295000.00000	295000.00	250000.00000	250000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42239615201	250.000 LS	111000.00000	111000.00	195000.00000	195000.00	120000.00000	120000.00
0030 0102 14 TRAFFIC CONTROL OFFICER	112.000 MH	50.00000	5600.00	65.00000	7280.00	50.00000	5600.00
0035 0102 60 WORK ZONE SIGN	33000.000 ED	0.20000	6600.00	0.25000	8250.00	0.25000	8250.00
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	875.000 LF	25.25000	22093.75	22.00000	19250.00	45.00000	39375.00
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	575.000 LF	12.71000	7308.25	10.00000	5750.00	8.00000	4600.00

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9700.000 ED	0.20000	1940.00	0.17000	1649.00	0.11000	1067.00
0055 0102 76 ADVANCE WARNING ARROW PANEL	500.000 ED	10.00000	5000.00	6.00000	3000.00	7.00000	3500.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	26500.000 ED	0.45000	11925.00	0.25000	6625.00	0.17000	4505.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2106.000 EA	3.00000	6318.00	2.75000	5791.50	3.00000	6318.00
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	1500.00000	4500.00	900.00000	2700.00	1100.00000	3300.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	500.000 ED	15.00000	7500.00	15.00000	7500.00	16.00000	8000.00
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1750.000 DA	7.24000	12670.00	7.24000	12670.00	7.25000	12687.50
0085 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2636.000 LF	1.50000	3954.00	1.70000	4481.20	1.50000	3954.00
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3915.000 LF	1.50000	5872.50	1.70000	6655.50	1.50000	5872.50
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	427.000 LF	1.50000	640.50	2.00000	854.00	1.50000	640.50
0100 0104 10 3 SEDIMENT BARRIER	3642.000 LF	1.15000	4188.30	0.75000	2731.50	0.78000	2840.76
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	2914.00000	2914.00	1500.00000	1500.00	3.30000	3.30
0110 0104 18 INLET PROTECTION SYSTEM	117.000 EA	62.00000	7254.00	42.00000	4914.00	176.19000	20614.23
0115 0110 1 1 CLEARING & GRUBBING 42239615201	1.414 LS	204574.29000	204574.29	40000.00000	40000.00	11015.16000	11015.16
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	5032.000 SY	23.00000	115736.00	35.00000	176120.00	25.00000	125800.00

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
0125 0120 1 REGULAR EXCAVATION	604.000 CY	22.00000	13288.00	23.00000	13892.00	16.00000	9664.00
0130 0120 6 EMBANKMENT	453.000 CY	13.00000	5889.00	23.00000	10419.00	16.00000	7248.00
0135 0285702 OPTIONAL BASE, BASE GROUP 02	48.000 SY	47.00000	2256.00	65.00000	3120.00	35.00000	1680.00
0140 0287 1 ASPHALT TREATED PERMEABLE BASE	27.000 CY	230.00000	6210.00	278.00000	7506.00	278.00000	7506.00
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5165.000 SY	2.53000	13067.45	3.75000	19368.75	3.75000	19368.75
0150 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	429.900 TN	85.00000	36541.50	141.00000	60615.90	141.00000	60615.90
0155 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	146.800 TN	119.00000	17469.20	187.00000	27451.60	187.00000	27451.60
0160 0350 1 3 PLAIN CEMENT CONCRETE PAVEMENT, 8"	241.500 SY	89.00000	21493.50	120.00000	28980.00	85.00000	20527.50
0165 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT:	154826.000 LF	1.25000	193532.50	1.55000	239980.30	1.81000	280235.06
0170 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT	7604.000 LF	1.50000	11406.00	1.75000	13307.00	2.25000	17109.00
0175 0352 70 GRINDING CONCRETE PAVEMENT	93007.000 SY	2.90000	269720.30	2.65000	246468.55	2.75000	255769.25
0180 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	987.000 CY	365.00000	360255.00	500.00000	493500.00	650.00000	641550.00
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	80.000 CY	488.00000	39040.00	250.00000	20000.00	295.00000	23600.00
0190 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	4.000 EA	2714.00000	10856.00	2811.00000	11244.00	1850.00000	7400.00
0195 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	1.000 EA	2875.00000	2875.00	2811.00000	2811.00	1850.00000	1850.00
0200 0430 94 1 DESILTING PIPE, 0 - 24"	358.000 LF	5.60000	2004.80	2.95000	1056.10	5.50000	1969.00
0205 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	2076.000 LF	61.00000	126636.00	46.00000	95496.00	58.00000	120408.00

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	283.000 LF	17.00000	4811.00	25.00000	7075.00	20.00000	5660.00
0215 0520 2 2 CONCRETE CURB, TYPE B	51.000 LF	23.00000	1173.00	25.00000	1275.00	20.00000	1020.00
0220 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	7.000 LF	76.00000	532.00	60.00000	420.00	30.00000	210.00
0225 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	225.000 SY	39.00000	8775.00	47.00000	10575.00	67.00000	15075.00
0230 0522 1 SIDEWALK CONCRETE, 4" THICK	1346.000 SY	31.00000	41726.00	37.00000	49802.00	45.00000	60570.00
0235 0522 2 SIDEWALK CONCRETE, 6" THICK	61.000 SY	33.00000	2013.00	37.00000	2257.00	55.00000	3355.00
0240 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 42239615202	311.000 SY	50.00000	15550.00	50.00000	15550.00	40.00000	12440.00
0245 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	126.000 EA	258.00000	32508.00	380.00000	47880.00	350.00000	44100.00
0250 0536 1 1 GUARDRAIL -ROADWAY	4620.000 LF	17.70000	81774.00	17.70000	81774.00	14.80000	68376.00
0255 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	87.500 LF	15.60000	1365.00	15.60000	1365.00	19.00000	1662.50
0260 0536 4 1 RETROFIT EXIST GUARDRAIL, PEDESTRIAN/CYCLE PIPE RAIL	568.000 LF	9.00000	5112.00	9.00000	5112.00	6.70000	3805.60
0265 0536 7 SPECIAL GUARDRAIL POST	287.000 EA	120.00000	34440.00	120.00000	34440.00	192.00000	55104.00
0270 0536 73 GUARDRAIL REMOVAL	1470.000 LF	2.00000	2940.00	2.00000	2940.00	2.20000	3234.00
0275 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1950.00000	7800.00	1950.00000	7800.00	1348.00000	5392.00
0280 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1875.00000	3750.00	1875.00000	3750.00	1375.00000	2750.00
0285 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	1900.00000	1900.00	1900.00000	1900.00	1681.00000	1681.00

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
0290 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	580.00000	2320.00	580.00000	2320.00	452.00000	1808.00
0295 0570 1 2 PERFORMANCE TURF, SOD	5376.000 SY	3.03000	16289.28	1.49000	8010.24	1.42000	7633.92
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.158 NM	650.00000	4652.70	870.00000	6227.46	650.00000	4652.70
0305 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4.314 LF	0.25000	1.08	0.35000	1.51	0.25000	1.08
0310 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6959.000 LF	1.25000	8698.75	0.40000	2783.60	1.25000	8698.75
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	491.000 LF	1.75000	859.25	0.70000	343.70	1.75000	859.25
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2696.000 LF	2.00000	5392.00	0.90000	2426.40	2.00000	5392.00
0325 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	6.158 GM	200.00000	1231.60	615.00000	3787.17	200.00000	1231.60
0330 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	530.000 LF	1.25000	662.50	0.30000	159.00	1.25000	662.50
0335 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	34.000 EA	50.00000	1700.00	40.00000	1360.00	50.00000	1700.00
0340 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	166.000 EA	40.00000	6640.00	18.00000	2988.00	40.00000	6640.00
0345 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.564 NM	600.00000	4538.40	870.00000	6580.68	600.00000	4538.40
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1072.000 LF	1.75000	1876.00	0.70000	750.40	1.75000	1876.00

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
0355 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.868 GM	200.00000	173.60	615.00000	533.82	200.00000	173.60
0360 0711 17 THERMOPLASTIC, REMOVE	1750.000 SF	2.00000	3500.00	1.85000	3237.50	2.00000	3500.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42239615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 2,283,833.00		$ 2,468,362.38		$ 2,525,697.91
SECTION 0003 SIGNING							
0370 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	96.000 AS	175.00000	16800.00	200.00000	19200.00	175.00000	16800.00
0375 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	28.000 AS	350.00000	9800.00	300.00000	8400.00	350.00000	9800.00
0380 0700 20 60 SINGLE POST SIGN, REMOVE	101.000 AS	20.00000	2020.00	16.00000	1616.00	20.00000	2020.00
0385 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	11.000 AS	2495.00000	27445.00	2800.00000	30800.00	2495.00000	27445.00
0390 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	600.00000	600.00	400.00000	400.00	600.00000	600.00
0395 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	45.000 EA	30.00000	1350.00	50.00000	2250.00	30.00000	1350.00
0400 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1981.000 EA	3.50000	6933.50	3.00000	5943.00	3.50000	6933.50
0405 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	138.000 SF	3.00000	414.00	1.25000	172.50	3.00000	414.00
0410 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	179.000 SF	3.00000	537.00	1.25000	223.75	3.00000	537.00
0415 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	5.943 GM	300.00000	1782.90	640.00000	3803.52	300.00000	1782.90
0420 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	7.158 NM	2400.00000	17179.20	2545.00000	18217.11	2400.00000	17179.20

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
0425 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4314.000 LF	0.50000	2157.00	0.80000	3451.20	0.50000	2157.00
0430 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	6959.000 LF	1.50000	10438.50	1.85000	12874.15	1.50000	10438.50
0435 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	491.000 LF	2.25000	1104.75	2.95000	1448.45	2.25000	1104.75
0440 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2696.000 LF	2.50000	6740.00	4.25000	11458.00	2.50000	6740.00
0445 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.158 GM	750.00000	4618.50	920.00000	5665.36	7.50000	46.19
0450 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	530.000 LF	1.50000	795.00	0.50000	265.00	1.50000	795.00
0455 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	34.000 EA	75.00000	2550.00	85.00000	2890.00	75.00000	2550.00
0460 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	166.000 EA	50.00000	8300.00	50.00000	8300.00	50.00000	8300.00
0465 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.564 NM	2400.00000	18153.60	2545.00000	19250.38	2400.00000	18153.60
0470 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	319.000 LF	2.00000	638.00	0.80000	255.20	2.00000	638.00
0475 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1072.000 LF	2.25000	2412.00	2.95000	3162.40	2.25000	2412.00
0480 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.868 GM	750.00000	651.00	920.00000	798.56	750.00000	651.00
0485 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	308.000 LF	0.75000	231.00	0.65000	200.20	1.20000	369.60
0490 0711 17 THERMOPLASTIC, REMOVE	308.000 SF	2.00000	616.00	1.85000	569.80	2.00000	616.00
SECTION 0003 TOTALS		$	144,266.95	$	161,614.58	$	139,833.24
SECTION 0004 LIGHTING							

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
0495 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1002.000 LF	2.41000	2414.82	2.41000	2414.82	2.41000	2414.82
0500 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1002.000 LF	0.25000	250.50	0.25000	250.50	0.25000	250.50
0505 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	54.000 LF	5.22000	281.88	5.22000	281.88	5.22000	281.88
0510 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	280.000 LF	6.83000	1912.40	6.83000	1912.40	6.83000	1912.40
0515 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	476.00000	952.00	475.72000	951.44	475.00000	950.00
0520 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	2.000 EA	143.00000	286.00	142.28000	284.56	142.00000	284.00
SECTION 0004 TOTALS		$	6,097.60	$	6,095.60	$	6,093.60
SECTION 0005 SIGNALIZATION							
0525 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	85.000 LF	5.40000	459.00	5.39000	458.15	12.25000	1041.25
0530 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	130.000 LF	20.00000	2600.00	19.98000	2597.40	23.70000	3081.00
0535 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	1075.00000	5375.00	1075.27000	5376.35	1027.00000	5135.00
0540 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	249.00000	996.00	248.72000	994.88	264.00000	1056.00
0545 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	46.000 AS	658.00000	30268.00	658.19000	30276.74	662.00000	30452.00
0550 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1033.00000	1033.00	1032.91000	1032.91	1017.00000	1017.00
0555 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	26.000 AS	505.00000	13130.00	505.05000	13131.30	566.00000	14716.00

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT
0560 0653192 9.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	984.00000	8856.00	983.76000	8853.84	1019.00000	9171.00
0565 0659101 41.000 EA SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	44.00000	1804.00	43.99000	1803.59	98.00000	4018.00
0570 0659107 3.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	639.00000	1917.00	638.34000	1915.02	606.00000	1818.00
0575 0659118 10.000 EA SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	145.00000	1450.00	145.00000	1450.00	154.00000	1540.00
0580 0660 2102 37.000 AS LOOP ASSEMBLY, F&I, TYPE B	411.00000	15207.00	410.56000	15190.72	608.00000	22496.00
0585 0660 2106 22.000 AS LOOP ASSEMBLY, F&I, TYPE F	590.00000	12980.00	589.77000	12974.94	826.00000	18172.00
0590 0665 13 54.000 EA PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	226.00000	12204.00	226.46000	12228.84	106.00000	5724.00
0595 0670 5411 7.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	72.00000	504.00	71.68000	501.76	857.00000	5999.00
0600 0690 10 48.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	18.00000	864.00	17.92000	860.16	130.00000	6240.00
0605 0690 20 44.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.00000	704.00	16.13000	709.72	16.00000	704.00
0610 0690 70 52.000 EA DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.00000	728.00	14.34000	745.68	14.50000	754.00
0615 0690 90 7.000 PI CONDUIT & CABLING REMOVE	323.00000	2261.00	322.58000	2258.06	323.00000	2261.00
0620 0690100 7.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	287.00000	2009.00	286.74000	2007.18	287.00000	2009.00
0625 0699 1 41 4.000 EA INTERNAL ILLUM SIGN, RELOCATE, ST NAME	213.00000	852.00	212.88000	851.52	213.00000	852.00
SECTION 0005 TOTALS	$	116,201.00	$	116,218.76	$	138,256.25
CONTRACT TOTALS	$	2,690,546.55	$	2,940,760.32	$	2,978,000.00

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42239615201	1790.000 LS	19800.00000	19800.00	43000.00000	43000.00		
0010 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	883.000 LF	97.00000	85651.00	78.60000	69403.80		
0015 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	861.000 LF	85.00000	73185.00	200.40000	172544.40		
SECTION 0001 TOTALS		$	178,636.00	$	284,948.20	$	
SECTION 0002 ROADWAY							
0020 0101 1 MOBILIZATION 42239615201	LUMP	300000.00000	300000.00	51000.00000	51000.00		
0025 0102 1 MAINTENANCE OF TRAFFIC 42239615201	250.000 LS	155000.00000	155000.00	214000.00000	214000.00		
0030 0102 14 TRAFFIC CONTROL OFFICER	112.000 MH	45.00000	5040.00	58.00000	6496.00		
0035 0102 60 WORK ZONE SIGN	33000.000 ED	0.30000	9900.00	0.26000	8580.00		
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	875.000 LF	25.00000	21875.00	8.03000	7026.25		
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	575.000 LF	10.00000	5750.00	16.80000	9660.00		
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9700.000 ED	0.11000	1067.00	0.20000	1940.00		
0055 0102 76 ADVANCE WARNING ARROW PANEL	500.000 ED	7.00000	3500.00	10.00000	5000.00		
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	26500.000 ED	0.17000	4505.00	0.45000	11925.00		
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2106.000 EA	3.00000	6318.00	2.75000	5791.50		

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	1300.00000	3900.00	1500.00000	4500.00		
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	500.000 ED	16.00000	8000.00	15.00000	7500.00		
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1750.000 DA	1.00000	1750.00	7.40000	12950.00		
0085 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2636.000 LF	1.50000	3954.00	1.70000	4481.20		
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3915.000 LF	1.50000	5872.50	1.70000	6655.50		
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	427.000 LF	1.50000	640.50	2.00000	854.00		
0100 0104 10 3 SEDIMENT BARRIER	3642.000 LF	2.00000	7284.00	0.45000	1638.90		
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	750.00000	750.00	1272.00000	1272.00		
0110 0104 18 INLET PROTECTION SYSTEM	117.000 EA	70.00000	8190.00	56.00000	6552.00		
0115 0110 1 1 CLEARING & GRUBBING 42239615201	1.414 LS	90765.00000	90765.00	22964.20000	22964.20		
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	5032.000 SY	19.50000	98124.00	26.67000	134203.44		
0125 0120 1 REGULAR EXCAVATION	604.000 CY	15.00000	9060.00	26.31000	15891.24		
0130 0120 6 EMBANKMENT	453.000 CY	15.00000	6795.00	29.74000	13472.22		
0135 0285702 OPTIONAL BASE, BASE GROUP 02	48.000 SY	40.00000	1920.00	80.35000	3856.80		
0140 0287 1 ASPHALT TREATED PERMEABLE BASE	27.000 CY	550.00000	14850.00	287.90000	7773.30		
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5165.000 SY	2.60000	13429.00	3.90000	20143.50		

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	429.900 TN	140.00000	60186.00	146.07000	62795.49		
0155 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	146.800 TN	225.00000	33030.00	189.49000	27817.13		
0160 0350 1 3 PLAIN CEMENT CONCRETE PAVEMENT, 8"	241.500 SY	80.00000	19320.00	139.11000	33595.07		
0165 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT:	154826.000 LF	1.81000	280235.06	1.81000	280235.06		
0170 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT	7604.000 LF	2.25000	17109.00	2.25000	17109.00		
0175 0352 70 GRINDING CONCRETE PAVEMENT	93007.000 SY	2.75000	255769.25	4.33000	402720.31		
0180 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	987.000 CY	575.00000	567525.00	570.36000	562945.32		
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	80.000 CY	525.00000	42000.00	658.22000	52657.60		
0190 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	4.000 EA	2500.00000	10000.00	2500.00000	10000.00		
0195 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	1.000 EA	2500.00000	2500.00	2500.00000	2500.00		
0200 0430 94 1 DESILTING PIPE, 0 - 24"	358.000 LF	10.00000	3580.00	3.35000	1199.30		
0205 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	2076.000 LF	66.00000	137016.00	56.75000	117813.00		
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	283.000 LF	16.00000	4528.00	18.10000	5122.30		
0215 0520 2 2 CONCRETE CURB, TYPE B	51.000 LF	16.00000	816.00	16.75000	854.25		
0220 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	7.000 LF	45.00000	315.00	33.80000	236.60		
0225 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	225.000 SY	80.00000	18000.00	34.55000	7773.75		

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0522 1 SIDEWALK CONCRETE, 4" THICK	1346.000 SY	35.00000	47110.00	31.15000	41927.90		
0235 0522 2 SIDEWALK CONCRETE, 6" THICK	61.000 SY	36.00000	2196.00	34.55000	2107.55		
0240 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 42239615202	311.000 SY	85.00000	26435.00	112.00000	34832.00		
0245 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	126.000 EA	300.00000	37800.00	175.00000	22050.00		
0250 0536 1 1 GUARDRAIL -ROADWAY	4620.000 LF	17.70000	81774.00	17.70000	81774.00		
0255 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	87.500 LF	15.60000	1365.00	15.60000	1365.00		
0260 0536 4 1 RETROFIT EXIST GUARDRAIL, PEDESTRIAN/ CYCLE PIPE RAIL	568.000 LF	9.00000	5112.00	9.00000	5112.00		
0265 0536 7 SPECIAL GUARDRAIL POST	287.000 EA	120.00000	34440.00	120.00000	34440.00		
0270 0536 73 GUARDRAIL REMOVAL	1470.000 LF	2.00000	2940.00	2.00000	2940.00		
0275 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1950.00000	7800.00	1950.00000	7800.00		
0280 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1875.00000	3750.00	1875.00000	3750.00		
0285 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1900.00000	1900.00	1900.00000	1900.00		
0290 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	580.00000	2320.00	580.00000	2320.00		
0295 0570 1 2 PERFORMANCE TURF, SOD	5376.000 SY	2.50000	13440.00	4.65000	24998.40		
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.158 NM	650.00000	4652.70	870.00000	6227.46		
0305 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4.314 LF	0.25000	1.08	350.00000	1509.90		

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6959.000 LF	1.25000	8698.75	0.40000	2783.60		
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	491.000 LF	1.75000	859.25	0.70000	343.70		
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2696.000 LF	2.00000	5392.00	0.90000	2426.40		
0325 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	6.158 GM	200.00000	1231.60	615.00000	3787.17		
0330 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	530.000 LF	1.25000	662.50	0.30000	159.00		
0335 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	34.000 EA	50.00000	1700.00	40.00000	1360.00		
0340 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	166.000 EA	40.00000	6640.00	18.00000	2988.00		
0345 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.564 NM	600.00000	4538.40	870.00000	6580.68		
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1072.000 LF	1.75000	1876.00	0.70000	750.40		
0355 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.868 GM	200.00000	173.60	610.00000	529.48		
0360 0711 17 THERMOPLASTIC, REMOVE	1750.000 SF	5.00000	8750.00	1.85000	3237.50		
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42239615201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0002 TOTALS			$ 2,603,726.19		$ 2,521,501.37		$
SECTION 0003 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	96.000 AS	207.00000	19872.00	175.00000	16800.00		
0375 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	28.000 AS	388.00000	10864.00	350.00000	9800.00		
0380 0700 20 60 SINGLE POST SIGN, REMOVE	101.000 AS	43.50000	4393.50	20.00000	2020.00		
0385 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	11.000 AS	2220.00000	24420.00	2495.00000	27445.00		
0390 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	261.00000	261.00	600.00000	600.00		
0395 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	45.000 EA	38.00000	1710.00	30.00000	1350.00		
0400 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1981.000 EA	3.50000	6933.50	3.00000	5943.00		
0405 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	138.000 SF	3.00000	414.00	1.25000	172.50		
0410 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	179.000 SF	3.00000	537.00	1.25000	223.75		
0415 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	5.943 GM	300.00000	1782.90	640.00000	3803.52		
0420 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	7.158 NM	2400.00000	17179.20	2543.00000	18202.79		
0425 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4314.000 LF	0.50000	2157.00	0.80000	3451.20		
0430 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	6959.000 LF	1.50000	10438.50	1.85000	12874.15		
0435 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	491.000 LF	2.25000	1104.75	2.95000	1448.45		
0440 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2696.000 LF	2.50000	6740.00	4.25000	11458.00		

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0445 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.158 GM	750.00000	4618.50	920.00000	5665.36		
0450 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	530.000 LF	1.50000	795.00	0.50000	265.00		
0455 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	34.000 EA	75.00000	2550.00	85.00000	2890.00		
0460 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	166.000 EA	50.00000	8300.00	50.00000	8300.00		
0465 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.564 NM	2400.00000	18153.60	2545.00000	19250.38		
0470 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	319.000 LF	2.00000	638.00	0.80000	255.20		
0475 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1072.000 LF	2.25000	2412.00	3.00000	3216.00		
0480 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.868 GM	750.00000	651.00	920.00000	798.56		
0485 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	308.000 LF	2.00000	616.00	1.00000	308.00		
0490 0711 17 THERMOPLASTIC, REMOVE	308.000 SF	5.00000	1540.00	2.00000	616.00		
SECTION 0003 TOTALS		$	149,081.45	$	157,156.86	$	
SECTION 0004 LIGHTING							
0495 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1002.000 LF	2.00000	2004.00	3.00000	3006.00		
0500 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1002.000 LF	0.25000	250.50	0.26000	260.52		
0505 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	54.000 LF	13.50000	729.00	6.00000	324.00		

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0510 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	280.000 LF	18.00000	5040.00	7.00000	1960.00		
0515 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	310.00000	620.00	486.00000	972.00		
0520 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	2.000 EA	282.00000	564.00	145.00000	290.00		
SECTION 0004 TOTALS		$	9,207.50	$	6,812.52	$	
SECTION 0005 SIGNALIZATION							
0525 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	85.000 LF	11.40000	969.00	5.50000	467.50		
0530 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	130.000 LF	21.00000	2730.00	20.40000	2652.00		
0535 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	3750.00000	18750.00	1097.00000	5485.00		
0540 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	290.00000	1160.00	254.00000	1016.00		
0545 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	46.000 AS	710.00000	32660.00	672.00000	30912.00		
0550 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1065.00000	1065.00	1053.00000	1053.00		
0555 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	26.000 AS	550.00000	14300.00	516.00000	13416.00		
0560 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	9.000 AS	1105.00000	9945.00	1004.00000	9036.00		
0565 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	41.000 EA	100.00000	4100.00	45.00000	1845.00		
0570 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	905.00000	2715.00	652.00000	1956.00		

CALL ORDER: 003 PROPOSAL ID: T1379 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0575 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	10.000 EA	174.00000	1740.00	148.00000	1480.00		
0580 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	37.000 AS	445.00000	16465.00	419.00000	15503.00		
0585 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	22.000 AS	645.00000	14190.00	602.00000	13244.00		
0590 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	54.000 EA	200.00000	10800.00	232.00000	12528.00		
0595 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	7.000 AS	315.00000	2205.00	73.00000	511.00		
0600 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	48.000 EA	27.00000	1296.00	18.30000	878.40		
0605 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	44.000 EA	24.00000	1056.00	16.50000	726.00		
0610 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	52.000 EA	52.00000	2704.00	15.00000	780.00		
0615 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	315.00000	2205.00	330.00000	2310.00		
0620 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	285.00000	1995.00	293.00000	2051.00		
0625 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	4.000 EA	370.00000	1480.00	217.00000	868.00		
SECTION 0005 TOTALS		$	144,530.00	$	118,717.90	$	
CONTRACT TOTALS		$	3,085,181.14	$	3,089,136.85	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.