VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T3042 PROPOSAL DESC :
LETTING DATE : 05/26/10 10:30 A.M. DISTRICT : 03 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 785 WORKING DAYS (AVAILABLE DAYS)

Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of multilane reconstruction, new bridge construction over Dean Creek, br. no. 580181, constructing stormwater management ponds, drainage and safety improvements, installing guardrail, fencing, landscaping, signing and pavement marking on SR 87.

FINPROJ(S) : 22044235201 (*) F.A. NO. : ARRA586B COUNTIES : SANTA ROSA

LOCAL NAME : SR 87 ROAD NAME : SR 87
PROJ LIMITS : FROM N OF FIVE FORKS ROAD TO EGLIN AFB BOUNDARY

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$ 14,968,277.92	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 16,111,111.01	7.63%
3	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 16,505,438.84	10.26%
4	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$ 16,798,407.00	12.22%
5	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 17,146,224.55	14.55%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 17,619,721.76	17.71%
7	APAC MID-SOUTH, INC.	Responsive	Non-Winning Bid	$ 17,623,751.63	17.74%

CALL ORDER : 011 PROPOSAL ID : T3042 PROPOSAL DESC :
LETTING DATE : 05/26/10 10:30 A.M. DISTRICT : 03 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 785 WORKING DAYS (AVAILABLE DAYS)

Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of multilane reconstruction, new bridge construction over Dean Creek, br. no. 580181, constructing stormwater management ponds, drainage and safety improvements, installing guardrail, fencing, landscaping, signing and pavement marking on SR 87.

FINPROJ(S) : 22044235201 (*) F.A. NO. : ARRA586B COUNTIES : SANTA ROSA

LOCAL NAME : SR 87 ROAD NAME : SR 87
PROJ LIMITS : FROM N OF FIVE FORKS ROAD TO EGLIN AFB BOUNDARY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 22044235201	3767.000 LS	173531.33000	173531.33	88300.00000	88300.00	52500.00000	52500.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	674.800 CY	378.41000	255351.07	1100.00000	742280.00	719.25000	485349.90
0015 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	111.300 CY	847.08000	94280.00	1100.00000	122430.00	855.75000	95244.98
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	238.200 CY	297.11000	70771.60	800.00000	190560.00	367.50000	87538.50
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	815.000 SY	19.04000	15517.60	9.50000	7742.50	26.25000	21393.75

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	139264.000 LB	0.80000	111411.20	0.64000	89128.96	0.95000	132300.80
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	11720.000 LB	1.50000	17580.00	0.65000	7618.00	0.95000	11134.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	44273.000 LB	0.82000	36303.86	0.65000	28777.45	0.95000	42059.35
0045 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4427.000 LF	105.02000	464923.54	110.00000	486970.00	105.00000	464835.00
0050 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	840.000 LF	227.37000	190990.80	190.00000	159600.00	110.25000	92610.00
0055 0455146 EMBEDDED DATA COLLECTOR	44.000 EA	1601.66000	70473.04	1700.00000	74800.00	4515.00000	198660.00
0060 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	204.000 LF	48.62000	9918.48	39.00000	7956.00	131.25000	26775.00
0065 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	356.000 LF	39.63000	14108.28	27.00000	9612.00	28.88000	10281.28
0070 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	375.000 SY	81.28000	30480.00	47.00000	17625.00	105.00000	39375.00
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	356.000 LF	66.06000	23517.36	81.00000	28836.00	131.25000	46725.00
0080 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	356.000 LF	64.70000	23033.20	83.00000	29548.00	131.25000	46725.00
0085 0530 1 RIPRAP, SAND-CEMENT	58.000 CY	394.87000	22902.46	340.00000	19720.00	484.81000	28118.98
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1084.500 TN	81.26000	88126.47	88.00000	95436.00	83.27000	90306.32
0095 0530 74 BEDDING STONE	343.100 TN	90.44000	31029.96	97.00000	33280.70	94.50000	32422.95
SECTION 0001 TOTALS		$	1,744,250.25	$	2,240,220.61	$	2,004,355.81
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 22044235201	LUMP	1104729.00000	1104729.00	1500000.00000	1500000.00	1843885.39000	1843885.39

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0105 0102 1 MAINTENANCE OF TRAFFIC 22044235201	785.000 LS	254800.00000	254800.00	380000.00000	380000.00	122111.20000	122111.20
0110 0102 2 1 SPECIAL DETOUR 1 22044235201	LUMP	11148.63000	11148.63	12500.00000	12500.00	14661.07000	14661.07
0115 0102 2 2 SPECIAL DETOUR 2 22044235201	LUMP	14053.40000	14053.40	14600.00000	14600.00	20323.83000	20323.83
0120 0102 2 3 SPECIAL DETOUR 3 22044235201	LUMP	45721.61000	45721.61	58000.00000	58000.00	99699.84000	99699.84
0125 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1506.000 CY	10.80000	16264.80	38.00000	57228.00	55.52000	83613.12
0130 0102 60 WORK ZONE SIGN	65989.000 ED	0.29000	19136.81	0.20000	13197.80	0.25000	16497.25
0135 0102 61 BUSINESS SIGN	5.000 EA	104.57000	522.85	57.00000	285.00	42.00000	210.00
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4769.000 LF	14.69000	70056.61	32.00000	152608.00	25.20000	120178.80
0145 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	6030.000 LF	6.72000	40521.60	2.80000	16884.00	7.35000	44320.50
0150 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	462696.000 ED	0.20000	92539.20	0.13000	60150.48	0.17000	78658.32
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3898.000 ED	0.40000	1559.20	0.30000	1169.40	0.42000	1637.16
0160 0102 76 ADVANCE WARNING ARROW PANEL	991.000 ED	9.36000	9275.76	5.00000	4955.00	8.40000	8324.40
0165 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	19061.000 ED	0.44000	8386.84	0.20000	3812.20	0.42000	8005.62
0170 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5521.000 EA	4.29000	23685.09	4.10000	22636.10	3.15000	17391.15
0175 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	64592.000 ED	0.18000	11626.56	0.10000	6459.20	0.15000	9688.80
0180 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	50.000 LO	1678.60000	83930.00	1600.00000	80000.00	1487.23000	74361.50

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0185 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	800.000 LF	2.15000	1720.00	2.20000	1760.00	1.58000	1264.00
0190 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	800.000 LF	2.15000	1720.00	2.20000	1760.00	1.58000	1264.00
0195 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2532.000 SY	3.26000	8254.32	1.30000	3291.60	1.31000	3316.92
0200 0104 10 3 SEDIMENT BARRIER	60253.000 LF	2.45000	147619.85	2.30000	138581.90	3.15000	189796.95
0205 0104 11 FLOATING TURBIDITY BARRIER	190.000 LF	7.93000	1506.70	7.50000	1425.00	10.87000	2065.30
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	964.000 LF	4.22000	4068.08	3.20000	3084.80	4.99000	4810.36
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	3998.57000	23991.42	3600.00000	21600.00	4162.93000	24977.58
0220 0104 18 INLET PROTECTION SYSTEM	115.000 EA	39.25000	4513.75	140.00000	16100.00	168.89000	19422.35
0225 0110 1 1 CLEARING & GRUBBING 22044235201	76.924 LS	314348.05000	314348.05	260804.39000	260804.39	339150.00000	339150.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	18.000 SY	57.72000	1038.96	27.00000	486.00	6.47000	116.46
0235 0110 7 1 MAILBOX, F&I SINGLE	65.000 EA	137.59000	8943.35	110.00000	7150.00	71.40000	4641.00
0240 0120 1 REGULAR EXCAVATION	210931.000 CY	3.44000	725602.64	3.50000	738258.50	3.00000	632793.00
0245 0120 4 SUBSOIL EXCAVATION	13173.000 CY	6.20000	81672.60	8.00000	105384.00	5.00000	65865.00
0250 0120 6 EMBANKMENT	125954.000 CY	1.89000	238053.06	3.10000	390457.40	1.63000	205305.02
0255 0120 74 SURCHARGE EMBANKMENT	5696.000 CY	8.76000	49896.96	4.00000	22784.00	6.82000	38846.72
0260 0141 70 SETTLEMENT PLATE ASSEMBLY	7.000 AS	1893.06000	13251.42	1600.00000	11200.00	1837.18000	12860.26
0265 0144 71 2 PORE-PRESSURE TRANSDUCER- PIEZOMETER, VIBRATING WIRE	5.000 EA	2751.80000	13759.00	1000.00000	5000.00	1574.72000	7873.60

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0270 0144 72 TUBING FOR PIEZOMETER	375.000 LF	11.01000	4128.75	10.00000	3750.00	10.50000	3937.50
0275 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	6700.000 SF	0.66000	4422.00	9.50000	63650.00	1.55000	10385.00
0280 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	3000.000 SY	4.68000	14040.00	8.80000	26400.00	7.89000	23670.00
0285 0160 4 TYPE B STABILIZATION	143331.000 SY	3.10000	444326.10	3.23000	462959.13	3.45000	494491.95
0290 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	136733.000 SY	1.16000	158610.28	0.34000	46489.22	1.46000	199630.18
0295 0285701 OPTIONAL BASE, BASE GROUP 01	4527.000 SY	4.91000	22227.57	18.00000	81486.00	6.99000	31643.73
0300 0285704 OPTIONAL BASE, BASE GROUP 04	250.000 SY	36.83000	9207.50	14.00000	3500.00	9.80000	2450.00
0305 0285706 OPTIONAL BASE, BASE GROUP 06	6728.000 SY	17.42000	117201.76	15.00000	100920.00	12.24000	82350.72
0310 0285709 OPTIONAL BASE, BASE GROUP 09	114087.000 SY	17.97000	2050143.39	17.93000	2045579.91	14.87000	1696473.69
0315 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4925.000 SY	2.70000	13297.50	2.20000	10835.00	2.84000	13987.00
0320 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	533.700 TN	115.94000	61877.18	78.00000	41628.60	103.95000	55478.12
0325 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	16545.000 TN	81.05000	1340972.25	78.00000	1290510.00	103.95000	1719852.75
0330 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	555.100 TN	114.13000	63353.56	89.00000	49403.90	110.25000	61199.78
0335 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	9927.000 TN	80.37000	797832.99	89.00000	883503.00	110.25000	1094451.75
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	130.000 TN	323.95000	42113.50	360.00000	46800.00	131.25000	17062.50
0345 0400 1 2 CONCRETE CLASS I, ENDWALLS	59.600 CY	1186.03000	70687.39	670.00000	39932.00	750.88000	44752.45
0350 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	343.000 CY	206.60000	70863.80	430.00000	147490.00	601.65000	206365.95

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0355 0425 1311 INLETS, CURB, TYPE P-1, <10'	55.000 EA	4014.87000	220817.85	3100.00000	170500.00	3578.26000	196804.30
0360 0425 1321 INLETS, CURB, TYPE P-2, <10'	13.000 EA	4586.52000	59624.76	3300.00000	42900.00	4108.89000	53415.57
0365 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	4320.28000	4320.28	3000.00000	3000.00	3862.01000	3862.01
0370 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	3217.93000	61140.67	3300.00000	62700.00	2839.28000	53946.32
0375 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3410.50000	6821.00	4000.00000	8000.00	3018.02000	6036.04
0380 0425 1411 INLETS, CURB TYPE J-1, <10'	19.000 EA	6286.32000	119440.08	4600.00000	87400.00	4825.21000	91678.99
0385 0425 1421 INLETS, CURB, TYPE J-2, <10'	6.000 EA	6948.05000	41688.30	5000.00000	30000.00	5547.12000	33282.72
0390 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1974.80000	17773.20	1300.00000	11700.00	1521.78000	13696.02
0395 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	3700.65000	14802.60	4000.00000	16000.00	3440.50000	13762.00
0400 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	3126.14000	18756.84	2100.00000	12600.00	2169.69000	13018.14
0405 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	4236.16000	21180.80	3600.00000	18000.00	3679.43000	18397.15
0410 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	7479.20000	22437.60	4800.00000	14400.00	5710.71000	17132.13
0415 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	938.000 LF	23.50000	22043.00	38.00000	35644.00	45.30000	42491.40
0420 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	46.000 LF	56.02000	2576.92	90.00000	4140.00	75.01000	3450.46
0425 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	546.000 LF	46.04000	25137.84	52.00000	28392.00	56.02000	30586.92
0430 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	433.000 LF	81.05000	35094.65	93.00000	40269.00	116.96000	50643.68
0435 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	11721.000 LF	32.18000	377181.78	46.00000	539166.00	43.36000	508222.56

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0440 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	9375.000 LF	59.35000	556406.25	73.00000	684375.00	73.19000	686156.25
0445 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	1079.000 LF	90.72000	97886.88	110.00000	118690.00	95.60000	103152.40
0450 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	226.000 LF	143.01000	32320.26	160.00000	36160.00	161.25000	36442.50
0455 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	886.000 LF	84.93000	75247.98	62.00000	54932.00	63.28000	56066.08
0460 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	953.000 LF	84.48000	80509.44	82.00000	78146.00	116.22000	110757.66
0465 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	288.000 LF	137.50000	39600.00	130.00000	37440.00	125.68000	36195.84
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	789.76000	2369.28	1200.00000	3600.00	672.82000	2018.46
0475 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1396.16000	4188.48	1500.00000	4500.00	1714.57000	5143.71
0480 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	1690.96000	5072.88	2000.00000	6000.00	3052.84000	9158.52
0485 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2511.91000	2511.91	3100.00000	3100.00	4800.47000	4800.47
0490 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	731.27000	1462.54	1200.00000	2400.00	737.70000	1475.40
0495 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	4.000 EA	766.09000	3064.36	1300.00000	5200.00	870.97000	3483.88
0500 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	1565.57000	3131.14	1600.00000	3200.00	1126.55000	2253.10

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0505 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	34.000 EA	548.47000	18647.98	1200.00000	40800.00	672.82000	22875.88
0510 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	689.44000	2757.76	1400.00000	5600.00	826.14000	3304.56
0515 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	4.000 EA	2160.20000	8640.80	4200.00000	16800.00	3052.84000	12211.36
0520 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	12.000 EA	728.02000	8736.24	1200.00000	14400.00	737.70000	8852.40
0525 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	12.000 EA	1424.96000	17099.52	2400.00000	28800.00	870.97000	10451.64
0530 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	18.000 EA	2601.93000	46834.74	4400.00000	79200.00	3420.17000	61563.06
0535 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	847.000 LF	43.12000	36522.64	33.00000	27951.00	34.39000	29128.33
0540 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	20072.000 LF	11.56000	232032.32	13.00000	260936.00	12.34000	247688.48
0545 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	31896.000 LF	12.39000	395191.44	12.00000	382752.00	11.29000	360105.84
0550 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	5017.000 LF	25.79000	129388.43	37.00000	185629.00	35.20000	176598.40
0555 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	147.000 LF	188.78000	27750.66	180.00000	26460.00	117.60000	17287.20
0560 0522 1 SIDEWALK CONCRETE, 4" THICK	18778.000 SY	24.06000	451798.68	23.00000	431894.00	36.75000	690091.50
0565 0522 2 SIDEWALK CONCRETE, 6" THICK	3209.000 SY	34.87000	111897.83	29.00000	93061.00	42.00000	134778.00
0570 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	125.000 SY	43.19000	5398.75	37.00000	4625.00	47.25000	5906.25

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0575 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	186.100 TN	53.23000	9906.10	150.00000	27915.00	79.07000	14714.93
0580 0536 1 1 GUARDRAIL -ROADWAY	1075.000 LF	29.44000	31648.00	20.00000	21500.00	20.74000	22295.50
0585 0536 7 SPECIAL GUARDRAIL POST	5.000 EA	165.10000	825.50	220.00000	1100.00	229.47000	1147.35
0590 0536 73 GUARDRAIL REMOVAL	650.000 LF	4.40000	2860.00	1.40000	910.00	1.44000	936.00
0595 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	2421.58000	2421.58	1700.00000	1700.00	1791.42000	1791.42
0600 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	660.43000	660.43	530.00000	530.00	558.75000	558.75
0605 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	5281.000 LF	13.11000	69233.91	10.00000	52810.00	12.76000	67385.56
0610 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	3.000 EA	3190.98000	9572.94	1800.00000	5400.00	5187.00000	15561.00
0615 0570 1 1 PERFORMANCE TURF	57477.000 SY	0.33000	18967.41	0.60000	34486.20	0.37000	21266.49
0620 0570 1 2 PERFORMANCE TURF, SOD	79256.000 SY	2.04000	161682.24	2.30000	182288.80	2.00000	158512.00
0625 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.679 NM	875.07000	8469.80	840.00000	8130.36	840.00000	8130.36
0630 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1965.000 LF	1.21000	2377.65	1.20000	2358.00	1.05000	2063.25
0635 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	278.000 LF	2.31000	642.18	2.20000	611.60	2.10000	583.80
0640 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1200.000 LF	0.50000	600.00	0.50000	600.00	0.53000	636.00
0645 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	61.000 EA	49.54000	3021.94	48.00000	2928.00	52.50000	3202.50

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0650 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	119.000 EA	33.02000	3929.38	32.00000	3808.00	21.00000	2499.00
0655 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.879 NM	875.07000	13020.17	840.00000	12498.36	840.00000	12498.36
0660 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	450.000 LF	1.10000	495.00	1.10000	495.00	1.05000	472.50
0665 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	709.000 LF	1.76000	1247.84	1.70000	1205.30	1.58000	1120.22
0670 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	900.000 SF	5.45000	4905.00	5.00000	4500.00	2.63000	2367.00
0675 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	6.093 GM	687.96000	4191.74	660.00000	4021.38	420.00000	2559.06
0680 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
SECTION 0002 TOTALS			$ 12,617,209.81		$ 13,655,707.53		$ 14,270,794.17
SECTION 0003 SIGNING							
0685 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	52.000 AS	204.73000	10645.96	210.00000	10920.00	262.50000	13650.00
0690 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	1496.98000	17963.76	440.00000	5280.00	367.50000	4410.00
0695 0700 20 40 SINGLE POST SIGN, RELOCATE	20.000 AS	49.54000	990.80	10.00000	200.00	10.50000	210.00
0700 0700 20 60 SINGLE POST SIGN, REMOVE	27.000 AS	22.01000	594.27	1.00000	27.00	5.25000	141.75
0705 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	0.432 NM	6494.24000	2805.51	6238.36000	2694.97	8316.00000	3592.51
0710 0705 11 2 DELINEATOR, NON-FLEXIBLE	10.000 EA	46.78000	467.80	50.00000	500.00	78.75000	787.50
0715 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22044235201	LUMP	40530.03000	40530.03	38900.00000	38900.00	58170.00000	58170.00

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0720 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	6.313 NM	3302.16000	20846.54	3200.00000	20201.60	3150.00000	19885.95
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1965.000 LF	3.08000	6052.20	3.00000	5895.00	2.63000	5167.95
0730 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	278.000 LF	6.17000	1715.26	6.00000	1668.00	5.25000	1459.50
0735 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.093 GM	1320.86000	8048.00	1300.00000	7920.90	525.00000	3198.83
0740 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1200.000 LF	1.10000	1320.00	1.10000	1320.00	1.05000	1260.00
0745 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	61.000 EA	121.08000	7385.88	120.00000	7320.00	105.00000	6405.00
0750 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	119.000 EA	49.54000	5895.26	48.00000	5712.00	52.50000	6247.50
0755 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.106 NM	3302.16000	23465.15	3200.00000	22739.20	3150.00000	22383.90
0760 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	450.000 LF	2.31000	1039.50	2.20000	990.00	1.58000	711.00
0765 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	709.000 LF	3.96000	2807.64	3.80000	2694.20	4.73000	3353.57
SECTION 0003 TOTALS		$	152,573.56	$	134,982.87	$	151,034.96
SECTION 0004 LANDSCAPE / PERIPHERAL							
0770 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22044235201	LUMP	227122.15000	227122.15	53400.00000	53400.00	52809.12000	52809.12
0775 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22044235201	LUMP	227122.15000	227122.15	26800.00000	26800.00	26444.78000	26444.78
SECTION 0004 TOTALS		$	454,244.30	$	80,200.00	$	79,253.90
CONTRACT TOTALS		$	14,968,277.92	$	16,111,111.01	$	16,505,438.84

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 22044235201	3767.000 LS	204000.00000	204000.00	127570.92000	127570.92	135568.00000	135568.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	674.800 CY	765.00000	516222.00	731.28000	493467.74	599.00000	404205.20
0015 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	111.300 CY	612.00000	68115.60	739.20000	82272.96	880.00000	97944.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	238.200 CY	510.00000	121482.00	284.20000	67696.44	386.00000	91945.20
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	815.000 SY	8.16000	6650.40	9.60000	7824.00	12.00000	9780.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	139264.000 LB	0.82000	114196.48	0.89000	123944.96	0.82000	114196.48
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	11720.000 LB	0.82000	9610.40	0.69000	8086.80	0.82000	9610.40
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	44273.000 LB	0.82000	36303.86	0.69000	30548.37	0.82000	36303.86
0045 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4427.000 LF	91.80000	406398.60	87.53000	387495.31	124.00000	548948.00
0050 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	840.000 LF	306.00000	257040.00	117.95000	99078.00	206.00000	173040.00
0055 0455146 EMBEDDED DATA COLLECTOR	44.000 EA	2448.00000	107712.00	3198.50000	140734.00	1900.00000	83600.00
0060 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	204.000 LF	30.60000	6242.40	62.66000	12782.64	28.00000	5712.00
0065 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	356.000 LF	36.72000	13072.32	19.88000	7077.28	50.00000	17800.00
0070 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	375.000 SY	35.70000	13387.50	47.98000	17992.50	41.00000	15375.00
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	356.000 LF	40.80000	14524.80	67.44000	24008.64	87.00000	30972.00

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0080 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	356.000 LF	20.40000	7262.40	38.52000	13713.12	98.00000	34888.00
0085 0530 1 RIPRAP, SAND-CEMENT	58.000 CY	408.00000	23664.00	309.58000	17955.64	800.00000	46400.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1084.500 TN	56.10000	60840.45	75.30000	81662.85	192.00000	208224.00
0095 0530 74 BEDDING STONE	343.100 TN	56.10000	19247.91	64.81000	22236.31	91.00000	31222.10
SECTION 0001 TOTALS		$ 2,005,973.12		$ 1,766,148.48		$ 2,095,734.24	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 22044235201	LUMP	1285480.00000	1285480.00	2012483.81000	2012483.81	1500000.00000	1500000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 22044235201	785.000 LS	1115214.00000	1115214.00	250698.06000	250698.06	500000.00000	500000.00
0110 0102 2 1 SPECIAL DETOUR 1 22044235201	LUMP	14665.00000	14665.00	15038.87000	15038.87	15000.00000	15000.00
0115 0102 2 2 SPECIAL DETOUR 2 22044235201	LUMP	20871.00000	20871.00	15276.02000	15276.02	15000.00000	15000.00
0120 0102 2 3 SPECIAL DETOUR 3 22044235201	LUMP	115500.00000	115500.00	78780.87000	78780.87	15000.00000	15000.00
0125 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1506.000 CY	24.50000	36897.00	80.86000	121775.16	26.00000	39156.00
0130 0102 60 WORK ZONE SIGN	65989.000 ED	0.25000	16497.25	0.24000	15837.36	0.24000	15837.36
0135 0102 61 BUSINESS SIGN	5.000 EA	40.80000	204.00	68.86000	344.30	40.00000	200.00
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4769.000 LF	26.80000	127809.20	25.59000	122038.71	20.00000	95380.00
0145 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	6030.000 LF	7.50000	45225.00	7.46000	44983.80	6.30000	37989.00
0150 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	462696.000 ED	0.17000	78658.32	0.14000	64777.44	0.16000	74031.36
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3898.000 ED	0.41000	1598.18	0.35000	1364.30	0.40000	1559.20

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0160 0102 76 ADVANCE WARNING ARROW PANEL	991.000 ED	8.16000	8086.56	5.88000	5827.08	8.00000	7928.00
0165 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	19061.000 ED	0.41000	7815.01	0.24000	4574.64	0.40000	7624.40
0170 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5521.000 EA	3.06000	16894.26	3.20000	17667.20	3.90000	21531.90
0175 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	64592.000 ED	0.15000	9688.80	0.12000	7751.04	0.14000	9042.88
0180 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	50.000 LO	1224.00000	61200.00	1002.20000	50110.00	1200.00000	60000.00
0185 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	800.000 LF	1.53000	1224.00	0.32000	256.00	1.95000	1560.00
0190 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	800.000 LF	1.53000	1224.00	0.32000	256.00	1.95000	1560.00
0195 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2532.000 SY	34.15000	86467.80	1.28000	3240.96	59.00000	149388.00
0200 0104 10 3 SEDIMENT BARRIER	60253.000 LF	3.60000	216910.80	0.53000	31934.09	2.25000	135569.25
0205 0104 11 FLOATING TURBIDITY BARRIER	190.000 LF	15.00000	2850.00	8.00000	1520.00	8.75000	1662.50
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	964.000 LF	6.00000	5784.00	3.36000	3239.04	4.50000	4338.00
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	2275.00000	13650.00	1345.54000	8073.24	2879.00000	17274.00
0220 0104 18 INLET PROTECTION SYSTEM	115.000 EA	287.28000	33037.20	53.31000	6130.65	38.00000	4370.00
0225 0110 1 1 CLEARING & GRUBBING 22044235201	76.924 LS	680150.00000	680150.00	974210.89000	974210.89	2525273.00000	2525273.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	18.000 SY	6.00000	108.00	35.20000	633.60	45.00000	810.00

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0235 0110 7 1 MAILBOX, F&I SINGLE	65.000 EA	130.56000	8486.40	323.88000	21052.20	175.00000	11375.00
0240 0120 1 REGULAR EXCAVATION	210931.000 CY	4.22000	890128.82	3.16000	666541.96	3.45000	727711.95
0245 0120 4 SUBSOIL EXCAVATION	13173.000 CY	13.75000	181128.75	12.11000	159525.03	8.00000	105384.00
0250 0120 6 EMBANKMENT	125954.000 CY	2.90000	365266.60	3.56000	448396.24	1.61000	202785.94
0255 0120 74 SURCHARGE EMBANKMENT	5696.000 CY	8.90000	50694.40	5.65000	32182.40	5.40000	30758.40
0260 0141 70 SETTLEMENT PLATE ASSEMBLY	7.000 AS	558.09000	3906.63	7040.18000	49281.26	1060.00000	7420.00
0265 0144 71 2 PORE-PRESSURE TRANSDUCER- PIEZOMETER, VIBRATING WIRE	5.000 EA	3185.00000	15925.00	1172.78000	5863.90	1338.00000	6690.00
0270 0144 72 TUBING FOR PIEZOMETER	375.000 LF	1.00000	375.00	3.20000	1200.00	3.20000	1200.00
0275 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	6700.000 SF	9.15000	61305.00	1.09000	7303.00	0.75000	5025.00
0280 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	3000.000 SY	13.50000	40500.00	7.67000	23010.00	7.95000	23850.00
0285 0160 4 TYPE B STABILIZATION	143331.000 SY	1.70000	243662.70	2.54000	364060.74	1.88000	269462.28
0290 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	136733.000 SY	1.38000	188691.54	1.92000	262527.36	1.25000	170916.25
0295 0285701 OPTIONAL BASE, BASE GROUP 01	4527.000 SY	9.00000	40743.00	5.93000	26845.11	7.75000	35084.25
0300 0285704 OPTIONAL BASE, BASE GROUP 04	250.000 SY	28.50000	7125.00	9.19000	2297.50	22.25000	5562.50
0305 0285706 OPTIONAL BASE, BASE GROUP 06	6728.000 SY	13.38000	90020.64	11.14000	74949.92	12.45000	83763.60
0310 0285709 OPTIONAL BASE, BASE GROUP 09	114087.000 SY	15.68000	1788884.16	15.12000	1724995.44	14.50000	1654261.50
0315 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4925.000 SY	2.15000	10588.75	3.73000	18370.25	3.50000	17237.50

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0320 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	533.700 TN	78.10000	41681.97	146.65000	78267.11	141.50000	75518.55
0325 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	16545.000 TN	78.10000	1292164.50	95.33000	1577234.85	92.00000	1522140.00
0330 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	555.100 TN	89.30000	49570.43	144.20000	80045.42	139.00000	77158.90
0335 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	9927.000 TN	89.30000	886481.10	101.08000	1003421.16	97.50000	967882.50
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	130.000 TN	360.00000	46800.00	183.08000	23800.40	177.00000	23010.00
0345 0400 1 2 CONCRETE CLASS I, ENDWALLS	59.600 CY	663.00000	39514.80	800.16000	47689.54	847.00000	50481.20
0350 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	343.000 CY	663.00000	227409.00	388.53000	133265.79	440.00000	150920.00
0355 0425 1311 INLETS, CURB, TYPE P-1, <10'	55.000 EA	4007.87000	220432.85	4472.52000	245988.60	2973.00000	163515.00
0360 0425 1321 INLETS, CURB, TYPE P-2, <10'	13.000 EA	4143.06000	53859.78	5064.84000	65842.92	3069.00000	39897.00
0365 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	3949.66000	3949.66	4738.52000	4738.52	2606.00000	2606.00
0370 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	3805.30000	72300.70	3553.89000	67523.91	2545.00000	48355.00
0375 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3697.26000	7394.52	3494.67000	6989.34	2731.00000	5462.00
0380 0425 1411 INLETS, CURB TYPE J-1, <10'	19.000 EA	5876.17000	111647.23	5479.46000	104109.74	4147.00000	78793.00
0385 0425 1421 INLETS, CURB, TYPE J-2, <10'	6.000 EA	5903.37000	35420.22	6427.16000	38562.96	4147.00000	24882.00
0390 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1890.79000	17017.11	1826.49000	16438.41	1519.00000	13671.00
0395 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	3677.69000	14710.76	4057.90000	16231.60	2509.00000	10036.00
0400 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	1953.73000	11722.38	2665.42000	15992.52	2310.00000	13860.00
0405 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	4285.75000	21428.75	3494.66000	17473.30	3172.00000	15860.00

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0410 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	4285.74000	12857.22	6811.63000	20434.89	3564.00000	10692.00
0415 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	938.000 LF	36.90000	34612.20	44.69000	41919.22	34.00000	31892.00
0420 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	46.000 LF	66.05000	3038.30	70.79000	3256.34	71.00000	3266.00
0425 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	546.000 LF	52.79000	28823.34	56.27000	30723.42	49.00000	26754.00
0430 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	433.000 LF	106.47000	46101.51	76.41000	33085.53	115.00000	49795.00
0435 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	11721.000 LF	39.16000	458994.36	47.39000	555458.19	32.00000	375072.00
0440 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	9375.000 LF	58.10000	544687.50	70.79000	663656.25	58.00000	543750.00
0445 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	1079.000 LF	76.30000	82327.70	88.26000	95232.54	102.00000	110058.00
0450 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	226.000 LF	142.40000	32182.40	136.82000	30921.32	181.00000	40906.00
0455 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	886.000 LF	64.27000	56943.22	56.27000	49855.22	54.00000	47844.00
0460 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	953.000 LF	79.15000	75429.95	79.96000	76201.88	79.00000	75287.00
0465 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	288.000 LF	118.55000	34142.40	93.69000	26982.72	157.00000	45216.00
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	811.76000	2435.28	704.86000	2114.58	865.00000	2595.00

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0475 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1575.30000	4725.90	13327.10000	39981.30	1785.00000	5355.00
0480 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	1769.40000	5308.20	16288.67000	48866.01	2291.00000	6873.00
0485 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3146.46000	3146.46	26654.19000	26654.19	3100.00000	3100.00
0490 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	856.71000	1713.42	740.39000	1480.78	951.00000	1902.00
0495 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	4.000 EA	954.55000	3818.20	858.86000	3435.44	1668.00000	6672.00
0500 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	3556.24000	7112.48	2191.57000	4383.14	1902.00000	3804.00
0505 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	34.000 EA	850.86000	28929.24	740.39000	25173.26	865.00000	29410.00
0510 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	1013.39000	4053.56	858.86000	3435.44	1006.00000	4024.00
0515 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	4.000 EA	3528.33000	14113.32	16288.68000	65154.72	2291.00000	9164.00
0520 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	12.000 EA	856.07000	10272.84	740.39000	8884.68	950.00000	11400.00
0525 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	12.000 EA	954.87000	11458.44	858.86000	10306.32	1668.00000	20016.00
0530 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	18.000 EA	3873.23000	69718.14	19250.25000	346504.50	3194.00000	57492.00
0535 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	847.000 LF	33.41000	28298.27	26.62000	22547.14	31.00000	26257.00

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0540 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	20072.000 LF	12.81000	257122.32	14.00000	281008.00	9.50000	190684.00
0545 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	31896.000 LF	11.52000	367441.92	12.92000	412096.32	10.00000	318960.00
0550 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	5017.000 LF	36.72000	184224.24	16.15000	81024.55	40.00000	200680.00
0555 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	147.000 LF	132.60000	19492.20	164.42000	24169.74	104.00000	15288.00
0560 0522 1 SIDEWALK CONCRETE, 4" THICK	18778.000 SY	23.97000	450108.66	18.42000	345890.76	24.00000	450672.00
0565 0522 2 SIDEWALK CONCRETE, 6" THICK	3209.000 SY	29.58000	94922.22	32.31000	103682.79	35.00000	112315.00
0570 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	125.000 SY	39.78000	4972.50	40.51000	5063.75	46.00000	5750.00
0575 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	186.100 TN	75.00000	13957.50	82.36000	15327.20	83.00000	15446.30
0580 0536 1 1 GUARDRAIL -ROADWAY	1075.000 LF	20.15000	21661.25	21.06000	22639.50	19.75000	21231.25
0585 0536 7 SPECIAL GUARDRAIL POST	5.000 EA	222.91000	1114.55	233.00000	1165.00	219.00000	1095.00
0590 0536 73 GUARDRAIL REMOVAL	650.000 LF	1.40000	910.00	1.46000	949.00	1.37000	890.50
0595 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1741.00000	1741.00	1819.01000	1819.01	1706.00000	1706.00
0600 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	543.00000	543.00	567.35000	567.35	532.00000	532.00
0605 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	5281.000 LF	10.35000	54658.35	10.82000	57140.42	10.15000	53602.15
0610 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	3.000 EA	1836.00000	5508.00	1919.10000	5757.30	1800.00000	5400.00
0615 0570 1 1 PERFORMANCE TURF	57477.000 SY	0.80000	45981.60	0.48000	27588.96	1.10000	63224.70

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0620 0570 1 2 PERFORMANCE TURF, SOD	79256.000 SY	2.65000	210028.40	2.08000	164852.48	3.90000	309098.40
0625 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.679 NM	918.00000	8885.32	958.66000	9278.87	795.00000	7694.81
0630 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1965.000 LF	0.87000	1709.55	0.91000	1788.15	1.10000	2161.50
0635 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	278.000 LF	1.28000	355.84	1.33000	369.74	2.10000	583.80
0640 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1200.000 LF	0.51000	612.00	0.53000	636.00	0.45000	540.00
0645 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	61.000 EA	40.80000	2488.80	42.65000	2601.65	45.00000	2745.00
0650 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	119.000 EA	19.38000	2306.22	20.26000	2410.94	30.00000	3570.00
0655 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.879 NM	918.00000	13658.92	958.97000	14268.51	795.00000	11828.81
0660 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	450.000 LF	0.51000	229.50	0.53000	238.50	1.00000	450.00
0665 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	709.000 LF	1.07100	759.34	1.12000	794.08	1.60000	1134.40
0670 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	900.000 SF	3.06000	2754.00	3.20000	2880.00	4.95000	4455.00
0675 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	6.093 GM	459.00000	2796.69	479.54000	2921.84	625.00000	3808.13
0680 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
SECTION 0002 TOTALS			$ 14,586,835.27		$ 15,182,420.96		$ 15,319,763.92
SECTION 0003 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0685 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	52.000 AS	255.00000	13260.00	218.56000	11365.12	250.00000	13000.00
0690 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	357.00000	4284.00	463.78000	5565.36	350.00000	4200.00
0695 0700 20 40 SINGLE POST SIGN, RELOCATE	20.000 AS	10.20000	204.00	1.07000	21.40	10.00000	200.00
0700 0700 20 60 SINGLE POST SIGN, REMOVE	27.000 AS	5.10000	137.70	10.66000	287.82	5.00000	135.00
0705 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	0.432 NM	5610.00000	2423.52	5836.78000	2521.49	5900.00000	2548.80
0710 0705 11 2 DELINEATOR, NON-FLEXIBLE	10.000 EA	76.50000	765.00	53.31000	533.10	45.00000	450.00
0715 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22044235201	LUMP	31008.00000	31008.00	32410.70000	32410.70	36821.00000	36821.00
0720 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	6.313 NM	3060.00000	19317.78	3196.98000	20182.53	3000.00000	18939.00
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1965.000 LF	1.17000	2299.05	1.23000	2416.95	2.80000	5502.00
0730 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	278.000 LF	2.55000	708.90	2.67000	742.26	5.60000	1556.80
0735 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.093 GM	836.40000	5096.19	873.83000	5324.25	1200.00000	7311.60
0740 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1200.000 LF	0.77000	924.00	0.80000	960.00	1.00000	1200.00
0745 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	61.000 EA	102.00000	6222.00	106.62000	6503.82	110.00000	6710.00
0750 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	119.000 EA	28.05000	3337.95	29.32000	3489.08	45.00000	5355.00
0755 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.106 NM	3060.00000	21744.36	3195.80000	22709.35	3000.00000	21318.00

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0760 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	450.000 LF	1.02000	459.00	1.07000	481.50	2.10000	945.00
0765 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	709.000 LF	2.24000	1588.16	2.35000	1666.15	3.60000	2552.40
SECTION 0003 TOTALS			$ 113,779.61		$ 117,180.88		$ 128,744.60
SECTION 0004 LANDSCAPE / PERIPHERAL							
0770 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22044235201	LUMP	57617.00000	57617.00	53622.26000	53622.26	50294.00000	50294.00
0775 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22044235201	LUMP	34202.00000	34202.00	26851.97000	26851.97	25185.00000	25185.00
SECTION 0004 TOTALS			$ 91,819.00		$ 80,474.23		$ 75,479.00
CONTRACT TOTALS			$ 16,798,407.00		$ 17,146,224.55		$ 17,619,721.76

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 22044235201	3767.000 LS	200000.00000	200000.00				
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	674.800 CY	750.00000	506100.00				
0015 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	111.300 CY	600.00000	66780.00				
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	238.200 CY	500.00000	119100.00				
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	815.000 SY	8.00000	6520.00				
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	139264.000 LB	0.80000	111411.20				
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	11720.000 LB	0.80000	9376.00				
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	44273.000 LB	0.80000	35418.40				
0045 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4427.000 LF	90.00000	398430.00				
0050 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	840.000 LF	300.00000	252000.00				
0055 0455146 EMBEDDED DATA COLLECTOR	44.000 EA	2400.00000	105600.00				
0060 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	204.000 LF	30.00000	6120.00				
0065 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	356.000 LF	26.65000	9487.40				
0070 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	375.000 SY	35.00000	13125.00				
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	356.000 LF	40.00000	14240.00				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	356.000 LF	20.00000	7120.00				
0085 0530 1 RIPRAP, SAND-CEMENT	58.000 CY	400.00000	23200.00				
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1084.500 TN	55.00000	59647.50				
0095 0530 74 BEDDING STONE	343.100 TN	55.00000	18870.50				
SECTION 0001 TOTALS		$	1,962,546.00	$		$	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 22044235201	LUMP	1755775.16300	1755775.16				
0105 0102 1 MAINTENANCE OF TRAFFIC 22044235201	785.000 LS	350450.00000	350450.00				
0110 0102 2 1 SPECIAL DETOUR 1 22044235201	LUMP	30000.00000	30000.00				
0115 0102 2 2 SPECIAL DETOUR 2 22044235201	LUMP	25000.00000	25000.00				
0120 0102 2 3 SPECIAL DETOUR 3 22044235201	LUMP	125000.00000	125000.00				
0125 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1506.000 CY	34.37000	51761.22				
0130 0102 60 WORK ZONE SIGN	65989.000 ED	0.26000	17157.14				
0135 0102 61 BUSINESS SIGN	5.000 EA	95.00000	475.00				
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4769.000 LF	24.00000	114456.00				
0145 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	6030.000 LF	7.00000	42210.00				
0150 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	462696.000 ED	0.18000	83285.28				
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3898.000 ED	0.36000	1403.28				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0102 76 ADVANCE WARNING ARROW PANEL	991.000 ED	8.50000	8423.50				
0165 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	19061.000 ED	0.40000	7624.40				
0170 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5521.000 EA	3.90000	21531.90				
0175 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	64592.000 ED	0.16000	10334.72				
0180 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	50.000 LO	2893.94000	144697.00				
0185 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	800.000 LF	1.95000	1560.00				
0190 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	800.000 LF	1.95000	1560.00				
0195 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2532.000 SY	13.31000	33700.92				
0200 0104 10 3 SEDIMENT BARRIER	60253.000 LF	2.71000	163285.63				
0205 0104 11 FLOATING TURBIDITY BARRIER	190.000 LF	8.86000	1683.40				
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	964.000 LF	5.79000	5581.56				
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	6623.33000	39739.98				
0220 0104 18 INLET PROTECTION SYSTEM	115.000 EA	281.65000	32389.75				
0225 0110 1 1 CLEARING & GRUBBING 22044235201	76.924 LS	1183375.59000	1183375.59				
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	18.000 SY	21.44000	385.92				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0235 0110 7 1 MAILBOX, F&I SINGLE	65.000 EA	125.00000	8125.00				
0240 0120 1 REGULAR EXCAVATION	210931.000 CY	5.65000	1191760.15				
0245 0120 4 SUBSOIL EXCAVATION	13173.000 CY	10.50000	138316.50				
0250 0120 6 EMBANKMENT	125954.000 CY	5.64000	710380.56				
0255 0120 74 SURCHARGE EMBANKMENT	5696.000 CY	17.81000	101445.76				
0260 0141 70 SETTLEMENT PLATE ASSEMBLY	7.000 AS	2290.53000	16033.71				
0265 0144 71 2 PORE-PRESSURE TRANSDUCER- PIEZOMETER, VIBRATING WIRE	5.000 EA	2000.00000	10000.00				
0270 0144 72 TUBING FOR PIEZOMETER	375.000 LF	6.87000	2576.25				
0275 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	6700.000 SF	11.12000	74504.00				
0280 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	3000.000 SY	15.06000	45180.00				
0285 0160 4 TYPE B STABILIZATION	143331.000 SY	1.37000	196363.47				
0290 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	136733.000 SY	1.37000	187324.21				
0295 0285701 OPTIONAL BASE, BASE GROUP 01	4527.000 SY	7.96000	36034.92				
0300 0285704 OPTIONAL BASE, BASE GROUP 04	250.000 SY	24.28000	6070.00				
0305 0285706 OPTIONAL BASE, BASE GROUP 06	6728.000 SY	15.78000	106167.84				
0310 0285709 OPTIONAL BASE, BASE GROUP 09	114087.000 SY	17.34000	1978268.58				
0315 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4925.000 SY	4.32000	21276.00				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	533.700 TN	121.17000	64668.43				
0325 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	16545.000 TN	78.77000	1303249.65				
0330 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	555.100 TN	119.15000	66140.17				
0335 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	9927.000 TN	83.52000	829103.04				
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	130.000 TN	152.48000	19822.40				
0345 0400 1 2 CONCRETE CLASS I, ENDWALLS	59.600 CY	999.72000	59583.31				
0350 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	343.000 CY	650.00000	222950.00				
0355 0425 1311 INLETS, CURB, TYPE P-1, <10'	55.000 EA	3929.29000	216110.95				
0360 0425 1321 INLETS, CURB, TYPE P-2, <10'	13.000 EA	4061.83000	52803.79				
0365 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	3872.22000	3872.22				
0370 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	3730.69000	70883.11				
0375 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3624.77000	7249.54				
0380 0425 1411 INLETS, CURB TYPE J-1, <10'	19.000 EA	5760.96000	109458.24				
0385 0425 1421 INLETS, CURB, TYPE J-2, <10'	6.000 EA	5787.62000	34725.72				
0390 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1853.72000	16683.48				
0395 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	3605.58000	14422.32				
0400 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	1915.43000	11492.58				
0405 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	4201.72000	21008.60				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0410 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	4201.71000	12605.13				
0415 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	938.000 LF	36.18000	33936.84				
0420 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	46.000 LF	64.76000	2978.96				
0425 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	546.000 LF	51.76000	28260.96				
0430 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	433.000 LF	104.39000	45200.87				
0435 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	11721.000 LF	38.40000	450086.40				
0440 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	9375.000 LF	56.97000	534093.75				
0445 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	1079.000 LF	74.81000	80719.99				
0450 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	226.000 LF	139.61000	31551.86				
0455 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	886.000 LF	63.01000	55826.86				
0460 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	953.000 LF	77.60000	73952.80				
0465 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	288.000 LF	116.23000	33474.24				
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	795.85000	2387.55				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0475 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1544.42000	4633.26				
0480 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	1734.71000	5204.13				
0485 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3084.77000	3084.77				
0490 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	839.92000	1679.84				
0495 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	4.000 EA	935.84000	3743.36				
0500 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	3486.51000	6973.02				
0505 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	34.000 EA	834.18000	28362.12				
0510 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	993.52000	3974.08				
0515 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	4.000 EA	3459.15000	13836.60				
0520 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	12.000 EA	839.29000	10071.48				
0525 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	12.000 EA	936.15000	11233.80				
0530 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	18.000 EA	3797.29000	68351.22				
0535 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	847.000 LF	32.97000	27925.59				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	20072.000 LF	10.50000	210756.00				
0545 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	31896.000 LF	10.00000	318960.00				
0550 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE	5017.000 LF	41.51000	208255.67				
0555 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	147.000 LF	130.00000	19110.00				
0560 0522 1 SIDEWALK CONCRETE, 4" THICK	18778.000 SY	23.50000	441283.00				
0565 0522 2 SIDEWALK CONCRETE, 6" THICK	3209.000 SY	29.00000	93061.00				
0570 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	125.000 SY	39.00000	4875.00				
0575 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	186.100 TN	91.33000	16996.51				
0580 0536 1 1 GUARDRAIL -ROADWAY	1075.000 LF	19.75000	21231.25				
0585 0536 7 SPECIAL GUARDRAIL POST	5.000 EA	218.54000	1092.70				
0590 0536 73 GUARDRAIL REMOVAL	650.000 LF	1.37000	890.50				
0595 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	1706.11000	1706.11				
0600 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	532.14000	532.14				
0605 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	5281.000 LF	10.59000	55925.79				
0610 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	3.000 EA	2650.00000	7950.00				
0615 0570 1 1 PERFORMANCE TURF	57477.000 SY	1.49000	85640.73				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0620 0570 1 2 PERFORMANCE TURF, SOD	79256.000 SY	0.36000	28532.16				
0625 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.679 NM	795.08000	7695.58				
0630 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1965.000 LF	1.10000	2161.50				
0635 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	278.000 LF	2.10000	583.80				
0640 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1200.000 LF	0.45000	540.00				
0645 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	61.000 EA	45.00000	2745.00				
0650 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	119.000 EA	30.00000	3570.00				
0655 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.879 NM	795.05000	11829.55				
0660 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	450.000 LF	1.00000	450.00				
0665 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	709.000 LF	1.60000	1134.40				
0670 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	900.000 SF	4.95000	4455.00				
0675 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	6.093 GM	624.69000	3806.24				
0680 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00				
SECTION 0002 TOTALS			$ 15,402,820.96		$		$
SECTION 0003 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0685 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	52.000 AS	186.00000	9672.00				
0690 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	1360.00000	16320.00				
0695 0700 20 40 SINGLE POST SIGN, RELOCATE	20.000 AS	45.00000	900.00				
0700 0700 20 60 SINGLE POST SIGN, REMOVE	27.000 AS	20.00000	540.00				
0705 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	0.432 NM	5872.69000	2537.00				
0710 0705 11 2 DELINEATOR, NON-FLEXIBLE	10.000 EA	42.50000	425.00				
0715 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22044235201	LUMP	36821.45000	36821.45				
0720 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	6.313 NM	3008.08000	18990.01				
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1965.000 LF	2.80000	5502.00				
0730 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	278.000 LF	5.60000	1556.80				
0735 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.093 GM	1201.38000	7320.01				
0740 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1200.000 LF	1.00000	1200.00				
0745 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	61.000 EA	110.00000	6710.00				
0750 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	119.000 EA	45.00000	5355.00				
0755 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.106 NM	3005.91000	21360.00				

CALL ORDER: 011 PROPOSAL ID: T3042 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0760 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	450.000 LF	2.10000	945.00				
0765 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	709.000 LF	3.60000	2552.40				
SECTION 0003 TOTALS		$	138,706.67	$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0770 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22044235201	LUMP	91798.00000	91798.00				
0775 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22044235201	LUMP	27880.00000	27880.00				
SECTION 0004 TOTALS		$	119,678.00	$		$	
CONTRACT TOTALS		$	17,623,751.63	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.