VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T5342 PROPOSAL DESC :
LETTING DATE : 05/26/10 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, drainage improvements, signals, signing and
CONTRACT TIME : 175 WORKING DAYS (AVAILABLE DAYS) marking, and sidewalks on the realignment of Cox Road with A Lane at SR 520.

FINPROJ(S) : 42256715201 (*) F.A. NO. : 2761043P COUNTIES : BREVARD

LOCAL NAME : REALIGNMENT OF COX ROAD NAME : SR 520
PROJ LIMITS : RD AND A LANE AT SR 520

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HALIFAX PAVING, INC.	Responsive	Winning bid	$ 1,028,938.71	0.00%
2	P & S PAVING, INC.	Responsive	Non-Winning Bid	$ 1,128,778.49	9.70%
3	GUETTLER BROTHERS CONSTRUCTION,	Responsive	Non-Winning Bid	$ 1,131,178.00	9.93%
4	BREWER PAVING & DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 1,174,656.28	14.16%
5	V.A. PAVING, INC.	Responsive	Non-Winning Bid	$ 1,245,614.77	21.05%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 1,282,925.92	24.68%
7	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,318,017.05	28.09%
8	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 1,403,781.61	36.43%
9	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 1,623,550.63	57.78%

CALL ORDER : 018
LETTING DATE : 05/26/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 175 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5342
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, drainage improvements, signals, signing and marking, and sidewalks on the realignment of Cox Road with A Lane at SR 520.

FINPROJ(S) : 42256715201 (*)
F.A. NO. : 2761043P
COUNTIES : BREVARD

LOCAL NAME : REALIGNMENT OF COX
ROAD NAME : SR 520
PROJ LIMITS : RD AND A LANE AT SR 520

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(2) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(3) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42256715201	LUMP	64200.00000	64200.00	77111.00000	77111.00	75200.75000	75200.75
0010 0102 1 MAINTENANCE OF TRAFFIC 42256715201	175.000 LS	25000.00000	25000.00	31200.00000	31200.00	37400.00000	37400.00
0015 0102 60 WORK ZONE SIGN	3004.000 ED	0.28000	841.12	0.29000	871.16	0.45000	1351.80
0020 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	624.000 LF	40.00000	24960.00	42.00000	26208.00	55.00000	34320.00
0025 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	468.000 LF	9.00000	4212.00	9.50000	4446.00	11.00000	5148.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7018.000 ED	0.20000	1403.60	0.21000	1473.78	0.80000	5614.40
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	336.000 ED	0.40000	134.40	0.42000	141.12	0.35000	117.60
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	874.000 ED	0.30000	262.20	0.32000	279.68	0.35000	305.90
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	201.000 ED	15.00000	3015.00	16.00000	3216.00	21.00000	4221.00
0050 0104 10 3 SEDIMENT BARRIER	2898.000 LF	0.50000	1449.00	0.74000	2144.52	0.80000	2318.40
0055 0104 11 FLOATING TURBIDITY BARRIER	42.000 LF	6.50000	273.00	7.00000	294.00	12.00000	504.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(2) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(3) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0060 0104 18 INLET PROTECTION SYSTEM	7.000 EA	10.00000	70.00	105.00000	735.00	320.00000	2240.00
0065 0110 1 1 CLEARING & GRUBBING 42256715201	3.080 LS	12000.00000	12000.00	59710.00000	59710.00	47600.00000	47600.00
0070 0120 1 REGULAR EXCAVATION	2625.000 CY	12.00000	31500.00	8.00000	21000.00	4.00000	10500.00
0075 0120 6 EMBANKMENT	4336.000 CY	5.00000	21680.00	6.00000	26016.00	6.00000	26016.00
0080 0160 4 TYPE B STABILIZATION	4126.000 SY	3.50000	14441.00	6.50000	26819.00	2.30000	9489.80
0085 0285701 OPTIONAL BASE, BASE GROUP 01	127.000 SY	10.00000	1270.00	20.00000	2540.00	13.00000	1651.00
0090 0285706 OPTIONAL BASE, BASE GROUP 06	2055.000 SY	9.50000	19522.50	17.00000	34935.00	13.50000	27742.50
0095 0285709 OPTIONAL BASE, BASE GROUP 09	1946.000 SY	11.50000	22379.00	19.00000	36974.00	22.00000	42812.00
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2994.000 SY	1.50000	4491.00	1.61000	4820.34	1.90000	5688.60
0105 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	11903.000 SY	1.20000	14283.60	1.25000	14878.75	2.00000	23806.00
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1248.400 TN	84.00000	104865.60	80.00000	99872.00	84.00000	104865.60
0115 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1570.600 TN	92.00000	144495.20	90.00000	141354.00	103.00000	161771.80
0120 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	750.00000	3375.00	787.00000	3541.50	530.00000	2385.00
0125 0400 4 1 CONCRETE CLASS IV, CULVERTS	50.800 CY	750.00000	38100.00	787.00000	39979.60	880.00000	44704.00
0130 0415 1 1 REINF STEEL- ROADWAY	7979.000 LB	0.75000	5984.25	0.79000	6303.41	0.50000	3989.50
0135 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	3077.00000	6154.00	3200.00000	6400.00	2360.00000	4720.00
0140 0425 1312 INLETS, CURB TYPE P-1, >10'	1.000 EA	3580.00000	3580.00	3700.00000	3700.00	4060.00000	4060.00
0145 0425 1321 INLETS, CURB, TYPE P-2, <10'	2.000 EA	3550.00000	7100.00	3700.00000	7400.00	2750.00000	5500.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(2) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(3) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	2850.00000	2850.00	3000.00000	3000.00	2730.00000	2730.00
0155 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	1900.00000	7600.00	1995.00000	7980.00	1250.00000	5000.00
0160 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	1900.00000	1900.00	1995.00000	1995.00	3400.00000	3400.00
0165 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	3800.00000	3800.00	3990.00000	3990.00	2650.00000	2650.00
0170 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1800.00000	1800.00	1890.00000	1890.00	1800.00000	1800.00
0175 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1000.00000	2000.00	1050.00000	2100.00	1150.00000	2300.00
0180 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	4660.00000	4660.00	4893.00000	4893.00	4560.00000	4560.00
0185 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	8800.00000	8800.00	9240.00000	9240.00	11100.00000	11100.00
0190 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	16.000 LF	39.00000	624.00	41.00000	656.00	100.00000	1600.00
0195 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	538.000 LF	48.00000	25824.00	50.00000	26900.00	28.00000	15064.00
0200 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	78.000 LF	64.00000	4992.00	67.00000	5226.00	54.00000	4212.00
0205 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	380.000 LF	91.00000	34580.00	96.00000	36480.00	95.00000	36100.00
0210 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	104.000 LF	55.00000	5720.00	58.00000	6032.00	40.00000	4160.00
0215 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	850.00000	1700.00	892.00000	1784.00	545.00000	1090.00
0220 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	900.00000	1800.00	945.00000	1890.00	645.00000	1290.00
0225 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	925.00000	925.00	971.00000	971.00	645.00000	645.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(2) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(3) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0230 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	20.000 LF	70.00000	1400.00	41.00000	820.00	65.00000	1300.00
0235 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2256.000 LF	13.50000	30456.00	11.00000	24816.00	12.20000	27523.20
0240 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	979.000 LF	12.80000	12531.20	11.00000	10769.00	12.20000	11943.80
0245 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	59.000 SY	58.00000	3422.00	29.00000	1711.00	36.00000	2124.00
0250 0522 1 SIDEWALK CONCRETE, 4" THICK	253.000 SY	26.00000	6578.00	25.50000	6451.50	28.00000	7084.00
0255 0522 2 SIDEWALK CONCRETE, 6" THICK	307.000 SY	34.40000	10560.80	26.00000	7982.00	30.00000	9210.00
0260 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	618.000 LF	9.40000	5809.20	11.00000	6798.00	10.50000	6489.00
0265 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1150.00000	1150.00	1040.00000	1040.00	2000.00000	2000.00
0270 0570 1 2 PERFORMANCE TURF, SOD	8896.000 SY	1.45000	12899.20	1.57000	13966.72	1.40000	12454.40
0275 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.481 NM	900.00000	1332.90	945.00000	1399.55	830.00000	1229.23
0280 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	101.000 LF	0.30000	30.30	0.32000	32.32	0.30000	30.30
0285 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	179.000 LF	0.90000	161.10	1.00000	179.00	0.80000	143.20
0290 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	178.000 LF	1.50000	267.00	1.58000	281.24	1.15000	204.70
0295 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.666 GM	350.00000	233.10	367.51000	244.76	270.00000	179.82
0300 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	568.000 LF	0.28000	159.04	0.29000	164.72	0.20000	113.60

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(2) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(3) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0305 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	25.000 EA	30.00000	750.00	31.50000	787.50	51.00000	1275.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	36.000 EA	20.00000	720.00	21.00000	756.00	26.00000	936.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.120 NM	900.00000	1008.00	945.00000	1058.40	830.00000	929.60
0320 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	61.000 LF	0.30000	18.30	0.32000	19.52	0.30000	18.30
0325 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	129.000 LF	0.90000	116.10	1.00000	129.00	0.80000	103.20
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42256715201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	830,218.71	$	928,797.09	$	929,036.00
SECTION 0002 SIGNING							
0335 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	175.00000	2100.00	193.00000	2316.00	290.00000	3480.00
0340 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	1198.00000	2396.00	368.00000	736.00	775.00000	1550.00
0345 0700 20 60 SINGLE POST SIGN, REMOVE	30.000 AS	1.00000	30.00	24.00000	720.00	21.00000	630.00
0350 0700 48 18 SIGN PANELS, F & I, 15 OR <	6.000 EA	371.00000	2226.00	151.00000	906.00	181.00000	1086.00
0355 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	10.00000	10.00	37.00000	37.00	46.00000	46.00
0360 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	4.000 EA	160.00000	640.00	431.00000	1724.00	260.00000	1040.00
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42256715201	LUMP	20768.00000	20768.00	21806.00000	21806.00	20000.00000	20000.00
SECTION 0002 TOTALS		$	28,170.00	$	28,245.00	$	27,832.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(2) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(3) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0370 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	685.000 LF	3.20000	2192.00	5.00000	3425.00	3.40000	2329.00
0375 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	140.000 LF	12.15000	1701.00	20.00000	2800.00	13.00000	1820.00
0380 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3789.00000	3789.00	3100.00000	3100.00	4000.00000	4000.00
0385 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	9.000 EA	210.00000	1890.00	640.00000	5760.00	220.00000	1980.00
0390 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	2.000 EA	1735.00000	3470.00	1700.00000	3400.00	1800.00000	3600.00
0395 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	2852.00000	2852.00	2290.00000	2290.00	2950.00000	2950.00
0400 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	946.00000	946.00	2352.00000	2352.00	980.00000	980.00
0405 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	250.000 LF	4.00000	1000.00	1.58000	395.00	4.20000	1050.00
0410 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	936.00000	936.00	793.00000	793.00	970.00000	970.00
0415 0649 31216 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-70.5	2.000 EA	24959.00000	49918.00	28665.00000	57330.00	26000.00000	52000.00
0420 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	618.00000	5562.00	600.00000	5400.00	340.00000	3060.00
0425 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	765.00000	1530.00	739.00000	1478.00	790.00000	1580.00
0430 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1041.00000	1041.00	1018.00000	1018.00	1100.00000	1100.00
0435 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	9.000 EA	76.00000	684.00	125.00000	1125.00	78.00000	702.00
0440 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	2.000 EA	145.00000	290.00	150.00000	300.00	150.00000	300.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(2) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(3) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0445 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	1.000 EA	165.00000	165.00	115.00000	115.00	180.00000	180.00
0450 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	6244.00000	24976.00	1806.00000	7224.00	6500.00000	26000.00
0455 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	29214.00000	29214.00	28917.00000	28917.00	30200.00000	30200.00
0460 0685144 SYSTEM AUXILIARIES, F&I, VIDEO SYSTEM SUPPORT EQUIPMENT	1.000 EA	5350.00000	5350.00	11634.00000	11634.00	5535.00000	5535.00
0465 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	588.00000	588.00	446.00000	446.00	608.00000	608.00
SECTION 0003 TOTALS		$	138,094.00	$	139,302.00	$	140,944.00
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0470 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1065.000 LF	1.65000	1757.25	2.00000	2130.00	1.70000	1810.50
0475 0780 1 43 ITS ELECTRICAL POWER, RELOCATE, SERVICE DISCONNECT	1.000 EA	91.00000	91.00	181.00000	181.00	95.00000	95.00
0480 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	250.000 LF	0.25000	62.50	1.47000	367.50	0.25000	62.50
0485 0781 15250 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN AND STRUCTURE, LED FULL MATRIX	1.000 EA	6575.00000	6575.00	9104.00000	9104.00	6800.00000	6800.00
0490 0782 1 41 ITS CCTV CAMERA, RELOCATE, DOME ENCLOSURE, PRESSURIZED	1.000 EA	2495.00000	2495.00	508.00000	508.00	2500.00000	2500.00
0495 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	255.000 LF	1.35000	344.25	1.58000	402.90	1.40000	357.00
0500 0783 1511 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, OVERHEAD, 2-12 FIBERS	30.000 LF	1.50000	45.00	1.68000	50.40	1.55000	46.50
0505 0783 1522 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRND,13-48 FIBERS	85.000 LF	1.50000	127.50	1.68000	142.80	1.55000	131.75

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(2) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(3) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0510 0783 1524 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRND,97-144 FIBERS	85.000 LF	1.50000	127.50	1.68000	142.80	1.55000	131.75
0515 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	250.000 LF	0.50000	125.00	0.58000	145.00	0.48000	120.00
0520 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	216.000 EA	30.00000	6480.00	35.00000	7560.00	31.00000	6696.00
0525 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	12.000 EA	65.00000	780.00	75.00000	900.00	68.00000	816.00
0530 0783 3 41 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATEI, SPLICE ENCLOSURE	2.000 EA	525.00000	1050.00	603.00000	1206.00	550.00000	1100.00
0535 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	40.000 LF	18.60000	744.00	15.00000	600.00	20.00000	800.00
0540 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	250.000 LF	3.20000	800.00	4.10000	1025.00	2.60000	650.00
0545 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	250.000 LF	2.30000	575.00	1.58000	395.00	2.40000	600.00
0550 0783 6 4 ITS SPLICE BOX FOR FIBER OPTIC CABLE, RELOCATE	2.000 EA	128.00000	256.00	435.00000	870.00	135.00000	270.00
0555 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	1.000 EA	96.00000	96.00	181.00000	181.00	99.00000	99.00
0560 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	86.00000	86.00	182.00000	182.00	88.00000	88.00
0565 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	6016.00000	6016.00	4578.00000	4578.00	6222.00000	6222.00
0570 0785 1 63 ITS POLE, REMOVE, CONCRETE POLE WITHOUT LOWERING DEVICE	1.000 EA	1489.00000	1489.00	795.00000	795.00	1550.00000	1550.00
0575 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	1167.00000	2334.00	484.00000	968.00	1210.00000	2420.00
SECTION 0004 TOTALS		$	32,456.00	$	32,434.40	$	33,366.00
CONTRACT TOTALS		$	1,028,938.71	$	1,128,778.49	$	1,131,178.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BREWER PAVING & DEVELOPMENT UNIT PRICE	AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42256715201	LUMP	68000.00000	68000.00	40000.00000	40000.00	226000.00000	226000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42256715201	175.000 LS	45000.00000	45000.00	40000.00000	40000.00	34100.00000	34100.00
0015 0102 60 WORK ZONE SIGN	3004.000 ED	0.50000	1502.00	0.35000	1051.40	0.30000	901.20
0020 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	624.000 LF	89.25000	55692.00	60.00000	37440.00	44.00000	27456.00
0025 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	468.000 LF	21.00000	9828.00	15.00000	7020.00	10.00000	4680.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7018.000 ED	0.20000	1403.60	0.25000	1754.50	0.20000	1403.60
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	336.000 ED	0.40000	134.40	0.45000	151.20	0.45000	151.20
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	874.000 ED	0.40000	349.60	0.50000	437.00	0.35000	305.90
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	201.000 ED	21.00000	4221.00	17.50000	3517.50	16.00000	3216.00
0050 0104 10 3 SEDIMENT BARRIER	2898.000 LF	1.15000	3332.70	1.00000	2898.00	0.55000	1593.90
0055 0104 11 FLOATING TURBIDITY BARRIER	42.000 LF	6.85000	287.70	10.00000	420.00	7.00000	294.00
0060 0104 18 INLET PROTECTION SYSTEM	7.000 EA	79.00000	553.00	65.00000	455.00	71.00000	497.00
0065 0110 1 1 CLEARING & GRUBBING 42256715201	3.080 LS	12000.00000	12000.00	28000.00000	28000.00	35000.00000	35000.00
0070 0120 1 REGULAR EXCAVATION	2625.000 CY	4.40000	11550.00	5.00000	13125.00	5.40000	14175.00
0075 0120 6 EMBANKMENT	4336.000 CY	6.55000	28400.80	7.25000	31436.00	4.60000	19945.60
0080 0160 4 TYPE B STABILIZATION	4126.000 SY	4.50000	18567.00	6.00000	24756.00	4.40000	18154.40

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0085 0285701 OPTIONAL BASE, BASE GROUP 01	127.000 SY	8.20000	1041.40	50.00000	6350.00	19.80000	2514.60
0090 0285706 OPTIONAL BASE, BASE GROUP 06	2055.000 SY	9.70000	19933.50	16.00000	32880.00	10.00000	20550.00
0095 0285709 OPTIONAL BASE, BASE GROUP 09	1946.000 SY	12.15000	23643.90	28.35000	55169.10	12.50000	24325.00
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2994.000 SY	2.10000	6287.40	2.00000	5988.00	1.85000	5538.90
0105 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	11903.000 SY	1.40000	16664.20	1.25000	14878.75	1.90000	22615.70
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1248.400 TN	96.00000	119846.40	88.00000	109859.20	81.30000	101494.92
0115 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1570.600 TN	102.00000	160201.20	96.00000	150777.60	97.65000	153369.09
0120 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	600.00000	2700.00	1350.00000	6075.00	1000.00000	4500.00
0125 0400 4 1 CONCRETE CLASS IV, CULVERTS	50.800 CY	1060.00000	53848.00	1350.00000	68580.00	800.00000	40640.00
0130 0415 1 1 REINF STEEL- ROADWAY	7979.000 LB	0.55000	4388.45	1.00000	7979.00	3.00000	23937.00
0135 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	2915.00000	5830.00	2340.00000	4680.00	3400.00000	6800.00
0140 0425 1312 INLETS, CURB TYPE P-1, >10'	1.000 EA	3790.00000	3790.00	2833.00000	2833.00	4400.00000	4400.00
0145 0425 1321 INLETS, CURB, TYPE P-2, <10'	2.000 EA	2915.00000	5830.00	2340.00000	4680.00	3600.00000	7200.00
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	2980.00000	2980.00	2500.00000	2500.00	3600.00000	3600.00
0155 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	1587.00000	6348.00	2500.00000	10000.00	1700.00000	6800.00
0160 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	4335.00000	4335.00	3000.00000	3000.00	3900.00000	3900.00
0165 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	4285.00000	4285.00	3581.00000	3581.00	2500.00000	2500.00
0170 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1750.00000	1750.00	2675.00000	2675.00	2600.00000	2600.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0175 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1720.00000	3440.00	2200.00000	4400.00	2600.00000	5200.00
0180 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	11000.00000	11000.00	11000.00000	11000.00	6900.00000	6900.00
0185 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	23815.00000	23815.00	27577.00000	27577.00	15000.00000	15000.00
0190 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	16.000 LF	42.15000	674.40	150.00000	2400.00	45.00000	720.00
0195 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	538.000 LF	45.00000	24210.00	34.00000	18292.00	38.00000	20444.00
0200 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	78.000 LF	71.75000	5596.50	89.50000	6981.00	94.00000	7332.00
0205 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	380.000 LF	73.00000	27740.00	132.00000	50160.00	101.00000	38380.00
0210 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	104.000 LF	50.00000	5200.00	48.00000	4992.00	57.00000	5928.00
0215 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1200.00000	2400.00	1000.00000	2000.00	625.00000	1250.00
0220 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1300.00000	2600.00	1200.00000	2400.00	740.00000	1480.00
0225 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1300.00000	1300.00	1200.00000	1200.00	740.00000	740.00
0230 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	20.000 LF	78.75000	1575.00	55.00000	1100.00	75.00000	1500.00
0235 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2256.000 LF	10.00000	22560.00	12.00000	27072.00	11.40000	25718.40
0240 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	979.000 LF	11.00000	10769.00	15.00000	14685.00	11.20000	10964.80
0245 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	59.000 SY	56.70000	3345.30	40.00000	2360.00	33.00000	1947.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0250 0522 1 SIDEWALK CONCRETE, 4" THICK	253.000 SY	28.35000	7172.55	30.00000	7590.00	24.00000	6072.00
0255 0522 2 SIDEWALK CONCRETE, 6" THICK	307.000 SY	31.20000	9578.40	40.00000	12280.00	33.00000	10131.00
0260 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	618.000 LF	11.00000	6798.00	11.50000	7107.00	10.00000	6180.00
0265 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1900.00000	1900.00	1300.00000	1300.00	1300.00000	1300.00
0270 0570 1 2 PERFORMANCE TURF, SOD	8896.000 SY	2.50000	22240.00	1.70000	15123.20	3.00000	26688.00
0275 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.481 NM	840.00000	1244.04	1200.00000	1777.20	980.00000	1451.38
0280 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	101.000 LF	0.35000	35.35	0.35000	35.35	0.30000	30.30
0285 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	179.000 LF	0.85000	152.15	1.25000	223.75	1.60000	286.40
0290 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	178.000 LF	1.15000	204.70	1.80000	320.40	1.00000	178.00
0295 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.666 GM	265.00000	176.49	500.00000	333.00	380.00000	253.08
0300 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	568.000 LF	0.20000	113.60	0.45000	255.60	0.30000	170.40
0305 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	25.000 EA	52.50000	1312.50	40.00000	1000.00	33.00000	825.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	36.000 EA	26.25000	945.00	30.00000	1080.00	22.00000	792.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.120 NM	840.00000	940.80	1200.00000	1344.00	980.00000	1097.60

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0320 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	61.000 LF	0.35000	21.35	0.35000	21.35	0.30000	18.30
0325 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	129.000 LF	0.85000	109.65	1.25000	161.25	1.00000	129.00
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42256715201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 953,694.03		$ 1,001,518.35		$ 1,074,265.67
SECTION 0002 SIGNING							
0335 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	295.00000	3540.00	200.00000	2400.00	190.00000	2280.00
0340 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	790.00000	1580.00	375.00000	750.00	1300.00000	2600.00
0345 0700 20 60 SINGLE POST SIGN, REMOVE	30.000 AS	21.00000	630.00	25.00000	750.00	1.00000	30.00
0350 0700 48 18 SIGN PANELS, F & I, 15 OR <	6.000 EA	185.00000	1110.00	200.00000	1200.00	400.00000	2400.00
0355 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	47.25000	47.25	40.00000	40.00	12.00000	12.00
0360 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	4.000 EA	265.00000	1060.00	250.00000	1000.00	175.00000	700.00
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42256715201	LUMP	20100.00000	20100.00	26500.00000	26500.00	23000.00000	23000.00
SECTION 0002 TOTALS			$ 28,067.25		$ 32,640.00		$ 31,022.00
SECTION 0003 SIGNALIZATION							
0370 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	685.000 LF	3.70000	2534.50	5.92000	4055.20	4.80000	3288.00
0375 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	140.000 LF	10.00000	1400.00	12.00000	1680.00	21.00000	2940.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0380 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1615.00000	1615.00	2868.30000	2868.30	3200.00000	3200.00
0385 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	9.000 EA	540.00000	4860.00	334.66000	3011.94	650.00000	5850.00
0390 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	2.000 EA	1200.00000	2400.00	602.74000	1205.48	1800.00000	3600.00
0395 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	1710.00000	1710.00	1217.00000	1217.00	2400.00000	2400.00
0400 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	900.00000	900.00	1822.00000	1822.00	2400.00000	2400.00
0405 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	250.000 LF	0.90000	225.00	1.65000	412.50	1.60000	400.00
0410 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	625.00000	625.00	740.00000	740.00	800.00000	800.00
0415 0649 31216 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-70.5	2.000 EA	31600.00000	63200.00	30000.00000	60000.00	30000.00000	60000.00
0420 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	700.00000	6300.00	740.00000	6660.00	580.00000	5220.00
0425 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	885.00000	1770.00	842.00000	1684.00	770.00000	1540.00
0430 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1050.00000	1050.00	1188.00000	1188.00	1100.00000	1100.00
0435 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	9.000 EA	89.00000	801.00	110.00000	990.00	130.00000	1170.00
0440 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	2.000 EA	115.00000	230.00	104.00000	208.00	155.00000	310.00
0445 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	1.000 EA	160.00000	160.00	162.00000	162.00	120.00000	120.00
0450 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	6900.00000	27600.00	6458.00000	25832.00	1900.00000	7600.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0455 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	32000.00000	32000.00	26153.00000	26153.00	30000.00000	30000.00
0460 0685144 SYSTEM AUXILIARIES, F&I, VIDEO SYSTEM SUPPORT EQUIPMENT	1.000 EA	6780.00000	6780.00	1780.00000	1780.00	12000.00000	12000.00
0465 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	500.00000	500.00	1106.00000	1106.00	460.00000	460.00
SECTION 0003 TOTALS		$	156,660.50	$	142,775.42	$	144,398.00
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0470 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1065.000 LF	0.90000	958.50	1.70000	1810.50	1.85000	1970.25
0475 0780 1 43 ITS ELECTRICAL POWER, RELOCATE, SERVICE DISCONNECT	1.000 EA	890.00000	890.00	870.00000	870.00	190.00000	190.00
0480 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	250.000 LF	0.25000	62.50	0.52000	130.00	1.50000	375.00
0485 0781 15250 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN AND STRUCTURE, LED FULL MATRIX	1.000 EA	9800.00000	9800.00	28725.00000	28725.00	9500.00000	9500.00
0490 0782 1 41 ITS CCTV CAMERA, RELOCATE, DOME ENCLOSURE, PRESSURIZED	1.000 EA	3170.00000	3170.00	1029.00000	1029.00	530.00000	530.00
0495 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	255.000 LF	1.10000	280.50	3.30000	841.50	1.60000	408.00
0500 0783 1511 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, OVERHEAD, 2-12 FIBERS	30.000 LF	1.90000	57.00	24.50000	735.00	1.75000	52.50
0505 0783 1522 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRND,13-48 FIBERS	85.000 LF	1.90000	161.50	24.00000	2040.00	1.75000	148.75
0510 0783 1524 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRND,97-144 FIBERS	85.000 LF	1.90000	161.50	24.00000	2040.00	1.75000	148.75
0515 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	250.000 LF	0.65000	162.50	2.00000	500.00	0.60000	150.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0520 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	216.000 EA	38.35000	8283.60	38.00000	8208.00	36.00000	7776.00
0525 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	12.000 EA	82.45000	989.40	55.00000	660.00	78.00000	936.00
0530 0783 3 41 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATEI, SPLICE ENCLOSURE	2.000 EA	670.00000	1340.00	700.00000	1400.00	625.00000	1250.00
0535 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	40.000 LF	11.00000	440.00	10.50000	420.00	15.00000	600.00
0540 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	250.000 LF	2.30000	575.00	10.00000	2500.00	4.00000	1000.00
0545 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	250.000 LF	0.75000	187.50	4.50000	1125.00	1.60000	400.00
0550 0783 6 4 ITS SPLICE BOX FOR FIBER OPTIC CABLE, RELOCATE	2.000 EA	780.00000	1560.00	5.50000	11.00	450.00000	900.00
0555 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	1.000 EA	90.00000	90.00	400.00000	400.00	190.00000	190.00
0560 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	110.00000	110.00	315.00000	315.00	190.00000	190.00
0565 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	3520.00000	3520.00	11711.00000	11711.00	4700.00000	4700.00
0570 0785 1 63 ITS POLE, REMOVE, CONCRETE POLE WITHOUT LOWERING DEVICE	1.000 EA	1235.00000	1235.00	1350.00000	1350.00	825.00000	825.00
0575 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	1100.00000	2200.00	930.00000	1860.00	500.00000	1000.00
SECTION 0004 TOTALS		$	36,234.50	$	68,681.00	$	33,240.25
CONTRACT TOTALS		$	1,174,656.28	$	1,245,614.77	$	1,282,925.92

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(9) SEMPER FI SERVICES, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42256715201	LUMP	86512.00000	86512.00	111000.00000	111000.00	112000.00000	112000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42256715201	175.000 LS	99248.00000	99248.00	90000.00000	90000.00	60000.00000	60000.00
0015 0102 60 WORK ZONE SIGN	3004.000 ED	0.35000	1051.40	0.28000	841.12	0.40000	1201.60
0020 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	624.000 LF	23.40000	14601.60	40.00000	24960.00	57.14000	35655.36
0025 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	468.000 LF	10.40000	4867.20	9.00000	4212.00	12.86000	6018.48
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7018.000 ED	0.25000	1754.50	0.20000	1403.60	0.29000	2035.22
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	336.000 ED	0.45000	151.20	0.40000	134.40	0.57000	191.52
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	874.000 ED	0.50000	437.00	0.30000	262.20	0.43000	375.82
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	201.000 ED	17.10000	3437.10	15.00000	3015.00	21.43000	4307.43
0050 0104 10 3 SEDIMENT BARRIER	2898.000 LF	0.45000	1304.10	1.00000	2898.00	0.70000	2028.60
0055 0104 11 FLOATING TURBIDITY BARRIER	42.000 LF	7.75000	325.50	6.25000	262.50	10.00000	420.00
0060 0104 18 INLET PROTECTION SYSTEM	7.000 EA	77.70000	543.90	50.00000	350.00	20.00000	140.00
0065 0110 1 1 CLEARING & GRUBBING 42256715201	3.080 LS	44644.00000	44644.00	74281.73000	74281.73	20000.00000	20000.00
0070 0120 1 REGULAR EXCAVATION	2625.000 CY	10.30000	27037.50	10.51000	27588.75	15.00000	39375.00
0075 0120 6 EMBANKMENT	4336.000 CY	9.20000	39891.20	13.60000	58969.60	15.00000	65040.00
0080 0160 4 TYPE B STABILIZATION	4126.000 SY	3.75000	15472.50	12.43000	51286.18	12.00000	49512.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(9) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0085 0285701 OPTIONAL BASE, BASE GROUP 01	127.000 SY	12.20000	1549.40	10.29000	1306.83	10.00000	1270.00
0090 0285706 OPTIONAL BASE, BASE GROUP 06	2055.000 SY	15.60000	32058.00	12.59000	25872.45	12.00000	24660.00
0095 0285709 OPTIONAL BASE, BASE GROUP 09	1946.000 SY	19.60000	38141.60	18.48000	35962.08	14.00000	27244.00
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2994.000 SY	3.25000	9730.50	1.65000	4940.10	2.65000	7934.10
0105 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	11903.000 SY	2.75000	32733.25	1.10000	13093.30	2.79000	33209.37
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1248.400 TN	102.40000	127836.16	99.00000	123591.60	117.14000	146237.58
0115 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1570.600 TN	122.20000	191927.32	94.00000	147636.40	141.43000	222129.96
0120 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	985.00000	4432.50	1095.90000	4931.55	857.14000	3857.13
0125 0400 4 1 CONCRETE CLASS IV, CULVERTS	50.800 CY	767.00000	38963.60	1063.76000	54039.01	1420.00000	72136.00
0130 0415 1 1 REINF STEEL- ROADWAY	7979.000 LB	2.85000	22740.15	0.58000	4627.82	1.43000	11409.97
0135 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	3265.00000	6530.00	4207.65000	8415.30	6428.58000	12857.16
0140 0425 1312 INLETS, CURB TYPE P-1, >10'	1.000 EA	4146.00000	4146.00	7550.28000	7550.28	7714.29000	7714.29
0145 0425 1321 INLETS, CURB, TYPE P-2, <10'	2.000 EA	3462.00000	6924.00	4340.88000	8681.76	6857.14000	13714.28
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3431.00000	3431.00	4443.22000	4443.22	5142.86000	5142.86
0155 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	1617.00000	6468.00	2501.17000	10004.68	3714.29000	14857.16
0160 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3680.00000	3680.00	4251.54000	4251.54	6857.14000	6857.14
0165 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	2384.00000	2384.00	1853.98000	1853.98	5000.00000	5000.00
0170 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2467.00000	2467.00	2395.25000	2395.25	3571.43000	3571.43

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(9) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0175 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	2467.00000	4934.00	1051.94000	2103.88	1714.29000	3428.58
0180 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	6531.00000	6531.00	14533.73000	14533.73	13571.43000	13571.43
0185 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	14512.00000	14512.00	28056.57000	28056.57	19285.72000	19285.72
0190 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	16.000 LF	42.50000	680.00	156.92000	2510.72	71.42000	1142.72
0195 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	538.000 LF	36.30000	19529.40	76.22000	41006.36	85.71000	46111.98
0200 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	78.000 LF	89.20000	6957.60	90.88000	7088.64	114.29000	8914.62
0205 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	380.000 LF	96.40000	36632.00	120.95000	45961.00	171.73000	65257.40
0210 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	104.000 LF	53.90000	5605.60	94.26000	9803.04	85.72000	8914.88
0215 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	596.00000	1192.00	1129.35000	2258.70	1214.29000	2428.58
0220 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	700.00000	1400.00	1457.46000	2914.92	1571.43000	3142.86
0225 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	700.00000	700.00	1620.39000	1620.39	1571.43000	1571.43
0230 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	20.000 LF	50.80000	1016.00	70.00000	1400.00	50.00000	1000.00
0235 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2256.000 LF	12.70000	28651.20	13.90000	31358.40	16.00000	36096.00
0240 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	979.000 LF	11.80000	11552.20	13.90000	13608.10	16.00000	15664.00
0245 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	59.000 SY	45.10000	2660.90	64.14000	3784.26	35.00000	2065.00

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(9) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0250 0522 1 SIDEWALK CONCRETE, 4" THICK	253.000 SY	30.20000	7640.60	23.46000	5935.38	35.00000	8855.00
0255 0522 2 SIDEWALK CONCRETE, 6" THICK	307.000 SY	37.80000	11604.60	30.24000	9283.68	40.00000	12280.00
0260 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	618.000 LF	9.75000	6025.50	9.40000	5809.20	13.43000	8299.74
0265 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1192.00000	1192.00	1150.00000	1150.00	1624.86000	1624.86
0270 0570 1 2 PERFORMANCE TURF, SOD	8896.000 SY	2.35000	20905.60	1.44000	12810.24	1.75000	15568.00
0275 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.481 NM	829.00000	1227.75	905.47000	1341.00	1285.72000	1904.15
0280 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	101.000 LF	0.30000	30.30	0.30000	30.30	0.43000	43.43
0285 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	179.000 LF	0.85000	152.15	0.90000	161.10	1.29000	230.91
0290 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	178.000 LF	1.15000	204.70	1.50000	267.00	2.14000	380.92
0295 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.666 GM	259.00000	172.49	352.10000	234.50	500.00000	333.00
0300 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	568.000 LF	0.20000	113.60	0.28000	159.04	0.40000	227.20
0305 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	25.000 EA	51.80000	1295.00	30.00000	750.00	42.86000	1071.50
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	36.000 EA	25.90000	932.40	20.00000	720.00	28.58000	1028.88
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.120 NM	829.00000	928.48	900.00000	1008.00	1285.72000	1440.01

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(9) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0320 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	61.000 LF	0.30000	18.30	0.30000	18.30	0.42000	25.62
0325 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	129.000 LF	0.85000	109.65	0.90000	116.10	1.14000	147.06
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42256715201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,122,528.20		$ 1,212,864.78		$ 1,350,158.94
SECTION 0002 SIGNING							
0335 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	222.00000	2664.00	175.00000	2100.00	250.00000	3000.00
0340 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	364.00000	728.00	1198.00000	2396.00	1711.43000	3422.86
0345 0700 20 60 SINGLE POST SIGN, REMOVE	30.000 AS	24.10000	723.00	1.00000	30.00	1.43000	42.90
0350 0700 48 18 SIGN PANELS, F & I, 15 OR <	6.000 EA	150.00000	900.00	371.00000	2226.00	530.00000	3180.00
0355 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	36.20000	36.20	10.00000	10.00	14.20000	14.20
0360 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	4.000 EA	245.00000	980.00	160.00000	640.00	228.57000	914.28
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42256715201	LUMP	19832.00000	19832.00	20768.00000	20768.00	29668.57000	29668.57
SECTION 0002 TOTALS			$ 25,863.20		$ 28,170.00		$ 40,242.81
SECTION 0003 SIGNALIZATION							
0370 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	685.000 LF	4.55000	3116.75	4.40000	3014.00	6.29000	4308.65
0375 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	140.000 LF	20.20000	2828.00	19.50000	2730.00	27.86000	3900.40

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(9) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0380 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3068.00000	3068.00	2960.00000	2960.00	4228.57000	4228.57
0385 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	9.000 EA	634.00000	5706.00	612.00000	5508.00	874.26000	7868.34
0390 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	2.000 EA	1679.00000	3358.00	1620.00000	3240.00	2314.29000	4628.58
0395 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	2260.00000	2260.00	2180.00000	2180.00	3114.29000	3114.29
0400 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	2322.00000	2322.00	2240.00000	2240.00	3200.00000	3200.00
0405 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	250.000 LF	1.55000	387.50	1.50000	375.00	2.15000	537.50
0410 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	783.00000	783.00	755.00000	755.00	1078.58000	1078.58
0415 0649 31216 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-70.5	2.000 EA	28299.00000	56598.00	27300.00000	54600.00	39000.00000	78000.00
0420 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	553.00000	4977.00	533.00000	4797.00	761.43000	6852.87
0425 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	730.00000	1460.00	704.00000	1408.00	1005.72000	2011.44
0430 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1006.00000	1006.00	970.00000	970.00	1385.72000	1385.72
0435 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	9.000 EA	123.00000	1107.00	119.00000	1071.00	170.00000	1530.00
0440 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	2.000 EA	147.00000	294.00	142.00000	284.00	202.86000	405.72
0445 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	1.000 EA	114.00000	114.00	110.00000	110.00	157.15000	157.15
0450 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	1783.00000	7132.00	1720.00000	6880.00	2457.14000	9828.56

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(9) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0455 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	28548.00000	28548.00	27540.00000	27540.00	39342.86000	39342.86
0460 0685144 SYSTEM AUXILIARIES, F&I, VIDEO SYSTEM SUPPORT EQUIPMENT	1.000 EA	11486.00000	11486.00	11080.00000	11080.00	15828.57000	15828.57
0465 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	1399.00000	1399.00	425.33000	425.33	1250.00000	1250.00
SECTION 0003 TOTALS		$	137,950.25	$	132,167.33	$	189,457.80
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0470 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1065.000 LF	1.75000	1863.75	1.70000	1810.50	2.43000	2587.95
0475 0780 1 43 ITS ELECTRICAL POWER, RELOCATE, SERVICE DISCONNECT	1.000 EA	179.00000	179.00	173.00000	173.00	247.14000	247.14
0480 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	250.000 LF	1.45000	362.50	1.40000	350.00	2.00000	500.00
0485 0781 15250 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN AND STRUCTURE, LED FULL MATRIX	1.000 EA	8987.00000	8987.00	8670.00000	8670.00	12385.72000	12385.72
0490 0782 1 41 ITS CCTV CAMERA, RELOCATE, DOME ENCLOSURE, PRESSURIZED	1.000 EA	502.00000	502.00	484.00000	484.00	691.43000	691.43
0495 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	255.000 LF	1.55000	395.25	1.50000	382.50	2.14000	545.70
0500 0783 1511 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, OVERHEAD, 2-12 FIBERS	30.000 LF	1.65000	49.50	1.60000	48.00	2.29000	68.70
0505 0783 1522 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRND,13-48 FIBERS	85.000 LF	1.65000	140.25	1.60000	136.00	2.29000	194.65
0510 0783 1524 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRND,97-144 FIBERS	85.000 LF	1.65000	140.25	1.60000	136.00	2.29000	194.65
0515 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	250.000 LF	0.55000	137.50	0.55000	137.50	0.79000	197.50

CALL ORDER: 018 PROPOSAL ID: T5342 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(9) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0520 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	216.000 EA	34.20000	7387.20	33.00000	7128.00	47.14000	10182.24
0525 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	12.000 EA	73.60000	883.20	71.00000	852.00	101.43000	1217.16
0530 0783 3 41 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATEI, SPLICE ENCLOSURE	2.000 EA	595.00000	1190.00	574.00000	1148.00	820.00000	1640.00
0535 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	40.000 LF	14.50000	580.00	14.00000	560.00	20.00000	800.00
0540 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	250.000 LF	4.05000	1012.50	3.90000	975.00	5.58000	1395.00
0545 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	250.000 LF	1.55000	387.50	1.50000	375.00	2.15000	537.50
0550 0783 6 4 ITS SPLICE BOX FOR FIBER OPTIC CABLE, RELOCATE	2.000 EA	429.00000	858.00	414.00000	828.00	591.43000	1182.86
0555 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	1.000 EA	179.00000	179.00	173.00000	173.00	247.14000	247.14
0560 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	179.00000	179.00	173.00000	173.00	247.14000	247.14
0565 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	4520.00000	4520.00	4360.00000	4360.00	6228.58000	6228.58
0570 0785 1 63 ITS POLE, REMOVE, CONCRETE POLE WITHOUT LOWERING DEVICE	1.000 EA	786.00000	786.00	758.00000	758.00	1082.86000	1082.86
0575 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	478.00000	956.00	461.00000	922.00	658.58000	1317.16
SECTION 0004 TOTALS		$	31,675.40	$	30,579.50	$	43,691.08
CONTRACT TOTALS		$	1,318,017.05	$	1,403,781.61	$	1,623,550.63

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.