VENDOR RANKING

CALL ORDER : 021 PROPOSAL ID : T6238 PROPOSAL DESC :
LETTING DATE : 04/27/11 10:30 AM DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing on SR 986.
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42261415201 (*) F.A. NO. : 6124007U COUNTIES : MIAMI-DADE
42261415601 N/A
LOCAL NAME : SR 986/SW 72 STREET ROAD NAME : SR 986
PROJ LIMITS : FROM SW 84 PLACE TO SW 69TH AVE.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GENERAL ASPHALT CO., INC.	Responsive	Winning bid	$ 2,761,989.96	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 2,910,961.33	5.39%
3	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 3,043,024.65	10.17%
4	ASPHALT GROUP, INC.	Responsive	Non-Winning Bid	$ 3,131,730.40	13.38%
5	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 3,285,043.70	18.93%
6	ATLANTIC CIVIL, INC.	Responsive	Non-Winning Bid	$ 3,380,757.30	22.40%
7	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 3,503,569.84	26.84%
8	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 3,613,619.80	30.83%
9	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 3,718,853.74	34.64%

CALL ORDER : 021 PROPOSAL ID : T6238 PROPOSAL DESC :
LETTING DATE : 04/27/11 10:30 AM DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing on SR 986.
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42261415201 (*) F.A. NO. : 6124007U COUNTIES : MIAMI-DADE
42261415601 N/A
LOCAL NAME : SR 986/SW 72 STREET ROAD NAME : SR 986
PROJ LIMITS : FROM SW 84 PLACE TO SW 69TH AVE.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42261415201	LUMP	25000.00000	25000.00	233500.00000	233500.00	235000.00000	235000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42261415201	250.000 LS	167000.00000	167000.00	74000.00000	74000.00	45000.00000	45000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	816.000 CY	1.00000	816.00	0.01000	8.16	10.20000	8323.20
0020 0102 14 TRAFFIC CONTROL OFFICER	264.000 MH	48.00000	12672.00	0.01000	2.64	45.90000	12117.60
0025 0102 60 WORK ZONE SIGN	35303.000 ED	0.24000	8472.72	0.14000	4942.42	0.27250	9620.07
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1425.000 LF	15.00000	21375.00	0.01000	14.25	18.36000	26163.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	700.000 LF	5.00000	3500.00	0.01000	7.00	10.20000	7140.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	154069.000 ED	0.01000	1540.69	0.01000	1540.69	0.16350	25190.28
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	20621.000 ED	0.01000	206.21	0.01000	206.21	0.38150	7866.91
0050 0102 76 ADVANCE WARNING ARROW PANEL	979.000 ED	6.00000	5874.00	0.01000	9.79	5.45000	5335.55
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	36416.000 ED	0.01000	364.16	0.25000	9104.00	0.35970	13098.84
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1143.000 EA	2.75000	3143.25	2.50000	2857.50	2.97000	3394.71

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	945.000 ED	0.12000	113.40	0.01000	9.45	0.15260	144.21
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	800.00000	4000.00	0.01000	0.05	872.00000	4360.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	440.000 ED	14.00000	6160.00	0.01000	4.40	13.62500	5995.00
0080 0104 10 3 SEDIMENT BARRIER	13065.000 LF	0.58000	7577.70	0.01000	130.65	2.12760	27797.09
0085 0104 18 INLET PROTECTION SYSTEM	61.000 EA	50.00000	3050.00	40.00000	2440.00	168.48000	10277.28
0090 0107 1 LITTER REMOVAL	22.700 AC	50.00000	1135.00	0.01000	0.23	125.00000	2837.50
0095 0107 2 MOWING	22.700 AC	75.00000	1702.50	0.01000	0.23	200.00000	4540.00
0100 0109 71 3 FIELD OFFICE, 900 SQ FT	310.000 DA	10.00000	3100.00	0.01000	3.10	105.00000	32550.00
0105 0110 1 1 CLEARING & GRUBBING 42261415201	6.450 LS	60000.00000	60000.00	75000.00000	75000.00	36000.00000	36000.00
0110 0110 7 1 MAILBOX, F&I SINGLE	13.000 EA	100.00000	1300.00	75.00000	975.00	200.00000	2600.00
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42261415201	LUMP	100.00000	100.00	0.01000	0.01	4000.00000	4000.00
0120 0120 1 REGULAR EXCAVATION	3744.000 CY	9.00000	33696.00	11.20000	41932.80	12.00000	44928.00
0125 0120 6 EMBANKMENT	546.000 CY	9.00000	4914.00	11.20000	6115.20	14.00000	7644.00
0130 0160 4 TYPE B STABILIZATION	4462.000 SY	2.00000	8924.00	0.01000	44.62	1.50000	6693.00
0135 0285706 OPTIONAL BASE, BASE GROUP 06	637.000 SY	13.00000	8281.00	14.00000	8918.00	14.60000	9300.20
0140 0285709 OPTIONAL BASE, BASE GROUP 09	1322.000 SY	15.00000	19830.00	16.00000	21152.00	17.00000	22474.00
0145 0285715 OPTIONAL BASE, BASE GROUP 15	3642.000 SY	45.00000	163890.00	45.50000	165711.00	18.00000	65556.00

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0150 0286 1 TURNOUT CONSTRUCTION	1622.000 SY	6.00000	9732.00	13.00000	21086.00	7.00000	11354.00
0155 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5602.000 SY	1.49000	8346.98	4.70000	26329.40	3.00000	16806.00
0160 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	57883.000 SY	1.49000	86245.67	2.35000	136025.05	3.00000	173649.00
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8757.400 TN	77.00000	674319.80	76.50000	669941.10	80.00000	700592.00
0170 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	4059.700 TN	92.00000	373492.40	91.15000	370041.66	76.00000	308537.20
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.500 TN	500.00000	2750.00	250.00000	1375.00	300.00000	1650.00
0180 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	11.000 EA	3000.00000	33000.00	3400.00000	37400.00	3900.00000	42900.00
0185 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	11.000 EA	2400.00000	26400.00	2500.00000	27500.00	3900.00000	42900.00
0190 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	4.000 EA	2800.00000	11200.00	2800.00000	11200.00	3900.00000	15600.00
0195 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3000.00000	9000.00	2850.00000	8550.00	3900.00000	11700.00
0200 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	2.000 EA	2000.00000	4000.00	1500.00000	3000.00	2500.00000	5000.00
0205 0425 5 MANHOLE, ADJUST	3.000 EA	350.00000	1050.00	250.00000	750.00	300.00000	900.00
0210 0425 82 REPLACE GRATE	9.000 EA	1300.00000	11700.00	900.00000	8100.00	250.00000	2250.00
0215 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	26.000 LF	128.00000	3328.00	48.00000	1248.00	90.00000	2340.00
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	968.200 LF	16.00000	15491.20	13.50000	13070.70	18.36000	17776.15
0225 0520 2 4 CONCRETE CURB, TYPE D	3938.100 LF	12.50000	49226.25	14.60000	57496.26	9.18000	36151.76
0230 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	3774.000 LF	35.00000	132090.00	35.50000	133977.00	32.94000	124315.56

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0235 0522 1 SIDEWALK CONCRETE, 4" THICK	6133.000 SY	28.00000	171724.00	28.65000	175710.45	35.00000	214655.00
0240 0522 2 SIDEWALK CONCRETE, 6" THICK	1300.000 SY	38.00000	49400.00	32.35000	42055.00	45.00000	58500.00
0245 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	360.00000	5400.00	275.00000	4125.00	378.00000	5670.00
0250 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	1694.000 LF	6.00000	10164.00	10.00000	16940.00	3.00000	5082.00
0255 0550 10918 FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING	55.000 LF	60.00000	3300.00	20.00000	1100.00	3.00000	165.00
0260 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.877 NM	400.00000	5150.80	400.00000	5150.80	432.00000	5562.86
0265 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3278.000 LF	0.25000	819.50	0.24000	786.72	0.27000	885.06
0270 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8074.000 LF	0.50000	4037.00	0.50000	4037.00	0.54000	4359.96
0275 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	772.000 LF	0.90000	694.80	0.80000	617.60	0.97200	750.38
0280 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	4119.000 LF	1.00000	4119.00	0.95000	3913.05	1.08000	4448.52
0285 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	12.000 GM	350.00000	4200.00	325.00000	3900.00	378.00000	4536.00
0290 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	33.000 EA	20.00000	660.00	20.00000	660.00	21.60000	712.80
0295 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	252.000 EA	20.00000	5040.00	20.00000	5040.00	21.60000	5443.20
0300 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.747 NM	400.00000	4698.80	380.00000	4463.86	432.00000	5074.70

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0305 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1800.000 LF	1.10000	1980.00	1.25000	2250.00	1.18800	2138.40
0310 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1800.000 LF	1.30000	2340.00	1.40000	2520.00	1.40400	2527.20
0315 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	576.000 LF	3.80000	2188.80	5.00000	2880.00	4.10400	2363.90
0320 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	3.000 EA	323.00000	969.00	375.00000	1125.00	348.40800	1045.22
0325 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42261415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,355,995.63		$ 2,502,994.05		$ 2,574,288.31
SECTION 0002 SIGNING							
0330 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	99.000 AS	200.00000	19800.00	200.00000	19800.00	216.00000	21384.00
0335 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	34.000 AS	700.00000	23800.00	550.00000	18700.00	756.00000	25704.00
0340 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1200.00000	8400.00	800.00000	5600.00	1296.00000	9072.00
0345 0700 20 60 SINGLE POST SIGN, REMOVE	83.000 AS	30.00000	2490.00	5.00000	415.00	32.40000	2689.20
0350 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2000.00000	8000.00	1200.00000	4800.00	2160.00000	8640.00
0355 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	60.00000	240.00	800.00000	3200.00	64.80000	259.20
0360 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	6.000 EA	180.00000	1080.00	100.00000	600.00	194.40000	1166.40
0365 0700 48 60 SIGN PANELS, REMOVE	10.000 EA	30.00000	300.00	20.00000	200.00	32.40000	324.00
0370 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	22.000 EA	50.00000	1100.00	40.00000	880.00	54.00000	1188.00
0375 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1623.000 EA	3.10000	5031.30	2.90000	4706.70	3.34800	5433.80

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0380 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	548.200 SF	1.30000	712.66	1.25000	685.25	1.40400	769.67
0385 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.292 NM	3200.00000	13734.40	3150.00000	13519.80	3456.00000	14833.15
0390 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1639.000 LF	0.85000	1393.15	0.80000	1311.20	0.91800	1504.60
0395 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	4037.000 LF	1.45000	5853.65	1.45000	5853.65	1.56600	6321.94
0400 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	386.000 LF	1.95000	752.70	1.90000	733.40	2.10600	812.92
0405 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1373.000 LF	2.45000	3363.85	2.45000	3363.85	2.64600	3632.96
0410 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.955 GM	900.00000	2659.50	875.00000	2585.63	972.00000	2872.26
0415 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	138.000 LF	0.70000	96.60	0.70000	96.60	0.75600	104.33
0420 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	11.000 EA	80.00000	880.00	75.00000	825.00	86.40000	950.40
0425 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	84.000 EA	40.00000	3360.00	40.00000	3360.00	43.20000	3628.80
0430 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.937 NM	3200.00000	9398.40	3100.00000	9104.70	3456.00000	10150.27
0435 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	62.000 LF	2.00000	124.00	1.90000	117.80	2.16000	133.92
SECTION 0002 TOTALS		$	112,570.21	$	100,458.58	$	121,575.82
SECTION 0003 SIGNALIZATION							

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0440 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	3943.000 LF	4.84000	19084.12	5.40000	21292.20	5.22720	20610.85
0445 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	2472.00000	4944.00	2700.00000	5400.00	2669.43600	5338.87
0450 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	69.000 EA	371.00000	25599.00	320.00000	22080.00	310.82400	21446.86
0455 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	4.000 AS	1036.00000	4144.00	1175.00000	4700.00	1118.88000	4475.52
0460 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2330.000 LF	1.10000	2563.00	1.25000	2912.50	1.18800	2768.04
0465 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	15808.00000	31616.00	17750.00000	35500.00	17072.20800	34144.42
0470 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	17426.00000	34852.00	19300.00000	38600.00	18819.43200	37638.86
0475 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	2.000 AS	640.00000	1280.00	720.00000	1440.00	690.76800	1381.54
0480 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	933.00000	5598.00	1000.00000	6000.00	1007.20800	6043.25
0485 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	976.00000	3904.00	1100.00000	4400.00	1053.64800	4214.59
0490 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	502.00000	2008.00	570.00000	2280.00	541.29600	2165.18
0495 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	120.00000	720.00	135.00000	810.00	129.06000	774.36
0500 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	19.000 AS	722.00000	13718.00	800.00000	15200.00	779.76000	14815.44
0505 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	107.00000	428.00	120.00000	480.00	115.23600	460.94

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0510 0670 5420 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	1032.00000	2064.00	1160.00000	2320.00	1114.34400	2228.69
0515 0670 5520 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, RELOCATE, 170	1751.00000	7004.00	2000.00000	8000.00	1890.43200	7561.73
0520 0690 10 6.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	22.00000	132.00	20.00000	120.00	23.22000	139.32
0525 0690 20 4.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	22.00000	88.00	20.00000	80.00	23.22000	92.88
0530 0690 31 4.000 EA SIGNAL PEDESTAL REMOVAL	33.00000	132.00	40.00000	160.00	34.88000	139.52
0535 0690 32 1 2.000 EA POLE REMOVAL, SHALLOW, DIRECT BURIAL	344.00000	688.00	375.00000	750.00	371.52000	743.04
0540 0690 70 4.000 EA DETECTOR PEDESTRIAN ASSEMBLY REMOVE	33.00000	132.00	36.00000	144.00	34.88400	139.54
0545 0690 80 1.000 EA SPAN WIRE ASSEMBLY, REMOVE	258.00000	258.00	290.00000	290.00	278.64000	278.64
0550 0690 90 2.000 PI CONDUIT & CABLING REMOVE	860.00000	1720.00	975.00000	1950.00	928.80000	1857.60
0555 0690100 4.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	860.00000	3440.00	975.00000	3900.00	928.80000	3715.20
0560 0699 1 1 6.000 EA INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	1751.00000	10506.00	1800.00000	10800.00	1847.34000	11084.04
0565 0700 48 60 4.000 EA SIGN PANELS, REMOVE	43.00000	172.00	50.00000	200.00	32.40000	129.60
SECTION 0003 TOTALS	$	176,794.12	$	189,808.70	$	184,388.52
SECTION 0004 LANDSCAPE / PERIPHERAL						
0570 0570 1 2 12680.000 SY PERFORMANCE TURF, SOD	2.25000	28530.00	2.50000	31700.00	2.90000	36772.00
0575 0580 1 2 LUMP LANDSCAPE COMPLETE- LARGE PLANTS 42261415201	78000.00000	78000.00	75000.00000	75000.00	115000.00000	115000.00
SECTION 0004 TOTALS	$	106,530.00	$	106,700.00	$	151,772.00
SECTION 0005 UTILITIES						

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0580 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	500.00000	1000.00	300.00000	600.00	300.00000	600.00
0585 0425 6 VALVE BOXES, ADJUST	52.000 EA	175.00000	9100.00	200.00000	10400.00	200.00000	10400.00
SECTION 0005 TOTALS			$ 10,100.00		$ 11,000.00		$ 11,000.00
CONTRACT TOTALS			$ 2,761,989.96		$ 2,910,961.33		$ 3,043,024.65

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASPHALT GROUP, INC. UNIT PRICE	 AMOUNT	(5) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42261415201	LUMP	300000.00000	300000.00	29688.68000	29688.68	337316.74850	337316.75
0010 0102 1 MAINTENANCE OF TRAFFIC 42261415201	250.000 LS	250000.00000	250000.00	14698.64000	14698.64	66408.19620	66408.20
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	816.000 CY	1.00000	816.00	6.49000	5295.84	10.09170	8234.83
0020 0102 14 TRAFFIC CONTROL OFFICER	264.000 MH	50.00000	13200.00	45.27000	11951.28	47.56520	12557.21
0025 0102 60 WORK ZONE SIGN	35303.000 ED	0.01000	353.03	0.29000	10237.87	0.25370	8956.37
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1425.000 LF	0.01000	14.25	21.44000	30552.00	5.98260	8525.21
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	700.000 LF	0.01000	7.00	5.36000	3752.00	3.22030	2254.21
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	154069.000 ED	0.01000	1540.69	0.19000	29273.11	0.16910	26053.07
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	20621.000 ED	0.01000	206.21	0.36000	7423.56	0.31710	6538.92
0050 0102 76 ADVANCE WARNING ARROW PANEL	979.000 ED	0.01000	9.79	7.15000	6999.85	6.34200	6208.82
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	36416.000 ED	0.01000	364.16	0.26000	9468.16	0.23250	8466.72
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1143.000 EA	3.25000	3714.75	3.45000	3943.35	2.90680	3322.47
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	945.000 ED	0.01000	9.45	0.14000	132.30	0.12680	119.83
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	0.01000	0.05	953.05000	4765.25	1252.67610	6263.38
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	440.000 ED	0.01000	4.40	16.68000	7339.20	14.79800	6511.12

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASPHALT GROUP, INC. UNIT PRICE	 AMOUNT	(5) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0080 0104 10 3 SEDIMENT BARRIER	13065.000 LF	0.50000	6532.50	0.39000	5095.35	0.93010	12151.76
0085 0104 18 INLET PROTECTION SYSTEM	61.000 EA	100.00000	6100.00	96.18000	5866.98	71.74410	4376.39
0090 0107 1 LITTER REMOVAL	22.700 AC	10.00000	227.00	244.96000	5560.59	29.42700	667.99
0095 0107 2 MOWING	22.700 AC	10.00000	227.00	595.66000	13521.48	31.71010	719.82
0100 0109 71 3 FIELD OFFICE, 900 SQ FT	310.000 DA	10.00000	3100.00	82.86000	25686.60	81.91600	25393.96
0105 0110 1 1 CLEARING & GRUBBING 42261415201	6.450 LS	200000.00000	200000.00	12970.58000	12970.58	100897.13890	100897.14
0110 0110 7 1 MAILBOX, F&I SINGLE	13.000 EA	100.00000	1300.00	127.47000	1657.11	303.46570	3945.05
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42261415201	LUMP	430.00000	430.00	1297.05000	1297.05	454.51150	454.51
0120 0120 1 REGULAR EXCAVATION	3744.000 CY	10.00000	37440.00	6.49000	24298.56	17.21740	64461.95
0125 0120 6 EMBANKMENT	546.000 CY	10.00000	5460.00	6.49000	3543.54	18.86940	10302.69
0130 0160 4 TYPE B STABILIZATION	4462.000 SY	0.25000	1115.50	1.85000	8254.70	6.48680	28944.10
0135 0285706 OPTIONAL BASE, BASE GROUP 06	637.000 SY	20.00000	12740.00	10.75000	6847.75	12.97650	8266.03
0140 0285709 OPTIONAL BASE, BASE GROUP 09	1322.000 SY	25.00000	33050.00	13.28000	17556.16	16.54770	21876.06
0145 0285715 OPTIONAL BASE, BASE GROUP 15	3642.000 SY	30.00000	109260.00	59.66000	217281.72	62.96370	229313.80
0150 0286 1 TURNOUT CONSTRUCTION	1622.000 SY	20.00000	32440.00	5.94000	9634.68	19.48200	31599.80
0155 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5602.000 SY	4.00000	22408.00	1.40000	7842.80	1.87730	10516.63
0160 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	57883.000 SY	4.00000	231532.00	3.28000	189856.24	2.16800	125490.34
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8757.400 TN	60.00000	525444.00	92.80000	812686.72	85.56700	749344.45

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASPHALT GROUP, INC. UNIT PRICE	 AMOUNT	(5) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0170 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	4059.700 TN	80.00000	324776.00	132.90000	539534.13	96.64030	392330.63
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.500 TN	300.00000	1650.00	261.76000	1439.68	158.55050	872.03
0180 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	11.000 EA	3000.00000	33000.00	3169.70000	34866.70	2834.06830	31174.75
0185 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	11.000 EA	3000.00000	33000.00	2067.08000	22737.88	2138.68610	23525.55
0190 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	4.000 EA	3000.00000	12000.00	2476.27000	9905.08	2336.61000	9346.44
0195 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	5000.00000	15000.00	2508.13000	7524.39	3705.72380	11117.17
0200 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	2.000 EA	3000.00000	6000.00	1588.58000	3177.16	3615.69780	7231.40
0205 0425 5 MANHOLE, ADJUST	3.000 EA	500.00000	1500.00	460.25000	1380.75	616.25010	1848.75
0210 0425 82 REPLACE GRATE	9.000 EA	400.00000	3600.00	1344.32000	12098.88	529.34740	4764.13
0215 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	26.000 LF	100.00000	2600.00	68.77000	1788.02	56.27980	1463.27
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	968.200 LF	15.00000	14523.00	27.67000	26790.09	22.66240	21941.74
0225 0520 2 4 CONCRETE CURB, TYPE D	3938.100 LF	12.00000	47257.20	23.92000	94199.35	19.27160	75893.49
0230 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	3774.000 LF	25.00000	94350.00	19.89000	75064.86	21.70680	81921.46
0235 0522 1 SIDEWALK CONCRETE, 4" THICK	6133.000 SY	25.00000	153325.00	18.55000	113767.15	23.13600	141893.09
0240 0522 2 SIDEWALK CONCRETE, 6" THICK	1300.000 SY	30.00000	39000.00	27.80000	36140.00	30.46590	39605.67
0245 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	350.00000	5250.00	237.44000	3561.60	414.60960	6219.14
0250 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	1694.000 LF	12.30000	20836.20	13.10000	22191.40	12.63120	21397.25

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASPHALT GROUP, INC. UNIT PRICE	 AMOUNT	(5) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0255 0550 10918 FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING	55.000 LF	58.60000	3223.00	35.74000	1965.70	100.41530	5522.84
0260 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.877 NM	550.00000	7082.35	943.52000	12149.71	422.80140	5444.41
0265 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3278.000 LF	0.30000	983.40	0.36000	1180.08	0.26430	866.38
0270 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8074.000 LF	0.60000	4844.40	0.54000	4359.96	0.52850	4267.11
0275 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	772.000 LF	0.90000	694.80	0.71000	548.12	0.95130	734.40
0280 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	4119.000 LF	1.10000	4530.90	1.43000	5890.17	1.05700	4353.78
0285 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	12.000 GM	350.00000	4200.00	238.26000	2859.12	369.95120	4439.41
0290 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	33.000 EA	35.00000	1155.00	65.52000	2162.16	21.14010	697.62
0295 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	252.000 EA	15.00000	3780.00	23.83000	6005.16	21.14010	5327.31
0300 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.747 NM	550.00000	6460.85	943.52000	11083.53	422.80140	4966.65
0305 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1800.000 LF	1.10000	1980.00	2.03000	3654.00	1.16270	2092.86
0310 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1800.000 LF	1.30000	2340.00	0.89000	1602.00	1.37410	2473.38
0315 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	576.000 LF	3.80000	2188.80	6.91000	3980.16	4.01660	2313.56

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASPHALT GROUP, INC. UNIT PRICE	 AMOUNT	(5) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0320 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	3.000 EA	323.00000	969.00	416.96000	1250.88	340.35510	1021.07
0325 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42261415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,701,145.68		$ 2,659,837.57		$ 2,903,526.32
SECTION 0002 SIGNING							
0330 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	99.000 AS	235.00000	23265.00	297.83000	29485.17	211.40070	20928.67
0335 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	34.000 AS	600.00000	20400.00	1310.45000	44555.30	739.90250	25156.69
0340 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	800.00000	5600.00	3573.95000	25017.65	1268.40430	8878.83
0345 0700 20 60 SINGLE POST SIGN, REMOVE	83.000 AS	10.00000	830.00	41.70000	3461.10	31.71010	2631.94
0350 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	1200.00000	4800.00	4169.61000	16678.44	2114.00710	8456.03
0355 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	800.00000	3200.00	2859.16000	11436.64	63.42020	253.68
0360 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	6.000 EA	125.00000	750.00	226.35000	1358.10	190.26060	1141.56
0365 0700 48 60 SIGN PANELS, REMOVE	10.000 EA	25.00000	250.00	41.70000	417.00	31.71010	317.10
0370 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	22.000 EA	60.00000	1320.00	160.83000	3538.26	52.85020	1162.70
0375 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1623.000 EA	3.25000	5274.75	3.51000	5696.73	2.90680	4717.74
0380 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	548.200 SF	2.00000	1096.40	0.60000	328.92	1.37410	753.28
0385 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.292 NM	3800.00000	16309.60	4088.60000	17548.27	3382.41140	14517.31
0390 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1639.000 LF	1.00000	1639.00	1.31000	2147.09	0.89850	1472.64

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASPHALT GROUP, INC. UNIT PRICE	 AMOUNT	(5) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0395 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	4037.000 LF	1.85000	7468.45	1.73000	6984.01	1.53270	6187.51
0400 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	386.000 LF	2.25000	868.50	2.38000	918.68	2.06120	795.62
0405 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1373.000 LF	3.15000	4324.95	3.51000	4819.23	2.58970	3555.66
0410 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.955 GM	950.00000	2807.25	1022.15000	3020.45	951.30320	2811.10
0415 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	138.000 LF	0.70000	96.60	0.77000	106.26	0.73990	102.11
0420 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	11.000 EA	95.00000	1045.00	208.48000	2293.28	84.56030	930.16
0425 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	84.000 EA	45.00000	3780.00	65.52000	5503.68	42.28010	3551.53
0430 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.937 NM	3800.00000	11160.60	4088.60000	12008.22	3382.41140	9934.14
0435 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	62.000 LF	2.25000	139.50	2.38000	147.56	2.11400	131.07
SECTION 0002 TOTALS		$	116,425.60	$	197,470.04	$	118,387.07
SECTION 0003 SIGNALIZATION							
0440 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	3943.000 LF	4.84000	19084.12	16.98000	66952.14	5.11590	20171.99
0445 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	2500.00000	5000.00	2620.90000	5241.80	2611.85580	5223.71
0450 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	69.000 EA	288.00000	19872.00	387.18000	26715.42	303.36000	20931.84
0455 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	4.000 AS	1036.00000	4144.00	1965.68000	7862.72	1095.05570	4380.22

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASPHALT GROUP, INC. UNIT PRICE	 AMOUNT	(5) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0460 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2330.000 LF	1.10000	2563.00	2.03000	4729.90	1.16270	2709.09
0465 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	15900.00000	31800.00	17452.81000	34905.62	16708.05540	33416.11
0470 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	17500.00000	35000.00	19299.35000	38598.70	18418.28720	36836.57
0475 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	2.000 AS	640.00000	1280.00	1411.72000	2823.44	675.42530	1350.85
0480 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	933.00000	5598.00	1727.41000	10364.46	985.12730	5910.76
0485 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	976.00000	3904.00	1727.41000	6909.64	1030.57850	4122.31
0490 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	501.00000	2004.00	1078.14000	4312.56	529.55880	2118.24
0495 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	120.00000	720.00	256.13000	1536.78	125.78340	754.70
0500 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	19.000 AS	722.00000	13718.00	863.71000	16410.49	763.15660	14499.98
0505 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	107.00000	428.00	244.22000	976.88	112.04240	448.17
0510 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	2.000 AS	1032.00000	2064.00	1060.28000	2120.56	1089.77070	2179.54
0515 0670 5520 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE, 170	4.000 AS	1750.00000	7000.00	1786.98000	7147.92	1849.75620	7399.02
0520 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	22.00000	132.00	53.61000	321.66	22.19710	133.18
0525 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	22.00000	88.00	33.36000	133.44	22.19710	88.79
0530 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	32.00000	128.00	137.00000	548.00	33.82410	135.30

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASPHALT GROUP, INC. UNIT PRICE	 AMOUNT	(5) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0535 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	2.000 EA	344.00000	688.00	1101.97000	2203.94	363.60920	727.22
0540 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	32.00000	128.00	33.36000	133.44	33.82410	135.30
0545 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	258.00000	258.00	416.96000	416.96	272.70690	272.71
0550 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	860.00000	1720.00	464.62000	929.24	909.02310	1818.05
0555 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	860.00000	3440.00	536.09000	2144.36	909.02310	3636.09
0560 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	1711.00000	10266.00	2859.16000	17154.96	10848.02760	65088.17
0565 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	43.00000	172.00	101.26000	405.04	181.80460	727.22
SECTION 0003 TOTALS		$	171,199.12	$	262,000.07	$	235,215.13
SECTION 0004 LANDSCAPE / PERIPHERAL							
0570 0570 1 2 PERFORMANCE TURF, SOD	12680.000 SY	2.00000	25360.00	5.27000	66823.60	1.52210	19300.23
0575 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42261415201	LUMP	100000.00000	100000.00	92468.88000	92468.88	77854.65480	77854.65
SECTION 0004 TOTALS		$	125,360.00	$	159,292.48	$	97,154.88
SECTION 0005 UTILITIES							
0580 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	1000.00000	2000.00	460.31000	920.62	592.92030	1185.84
0585 0425 6 VALVE BOXES, ADJUST	52.000 EA	300.00000	15600.00	106.21000	5522.92	486.30880	25288.06
SECTION 0005 TOTALS		$	17,600.00	$	6,443.54	$	26,473.90
CONTRACT TOTALS		$	3,131,730.40	$	3,285,043.70	$	3,380,757.30

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(9) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42261415201	LUMP	220965.00000	220965.00	262600.00000	262600.00	137655.00000	137655.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42261415201	250.000 LS	220965.00000	220965.00	74590.00000	74590.00	254744.00000	254744.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	816.000 CY	12.00000	9792.00	23.00000	18768.00	29.00000	23664.00
0020 0102 14 TRAFFIC CONTROL OFFICER	264.000 MH	60.00000	15840.00	55.00000	14520.00	54.45000	14374.80
0025 0102 60 WORK ZONE SIGN	35303.000 ED	0.24000	8472.72	0.30000	10590.90	0.24000	8472.72
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1425.000 LF	18.00000	25650.00	20.00000	28500.00	16.00000	22800.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	700.000 LF	4.50000	3150.00	4.90000	3430.00	15.00000	10500.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	154069.000 ED	0.16000	24651.04	0.20000	30813.80	0.16000	24651.04
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	20621.000 ED	0.30000	6186.30	0.30000	6186.30	0.30000	6186.30
0050 0102 76 ADVANCE WARNING ARROW PANEL	979.000 ED	6.00000	5874.00	6.60000	6461.40	6.00000	5874.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	36416.000 ED	0.22000	8011.52	0.20000	7283.20	0.22000	8011.52
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1143.000 EA	2.75000	3143.25	3.10000	3543.30	2.50000	2857.50
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	945.000 ED	0.12000	113.40	0.10000	94.50	0.12000	113.40
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	800.00000	4000.00	882.00000	4410.00	1400.00000	7000.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	440.000 ED	14.00000	6160.00	15.00000	6600.00	14.00000	6160.00

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(9) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0080 0104 10 3 SEDIMENT BARRIER	13065.000 LF	0.48000	6271.20	0.80000	10452.00	0.84000	10974.60
0085 0104 18 INLET PROTECTION SYSTEM	61.000 EA	45.00000	2745.00	39.00000	2379.00	84.00000	5124.00
0090 0107 1 LITTER REMOVAL	22.700 AC	100.00000	2270.00	19.00000	431.30	100.00000	2270.00
0095 0107 2 MOWING	22.700 AC	100.00000	2270.00	218.00000	4948.60	100.00000	2270.00
0100 0109 71 3 FIELD OFFICE, 900 SQ FT	310.000 DA	140.00000	43400.00	72.00000	22320.00	10.00000	3100.00
0105 0110 1 1 CLEARING & GRUBBING 42261415201	6.450 LS	91776.00000	91776.00	174000.00000	174000.00	250753.00000	250753.00
0110 0110 7 1 MAILBOX, F&I SINGLE	13.000 EA	77.00000	1001.00	513.00000	6669.00	80.00000	1040.00
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42261415201	LUMP	1500.00000	1500.00	479.00000	479.00	430.00000	430.00
0120 0120 1 REGULAR EXCAVATION	3744.000 CY	7.00000	26208.00	7.60000	28454.40	16.08000	60203.52
0125 0120 6 EMBANKMENT	546.000 CY	19.00000	10374.00	11.00000	6006.00	12.46000	6803.16
0130 0160 4 TYPE B STABILIZATION	4462.000 SY	4.50000	20079.00	9.00000	40158.00	3.60000	16063.20
0135 0285706 OPTIONAL BASE, BASE GROUP 06	637.000 SY	9.50000	6051.50	17.00000	10829.00	27.86000	17746.82
0140 0285709 OPTIONAL BASE, BASE GROUP 09	1322.000 SY	10.25000	13550.50	14.00000	18508.00	30.66000	40532.52
0145 0285715 OPTIONAL BASE, BASE GROUP 15	3642.000 SY	45.00000	163890.00	48.00000	174816.00	43.73000	159264.66
0150 0286 1 TURNOUT CONSTRUCTION	1622.000 SY	15.00000	24330.00	35.00000	56770.00	64.92000	105300.24
0155 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5602.000 SY	1.10000	6162.20	1.60000	8963.20	1.00000	5602.00
0160 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	57883.000 SY	1.50000	86824.50	1.10000	63671.30	1.10000	63671.30
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8757.400 TN	90.00000	788166.00	86.00000	753136.40	89.00000	779408.60

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(9) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0170 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	4059.700 TN	95.00000	385671.50	124.00000	503402.80	102.00000	414089.40
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.500 TN	200.00000	1100.00	254.00000	1397.00	250.00000	1375.00
0180 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	11.000 EA	4000.00000	44000.00	3800.00000	41800.00	5000.00000	55000.00
0185 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	11.000 EA	2300.00000	25300.00	2780.00000	30580.00	3700.00000	40700.00
0190 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	4.000 EA	2900.00000	11600.00	3160.00000	12640.00	4000.00000	16000.00
0195 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	2950.00000	8850.00	3200.00000	9600.00	3600.00000	10800.00
0200 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	2.000 EA	1560.00000	3120.00	1730.00000	3460.00	2900.00000	5800.00
0205 0425 5 MANHOLE, ADJUST	3.000 EA	250.00000	750.00	907.00000	2721.00	500.00000	1500.00
0210 0425 82 REPLACE GRATE	9.000 EA	1650.00000	14850.00	1250.00000	11250.00	700.00000	6300.00
0215 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	26.000 LF	50.00000	1300.00	52.00000	1352.00	187.00000	4862.00
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	968.200 LF	17.00000	16459.40	25.00000	24205.00	19.90000	19267.18
0225 0520 2 4 CONCRETE CURB, TYPE D	3938.100 LF	10.00000	39381.00	17.00000	66947.70	12.36000	48674.92
0230 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	3774.000 LF	65.00000	245310.00	47.00000	177378.00	34.65000	130769.10
0235 0522 1 SIDEWALK CONCRETE, 4" THICK	6133.000 SY	36.00000	220788.00	32.00000	196256.00	31.45000	192882.85
0240 0522 2 SIDEWALK CONCRETE, 6" THICK	1300.000 SY	39.00000	50700.00	40.00000	52000.00	41.62000	54106.00
0245 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	350.00000	5250.00	388.00000	5820.00	390.00000	5850.00
0250 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	1694.000 LF	12.30000	20836.20	14.00000	23716.00	13.90000	23546.60

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(9) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0255 0550 10918 FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING	55.000 LF	58.60000	3223.00	65.00000	3575.00	16.00000	880.00
0260 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.877 NM	400.00000	5150.80	443.00000	5704.51	633.60000	8158.87
0265 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3278.000 LF	0.25000	819.50	0.30000	983.40	0.20000	655.60
0270 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8074.000 LF	0.50000	4037.00	0.60000	4844.40	0.40000	3229.60
0275 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	772.000 LF	0.90000	694.80	1.00000	772.00	0.70000	540.40
0280 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	4119.000 LF	1.00000	4119.00	1.10000	4530.90	1.00000	4119.00
0285 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	12.000 GM	350.00000	4200.00	388.00000	4656.00	330.00000	3960.00
0290 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	33.000 EA	20.00000	660.00	22.00000	726.00	40.00000	1320.00
0295 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	252.000 EA	20.00000	5040.00	22.00000	5544.00	20.00000	5040.00
0300 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.747 NM	400.00000	4698.80	443.00000	5203.92	633.60000	7442.90
0305 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1800.000 LF	1.60000	2880.00	1.20000	2160.00	1.10000	1980.00
0310 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1800.000 LF	0.10000	180.00	1.50000	2700.00	1.30000	2340.00
0315 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	576.000 LF	6.80000	3916.80	4.20000	2419.20	3.80000	2188.80

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(9) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0320 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	3.000 EA	450.00000	1350.00	359.00000	1077.00	322.60000	967.80
0325 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42261415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,046,078.93		$ 3,120,804.43		$ 3,187,967.92
SECTION 0002 SIGNING							
0330 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	99.000 AS	200.00000	19800.00	222.00000	21978.00	376.70000	37293.30
0335 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	34.000 AS	700.00000	23800.00	776.00000	26384.00	1167.60000	39698.40
0340 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1200.00000	8400.00	1330.00000	9310.00	1318.60000	9230.20
0345 0700 20 60 SINGLE POST SIGN, REMOVE	83.000 AS	30.00000	2490.00	33.00000	2739.00	43.00000	3569.00
0350 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2000.00000	8000.00	2220.00000	8880.00	3286.10000	13144.40
0355 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	60.00000	240.00	66.00000	264.00	860.00000	3440.00
0360 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	6.000 EA	180.00000	1080.00	199.00000	1194.00	129.00000	774.00
0365 0700 48 60 SIGN PANELS, REMOVE	10.000 EA	30.00000	300.00	33.00000	330.00	43.00000	430.00
0370 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	22.000 EA	80.00000	1760.00	55.00000	1210.00	73.30000	1612.60
0375 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1623.000 EA	3.10000	5031.30	3.40000	5518.20	2.60000	4219.80
0380 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	548.200 SF	1.30000	712.66	1.40000	767.48	1.00000	548.20
0385 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.292 NM	3200.00000	13734.40	3550.00000	15236.60	3300.00000	14163.60
0390 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1639.000 LF	0.85000	1393.15	0.90000	1475.10	1.00000	1639.00

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(9) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0395 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	4037.000 LF	1.45000	5853.65	1.60000	6459.20	1.50000	6055.50
0400 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	386.000 LF	1.95000	752.70	2.20000	849.20	3.00000	1158.00
0405 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1373.000 LF	2.45000	3363.85	2.70000	3707.10	5.00000	6865.00
0410 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.955 GM	900.00000	2659.50	997.00000	2946.14	1320.00000	3900.60
0415 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	138.000 LF	0.70000	96.60	0.80000	110.40	1.00000	138.00
0420 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	11.000 EA	80.00000	880.00	89.00000	979.00	125.00000	1375.00
0425 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	84.000 EA	40.00000	3360.00	44.00000	3696.00	68.00000	5712.00
0430 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.937 NM	3200.00000	9398.40	3550.00000	10426.35	3300.00000	9692.10
0435 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	62.000 LF	2.00000	124.00	2.20000	136.40	3.00000	186.00
SECTION 0002 TOTALS		$	113,230.21	$	124,596.17	$	164,844.70
SECTION 0003 SIGNALIZATION							
0440 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	3943.000 LF	14.50000	57173.50	5.40000	21292.20	4.84000	19084.12
0445 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	4867.00000	9734.00	2750.00000	5500.00	2471.70000	4943.40
0450 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	69.000 EA	350.00000	24150.00	356.00000	24564.00	287.80000	19858.20
0455 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	4.000 AS	2715.00000	10860.00	1150.00000	4600.00	1036.00000	4144.00

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(9) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0460 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2330.000 LF	1.60000	3728.00	1.20000	2796.00	1.10000	2563.00
0465 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	16270.00000	32540.00	17610.00000	35220.00	15807.60000	31615.20
0470 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	18350.00000	36700.00	19410.00000	38820.00	17425.40000	34850.80
0475 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	2.000 AS	622.00000	1244.00	712.00000	1424.00	639.60000	1279.20
0480 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	933.00000	5598.00	1040.00000	6240.00	932.60000	5595.60
0485 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	590.00000	2360.00	1090.00000	4360.00	975.60000	3902.40
0490 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	627.00000	2508.00	558.00000	2232.00	501.20000	2004.80
0495 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	161.00000	966.00	133.00000	798.00	119.50000	717.00
0500 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	19.000 AS	705.00000	13395.00	804.00000	15276.00	722.00000	13718.00
0505 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	132.00000	528.00	119.00000	476.00	106.70000	426.80
0510 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	2.000 AS	435.00000	870.00	1150.00000	2300.00	1031.80000	2063.60
0515 0670 5520 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE, 170	4.000 AS	2880.00000	11520.00	1950.00000	7800.00	1750.40000	7001.60
0520 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	55.00000	330.00	24.00000	144.00	21.50000	129.00
0525 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	55.00000	220.00	24.00000	96.00	21.50000	86.00
0530 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	55.00000	220.00	36.00000	144.00	32.30000	129.20

CALL ORDER: 021 PROPOSAL ID: T6238 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(9) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0535 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	2.000 EA	1304.00000	2608.00	383.00000	766.00	344.00000	688.00
0540 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	55.00000	220.00	36.00000	144.00	32.30000	129.20
0545 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	326.00000	326.00	287.00000	287.00	258.00000	258.00
0550 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	652.00000	1304.00	958.00000	1916.00	860.00000	1720.00
0555 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	652.00000	2608.00	958.00000	3832.00	860.00000	3440.00
0560 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	2142.00000	12852.00	1910.00000	11460.00	1710.50000	10263.00
0565 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	55.00000	220.00	48.00000	192.00	43.00000	172.00
SECTION 0003 TOTALS		$	234,782.50	$	192,679.20	$	170,782.12
SECTION 0004 LANDSCAPE / PERIPHERAL							
0570 0570 1 2 PERFORMANCE TURF, SOD	12680.000 SY	1.44000	18259.20	3.00000	38040.00	2.30000	29164.00
0575 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42261415201	LUMP	77619.00000	77619.00	114900.00000	114900.00	157515.00000	157515.00
SECTION 0004 TOTALS		$	95,878.20	$	152,940.00	$	186,679.00
SECTION 0005 UTILITIES							
0580 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	300.00000	600.00	1160.00000	2320.00	520.00000	1040.00
0585 0425 6 VALVE BOXES, ADJUST	52.000 EA	250.00000	13000.00	390.00000	20280.00	145.00000	7540.00
SECTION 0005 TOTALS		$	13,600.00	$	22,600.00	$	8,580.00
CONTRACT TOTALS		$	3,503,569.84	$	3,613,619.80	$	3,718,853.74

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.