VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T1458 PROPOSAL DESC :
LETTING DATE : 06/22/11 10:30 AM DISTRICT : 01 The improvements under this contract consist of traffic
SET-ASIDE : U/R CODE : signals on SR 884.
CONTRACT TIME : 70 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42730615201 (*) F.A. NO. : 0861018P COUNTIES : LEE

LOCAL NAME : SR 884 ROAD NAME : SR 884
PROJ LIMITS : AT SIX MILE CYPRESS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ITRAN PARTNERS INC.	Responsive	Winning bid	$ 164,136.50	0.00%
2	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 190,430.00	16.01%
3	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 199,869.00	21.77%
4	ROAD RUNNER HIGHWAY SIGNS, INC.	Responsive	Non-Winning Bid	$ 201,578.20	22.81%
5	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 206,281.60	25.67%
6	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 208,866.76	27.25%
7	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 215,017.44	30.99%
8	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 223,438.00	36.12%
	SOUTHWEST SIGNAL, INC.	Non Responsive	Irregular bid		IRREGULAR

CALL ORDER : 009 PROPOSAL ID : T1458 PROPOSAL DESC :
LETTING DATE : 06/22/11 10:30 AM DISTRICT : 01 The improvements under this contract consist of traffic
SET-ASIDE : U/R CODE : signals on SR 884.
CONTRACT TIME : 70 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42730615201 (*) F.A. NO. : 0861018P COUNTIES : LEE

LOCAL NAME : SR 884 ROAD NAME : SR 884
PROJ LIMITS : AT SIX MILE CYPRESS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) ITRAN PARTNERS INC. UNIT PRICE	 AMOUNT	(2) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(3) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING						
0005 0999 2 LUMP LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42730615201	156998.50000	156998.50	183292.00000	183292.00	192731.00000	192731.00
0010 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 42730615201	7138.00000	7138.00	7138.00000	7138.00	7138.00000	7138.00
SECTION 0001 TOTALS		$ 164,136.50		$ 190,430.00		$ 199,869.00
CONTRACT TOTALS		$ 164,136.50		$ 190,430.00		$ 199,869.00

CALL ORDER: 009 PROPOSAL ID: T1458 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROAD RUNNER HIGHWAY SIGNS, UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42730615201	LUMP	194440.20000	194440.20	199143.60000	199143.60	201728.76000	201728.76
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42730615201	LUMP	7138.00000	7138.00	7138.00000	7138.00	7138.00000	7138.00
SECTION 0001 TOTALS			$ 201,578.20		$ 206,281.60		$ 208,866.76
CONTRACT TOTALS			$ 201,578.20		$ 206,281.60		$ 208,866.76

CALL ORDER: 009 PROPOSAL ID: T1458 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	AMOUNT	(8) AMERICAN LIGHTING AND SIGNA UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 SIGNING							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42730615201	LUMP	207879.44000	207879.44	216300.00000	216300.00		
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42730615201	LUMP	7138.00000	7138.00	7138.00000	7138.00		
SECTION 0001 TOTALS			$ 215,017.44		$ 223,438.00		$
CONTRACT TOTALS			$ 215,017.44		$ 223,438.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.